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An application has been made to the Secretary of State under section 37 of the Planning Act 2008(1) (the 

“2008 Act”) for an order granting development consent. 

The application was examined by a [Panel] [single appointed person]  appointed by the Secretary of State, 

[which] [who]  has made a report and recommendation to the Secretary of State under section 74(2) of the 

2008 Act. 

The Secretary of State has considered the report and recommendation of the [Panel] [single appointed 

person], has taken into account the environmental information in accordance with regulation 4 of the 

Infrastructure Planning (Environmental Impact Assessment) Regulations 2017(2) and has had regard to the 

documents and matters referred to in section 104(2) of the 2008 Act. 

The Secretary of State is satisfied that special category land comprised within the Order land, when burdened 

with the new rights authorised for compulsory acquisition under the terms of this Order, will be no less 

advantageous than it was before to the persons in whom it is vested; other persons, if any, entitled to rights 

of common or other rights; and the public; and that, accordingly, section 132(3) of the 2008 Act applies. 

The Secretary of State, having decided the application, has determined to make an order giving effect to the 

proposals comprised in the application on terms that in the opinion of the Secretary of State are not materially 

different from those proposed in the application. 

Accordingly, the Secretary of State, in exercise of the powers in sections 114, 115, 120, 140 and 149A of 

the 2008 Act, makes the following Order: 

PART 1 

Preliminary 

Citation and commencement 

1. This Order may be cited as the Dudgeon and Sheringham Shoal and Dudgeon Extensions Offshore Wind 

Farm Order 202[•] and comes into force on [•]. 

Interpretation 

2.—(1) In this Order— 

                                                                                                                                                        
(1) 2008 c. 29. Section 37 was amended by Chapter 6 of Part 6 of, and Schedule 13 to, the Localism Act 2011 (c.20) and by sections 22 to 

27 of the Growth and Infrastructure Act 2013 (c.27). 
(2) S.I. 2017/572.  



 

 

“the 1961 Act” means the Land Compensation Act 1961(3); 

“the 1965 Act” means the Compulsory Purchase Act 1965(4); 

“the 1980 Act” means the Highways Act 1980(5); 

“the 1981 Act” means the Compulsory Purchase (Vesting Declarations) Act 1981(6); 

“the 1989 Act” means the Electricity Act 1989(7); 

“the 1990 Act” means the Town and Country Planning Act 1990(8); 

“the 1991 Act” means the New Roads and Street Works Act 1991(9); 

“the 2003 Act” means the Communications Act 2003(10); 

“the 2004 Act” means the Energy Act 2004(11); 

“the 2008 Act” means the Planning Act 2008(12); 

“the 2009 Act” means the Marine and Coastal Access Act 2009(13); 

“the 2016 Regulations” means the Environmental Permitting (England and Wales) Regulations 

2016(14); 

“the 2017 Regulations” means the Conservation of Habitats and Species Regulations 2017(15); 

“access to works plan” means the plan or plans certified as the access to works plan or plans by the 

Secretary of State under article 38 (certification of plans and documents, etc.); 

“ancillary works” means the ancillary works described in Part 2 (ancillary works) of Schedule 1 

(authorised project) and any other works authorised by this Order that are not development within the 

meaning of section 32 of the 2008 Act; 

“authorised development” means the development and associated development described in Part 1 

(authorised development) of Schedule 1 and any other development authorised by this Order that is 

development within the meaning of section 32 of the 2008 Act; 

“authorised project” means the authorised development and the ancillary works; 

“book of reference” means the document certified as the book of reference by the Secretary of State 

under article 38; 

“building” includes any structure or erection or any part of a building, structure or erection; 

“buoy” means any floating device used for navigational purposes or measurement purposes including 

LiDAR buoys, wave buoys and guard buoys; 

“cable” means any onshore or offshore cable and includes direct-lay cables and cables laid in cable ducts; 

“cable circuit” means a number of electrical conductors necessary to transmit electricity between two 

points within the authorised development comprising for HVAC transmission three conductors which 

may be bundled as one cable or take the form of three separate cables and the circuit may include one or 

more auxiliary cables (normally fibre optic cables) for the purpose of control, monitoring, protection or 

general communications; 

“cable crossing” means a crossing of existing subsea cables or pipelines or other existing infrastructure 

by a cable or, where cables run together in parallel, a set of cables authorised by this Order together with 

physical protection measures including rock placement or other cable protection; 

“cable ducts” means conduits for the installation of cables; 

                                                                                                                                                        
(3) 1961 c. 33. 
(4) 1965 c. 56. 
(5) 1980 c. 66. 
(6) 1981 c. 66. 
(7) 1989 c. 29. 
(8) 1990 c. 8. 
(9) 1991 c. 22. 
(10) 2003 c.21 
(11) 2004 c. 20. Section 105 was amended by section 69 of the Energy Act 2003 (c.32) 
(12) 2008 c. 29.  
(13) 2009 c. 23. 
(14) S.I. 2016/1154.  
(15) S.I. 2017/1012 



 

 

“cable protection” means measures to protect cables from physical damage and exposure due to loss of 

seabed sediment including, but not limited to, rock placement, mattresses with or without frond devices, 

protective aprons or coverings, bagged solutions filled with sand, rock, grout or other materials and 

protective shells; 

“carriageway” has the same meaning as in section 329 of the 1980 Act; 

“commence” means— 

(a) in relation to works seaward of MHWS, the first carrying out of any licensed marine activities 

authorised by the deemed marine licences, save for pre-construction surveys and monitoring 

approved under the deemed marine licences; 

(b) in respect of any other works, the first carrying out of any material operation (as defined in section 

155 of the 2008 Act) forming part of the authorised project except for operations consisting of site 

clearance, demolition, early planting of landscaping works, archaeological investigations, 

environmental surveys, ecological mitigation, investigations for the purpose of assessing ground 

conditions, remedial work in respect of any contamination or other adverse ground conditions, the 

diversion and laying of services, the erection of any temporary means of enclosure, the erection of 

welfare facilities, creation of site accesses and the temporary display of site notices or 

advertisements;pre-commencement works; 

and the words “commence” and “commencement” must be construed accordingly; 

“commercial operation” means in relation to any part of the authorised project, the exporting, 

transmission or conversion, on a commercial basis, of electricity; 

“construction compound” means a temporary construction area associated with the onshore works 

including (as required) but not limited to hardstanding, temporary fencing, lighting, ground preparation, 

site offices and workshop facilities, general storage, storage of plant, storage of spoil, cable drums, 

ducting and other construction materials; welfare facilities; car parking; waste management, lay-down 

areas; bunded generators; fuel storage or any other means of enclosure or areas required for construction 

purposes; 

“Cromer Shoal Chalk Beds MCZ” means the Marine Conservation Zone designated by the Secretary of 

State under the Cromer Shoal Chalk Beds Marine Conservation Zone Designation Oder 2016; 

“crossing schedule” means the document certified as the crossing schedule by the Secretary of State 

under article 38; 

“deemed marine licences” means the marine licences set out in Schedules 10 to 13; 

“Defence Infrastructure Organisation Safeguarding” means Ministry of Defence Safeguarding, Defence 

Infrastructure Organisation, Kingston Road, Sutton Coldfield, West Midlands, B75 7RL and any 

successor body to its functions; 

“DEL” means Dudgeon Extension Limited, company number 12148301, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“design and access statement” means the document certified as the design and access statement by the 

Secretary of State under article 38; 

“DEP North” means the array extension area located to the north of DOW; 

“DEP South” means the array extension area located to the south of DOW; 

“DOW” means the Dudgeon Offshore Wind Farm; 

“DOW section 36 consent” means the consent granted by the Secretary of State for Energy and Climate 

Change to Dudgeon Offshore Wind Limited for the construction and operation of DOW dated 6 July 

2012 (reference 12.04.09.04/227C) (as varied); 

“draft marine mammal mitigation protocol” means the document certified as the draft marine mammal 

mitigation protocol by the Secretary of State under article 38; 

“Dudgeon Extension Project” means the Dudgeon Extension Project offshore works and the Dudgeon 

Extension Project onshore works; 

“Dudgeon Extension Project offshore works” means:— 



 

 

(a) in the event of scenario 1, 2 or 3, Work Nos. 1B to 7B and any other authorised development 

associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1B, 2B, the integrated offshore works and any other authorised 

development associated with those works; 

“Dudgeon Extension Project onshore works” means:— 

(a) in the event of scenariosscenario 1 or scenario 2, Work Nos. 8B to 22B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8B to 14B, the scenario 3 integrated onshore works, 18B to 

22B, and any other authorised development associated with those works; 

(c) in the event of scenario 4, Work Nos. 10B, 11B, 13B, 14B, the scenario 4 integrated onshore works, 

18B to 22B, and any other authorised development associated with those works; 

“environmental statement” means the document certified as the environmental statement by the 

Secretary of State under article 38; 

“gravity base structure foundation” means a structure principally of steel, concrete, or steel and concrete 

which rests on the seabed either due to its own weight with or without added ballast, skirts or other 

additional fixings, and associated equipment including scour protection, J-tubes, corrosion protection 

systems, access platforms and equipment and separate topside connection structures or integrated 

transition pieces; 

“habitats regulations derogation provision of evidence, annex 2A - outline sandwich tern compensation 

implementation and monitoring plan” means the document certified as the habitats regulations 

derogation provision of evidence, annex 2A - outline sandwich tern compensation implementation and 

monitoring plan by the Secretary of State under article 38; 

“habitats regulations derogation provision of evidence, annex 3A - outline kittiwake compensation 

implementation and monitoring plan” means the document certified as the habitats regulations 

derogation provision of evidence, annex 3A - outline kittiwake compensation implementation and 

monitoring plan by the Secretary of State under article 38; 

“HAT” means highest astronomical tide; 

“HDD” or “horizontal direction drilling” refers to a boringtrenchless technique for installing cables and 

cable ducts involving drilling in an arc between two points; 

“highway” has the same meaning as in section 328 of the 1980 Act; 

“highway authority” has the same meaning as in the 1980 Act; 

“horizontal directional drilling compound” means a construction site associated with horizontal 

directional drilling or other trenchless construction techniques including hard standing, lay down and 

storage areas for construction materials and equipment, areas for spoil, areas for vehicular parking, 

bunded storage areas, areas comprising water and bentonite tanks, pumps and pipes, welfare facilities 

including offices and canteen and washroom facilities, wheel washing facilities, workshop facilities and 

temporary fencing or other means of enclosure and areas for other facilities required for construction 

purposes; 

“HVAC” means high voltage alternating current; 

“in-field cable” means a subsea cable linking two or more offshore structures; 

“in principle Site Integrity Plan for the Southern North Sea Special Area of Conservation” means the 

document certified as the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation by the Secretary of State under article 38; 

“integrated offshore substation platform” means a single offshore substation platform to be constructed 

and operated for the benefit of both SEL and DEL comprised within Work No. 3C; 

“integrated offshore works” means Work Nos. 3C, 4C, 5C, 6C and 7C; 

“integrated onshore substation” means a single onshore HVAC substation constructed and operated for 

the benefit of both SEL and DEL comprised within Work No. 15C; 

“integrated works” means the integrated offshore works and the scenario 3 integrated onshore works or 

the scenario 4 integrated onshore works; 



 

 

“interlink cable” means a subsea cable linking two offshore areas; 

“intrusive activities” means activities including anchoring of vessels, jacking up of vessels, temporary 

deposits and temporary wet storage areas; 

“intrusive” means an activity that requires or is facilitated by breaking the surface of the ground (but 

does not include the installation of fence or signage posts); 

“jacket foundation” means a lattice type structure constructed of steel, which may include scour 

protection and additional equipment such as J-tubes, corrosion protection systems and access platforms; 

“joint bay” means an excavation located at regular intervals along the cable route consisting of a concrete 

flat base slab constructed beneath the ground to facilitate the jointing together of the cables; 

“land plans” means the plans certified as the land plans by the Secretary of State under article 38; 

“LAT” means lowest astronomical tide; 

“lead local flood authority” has the same meaning as in section 6(7) (other definitions) of the Flood and 

Water Management Act 2010(16); 

“link box” means the underground metal box placed within a plastic or concrete pit where the metal 

sheaths between adjacent export cable sections are connected and earthed installed within a ground level 

manhole or inspection chamber to allow access to the link box for regular maintenance or fault-finding 

purposes; 

“maintain” includes inspect, upkeep, repair, adjust, alter, remove, reconstruct and replace, to the extent 

assessed in the environmental statement; and “maintenance” must be construed accordingly; 

“Marine Licence 1” means the marine licence in Schedule 10 (Marine Licence 1:– Sheringham Shoal 

Extension Project Offshore Generation Work No. 1A, 2A and 6A or 6C); 

“Marine Licence 2” means the marine licence in Schedule 11 (Marine Licence 2: – Dudgeon Extension 

Project Offshore Generation Work No. 1B, 2B and 6B or 6C); 

“Marine Licence 3” means the marine licence in Schedule 12 (Marine Licence 3: Sheringham Shoal 

Extension Project Offshore Transmission– Work Nos. 3A to 7A or 3C to 7C); 

“Marine Licence 4” means the marine licence in Schedule 13 (Marine Licence 4: – Dudgeon Extension 

Project Offshore Transmission Work Nos. 3B to 7B or 3C to 7C; 

“MCA” means the Maritime and Coastguard Agency; 

“MHWS” or “mean high water springs” means the highest level that spring tides reach on average over 

a period of time; 

“MLWS” or “mean low water springs” means the lowest level that spring tides reach on average over a 

period of time; 

“MMO” means the Marine Management Organisation; 

“monopile foundation” means a steel pile driven or drilled into the seabed and associated equipment 

including scour protection, J-tubes, corrosion protection systems and access platforms and equipment; 

“National Grid substation connection works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 16A, 16B, 17A and 17B; or 

(b) in the event of scenario 3 or scenario 4, Work Nos. 16C and 17C; 

“offshore in principle monitoring plan” means the document certified as the offshore in principle 

monitoring plan by the Secretary of State under article 38; 

“offshore order limits and grid co-ordinatescoordinates plan” means the plans certified as the offshore 

order limits and grid co-ordinatescoordinates plan by the Secretary of State under article 38; 

“offshore substation platform” means a structure above LAT and attached to the seabed by means of a 

foundation, with one or more decks and open with modular equipment or fully clad, containing— 

(a) electrical equipment required to switch, transform, convert electricity generated at the wind turbine 

generators to a higher voltage and provide reactive power compensation, including high voltage 

power transformers, high voltage switchgear and busbars, substation auxiliary systems and low 

                                                                                                                                                        
(16) 2010 c.29 



 

 

voltage distribution, instrumentation, metering equipment and control systems, standby generators, 

shunt reactors, auxiliary and uninterruptible power supply systems; 

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating, maintaining 

and controlling the substation or wind turbine generators, including navigation, aviation and safety 

marking and lighting, systems for vessel access and retrieval, cranes, potable water supply, black 

water separation, stores, fuels and spares, communications systems and control hub facilities; 

“offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A, 1B to 7B and any other 

authorised development associated with those works; 

(b) in the event of scenario 4, Work Nos. 1A, 1B, 2A, 2B, the integrated offshore works, and any other 

authorised development associated with those works; 

“onshore construction works” means— 

(a) temporary haul roads; 

(b) vehicular accesses; and 

(c) construction compound(s), or if horizontal directional drilling is to be used, horizontal directional 

drilling compound(s); 

“onshore DEP substation” means an onshore HVAC substation constructed and operated for the benefit 

of DEL comprised within Work No. 15B; 

“onshore HVAC substation” means a compound comprising an onshore HVAC substation containing 

electrical equipment required to switch, transform, convert electricity and provide reactive power 

compensation, with external landscaping and means of access; 

“onshore SEP substation” means an onshore HVAC substation constructed and operated for the benefit 

of SEL comprised within Work No. 15A; 

“onshore special category land plan” means the plan certified as the onshore special category land plan 

by the Secretary of State under article 38; 

“onshore works” means:— 

(a) in the event of scenariosscenario 1 or scenario 2, Work Nos. 8A to 22A, Work Nos. 8B to 22B and 

any other authorised development associated with those works; or 

(b) in the event of scenariosscenario 3, Work Nos. 8A to 14A, 8B to 14B, the scenario 3 integrated 

onshore works, 18A to 22A, 18B to 22B and any other authorised development associated with 

those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 10B, 11A, 11B, 13A, 13B, 14A, 14B, 18A to 22A and 

18B to 22B, the scenario 4 integrated onshore works and any other authorised development 

associated with those works; 

“Order land” means the land shown on the land plans which is within the limits of land to be acquired 

or used and described in the book of reference; 

“Order limits” means the limits shown on the works plans within which the authorised project may be 

carried out, whose grid co-ordinatescoordinates are set out in Part 1 of Schedule 1 of this Order; 

“outline Cromer Shoal Chalk Beds MCZMarine Conservation Zone cable specification, installation and 

monitoring plan” means the document certified as the cable outline Cromer Shoal Chalk Beds 

MCZMarine Conservation Zone specification, installation and monitoring plan by the Secretary of State 

under article 38; 

“outline code of construction practice” means the document certified as the outline code of construction 

practice by the Secretary of State under article 38; 

“outline construction traffic management plan” means the document certified as the outline traffic 

management plan by the Secretary of State under article 38; 

“outline ecological management plan” means the document certified as the outline ecological 

management plan by the Secretary of State under article 38; 

“outline fisheries liaison and co-existence plan” means the document certified as the outline fisheries 

liaison and co-existence plan by the Secretary of State under article 38; 



 

 

“outline landscape management plan” means the document certified as the outline landscape 

management plan by the Secretary of State under article 38; 

“outline marine traffic monitoring plan” means the document certified as the outline marine traffic 

monitoring plan by the Secretary of State under article 38; 

“outline offshore operations and maintenance plan” means the document certified as the outline offshore 

operations and maintenance plan by the Secretary of State under article 38; 

“outline project environmental management plan” means the document certified as the outline project 

environmental management plan by the Secretary of State under article 38; 

“outline operational drainage planstrategy (onshore substation)” means the document certified as the 

outline operational drainage planstrategy (onshore substation) by the Secretary of State under article 38; 

“outline public rights of way strategy” means the document certified as the outline public rights of way 

strategy by the Secretary of State under article 38; 

“outline skills and employment plan” means the document certified as the outline skills and employment 

plan by the Secretary of State under article 38; 

“outline written scheme of investigation (offshore)” means the document certified as the outline written 

scheme of investigation (offshore) by the Secretary of State under article 38; 

“outline written scheme of investigation (onshore)” means the document certified as the outline written 

scheme of investigation (onshore) by the Secretary of State under article 38; 

“owner”, in relation to land, has the same meaning as in section 7 of the Acquisition of Land Act 

1981(17); 

“phase” means a section, part or stage of the authorised development identified as a phase in a written 

scheme approved under requirement 9 (scenarios and phases of authorised development); 

“pre-commencement works” means site clearance, demolition, early planting of landscaping works, 

archaeological investigations, environmental surveys, ecological mitigation, investigations for the 

purpose of assessing ground conditions, remedial work in respect of any contamination or other adverse 

ground conditions, the diversion and laying of services, the erection of any temporary means of 

enclosure, the erection of welfare facilities, creation of site accesses and the temporary display of site 

notices or advertisements; 

“public communications provider” has the same meaning as in section 151(1) of the 2003 Act; 

“public rights of way plan” means the plans certified as the public rights of way plan by the Secretary of 

State under article 38; 

“relevant planning authority” means the district planning authority for the area in which the land to 

which the relevant provision of this Order applies is situated; 

“requirement” means a requirement set out in Schedule 2; and a reference to a numbered requirement is 

a reference to the requirement set out in the paragraph of the same number of that Schedule; 

“scour protection” means measures to prevent loss of seabed sediment around any structure placed in or 

on the seabed including by the use of bagged solutions, filled with grout or other materials, protective 

aprons, mattresses with or without frond devices, flow energy dissipation devices and rock and gravel 

placement; 

“SEL” means Scira Extension Limited, company number 12239260, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“scenario 1” means each generating station will be constructed separately in any one of the following 

ways:— 

(a) the construction of the Sheringham Shoal Extension Project only where the Dudgeon Extension 

Project does not proceed to construction; 

(b) the construction of the Dudgeon Extension Project only where the Sheringham Shoal Extension 

Project does not proceed to construction; 

                                                                                                                                                        
(17) 1981 c.67 



 

 

(c) sequential construction where the Sheringham Shoal Extension Project is constructed first then the 

Dudgeon Extension Project is constructed second or vice versa; or 

(d) concurrent construction of the Sheringham Shoal Extension Project and the Dudgeon Extension 

Project; 

“scenario 2” means a sequential construction scenario in which either the Sheringham Shoal Extension 

Project is constructed first and SEL installs the ducts for the Dudgeon Extension Project or the Dudgeon 

Extension Project is constructed first and DEL installs the ducts for the Sheringham Shoal Extension 

Project; 

“scenario 3” means:— 

(a) sequential or concurrent construction of Work Nos. 1A to 14A, 18A to 22A, 1B to 14B, 18B to 

22B; and 

(b) construction of the scenario 3 integrated onshore works; 

“scenario 3 integrated onshore works” means Work Nos. 15C to 17C; 

“scenario 4” means:— 

(a) sequential or concurrent construction of Work Nos. 1A, 1B, 2A, 2B, 10A, 10B, 11A, 11B, 13A, 

13B, 14A, 14B, 18A to 22A, 18B to 22B; and 

(b) construction of the integrated offshore works and the scenario 4 integrated onshore works; 

“scenario 4 integrated onshore works” means 8C, 9C, 12C, 15C, 16C and 17C; 

“Sheringham Shoal Extension Project” means the Sheringham Shoal Extension Project onshore works 

and the Sheringham Shoal Extension Project offshore works; 

“Sheringham Shoal Extension Project offshore works” means:— 

(a) in the event of scenario 1, 2 or 3, Work Nos. 1A to 7A and any authorised development associated 

with those works; or 

(b) in the event of Scenario 4, Work Nos. 1A, 2A, the integrated offshore works and any other 

authorised development associated with those works; 

“Sheringham Shoal Extension Project onshore works” means: 

(a) in the event of scenariosscenario 1 or scenario 2, Work Nos. 8A to 22A and any other authorised 

development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, the scenario 3 integrated onshore works, 18A to 

22A and any other authorised development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 11A, 13A, 14A, the scenario 4 integrated onshore works, 

18A to 22A and any other authorised development associated with any of those works; 

“special category land plan” means the plan certified as the special category land plan by the Secretary 

of State under article 38; 

“statutory historic body” means the Historic Buildings and Monuments Commission for England or its 

successor in function; 

“statutory nature conservation body” means an organisation charged by the government with advising 

on nature conservation matters; 

“street” means a street within the meaning of section 48 of the 1991 Act, together with land on the verge 

of a street or between two carriageways, and includes part of a street; 

“street authority”, in relation to a street, has the same meaning as in section 49 of the 1991 Act; 

“streets (to be temporarily stopped up) plan” means the plans certified as the streets (to be temporarily 

stopped up) plan by the Secretary of State under article 38; 

“suction bucket” means a steel cylindrical structure attached to the legs of a jacket or monopile 

foundation which partially or fully penetrates the seabed and remains in place using its own weight and 

hydrostatic pressure differential; 

“tree preservation order and hedgerow plan” means the plan certified as the tree preservation order and 

hedgerow plan by the Secretary of State under article 38; 



 

 

“transition joint bay” means an underground concrete bay where offshore export cables are jointed to 

onshore export cables; 

“transition piece” means a metal structure attached to the top of a foundation where the base of a wind 

turbine generator is connected and may include additional equipment such as J-tubes, corrosion 

protection systems, boat access systems, access platforms, craneage, electrical transmission equipment 

and associated equipment; 

“Trinity House” means the Corporation of Trinity House of Deptford Strond; 

“undertaker” means, subject to article 5 (benefit of Order),— 

(a) for the purposes of constructing, maintaining and operating the Sheringham Shoal Extension Project 

and any related ancillary works, SEL; 

(b) for the purposes of constructing, maintaining and operating the Dudgeon Extension Project and any 

related ancillary works, DEL; 

(c) for the purposes of constructing, maintaining and operating the integrated works, SEL and DEL; 

and any restrictions, liabilities and obligations arising in relation to any integrated works apply to 

the undertaker exercising the powers under this Order in relation to the integrated works; and 

(d) in any other case, SEL and DEL; 

“vessel” means every description of vessel, however propelled or moved, and includes a non-

displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil vessel, a 

hovercraft or any other amphibious vehicle and any other thing constructed or adapted for movement 

through, in, on or over water and which is at the time in, on or over water; 

“watercourse” includes all rivers, streams, ditches, drains, canals, cuts, culverts, dykes, sluices, sewers 

and passages through which water flows except a public sewer or drain; 

“wind turbine generator” means a structure comprising a tower, a rotor with three blades connected at 

the hub, a nacelle and ancillary electrical and other equipment which may include J-tubes, transition 

piece, access and rest platforms, access ladders, boat access systems, corrosion protection systems, 

fenders and maintenance equipment, helicopter transfer facilities and other associated equipment, fixed 

to a foundation or transition piece; 

“works plans” means the works plans (offshore) and the works plans (onshore); 

“works plans (offshore)” means the plans certified as the works plans (offshore) by the Secretary of State 

under article 38; and 

“works plans (onshore)” means the plans certified as the works plans (onshore) by the Secretary of State 

under article 38. 

(2) References in this Order to rights over land include references to rights to do or to place and maintain, 

anything in, on or under land or in the air space above its surface and references in this Order to the 

imposition of restrictive covenants are references to the creation of rights over the land which interfere with 

the interests or rights of another and are for the benefit of land which is acquired under this Order or which 

is an interest otherwise comprised in the Order land. 

(3) All distances, directions, and lengths referred to in this Order are approximate and distances between 

points on a work comprised in the authorised project are to be taken to be measured along that work. 

(4) References in this Order to a numbered work are references to a work so numbered in Part 1 (authorised 

development) of Schedule 1 (authorised project). 

(5) Unless otherwise stated, references in this Order to points identified by letters are references to the 

points so lettered on the works plans. 

(6) References in this Order to co-ordinatescoordinates are references to co-ordinatescoordinates on the 

World Geodetic System 1984 datum. 

(7) In this Order “includes” must be construed without limitation unless the contrary intention appears. 



 

 

PART 2 

Principal powers 

Development consent granted by Order 

3. Subject to the provisions of this Order including the requirements— 

(a) SEL is granted development consent for the Sheringham Shoal Extension Project and related 

ancillary works; 

(b) DEL is granted development consent for the Dudgeon Extension Project and related ancillary 

works; and 

(c) SEL and DEL are granted development consent for the integrated works; 

to be carried out within the Order limits. 

(2) Unless otherwise stated in Schedule 2, the requirements apply to scenario 1, scenario 2, scenario 3 and 

scenario 4. 

Maintenance of the authorised project 

4.—(2) The undertaker may at any time maintain the authorised project except to the extent that this Order 

or any agreement made under this Order provides otherwise. 

(2) Paragraph (1) does not relieve the undertaker of any requirement to obtain any further licence under 

Part 4 (marine licensing) of the 2009 Act for licensable activities not covered by the deemed marine licences. 

Benefit of Order 

5.—(3) Subject to this article, the provisions of this Order have effect solely for the benefit of the 

undertaker. 

(2) Subject to paragraphs (4) and, (5), and (6) the undertaker may with the written consent of the Secretary 

of State— 

(a) transfer to another person (“the transferee”) any or all of the benefit of the provisions of this Order 

(includingexcluding the deemed marine licences referred to in paragraph (3) below) and such related 

statutory rights as may be agreed between the undertaker and the transferee; and 

(b) grant to another person (“the lessee”) for a period agreed between the undertaker and the lessee any 

or all of the benefit of the provisions of the Order (includingexcluding the deemed marine licences 

referred to in paragraph (3) below) and such related statutory rights as may be so agreed. 

except where paragraph (78) applies, in which case no consent of the Secretary of State is required. 

(3) Subject to paragraph (6), the undertaker may with the written consent of the Secretary of State and 

where an agreement has been made in accordance with paragraph (2)(a), transfer to the transferee the whole 

of any deemed marine licences and such related statutory rights as may be agreed between the undertaker 

and the transferee, except where paragraph (8) applies, in which case no consent of the Secretary of State is 

required. 

(3)(4) Where an agreement has been made in accordance with paragraph (2) or (3) references in this Order 

to the undertaker, except in paragraphs (45), (7) and (613), shall include references to the transferee or lessee. 

(4)(5) The undertaker shallmust consult the Secretary of State before making an application for consent 

under this article by giving notice in writing of the proposed application. 

(5)(6) The Secretary of State shallmust consult the MMO before giving consent to the transfer or grant to 

another person of the benefit of the provisions of theof the whole of any deemed marine licences under 

paragraph (3). 

(6)(7) Where the undertaker has transferred any benefit under paragraph (2) or (3), or for the duration of 

any period during which the undertaker has granted any benefit, under paragraph (2)— 



 

 

(a) the benefit transferred or granted (“the transferred benefit”) shall include any rights that are 

conferred, and any obligations that are imposed, by virtue of the provisions to which the benefit 

relates; 

(b) the transferred benefit shall reside exclusively with the transferee or, as the case may be, the lessee 

and the transferred benefit shall not be enforceable against the undertaker; and 

(c) the exercise by a person of any benefits or rights conferred in accordance with any transfer under 

paragraph (2) or (3) or grant under paragraph (2) is subject to the same restrictions, liabilities and 

obligations as would apply under this Order if those benefits or rights were exercised by the 

undertaker. 

(7)(8) The consent of the Secretary of State is required for the exercise of powers under paragraph (2) or 

(3) except where— 

(a) the transferee or lessee is the holder of a licence under section 6 of the 1989 Act; 

(b) the transferee or lessee is a company whose shares are entirely owned by the undertaker or is a 

subsidiary to the undertaker; or 

(c) the time limits for claims for compensation in respect of the acquisition of land or effects upon land 

under this Order have elapsed and— 

(i) no such claims have been made; 

(ii) any such claim has been made and has been compromised or withdrawn; 

(iii) compensation has been paid in final settlement of any such claim; 

(iv) payment of compensation into court has taken place in lieu of settlement of any such claim; or 

(v) it has been determined by a tribunal or court of competent jurisdiction in respect of any such 

claim that no compensation shall be payable. 

(8)(9) Prior to any transfer or grant under this article taking effect the undertaker must give notice in 

writing to the Secretary of State, and if such transfer or grant relates to the exercise of powers in their area, 

to the MMO and the relevant planning authority. 

(9)(10) A notice required under paragraphs (45) and (89) must— 

(a) state— 

(i) the name and contact details of the person to whom the benefit of the provisions will be 

transferred or granted; 

(ii) subject to paragraph (1011), the date on which the transfer will take effect; 

(iii) the provisions to be transferred or granted; 

(iv) the restrictions, liabilities and obligations that, in accordance with paragraph (67)(c), will apply 

to the person exercising the powers transferred or granted; and 

(v) where paragraph (78) does not apply, confirmation of the availability and adequacy of funds 

for compensation associated with the compulsory acquisition of the Order land; 

(b) be accompanied by— 

(i) where relevant, a plan showing the works or areas to which the transfer or grant relates; and 

(ii) a copy of the document effecting the transfer or grant signed by the undertaker and the person 

to whom the benefit of the powers will be transferred or granted. 

(10)(11) The date specified under paragraph (910)(a)(ii) in respect of a notice served in respect of 

paragraph (89) must not be earlier than the expiry of fourteen days from the date of the receipt of the notice. 

(11)(12) The notice given under paragraph (89) must be signed by the undertaker and the person to whom 

the benefit of the powers will be transferred or granted as specified in that notice. 

(12)(13) The provisions of articles 8 (street works), 10 (temporary stopping up of streets), 18 (compulsory 

acquisition of land), 20 (compulsory acquisition of rights), 26 (temporary use of land for carrying out the 

authorised project) and 27 (temporary use of land for maintaining the authorised project) shall have effect 

only for the benefit of the undertaker and a person who is a transferee or lessee who is also— 

(a) in respect of Work Nos. 8A to 22A, 8B to 22B, 8C to 9C, 12C and 15C to 17C, a person who holds 

a licence under the 1989 Act; or 



 

 

(b) in respect of functions under article 8 relating to streets, a street authority. 

(13)(14) Section 72(7) and (8) of the 2009 Act do not apply to a transfer of grant of the benefit of the 

provisions of any deemed marine licences to another person by the undertaker pursuant to an agreement 

under this article. 

Disapplication and modification of legislative provisions 

6.—(4) The following provisions do not apply in relation to the construction of works carried out for the 

purpose of, or in connection with, the construction or maintenance of the authorised project— 

(a) the 2016 Regulations, to the extent that they require a permit for anything that would have required 

consent made under section 109 of the Water Resources Act 1991(18) immediately before the repeal 

of that section; 

(b) Section 23 (prohibition of obstructions etc. in watercourses)(19) of the Land Drainage Act 1991; 

(c) the provisions of any byelaws made under, or having effect as if made under, paragraph 5, 6 or 6A 

of Schedule 25 to the Water Resources Act 1991 (byelaw-making powers of the Appropriate 

Agency) that require consent or approval for the carrying out of the works; 

(d) the provisions of any byelaws made under, or having effect as if made under, section 66 (powers to 

make byelaws) of the Land Drainage Act 1991 that require consent or approval for the carrying out 

of the works; and 

(e) the provisions of the Neighbourhood Planning Act 2017(20) in so far as they relate to the temporary 

possession of land under this Order. 

(2) For the purpose of carrying out development authorised by this Order only, regulation 6(1) (permitted 

work)(21) of the Hedgerows Regulations 1997 (permitted work) is deemed to be amended by inserting the 

following sub-paragraph after sub-paragraph (1)(j)— 

“(k) for carrying out development which has been authorised by an order granting development 

consent pursuant to section 114 of the Planning Act 2008;”. 

Defence to proceedings in respect of statutory nuisance 

7.—(5) Where proceedings are brought under section 82(1) (summary proceedings by persons aggrieved 

by statutory nuisances)(22) of the Environmental Protection Act 1990 in relation to a nuisance falling within 

paragraph (g) of section 79(1) of that Act (statutory nuisances and inspections therefor) no order may be 

made, and no fine may be imposed, under section 82(2) of that Act if— 

(a) the defendant shows that the nuisance— 

(i) relates to premises used by the undertaker for the purposes of or in connection with the 

construction or maintenance of the authorised project and is attributable to the carrying out of 

the authorised project in accordance with a notice served under section 60 (control of noise on 

construction sites), or a consent given under section 61 (prior consent for work on construction 

sites), of the Control of Pollution Act 1974(23); or 

(ii) is a consequence of the construction or maintenance of the authorised project and cannot 

reasonably be avoided; 

                                                                                                                                                        
(18) 1991 c. 59. Paragraph 5 was amended by section 100 of the Natural Environment and Rural Communities Act 2006 (c. 16), section 84(2) 

of, and paragraph 3 of Schedule 11 to, the Marine and Coastal Access Act 2009 (c.23), paragraphs 40 and 49 of Schedule 25 to the Flood 
and Water Management Act 2010 (c. 29), paragraph 315 of Schedule 2 to S.I. 2013/755 and paragraph 32 of Schedule 10 to the Fisheries 
Act 2020 (c.22). Paragraph 6 was amended by paragraph 26 of Schedule 15 to the Environment Act 1995 (c. 25) and section 224 of, and 
paragraphs 20 and 24 of Schedule 16 and Part 5 of Schedule 22 to, the Marine and Coastal Access Act 2009. Paragraph 6A was inserted 
by section 103(3) of the Environment Act 1995. 

(19) 1991 c. 59. Section 66 was amended by paragraph 38 of Schedule 2 to the Flood and Water Management Act 2010 and by section 86(3) 
of the Water Act 2014 (c. 21).  

(20) 2017 c. 20. 
(21) S.I. 1997/1160. Regulation 6 was amended by paragraph 35 of Schedule 1 to S.I. 2015/377. 
(22) 1990 c. 43. Section 82(1) was amended by section 107 and paragraph 6 of Schedule 17 to the Environment Act 1995 (c.25). Section 

82(2) was amended by section 5(2) of the Noise and Statutory Nuisance Act 1993 (c. 40) and section 103 of the Clean Neighbourhoods 
and Environment Act 2005 (c.16). 

(23) 1974 c. 40. Section 61 was amended by Schedule 7 to the Building Act 1984 (c. 55), paragraph 15 of Schedule 15 to the Environmental 
Protection Act 1990 (c.43) and Schedule 24 to the Environment Act 1995. 



 

 

(b) the defendant shows that the nuisance— 

(i) relates to premises used by the undertaker for the purposes of or in connection with the use of 

the authorised project and is attributable to the use of the authorised project being used in 

compliance with requirement 21 (control of noise during operational phase); or 

(ii) is a consequence of the use of the authorised project and cannot reasonably be avoided. 

(2) Section 61(9) of the Control of Pollution Act 1974 does not apply where the consent relates to the use 

of premises by the undertaker for the purposes of or in connection with the construction or maintenance of 

the authorised project. 

PART 3 

Streets 

Street works 

8.—(6) The undertaker may, for the purposes of the authorised project, enter on so much of any of the 

streets specified in Schedule 3 (streets subject to street works) as is within the Order limits and may— 

(a) break up or open the street or any sewer, drain or tunnel under it; 

(b) tunnel or bore under the street; 

(c) remove or use all earth and materials in on or under the street; 

(d) place and keep apparatus under the street; 

(e) maintain apparatus under the street or change its position; and 

(f) execute any works required for or incidental to any works referred to in sub-paragraphs (a) to (e). 

(2) The authority given by paragraph (6)(1) is a statutory right for the purposes of sections 48(3) (streets, 

street works and undertakers) and 51(1) (prohibition of unauthorised street works) of the 1991 Act. 

(3) In this article “apparatus” has the same meaning as in Part 3 of the 1991 Act(24). 

Application of the 1991 Act 

9.—(7) The provisions of the 1991 Act mentioned in paragraph (2) that apply in relation to the carrying 

out of street works under that Act and any regulations made, or code of practice issued or approved, under 

those provisions apply (with all necessary modifications) in relation to— 

(a) the carrying out of works under article 8 (street works); and 

(b) the temporary stopping up, alteration or diversion of a street by the undertaker under article 10 

(temporary stopping up of streets); 

whether or not the carrying out of the works or the stopping up, alteration or diversion constitutes street 

works within the meaning of that Act. 

(2) The provisions of the 1991 Act are— 

(a) subject to paragraph (3), section 55 (notice of starting date of works); 

(b) section 57 (notice of emergency works); 

(c) section 60 (general duty of undertakers to co-operate); 

(d) section 68 (facilities to be afforded to street authority); 

(e) section 69 (works likely to affect other apparatus in the street); 

(f) section 76 (liability for cost of temporary traffic regulation); 

(g) section 77 (liability for cost of use of alternative route); and 

(h) all provisions of that Act that apply for the purposes of the provisions referred to in sub-paragraphs 

(a) to (g). 

                                                                                                                                                        
(24) “Apparatus” is defined in sections 89(3) and 105(1). 



 

 

(3) Section 55 of the 1991 Act as applied by paragraph (2) has effect as if references in section 57 of that 

Act to emergency works included a reference to a stopping up, alteration or diversion (as the case may be) 

required in a case of emergency. 

Temporary stopping up of streets 

10.—(8) The undertaker, during and for the purposes of carrying out the authorised project, may 

temporarily stop up, alter or divert any street and may for any reasonable time— 

(a) divert the traffic or a class of traffic from the street; and 

(b) subject to paragraph (3), prevent persons from passing along the street. 

(2) Without limiting paragraph (8)(1), the undertaker may use any street temporarily stopped up under the 

powers conferred by this article as a temporary working site. 

(3) The undertaker must provide reasonable access for pedestrians going to or from premises abutting a 

street affected by the temporary stopping up, alteration or diversion of a street under this article if there 

would otherwise be no such access. 

(4) Without limiting paragraph (8)(1), the undertaker may temporarily stop up, alter or divert the streets 

specified in Schedule 5 (streets to be temporarily stopped up) to the extent specified by reference to the 

letters and numbers shown on the streets plan. 

(5) The undertaker must not temporarily stop up, alter or divert— 

(a) any street referred to in paragraph (4) without first consulting the street authority; and 

(b) any other street without the consent of the street authority, which may attach reasonable conditions 

to the consent. 

(6) Any person who suffers loss by the suspension of any private right of way under this article is entitled 

to compensation to be determined, in case of dispute, under Part 1 of the 1961 Act (determination of 

questions of disputed compensation). 

(7) If a street authority fails to notify the undertaker of its decision within 28 days of receiving an 

application for consent under paragraph (5)(b) that street authority is deemed to have granted consent. 

Temporary stopping up of public rights of way 

11. The undertaker may in connection with the carrying out of the authorised project, temporarily stop up 

each of the public rights of way specified in column (2) of Schedule 4 (public rights of way to be temporarily 

stopped up) to the extent specified in column (3), by reference to the letters shown on the temporary stopping 

up of rights of way plan. 

Access to works 

12.—(9) The undertaker may, for the purposes of the authorised project— 

(a) form, lay out and maintain means of access, or improve or maintain existing means of access, in the 

locations specified in Schedule 6 (access to works); and 

(b) with the approval of the relevant planning authority after consultation with the highway authority 

in accordance with requirement 16 (highway accesses), form and lay out such other means of access 

or improve existing means of access, at such locations within the Order limits as the undertaker 

reasonably requires for the purposes of the authorised project. 

(2) If the relevant planning authority fails to notify the undertaker of its decision within 28 days of 

receiving an application for approval under paragraph (b)(1)(b) that relevant planning authority is deemed 

to have granted approval. 

Agreements with street authorities 

13.—(10) A street authority and the undertaker may enter into agreements with respect to— 

(a) any temporary stopping up, alteration or diversion of a street authorised by this Order; or 



 

 

(b) the carrying out in the street of any of the works referred to in article 8 (street works). 

(2) Such an agreement may, without limiting paragraph (10)(1)— 

(a) provide for the street authority to carry out any function under this Order that relates to the street in 

question; 

(b) include an agreement between the undertaker and the street authority specifying a reasonable time 

for the completion of the works; and 

(c) contain such terms as to payment and otherwise as the parties consider appropriate. 

PART 4 

Supplemental powers 

Discharge of water 

14.—(11) Subject to paragraphs (3) and (4) below the undertaker may use any watercourse or any public 

sewer or drain for the drainage of water in connection with the carrying out or maintenance of the authorised 

project and for that purpose may inspect, lay down, take up and alter pipes and may, on any land within the 

Order limits, make openings into, and connections with, the watercourse, public sewer or drain. 

(2) Any dispute arising from the making of connections to or the use of a public sewer or drain by the 

undertaker pursuant to paragraph (11)(1) must be determined as if it were a dispute under section 106 (right 

to communicate with public sewers)(25) of the Water Industry Act 1991 . 

(3) The undertaker must not discharge any water into a watercourse, public sewer or drain except with the 

consent of the person to whom it belongs; and such consent may be given subject to such terms and 

conditions as that person may reasonably impose, but must not be unreasonably withheld. 

(4) The undertaker must not carry out any works to any public sewer or drain pursuant to paragraph (11)(1) 

except— 

(a) in accordance with plans approved by the person to whom the sewer or drain belongs, but such 

approval must not be unreasonably withheld; and 

(b) where that person has been given the opportunity to supervise the making of the opening. 

(5) The undertaker must take such steps as are reasonably practicable to secure that any water discharged 

into a watercourse or public sewer or drain pursuant to this article is as free as may be practicable from 

gravel, soil or other solid substance, oil or matter in suspension. 

(6) The undertaker must not, in carrying out or maintaining works pursuant to this article damage or 

interfere with the bed or banks of any watercourse forming part of a main river. 

(7) Nothing in this article overrides the requirement for an environmental permit under Regulation 12(1)(b) 

of the 2016 Regulations insofar as the discharge activity comes within the definition contained within the 

2016 Regulations. 

(8) In this article— 

(a) “ordinary watercourse” has the meaning given in the Land Drainage Act 1991; 

(b) “public sewer or drain” means a sewer or drain that belongs to the Environment Agency, a relevant 

drainage authority, a local authority or a sewerage undertaker; and 

(c) other expressions, excluding watercourse, used both in this article and in the Water Resources Act 

1991 have the same meaning as in that Act. 

(9) If a person who receives an application for consent or approval fails to notify the undertaker of a 

decision within 28 days of receiving an application for consent under paragraph (3) or approval under 

paragraph (4)(a) that person is deemed to have granted consent or given approval, as the case may be. 

                                                                                                                                                        
(25) 1991 c. 56. Section 106 was amended by section 35(8) and 43(2) of the Competition and Service (Utilities) Act 1992 (c. 43) and sections 

36(2) and 99 of the Water Act 2003 (c. 37). 



 

 

Protective work to buildings 

15.—(12) Subject to the provisions of this article, the undertaker may at its own expense carry out such 

protective works to any building within the Order limits as the undertaker considers necessary or expedient. 

(2) Protective works may be carried out— 

(a) at any time before or during the carrying out in the vicinity of the building of any part of the 

authorised project; or 

(b) after the completion of that part of the authorised project in the vicinity of the building at any time 

up to the end of the period of five years beginning with the day on which that part of the authorised 

project is brought into commercial operation. 

(3) For the purpose of determining how the powers under this article are to be exercised the undertaker 

may enter and survey any building falling within paragraph (12)(1) and any land within its curtilage. 

(4) For the purpose of carrying out protective works under this article to a building the undertaker may 

(subject to paragraphs (5) and (6))— 

(a) enter the building and any land within its curtilage; and 

(b) where the works cannot be carried out reasonably conveniently without entering land that is adjacent 

to the building but outside its curtilage, enter the adjacent land (but not any building erected on it). 

(5) Before exercising— 

(a) a right under paragraph (12)(1) to carry out protective works to a building; 

(b) a right under paragraph (3) to enter a building and land within its curtilage; 

(c) a right under paragraph (4)(a) to enter a building and land within its curtilage; or 

(d) a right under paragraph (4)(b) to enter land; 

the undertaker must, except in the case of emergency, serve on the owners and occupiers of the building or 

land not less than 14 days’ notice of its intention to exercise that right and, in a case falling within sub-

paragraph (a), (c) or (d), the notice must specify the protective works proposed to be carried out. 

(6) Where a notice is served under sub-paragraph (5)(a), (c) or (d), the owner or occupier of the building 

or land concerned may, by serving a counter-notice within 10 days beginning with the day on which the 

notice was served, require the question of whether it is necessary or expedient to carry out the protective 

works or to enter the building or land to be referred to arbitration under article 43 (arbitration). 

(7) The undertaker must compensate the owners and occupiers of any building or land in relation to which 

powers under this article have been exercised for any loss or damage arising to them by reason of the exercise 

of the powers. 

(8) Where— 

(a) protective works are carried out under this article to a building; and 

(b) within the period of five years beginning with the day on which the part of the authorised project 

carried out in the vicinity of the building is brought into commercial operation it appears that the 

protective works are inadequate to protect the building against damage caused by the carrying out 

or use of that part of the authorised project; 

the undertaker must compensate the owners and occupiers of the building for any loss or damage sustained 

by them. 

(9) Nothing in this article relieves the undertaker of any liability to pay compensation under section 152 

(compensation in case where no right to claim in nuisance) of the 2008 Act. 

(10) Any compensation payable under paragraph (7) or (8) must be determined, in case of dispute, under 

Part 1 (determination of questions of disputed compensation) of the 1961 Act. 

(11) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act(26) applies to the entry 

onto land under this article to the same extent as it applies in respect of the compulsory acquisition of land 

under this Order by virtue of section 125 (application of compulsory acquisition provisions) of the 2008 Act 

. 

                                                                                                                                                        
(26) Section 13 was amended by section 139 of, and paragraph 28(2) of Schedule 13 and Part 3 of Schedule 23 to, the Tribunals, Courts and 

Enforcement Act 2007 (c. 15). 



 

 

(12) In this article, “protective works”, in relation to a building, means— 

(a) underpinning, strengthening and any other works the purpose of which is to prevent damage that 

may be caused to the building by the carrying out, maintenance or use of the authorised project; and 

(b) any works, the purpose of which is to remedy any damage that has been caused to the building by 

the carrying out, maintenance or use of the authorised project. 

Authority to survey and investigate land 

16.—(13) The undertaker may for the purposes of this Order enter on any land within the Order limits or 

which may be affected by the authorised project and— 

(a) survey or investigate the land; 

(b) without limiting sub-paragraph (a), make trial holes in such positions on the land as the undertaker 

thinks fit to investigate the nature of the surface layer and subsoil and remove soil samples; 

(c) without limiting sub-paragraph (a), carry out ecological or archaeological investigations on the land, 

including the digging of trenches; and 

(d) place on, leave on and remove from the land apparatus for use in connection with the survey and 

investigation of land and the making of trial holes. 

(2) No land may be entered or equipment placed or left on or removed from the land under paragraph 

(13)(1) unless at least 14 days’ notice has been served on every owner and occupier of the land. If the 

undertaker proposes to do any of the following, the notice must include details of what is proposed:— 

(a) searching, boring or excavating; 

(b) leaving apparatus on the land; and 

(c) taking samples. 

(3) Any person entering land under this article on behalf of the undertaker— 

(a) must, if so required before or after entering the land, produce written evidence of their authority to 

do so; and 

(b) may take with them such vehicles and equipment as are necessary to carry out the survey or 

investigation or to make the trial holes. 

(4) No trial holes may be made under this article— 

(a) in land forming a railway without the consent of Network Rail(27); 

(b) in land held by or in right of the Crown without the consent of the Crown; 

(c) in land located within the highway boundary without the consent of the highway authority; or 

(d) in a private street without the consent of the street authority; 

but such consent must not be unreasonably withheld or delayed. 

(5) After completion of the activities being undertaken pursuant to this article, any apparatus must be 

removed as soon as practicable, and the land must be restored to its original condition. 

(6) The undertaker must compensate the owners and occupiers of the land for any loss or damage arising 

by reason of the exercise of the powers conferred by this article, such compensation to be determined, in 

case of dispute, under Part 1 (determination of questions of disputed compensation) of the 1961 Act . 

(7) This article applies in relation to the onshore works only. 

(8) If either a highway authority or a street authority which receives an application for consent fails to 

notify the undertaker of its decision within 28 days of receiving the application for consent— 

(a) under paragraph (4)(c) in the case of a highway authority; or 

(b) under paragraph (4)(d) in the case of a street authority; 

that authority is deemed to have granted consent. 

                                                                                                                                                        
(27) As defined in Part 3 of Schedule 14 (For the Protection of Network Rail Infrastructure Limited). 



 

 

(9) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the entry onto 

land under this article to the same extent as it applies to the compulsory acquisition of land under this Order 

by virtue of section 125 (application of compulsory acquisition provisions) of the 2008 Act. 

Removal of human remains 

17.—(14) In this article, “specified land” means the land within the Order limits. 

(2) Before the undertaker carries out any development or works that disturb or may disturb any human 

remains in the specified land, it must remove the human remains from the specified land, or cause them to 

be removed, in accordance with the following provisions of this article. 

(3) Before any such remains are removed from the specified land, the undertaker must give notice of the 

intended removal, describing the specified land and stating the general effect of the following provisions of 

this article, by— 

(a) publishing a notice in two successive weeks in a newspaper circulating in the area of the authorised 

project; and 

(b) displaying a notice in a conspicuous place on or near to the specified land. 

(4) As soon as reasonably practicable after the first publication of a notice under paragraph (3), the 

undertaker must send a copy of the notice to the relevant planning authority. 

(5) At any time within 56 days after the first publication of a notice under paragraph (3), any person who 

is a personal representative or relative of any deceased person whose remains are interred in the specified 

land may give notice in writing to the undertaker of that person’s intention to undertake the removal of the 

remains. 

(6) Where a person has given notice under paragraph (5), and the remains in question can be identified, 

the person must cause such remains to be— 

(a) removed and re-interred in any burial ground or cemetery in which burials may legally take place; 

or 

(b) removed to, and cremated in, any crematorium; 

and the person must, as soon as reasonably practicable after such re-interment or cremation, provide to the 

undertaker a certificate for the purpose of enabling compliance with paragraph (11). 

(7) If the undertaker is not satisfied that any person giving notice under paragraph (5) is the personal 

representative or relative as that person claims to be, or that the remains in question can be identified, the 

question must be determined on the application of either party in a summary manner by the county court, 

and the court may make an order specifying who must remove the remains and as to the payment of the costs 

of the application. 

(8) The undertaker must pay the reasonable expenses of removing and re-interring or cremating the 

remains of any deceased person under this article. 

(9) If— 

(a) within the period of 56 days referred to in paragraph (5) no notice under that paragraph is given to 

the undertaker in respect of any remains in the specified land; 

(b) notice under paragraph (5) is given and no application is made under paragraph (7) within 56 days 

after the giving of the notice, but the person who gave the notice fails to remove the remains within 

a further period of 56 days; 

(c) within 56 days after any order is made by the county court under paragraph (7) any person, other 

than the undertaker, specified in the order fails to remove the remains; or 

(d) it is determined that the remains to which a notice under paragraph (5) relates cannot be identified; 

subject to paragraph (10), the undertaker must remove the remains and cause them to be re-interred in such 

burial ground or cemetery in which burials may legally take place as the undertaker thinks suitable for the 

purpose; and, so far as possible, remains from individual graves are to be re-interred in individual containers 

which are to be identifiable by a record prepared with reference to the original position of burial of the 

remains that they contain. 



 

 

(10) If the undertaker is satisfied that any person giving notice under paragraph (5) is the personal 

representative or relative as the person claims to be and that the remains in question can be identified, but 

the person does not remove the remains, the undertaker must comply with any reasonable request that the 

person makes in relation to the removal and re-interment or cremation of the remains. 

(11) On the re-interment or cremation of any remains under this article— 

(a) a certificate of re-interment or cremation must be sent to the Registrar-General by the undertaker 

giving the date of re-interment or cremation and identifying the place from which the remains were 

removed and the place in which they were re-interred or cremated; and 

(b) a copy of the certificate of re-interment or cremation and of the record mentioned in paragraph (9) 

must be sent by the undertaker to the relevant planning authority. 

(12) The removal of the remains of any deceased person under this article must be carried out in accordance 

with any directions given by the Secretary of State. 

(13) Any jurisdiction or function conferred on the county court by this article may be exercised by the 

district judge of the court. 

(14) Section 25 (offence of removal of body from burial ground) of the Burial Act 1857(28) does not apply 

to a removal carried out in accordance with this article. 

PART 5 

Powers of acquisition 

Compulsory acquisition of land 

18.—(15) SEL, with the consent of DEL such consent not to be unreasonably withheld, may acquire 

compulsorily so much of the Order land as is required for the Sheringham Shoal Extension Project or the 

integrated works, or to facilitate, or is incidental to, the construction and maintenance of the Sheringham 

Shoal Extension Project or the integrated works. 

(2) DEL, with the consent of SEL such consent not to be unreasonably withheld, may acquire compulsorily 

so much of the Order land as is required for the Dudgeon Extension Project or the integrated works, or to 

facilitate, or is incidental to, the construction and maintenance of the Dudgeon Extension Project or the 

integrated works. 

(3) If the undertaker whose consent is required under paragraph (1) or (2) fails to notify the undertaker 

requesting consent of its decision within 28 days of receiving an application for consent, the first mentioned 

undertaker is deemed to have given consent. 

(4) This article is subject to— 

(a) article 20 (compulsory acquisition of rights); 

(b) article 23 (acquisition of subsoil or airspace only); 

(c) article 26 (temporary use of land for carrying out the authorised project); and 

(d) article 37 (crown rights). 

Time limit for exercise of authority to acquire land compulsorily 

19.—(16) After the end of the period of 7 years beginning on the day on which this Order is made— 

(a) no notice to treat may be served under Part 1 of the 1965 Act; and 

(b) no declaration may be executed under section 4 (execution of declaration) of the 1981 Act(29) as 

applied by article 22 (application of the 1981 Act). 

(2) The authority conferred by article 26 (temporary use of land for carrying out the authorised project) 

ceases at the end of the period referred to in paragraph (16)(1), but nothing in this paragraph prevents the 

                                                                                                                                                        
(28) 1857 c. 81. Section 25 was substituted by section 2 of the Church of England (Miscellaneous Provisions) Measure 2014 (2014 No. 1) 

and amended by paragraph 1 of Schedule 3 to the Ecclesiastical Jurisdiction and Care of Churches Measure 2018 (2018 No. 3). 
(29) 1981 c. 66. 



 

 

undertaker remaining in possession of land after the end of that period if the land was entered, and possession 

was taken, before the end of that period. 

Compulsory acquisition of rights 

20.—(17) Subject to paragraph (3), SEL may, with the consent of DEL such consent not to be unreasonably 

withheld, acquire compulsorily such rights or impose restrictive covenants over the Order land as may be 

required for any purpose for which that land may be acquired under article 18 (compulsory acquisition of 

land), by creating them as well as by acquiring rights already in existence. 

(2) Subject to paragraph (3), DEL may, with the consent of SEL such consent not to be unreasonably 

withheld, acquire compulsorily such rights or impose restrictive covenants over the Order land as may be 

required for any purpose for which that land may be acquired under article 18, by creating them as well as 

by acquiring rights already in existence. 

(3) In theSubject to the provisions of this paragraph, article 21 (private rights over land) and article 28 

(statutory undertakers), in the case of the Order land specified in column (1) of Schedule 7 (land in which 

only new rights, etc. may be acquired), the powers of compulsory acquisition conferred by this Order are 

limited to the acquisition by the undertaker referred to in the corresponding entry in column (2) of that 

Schedule of such new rights and the imposition of restrictive covenants as may be required for the purpose 

specified in relation to that land in column (2) of that Schedule and as described in the book of reference. 

(4) Subject to section 8 (other provisions as to divided land) of and Schedule 2A (counter-notice requiring 

purchase of land not in notice to treat) (as substituted by paragraph 5(8) of Schedule 8 (modification of 

compensation and compulsory purchase enactments for creation of new rights) to the 1965 Act, where the 

undertaker acquires a right over the Order land or imposes a restrictive covenant under this article, the 

undertaker is not required to acquire a greater interest in that land. 

(5) Schedule 8 has effect for the purpose of modifying the enactments relating to compensation and the 

provisions of the 1965 Act in their application in relation to the compulsory acquisition under this Order of 

a right over land by the creation of a new right or the imposition of a restrictive covenant. 

(6) In any case where the acquisition of new rights or the imposition of restrictive covenants under 

paragraph (1) is required for the purposes of diverting, replacing or protecting apparatus of a statutory 

undertaker, the undertaker may, with the consent of the Secretary of State, transfer the power to acquire such 

rights to the statutory undertaker in question. 

(7) The exercise by a statutory undertaker of any power in accordance with a transfer under paragraph (5) 

is subject to the same restrictions, liabilities and obligations as would apply under this Order if that power 

were exercised by the undertaker. 

Private rights over land 

21.—(18) Subject to the provisions of this article, all private rights over land subject to compulsory 

acquisition under article 18 (compulsory acquisition of land) are extinguished— 

(a) from the date of acquisition of the land by the undertaker, whether compulsorily or by agreement; 

or 

(b) on the date of entry on the land by the undertaker under section 11(1) (powers of entry) of the 1965 

Act ; 

whichever is the earlier. 

(2) Subject to the provisions of this article, all private rights over land subject to the compulsory acquisition 

of rights or the imposition of restrictive covenants under article 20 (compulsory acquisition of rights) are 

extinguished in so far as their continuance would be inconsistent with the exercise of the right or the burden 

of the restrictive covenant— 

(a) from the date of the acquisition of the right or the imposition of the restrictive covenant by the 

undertaker, whether compulsorily or by agreement; or 

(b) on the date of entry on the land by the undertaker under section 11(1) of the 1965 Act; 

whichever is the earlier. 



 

 

(3) Subject to the provisions of this article, all private rights over land of which the undertaker takes 

temporary possession under this Order are suspended and unenforceable, in so far as their continuance would 

be inconsistent with the purpose for which temporary possession is taken, for as long as the undertaker 

remains in lawful possession of the land. 

(4) Any person who suffers loss by the extinguishment or suspension of any private right under this article 

is entitled to compensation in accordance with the terms of section 152 (compensation in case where no right 

to claim in nuisance) of the 2008 Act to be determined, in case of dispute, under Part 1 of the 1961 Act. 

(5) This article does not apply in relation to any right to which section 138 (extinguishment of rights, and 

removal of apparatus, of statutory undertakers etc.) of the 2008 Act or article 28 (statutory undertakers) 

applies. 

(6) Paragraphs (18)(1) to (3) have effect subject to— 

(a) any notice given by the undertaker before— 

(i) the completion of the acquisition of the land or the acquisition of rights or the imposition of 

restrictive covenants over or affecting the land; 

(ii) the undertaker’s appropriation of the land; 

(iii) the undertaker’s entry onto the land; or 

(iv) the undertaker’s taking temporary possession of the land; 

that any or all of those paragraphs do not apply to any right specified in the notice; or 

(b) any agreement made at any time between the undertaker and the person in or to whom the right in 

question is vested or belongs. 

(7) If an agreement referred to in paragraph (6)(b)— 

(a) is made with a person in or to whom the right is vested or belongs; and 

(b) is expressed to have effect also for the benefit of those deriving title from or under that person; 

the agreement is effective in respect of the persons so deriving title, whether the title was derived before or 

after the making of the agreement. 

(8) References in this article to private rights over land include any trust, incident, easement, liberty, 

privilege, right or advantage to which the land is subject. 

Application of the 1981 Act 

22.—(19) The 1981 Act applies as if this Order were a compulsory purchase order. 

(2) The 1981 Act, as applied by paragraph (19)(1), has effect with the following modifications. 

(3) In section 1 (application of act), for subsection 2, substitute— 

“(2) This section applies to any Minister, any local or other public authority or any other body or 

person authorised to acquire land by means of a compulsory purchase order.”. 

(4) In section 5(2) (earliest date for execution of declaration) omit the words from “, and this subsection” 

to the end. 

(5) Section 5A (time limit for general vesting declaration) is omitted. 

(6) In section 5B (extension of time limit during challenge) for “section 23 of the Acquisition of Land Act 

1981 (application to High Court in respect of compulsory purchase order), the three year period mentioned 

in section 5A” substitute “section 118 of the Planning Act 2008 (legal challenges relating to applications for 

orders granting development consent) the seven year period mentioned in article 19 (time limit for exercise 

of authority to acquire land compulsorily) of the Sheringham Shoal and Dudgeon Extensions Offshore Wind 

Farm Order 202[X]”. 

(7) In section 6 (notices after execution of declaration), in subsection (1)(b), for “section 15 of, or 

paragraph 6 of Schedule 1 to, the Acquisition of Land Act 1981” substitute “section 134 (notice of 

authorisation of compulsory acquisition) of the Planning Act 2008”. 

(8) In section 7 (constructive notice to treat), in subsection (1)(a), the words “(as modified by section 4 of 

the Acquisition of Land Act 1981)” are omitted. 



 

 

(9) In Schedule A1 (counter-notice requiring purchase of land not in general vesting declaration), for 

paragraph 1(2) substitute— 

“(2) But see article 23 (acquisition of subsoil or airspace only) of the Sheringham Shoal and 

Dudgeon Extensions Offshore Wind Farm Order 202[X], which excludes the acquisition of subsoil 

or airspace only from this Schedule.”. 

(10) References to the 1965 Act in the 1981 Act must be construed as references to the 1965 Act as applied 

by section 125 (application of compulsory acquisition provisions) of the 2008 Act (and as modified by article 

24 (modification of Part 1 of the 1965 Act)) to the compulsory acquisition of land under this Order. 

Acquisition of subsoil or airspace only 

23.—(20) SEL may, with the consent of DEL such consent not to be unreasonably withheld, acquire 

compulsorily so much of, or such rights in, the subsoil of or the airspace over the land referred to in paragraph 

(15)(1) of article 18 (compulsory acquisition of land) or article 20 (compulsory acquisition of rights) as may 

be required for any purpose for which that land may be acquired under that provision instead of acquiring 

the whole of the land. 

(2) DEL may, with the consent of SEL such consent not to be unreasonably withheld, acquire compulsorily 

so much of, or such rights in, the subsoil of or the airspace over the land referred to in paragraph (2) of article 

18 (compulsory acquisition of land) or article 20 (compulsory acquisition of rights) as may be required for 

any purpose for which that land may be acquired under that provision instead of acquiring the whole of the 

land. 

(3) Where the undertaker acquires any part of, or rights in, the subsoil of or the airspace over land under 

paragraph (20)(1) or (2), the undertaker is not required to acquire an interest in any other part of the land. 

(4) The following do not apply in connection with the exercise of the power under paragraph (20)(1) or 

(2) in relation to subsoil or airspace only— 

(a) Schedule 2A (counter-notice requiring purchase of land not in notice to treat) to the 1965 Act; 

(b) Schedule A1 (counter-notice requiring purchase of land not in general vesting declaration) to the 

1981 Act; and 

(c) Section 153(4A) (reference of objection to Upper Tribunal: general) of the 1990 Act. 

(5) Paragraphs (3) and (4) do not apply where the undertaker acquires a cellar, vault, arch or other 

construction forming part of a house, building or manufactory or airspace above a house, building or 

manufactory. 

Modification of Part 1 of the 1965 Act 

24.—(21) Part 1 of the 1965 Act, as applied to this Order by section 125 (application of compulsory 

acquisition provisions) of the 2008 Act, is modified as follows. 

(2) In section 4A(1) (extension of time limit during challenge) for “section 23 of the Acquisition of Land 

Act 1981 (application to High Court in respect of compulsory purchase order), the three year period 

mentioned in section 4” substitute “section 118 of the Planning Act 2008 (legal challenges relating to 

applications for orders granting development consent), the seven year period mentioned in article 19 (time 

limit for exercise of authority to acquire land compulsorily) of the Dudgeon and Sheringham Shoal and 

Dudgeon Extensions Offshore Wind Farm Order 202[X]”. 

(3) In section 11A (powers of entry: further notice of entry)— 

(a) in subsection (1)(a), after “land” insert “under that provision”; 

(b) in subsection (2), after “land” insert “under that provision”. 

(4) In section 22(2) (interests omitted from purchase), for “section 4 of this Act” substitute “article 19 

(time limit for exercise of authority to acquire land compulsorily) of the Sheringham Shoal and Dudgeon 

Extensions Offshore Wind Farm Order 202[X]”. 

(5) In Schedule 2A (counter-notice requiring purchase of land not in notice to treat)— 

(a) for paragraphs 1(2) and 14(2) substitute— 



 

 

“(2) But see article 23(4) (acquisition of subsoil or airspace only) of the Dudgeon and Sheringham 

Shoal and Dudgeon Extensions Offshore Wind Farm Order 202[X], which excludes the acquisition 

of subsoil or airspace only from this Schedule”; and 

(b) at the end insert— 

“PART 4 

INTERPRETATION 

30. In this Schedule, references to entering on and taking possession of land do not include doing 

so under article 15 (protective work to buildings), article 26 (temporary use of land for carrying out 

the authorised project) or article 27 (temporary use of land for maintaining the authorised project) of 

the Sheringham Shoal and Dudgeon Extensions Offshore Wind Farm Order 202[X].”. 

Rights under or over streets 

25.—(22) The undertaker may enter on and appropriate so much of the subsoil of or airspace over any 

street within the Order limits as may be required for the purposes of the authorised project and may use the 

subsoil or airspace for those purposes or any other purpose ancillary to the authorised project. 

(2) Subject to paragraph (3), the undertaker may exercise any power conferred by paragraph (22)(1) in 

relation to a street without being required to acquire any part of the street or any easement or right in the 

street. 

(3) Paragraph (2) does not apply in relation to— 

(a) any subway or underground building; or 

(b) any cellar, vault, arch or other construction in, on or under a street that forms part of a building 

fronting onto the street. 

(4) Subject to paragraph (5), any person who is an owner or occupier of land appropriated under paragraph 

(22)(1) without the undertaker acquiring any part of that person’s interest in the land, and who suffers loss 

as a result, is entitled to compensation to be determined, in case of dispute, under Part 1 of the 1961 Act. 

(5) Compensation is not payable under paragraph (4) to any person who is an undertaker to whom section 

85 (sharing of cost of necessary measures) of the 1991 Act applies in respect of measures of which the 

allowable costs are to be borne in accordance with that section. 

Temporary use of land for carrying out the authorised project 

26.—(23) The undertaker may, in connection with the carrying out of the authorised project— 

(a) enter on and take temporary possession of— 

(i) the land specified in columns (1) and (2) of Schedule 9 (land of which temporary possession 

only may be taken) for the purpose specified in relation to that land in column (3) of that 

Schedule; and 

(ii) any other Order land in respect of which no notice of entry has been served under section 11 

(powers of entry) of the 1965 Act (other than in connection with the acquisition of rights only) 

and no declaration has been made under section 4 (execution of declaration) of the 1981 Act; 

(b) remove any buildings, agricultural plant and apparatus, drainage, fences, debris and vegetation from 

that land; 

(c) construct temporary works (including the provision of means of access), haul roads, security 

fencing, bridges, structures and buildings on that land; 

(d) use the land for the purposes of a working site with access to the working site in connection with 

the authorised project; 

(e) construct any works, or use the land, as specified in relation to that land in column (2) of Schedule 
9, or any mitigation works; 



 

 

(f) construct such works on that land as are mentioned in Part 1 (authorised development) of Schedule 

1 (authorised project); and 

(g) carry out mitigation works required pursuant to the requirements in Schedule 2. 

(2) Not less than 14 days before entering on and taking temporary possession of land under this article, the 

undertaker must serve notice of the intended entry on the owners and occupiers of the land. 

(3) The undertaker must not, without the agreement of the owners of the land, remain in possession of any 

land under this article— 

(a) in the case of land specified in paragraph (a)(i)(1)(a)(i) after the end of the period of one year 

beginning with the date of completion of the part of the authorised project specified in relation to 

that land in column (4) of Schedule 9; or 

(b) in the case of land specified in paragraph (a)(ii)(1)(a)(ii) after the end of the period of one year 

beginning with the date of completion of the part of the authorised project for which temporary 

possession of the land was taken unless the undertaker has, before the end of that period, served a 

notice of entry under section 11 of the 1965 Act or made a declaration under section 4 of the 1981 

Act in relation to that land. 

(4) Unless the undertaker has served notice of entry under section 11 of the 1965 Act or made a declaration 

under section 4 of the 1981 Act or otherwise acquired the land or rights over land subject to temporary 

possession, the undertaker must before giving up possession of land of which temporary possession has been 

taken under this article, remove all temporary works and restore the land to the reasonable satisfaction of the 

owners of the land; but the undertaker is not required to— 

(a) replace any building, structure, drain or electric line removed under this article; 

(b) remove any drainage works installed by the undertaker under this article; 

(c) remove any new road surface or other improvements carried out under this article to any street 

specified in Schedule 3 (streets subject to street works); or 

(d) restore the land on which any works have been carried out under paragraph (g)(1)(g) in so far as the 

works relate to mitigation works identified in the environmental statement or required pursuant to 

the requirements in Schedule 2. 

(5) The undertaker must pay compensation to the owners and occupiers of land of which temporary 

possession is taken under this article for any loss or damage arising from the exercise in relation to the land 

of any power conferred by this article. 

(6) Any dispute as to a person’s entitlement to compensation under paragraph (5), or as to the amount of 

the compensation, must be determined under Part 1 of the 1961 Act. 

(7) Nothing in this article affects any liability to pay compensation under section 152 (compensation in 

case where no right to claim in nuisance) of the 2008 Act or under any other enactment in respect of loss or 

damage arising from the carrying out of the authorised project, other than loss or damage for which 

compensation is payable under paragraph (5). 

(8) The undertaker may not compulsorily acquire under this Order new rights over or impose restrictive 

covenants over the land referred to in paragraph (a)(i)(1)(a)(i) except that the undertaker is not precluded 

from—. 

(a) acquiring new rights or imposing restrictive covenants over any part of that land under 

article 20 (compulsory acquisition of rights) to the extent that such land is listed in 

column (1) of Schedule 7 (land in which only new rights, etc. may be acquired); or 

(b) acquiring any part of the subsoil of or airspace over (or rights in the subsoil of or 

airspace over) that land under article 23 (acquisition of subsoil or airspace only). 

(9) Where the undertaker takes possession of land under this article, the undertaker is not required to 

acquire the land or any interest in it. 

(10) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the temporary 

use of land pursuant to this article to the same extent as it applies to the compulsory acquisition of land under 

this Order by virtue of section 125 (application of compulsory acquisition provisions) of the 2008 Act. 



 

 

Temporary use of land for maintaining the authorised project 

27.—(24) Subject to paragraph (2), at any time during the maintenance period relating to any part of the 

authorised project, the undertaker may— 

(a) enter on and take temporary possession of any land within the Order limits if such possession is 

reasonably required for the purpose of maintaining the authorised project; and 

(b) construct such temporary works (including the provision of means of access) and buildings on the 

land as may be reasonably necessary for that purpose. 

(2) Paragraph (24)(1) does not authorise the undertaker to take temporary possession of— 

(a) any house or garden belonging to a house; or 

(b) any building (other than a house) if it is for the time being occupied. 

(3) Not less than 28 days before entering on and taking temporary possession of land under this article the 

undertaker must serve notice of the intended entry on the owners and occupiers of the land. 

(4) The undertaker may only remain in possession of land under this article for so long as may be 

reasonably necessary to carry out the maintenance of the part of the authorised project for which possession 

of the land was taken. 

(5) Before giving up possession of land of which temporary possession has been taken under this article 

the undertaker must remove all temporary works and restore the land to the reasonable satisfaction of the 

owners of the land. 

(6) The undertaker must pay compensation to the owners and occupiers of land of which temporary 

possession is taken under this article for any loss or damage arising from the exercise in relation to the land 

of the provisions of this article. 

(7) Any dispute as to a person’s entitlement to compensation under paragraph (6), or as to the amount of 

the compensation, must be determined under Part 1 of the 1961 Act. 

(8) Nothing in this article affects any liability to pay compensation under section 152 (compensation in 

case where no right to claim in nuisance) of the 2008 Act or under any other enactment in respect of loss or 

damage arising from the maintenance of the authorised project, other than loss or damage for which 

compensation is payable under paragraph (6). 

(9) Where the undertaker takes possession of land under this article, the undertaker is not required to 

acquire the land or any interest in it. 

(10) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the temporary 

use of land pursuant to this article to the same extent as it applies to the compulsory acquisition of land under 

this Order by virtue of section 125 (application of compulsory acquisition provisions) of the 2008 Act. 

(11) In this article “the maintenance period” means— 

(a) in relation to the maintenance of any tree, hedge or shrub planted as part of an approved landscape 

management plan the relevant period referred to in requirement 11(2); and 

(b) in relation to any other part of the authorised project, means the period of five years beginning with 

the date on which that part of the authorised project is brought into commercial operation. 

Statutory undertakers 

28.—(25) Subject to the provisions of article 41 (protective provisions), the undertaker may— 

(a) acquire compulsorily, or acquire new rights or impose restrictive covenants over, the land belonging 

to statutory undertakers shown on the land plans within the Order limits; and 

(b) extinguish the rights of, and remove or reposition apparatus belonging to, statutory undertakers 

within the Order limits. 

(2) In this article “statutory undertaker” means— 

(a) a person falling within section 127(8) (statutory undertakers’ land) of the 2008 Act ; and 

(b) a public communications provider. 



 

 

Recovery of costs of new connections 

29.—(26) Where any apparatus of a public utility undertaker or of a public communications provider is 

removed under article 28 (statutory undertakers), any person who is the owner or occupier of premises to 

which a supply was given from that apparatus is entitled to recover from the undertaker compensation in 

respect of expenditure reasonably incurred by that person, in consequence of the removal, for the purpose of 

effecting a connection between the premises and any other apparatus from which a supply is given. 

(2) Paragraph (26)(1) does not apply in the case of the removal of a public sewer, but where such a sewer 

is removed under article 28, any person who is— 

(a) the owner or occupier of premises the drains of which communicated with that sewer; or 

(b) the owner of a private sewer that communicated with that sewer; 

is entitled to recover from the undertaker compensation in respect of expenditure reasonably incurred by that 

person, in consequence of the removal, for the purpose of making the drain or sewer belonging to that person 

communicate with any other public sewer or with a private sewage disposal plant. 

(3) This article does not have effect in relation to apparatus to which Part 3 (street works in England and 

Wales) of the 1991 Act applies. 

(4) In this article “public utility undertaker” has the same meaning as in section 329 (further provision as 

to interpretation) of the 1980 Act. 

PART 6 

Operations 

Operation of generating station 

30.—(27) SEL is authorised to operate the generating station comprised in the Sheringham Shoal 

Extension Project. 

(2) DEL is authorised to operate the generating station comprised in the Dudgeon Extension Project. 

(3) Paragraphs (27)(1) and (2) do not relieve the undertaker of any requirement to obtain any permit or 

licence under any other legislation that may be required from time to time to authorise the operation of an 

electricity generating station. 

Deemed marine licences under the 2009 Act 

31.—(28) The following marine licences are deemed to have been granted to SEL under Part 4 of the 2009 

Act (marine licensing) for the licensed activities specified in Part 1 of each licence and subject to the 

conditions specified in Part 2 of each licence— 

(a) Marine Licence 1 (set out in Schedule 10); and 

(b) Marine Licence 3 (set out in Schedule 12). 

(2) The following marine licences are deemed to have been granted to DEL under Part 4 of the 2009 Act 

(marine licensing) for the licensed activities specified in Part 1 of each licence and subject to the conditions 

specified in Part 2 of each licence— 

(a) Marine Licence 2 (set out in Schedule 11); and 

(b) Marine Licence 4 (set out in Schedule 13). 



 

 

PART 7 

Miscellaneous and general 

Application of landlord and tenant law 

32.—(29) This article applies to— 

(a) any agreement for leasing to any person the whole or any part of the authorised project or the right 

to operate the same; and 

(b) any agreement entered into by the undertaker with any person for the construction, maintenance, 

use or operation of the authorised project, or any part of it; 

so far as the agreement relates to the terms on which any land that is the subject of a lease granted by or 

under that agreement is to be provided for that person’s use. 

(2) No enactment or rule of law regulating the rights and obligations of landlords and tenants prejudices 

the operation of any agreement to which this article applies. 

(3) Accordingly, no such enactment or rule of law applies in relation to the rights and obligations of the 

parties to any lease granted by or under any such agreement so as to— 

(a) exclude or in any respect modify any of the rights and obligations of those parties under the terms 

of the lease, whether with respect to the termination of the tenancy or any other matter; 

(b) confer or impose on any such party any right or obligation arising out of or connected with anything 

done or omitted on or in relation to land that is the subject of the lease, in addition to any such right 

or obligation provided for by the terms of the lease; or 

(c) restrict the enforcement (whether by action for damages or otherwise) by any party to the lease of 

any obligation of any other party under the lease. 

Operational land for purposes of the 1990 Act 

33. Development consent granted by this Order is treated as specific planning permission for the purposes 

of section 264(3)(a) (cases in which land is to be treated as not being operational land) of the 1990 Act. 

Felling or lopping of trees and removal of hedgerows 

34.—(30) Subject to article 35 (trees subject to tree preservation orders) the undertaker may fell or lop, or 

cut back the roots of, any tree or shrub within or overhanging land within the Order limits or near any part 

of the authorised project if the undertaker reasonably believes it to be necessary to do so to prevent the tree 

or shrub from obstructing or interfering with the construction, maintenance or operation of the authorised 

project or any apparatus used in connection with the authorised project. 

(2) In carrying out any activity authorised by paragraph (30)(1), the undertaker must not do any 

unnecessary damage to any tree or shrub and must pay compensation to any person for any loss or damage 

arising from such activity. 

(3) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the amount of 

compensation, must be determined under Part 1 of the 1961 Act. 

(4) The undertaker may, for the purposes of the authorised project— 

(a) Subject to paragraph (2) above, remove any hedgerow within the Order Limits that may be required 

to be removed for the purposes of carrying out the authorised project; and 

(b) Remove the important hedgerows as are within the Order Limits and specified in Schedule 1516, 

Part 2 (removal of potentially important hedgerows) and Schedule 16, Part 3 (removal of important 

hedgerows). 

(5) In this article “hedgerow” and “important hedgerow” have the same meaning as in the Hedgerows 

Regulations 1997. 



 

 

Trees subject to tree preservation orders 

35.—(31) The undertaker may fell or lop, or cut back the roots of, any tree within or overhanging the Order 

limits that is subject to a tree preservation order if it reasonably believes it to be necessary to do so to prevent 

the tree from obstructing or interfering with the construction, maintenance or operation of the authorised 

project or any apparatus used in connection with the authorised project. 

(2) In carrying out any activity authorised by paragraph (31)(1)— 

(a) the undertaker must not do any unnecessary damage to any tree or shrub and must pay compensation 

to any person for any loss or damage arising from such activity; and 

(b) the duty contained in section 206(1) (replacement of trees) of the 1990 Act(30) does not apply. 

(3) The authority given by paragraph (31)(1) constitutes a deemed consent under the relevant tree 

preservation order. 

(4) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the amount of 

compensation, must be determined under Part 1 of the 1961 Act. 

(5) In this article, “tree preservation order” has the same meaning as in section 198 (power to make tree 

preservation orders) of the 1990 Act. 

Saving provisions for Trinity House 

36. Nothing in this Order prejudices or derogates from any of the rights, duties or privileges of Trinity 

House. 

Crown rights 

37.—(32) Nothing in this Order affects prejudicially any estate, right, power, privilege, authority or 

exemption of the Crown and, in particular, nothing in this Order authorises the undertaker or any licensee to 

take, use, enter on or in any manner interfere with any land or rights of any description (including any part 

of the shore or bed of the sea or any river, channel, creek, bay or estuary)— 

(a) belonging to HerHis Majesty in right of the Crown and forming part of The Crown Estate without 

the consent in writing of the Crown Estate Commissioners; 

(b) belonging to HerHis Majesty in right of the Crown and not forming part of The Crown Estate 

without the consent in writing of the government department having the management of that land; 

or 

(c) belonging to a government department or held in trust for HerHis Majesty for the purposes of a 

government department without the consent in writing of that government department. 

(2) Paragraph (32)(1) does not apply to the exercise of any right under this Order for the compulsory 

acquisition of an interest in any Crown land (as defined in section 227 (“Crown land” and “the appropriate 

Crown authority”) of the 2008 Act) that is for the time being held otherwise than by or on behalf of the 

Crown. 

(3) A consent under paragraph (32)(1) may be given unconditionally or subject to terms and conditions; 

and is deemed to have been given in writing where it is sent electronically. 

Certification of plans and documents, etc. 

38.—(33) The undertaker must, as soon as practicable after this Order is made, submit to the Secretary of 

State copiesall of the following— 

(a) documents listed in Schedule 18 the book of reference, dated [•] (reference [4.1]); 

(b) the environmental statement, dated [•] (reference [6]); 

(c) the offshore order limits and grid co-ordinates plan, dated [•] (reference [2.8]); 

(d) the works plans (offshore), dated [•] (reference [2.7]); 

                                                                                                                                                        
(30) Section 206(1) was amended by paragraph 11 of Schedule 8 to the Planning Act 2008. 



 

 

(e) the works plans (onshore), dated [•] (reference [2.6]); 

(f) the land plans, dated [•] (reference [2.3]); 

(g) the special category land plan, dated [•] (reference [2.5]); 

(h) the access to works plan, dated [•] (reference [2.9]); 

(i) the streets (to be temporarily stopped up) plan, dated [•] (reference [2.10]]; 

(j) the public rights of way (to be temporarily stopped up) plan, dated [•] (reference [2.11]); 

(k) the tree preservation order and hedgerow plan, dated [•] (reference [2.12]); 

(l) the crossing schedule, dated [•] (reference [6.3.4.1]); 

(m) the outline code of construction practice, dated [•] (reference [9.17]); 

(n) the outline written scheme of investigation (onshore), dated [•] (reference [9.21]); 

(o) the outline skills and employment plan, dated [•] (reference [9.23]); 

(p) the outline ecological management plan, dated [•] (reference [9.19]); 

(q) the outline landscape management plan, dated [•] (reference [9.18]); 

(r) the outline construction traffic management plan, dated [•] (reference [9.16]); 

(s) the outline operational drainage plan, dated [•] (reference [9.20]); 

(t) the outline public rights of way strategy, dated [•] (reference [9.22]); 

(u) the offshore in principle monitoring plan, dated [•] (reference [9.5]); 

(v) the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation, dated [•] (reference [9.6]); 

(w) draft marine mammal mitigation protocol, dated [•] (reference [9.4]); 

(x) the habitats regulations derogation provision of evidence, annex 2A outline sandwich 

tern compensation implementation and monitoring plan dated [•] (reference [5.5.2.1]); 

(y) the habitats regulations derogation provision of evidence, annex 3A outline Kittiwake 

compensation implementation and monitoring plan dated [•] (reference [5.5.3.1]); 

(z) the outline offshore operations and maintenance plan, dated [•] (reference [9.9]); 

(aa) the outline Cromer Shoal Chalk Beds MCZ cable specification, installation and 

monitoring plan, dated [•] (reference [9.7]); 

(bb) the outline fisheries liaison and co-existence plan, dated [•] (reference [9.8]); 

(cc) the outline project environmental management plan, dated [•] (reference [9.10]); 

(dd) the outline written scheme of investigation (offshore), dated [•] (reference 

[9.11]); 

(ee) the outline marine traffic monitoring plan, dated [•] (reference [9.12]);] 

for certification that they are true copies of the documents referred to in this Order. 

(3)(2) A plan or document so certified is admissible in any proceedings as evidence of the contents of the 

document of which it is a copy. 

Abatement of works abandoned or decayed 

39.—(34) Where the Sheringham Shoal Extension Project offshore works or any part of them are 

abandoned or allowed to fall into decay the Secretary of State may, following consultation with SEL, by 

notice in writing require SEL at its own expense either to repair, make safe and restore one or any of those 
works, or any relevant part of them, or to remove them and, without prejudice to any notice served under 



 

 

section 105(2) of the 2004 Act, restore the site to a safe and proper condition, to such an extent and within 

such limits as may be specified in the notice. 

(2) Where the Dudgeon Extension Project offshore works or any part of them are abandoned or allowed 

to fall into decay the Secretary of State may, following consultation with DEL, by notice in writing require 

DEL at its own expense either to repair, make safe and restore one or any of those works, or any relevant 

part of them, or to remove them and, without prejudice to any notice served under section 105(2) of the 2004 

Act, restore the site to a safe and proper condition, to such an extent and within such limits as may be 

specified in the notice. 

(3) For the purposes of this article: 

“Dudgeon Extension Project offshore works” means:— 

(a) in the event of scenario 1, 2 or 3, Work Nos. 1B to 7B and any other authorised development 

associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1B, 2B, any part of the integrated offshore works operated by 

or for the benefit of DEL and any other authorised development associated with those works; and 

“Sheringham Shoal Extension Project offshore works” means:— 

(a) in the event of scenario 1, 2 or 3, Work Nos. 1A to 7A and any authorised 

development associated with those works; or 

(b) in the event of Scenario 4, Work Nos. 1A, 2A, any part of the integrated offshore 

works operated by or for the benefit of SEL and any other authorised development 

associated with those works. 

Funding 

40.—(35) Except where the provisions of paragraph (8) apply, SEL must not exercise the powers conferred 

by the provisions referred to in paragraph (3) in relation to any land unless a guarantee or alternative form 

of security in respect of the liabilities of SEL to pay compensation under this Order in respect of the exercise 

of the relevant power in relation to that land is in place. 

(2) Except where the provisions of paragraph (9) apply, DEL must not exercise the powers conferred by 

the provisions referred to in paragraph (3) in relation to any land unless a guarantee or alternative form of 

security in respect of the liabilities of DEL to pay compensation under this Order in respect of the exercise 

of the relevant power in relation to that land is in place. 

(3) The provisions are— 

(a) article 18 (compulsory acquisition of land); 

(b) article 20 (compulsory acquisition of rights); 

(c) article 21 (private rights over land); 

(d) article 23 (acquisition of subsoil or airspace only); 

(e) article 25 (rights under or over streets); 

(f) article 26 (temporary use of land for carrying out the authorised project); 

(g) article 27 (temporary use of land for maintaining the authorised project); and 

(h) article 28 (statutory undertakers). 

(4) The form of guarantee or security referred to in paragraphs (1) and (2), and the amount guaranteed or 

secured, must be approved by the Secretary of State, but such approval must not be unreasonably withheld. 

(5) The undertaker must provide the Secretary of State with such information as the Secretary of State may 

reasonably require relating to the interests in the land affected by the exercise of the powers referred to in 

paragraph (3) for the Secretary of State to be able to determine the adequacy of the proposed guarantee or 

security including— 

(a) the interests affected; and 

(b) the undertaker’s assessment, and the basis of the assessment, of the level of compensation. 

(6) A guarantee or other security given in accordance with this article that guarantees or secures the 

undertaker’s payment of compensation in relation to the exercise of the powers referred to in paragraph (3) 



 

 

is to be treated as enforceable against the guarantor or provider of security by any person to whom such 

compensation is properly payable and must be in such a form as to be capable of enforcement by such a 

person. 

(7) Nothing in this article requires a guarantee or alternative form of security to be in place for more than 

15 years after the date on which the relevant power is exercised. 

(8) Nothing in this article requires a guarantee or alternative form of security to be put in place by SEL 

where— 

(a) SEL provides the Secretary of State with financial information sufficient to demonstrate that it has 

appropriate funding in place without a guarantee or alternative form of security to meet any liability 

to pay compensation under this Order in respect of the exercise of the relevant powers in paragraph 

(1); and 

(b) The Secretary of State provides written confirmation that no such guarantee is required, such written 

confirmation not to be unreasonably withheld. 

(9) Nothing in this article requires a guarantee or alternative form of security to be put in place by DEL 

where — 

(a) DEL provides the Secretary of State with financial information sufficient to demonstrate that it has 

appropriate funding in place without a guarantee or alternative form of security to meet any liability 

to pay compensation under this Order in respect of the exercise of the relevant powers in paragraph 

(2); and 

(b) The Secretary of State provides written confirmation that no such guarantee is required, such written 

confirmation not to be unreasonably withheld. 

Protective provisions 

41. Schedule 14 (protective provisions) has effect. 

Service of notices 

42.—(36) A notice or other document required or authorised to be served for the purposes of this Order 

may be served— 

(a) by post; 

(b) by delivering it to the person on whom it is to be served or to whom it is to be given or supplied; or 

(c) with the consent of the recipient and subject to paragraphs (6) to (8), by electronic transmission. 

(2) Where the person on whom a notice or other document to be served for the purposes of this Order is a 

body corporate, the notice or document is duly served if it is served on the secretary or clerk of that body. 

(3) For the purposes of section 7 (references to service by post) of the Interpretation Act 1978(31) as it 

applies for the purposes of this article, the proper address of any person in relation to the service on that 

person of a notice or document under paragraph (36)(1) is, if that person has given an address for service, 

that address and otherwise— 

(a) in the case of the secretary or clerk of that body corporate, the registered or principal office of that 

body; and 

(b) in any other case, the last known address of that person at that time of service. 

(4) Where for the purposes of this Order a notice or other document is required or authorised to be served 

on a person as having an interest in, or as the occupier of, land and the name or address of that person cannot 

be ascertained after reasonable enquiry, the notice may be served by— 

(a) addressing it to that person by the description of “owner”, or as the case may be “occupier” of the 

land (describing it); and 

(b) either leaving it in the hands of the person who is or appears to be resident or employed on the land 

or leaving it conspicuously affixed to some building or object on or near the land. 

                                                                                                                                                        
(31) 1978 c. 30. 



 

 

(5) Where a notice or other document required to be served or sent for the purposes of this Order is served 

or sent by electronic transmission the requirement is to be taken to be fulfilled only where— 

(a) the recipient of the notice or other document to be transmitted has given consent to the use of 

electronic transmission in writing or by electronic transmission; 

(b) the notice or document is capable of being accessed by the recipient; 

(c) the notice or document is legible in all material respects; and 

(d) the notice or document is in a form sufficiently permanent to be used for subsequent reference. 

(6) Where the recipient of a notice or other document served or sent by electronic transmission notifies the 

sender within seven days of receipt that the recipient requires a paper copy of all or any part of that notice 

or other document the sender must provide such a copy as soon as reasonably practicable. 

(7) Any consent to the use of an electronic transmission by a person may be revoked by that person in 

accordance with paragraph (8). 

(8) Where a person is no longer willing to accept the use of electronic transmission for any of the purposes 

of this Order— 

(a) that person must give notice in writing or by electronic transmission revoking any consent given by 

that person for that purpose; and 

(b) such revocation takes effect on a date specified by the person in the notice but that date must not be 

less than seven days after the date on which the notice is given. 

(9) This article does not exclude the employment of any method of service not expressly provided for by 

it. 

Arbitration 

43.—(37) AnySubject to article 36 (Saving provisions for Trinity House), any difference under any 

provision of this Order, unless otherwise provided for, must be referred to and settled by arbitration in 

accordance with the rules in Schedule 15 (arbitration rules) by a single arbitrator to be agreed between the 

parties or, failing agreement, to be appointed on the application of either party (after giving notice in writing 

to the other) by the Secretary of State. 

(2) For the avoidance of doubt, any matter for which the consent of the Secretary of State or the Marine 

Management Organisation is required under any provision of this Order shall not be subject to arbitration. 

Procedure in relation to approvals, etc. under requirements 

44.—(38) Where an application is made to the relevant planning authority for any consent, agreement or 

approval required by a requirement, the following provisions apply in respect of that application as they 

would if the consent, agreement or approval so required were required by a condition imposed on a grant of 

planning permission— 

(a) sections 78 (right to appeal against planning decisions and failure to take such decisions) and 79 

(determination of appeals) of the 1990 Act(32); 

(b) any orders, rules or regulations that make provision in relation to a consent, agreement or approval 

of a local planning authority required by a condition imposed on a grant of planning permission. 

(2) For the purposes of paragraph (38)(1), orders, rules and regulations make provision in relation to a 

consent, agreement or approval of a local planning authority required by a condition imposed on a grant of 

planning permission in so far as they make provision in relation to— 

(a) an application for such a consent, agreement or approval; 

(b) the grant or refusal of such an application; or 

(c) a failure to give notice of a decision on such an application. 

                                                                                                                                                        
(32) Section 78 was amended by section 43(2) of the Planning and Compulsory Purchase Act 2004 (c. 5), paragraph 3(b) of Schedule 10 to 

the Planning Act 2008 (c.29), section 123(3) of, and paragraph 11 of Schedule 12 to, the Localism Act 201 1 (c.20), paragraph 8 of 
Schedule 1 to the Growth and Infrastructure Act 2013 (c.27) and paragraph 12 of Schedule 4 to the Infrastructure Act 2015 (c. 7). Section 
79 was amended by section 18 of, and paragraph 19 of Schedule 7 to, the Planning and Compensation Act 1991 (c. 34) and by paragraph 
4 of Schedule 10 to the Planning Act 2008. 



 

 

(3) Nothing in paragraph (b)(1)(b) affects the application of the Infrastructure Planning (Environmental 

Impact Assessment) Regulations 2017. 

Modification of DOW section 36 consent 

45. Upon commencement by the undertaker of any Work Nos. 1B, 2B, 3B or 3C, 4B or 4C, 5B or 5C the 

provisions of the DOW section 36 consent shall be amended as follows— 

(a) In condition 3, substitute “560MW” with “402MW”; and 

(b) In Annex B, under the heading “Maximum Number of Turbines” substitute “77” with “67”. 

Compensation 

46. Schedule 17 (compensation measures) has effect. 

 

[Signatory text] 

 Name 

 Parliamentary Under Secretary of State 

Date Department 

 SCHEDULE 1 Article 2 

AUTHORISED PROJECT 

PART 1 

AUTHORISED DEVELOPMENT 

1. Nationally significant infrastructure projects as defined in sections 14 and 15 of the 2008 Act located in 

the North Sea approximately 14 kilometres and 25 kilometres to the north of the north Norfolk coast, 

comprising— 

Sheringham Shoal Extension Project 

Offshore works 

Work No. 1A— in the event of scenario 1, scenario 2, scenario 3 or scenario 4, an offshore wind turbine 

generating station with a gross electrical output capacity of more than 100 megawatts comprising up to 23 

wind turbine generators each fixed to the seabed by piled monopile, suction bucket monopile, piled jacket, 

suction bucket jacket or gravity base structure foundations; 

Work No. 2A— 

(a) in the event of scenario 1, scenario 2, scenario 3 or scenario 4, a network of subsea in-field cables 

between the wind turbine generators in Work No. 1A including cable protection and one or more 

cable crossings; and 

(b) in the event of scenario 1, scenario 2 or scenario 3, a network of subsea in-field cables between the 

wind turbine generators in Work No. 1A and the offshore substation platform in Work No. 3A 

including cable protection and one or more cable crossings; or 

(c) in the event of scenario 4, a network of subsea cable circuitsin-field cables between the wind turbine 

generators in Work No. 1A and the integrated offshore substation platform in Work No. 3C 

including cable protection and one or more cable crossings; 

and associated development within the meaning of section 115(2) (development for which development 

consent may be granted) of the 2008 Act comprising— 



 

 

Work No. 3A— in the event of scenario 1, scenario 2 or scenario 3, an offshore substation platform fixed to 

the seabed by either piled jacket or suction bucket jacket foundations within the area shown on the works 

plans; 

Work No. 4A— in the event of scenario 1, scenario 2 or scenario 3, HVAC subsea export cables between 

Work No. 3A and Work No. 5A along routes within the area shown on the works plans including cable 

protection and one or more cable crossings; 

Work No. 5A— in the event of scenario 1, scenario 2 or scenario 3, HVAC subsea export cables between 

Work No. 4A and Work No. 7A along routes within the area shown on the works plans including cable 

protection and one or more cable crossings; 

Work No. 6A— in the event of scenario 1, scenario 2 or scenario 3, a temporary work area for vessels to carry 

out intrusive activities and non-intrusive activities alongside Work Nos. 1A, 2A, 3A, 4A and 5A; 

Work No. 7A— in the event of scenario 1, scenario 2 or scenario 3, landfall connection works between Work 

No. 5A and Work No. 8A comprising of a cable circuit and ducts seaward of MHWS within the area shown 

on the works plans; 

Onshore Works - In the County of Norfolk, districts of North Norfolk, Broadland and South Norfolk 

Work No. 8A— in the event of scenario 1, scenario 2 or scenario 3, onshore connection works landward of 

MHWS consisting of a cable circuit and ducts between Work No. 7A and Work No. 9A and onshore 

construction works; 

Work No. 9A— in the event of scenario 1, scenario 2 or scenario 3, onshore connection works consisting 

of— 

(a) a transition joint bay; 

(b) a cable circuit and ducts between Work No. 8A and Work No. 12A and in the event of scenario 2 

only additional cable ducts for the Dudgeon Extension Project between Work No. 8B and Work No. 

12B; 

(c) a link box; 

(d) horizontal directional drilling compound; and 

(e) onshore construction works; 

Work No. 10A— a temporary working area (including access) to facilitate Work Nos. 7A, 8A and 9A in the 

event of scenario 1, scenario 2 or scenario 3 or Work Nos. 7C, 8C and 9C in the event of scenario 4; 

Work No. 11A— a permanent access to Work Nos. 7A, 8A and 9A in the event of scenario 1, scenario 2 or 

scenario 3 or Work Nos. 7C, 8C and 9C in the event of scenario 4; 

Work No. 12A— 

(a) in the event of scenario 1, a cable circuit and ducts between Work No. 9A and Work No. 15A and 

onshore construction works; 

(b) in the event of scenario 2, a cable circuit and ducts between Work No. 9A and Work No. 15A, 

additional cable ducts for the Dudgeon Extension Project between Work No. 9B and Work No.15B 

and onshore construction works; or 

(c) in the event of scenario 3, a cable circuit and ducts between Work No. 9A and Work No. 15C, 

onshore construction works and, in the event of sequential construction, may include additional 

cable ducts for the Dudgeon Extension Project between Work No. 9B and Work No.15C; 

Work No. 13A— temporary vehicular access tracks to serve Work Nos. 7A, 8A, 9A, 11A, 12A, 13A and 

14A in the event of scenario 1, scenario 2 or scenario 3 or Work Nos. 7C, 8C, 9C, 10A, 11A, 12C and 14A 

in the event of scenario 4; 

Work No. 14A— construction compound areas to assist with the construction of Work Nos. 8A, 9A, 10A, 

11A, 12A, 13A and 14A; in the event of scenario 1, scenario 2 or scenario 3 or Work Nos. 8C, 9C, 10C, 

11A, 12A, 13C and 14A in the event of scenario 4; 



 

 

Work No. 15A— 

(a) in the event of scenario 1, an onshore HVAC substation, cable circuits and ducts and onshore 

construction works; or 

(b) in the event of scenario 2, an onshore HVAC substation, cable circuits and ducts, additional cable 

ducts for the Dudgeon Extension Project and onshore construction works; 

Work No.16A— 

(a) in the event of scenario 1, a cable circuit and ducts between Work Nos. 15A and 17A, and onshore 

construction works; or 

(b) in the event of scenario 2, a cable circuit and ducts between Work Nos. 15A and 17A, additional 

cable ducts for the Dudgeon Extension Project between Work No. 15B, and Work No. 17B and 

onshore construction works; 

Work No. 17A— in the event of scenario 1 or scenario 2, works consisting of export cables and ducts between 

Work No. 16A and the Norwich Main National Grid substation, including a connection above ground and 

electrical engineering works within or around the National Grid substation buildings and compound and 

onshore construction works; 

Work No. 18A— permanent works relating to Work Nos. 12A, 15A, 16A, 17A, 19A, 21A  and 22A in the 

event of scenario 1 or scenario 2 or Work Nos. 12C, 15C, 16C, 17C, 19A, 21A  and 22A in the event of 

scenario 3 or scenario 4, including:— 

(a) flood attenuation and drainage works; 

(b) landscaping; 

(c) ecological mitigation works; and 

(d) onshore construction works; 

Work No.19A— permanent accesses (including onshore construction works) in relation to Work Nos. 12A, 

15A 16A, 17A, 18A, 21A  and 22A in the event of scenario 1 or scenario 2 or Work Nos. 12C, 15C, 16C, 

17C, 18A, 21A  and 22A in the event of scenario 3 or scenario 4; 

Work No. 20A— temporary working areas to facilitate Work Nos. 12A, 15A, 16A, 17A, 18A, 19A, 21A  and 

22A in the event of scenario 1 or scenario 2 or Work Nos. 12C, 15C, 16C, 17C, 18A, 19A, 21A  and 22A, 

including: 

(a) temporary works relating to traffic and highway management; 

(b) temporary accesses; and 

(c) onshore construction works; 

Work No. 21A— permanent flood attenuation and drainage works (including onshore construction works) 

relating to Work Nos. 12A, 15A, 16A, 17A, 18A, 19A and 22A in the event of scenario 1 or scenario 2 or 

Work Nos. 12C, 15C, 16C, 17C, 18A, 19A and 22A in the event of scenario 3 or scenario 4;not used; 

Work No. 22A— permanent landscaping and ecological mitigation works (including onshore construction 

works) relating to Work Nos. 12A, 15A, 16A, 17A, 18A, and 19A and 21A in the event of scenario 1 or 

scenario 2 or Work Nos. 12C, 15C, 16C, 17C, 18A, and 19A and 21A in the event of scenario 3 or scenario 

4; 

Further Associated Development 

In connection with such Work Nos. 1A to 7A and to the extent that they do not otherwise form part of any 

such work, further associated development comprising such other works as may be necessary or expedient 

for the purposes of or in connection with the relevant part of the authorised development and which fall 

within the scope of the work assessed by the environmental statement, including— 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and/or concrete mattresses, with or without 

frond devices; 



 

 

(c) the removal of material from the seabed required for the construction of Work Nos. 1A to 5A and 

7A and the disposal of inert material of natural origin within the Order limits produced during 

construction drilling, seabed preparation for foundation works, cable installation preparation such 

as sandwave clearance, boulder clearance and pre-trenching and excavation of horizontal directional 

drilling exit pits; 

(d) removal of static fishing equipment; and 

(e) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised project; and 

(f) disposal of drill arisings in connection with any foundation drilling up to a total of 12,371 cubic 

metres; 

and in connection with such Work Nos. 8A to 22A and to the extent that they do not otherwise form part of 

any such work, further associated development comprising such other works as may be necessary or 

expedient for the purposes of or in connection with the relevant part of the authorised development and 

which fall within the scope of the work assessed by the environmental statement, including— 

(a) ramps, means of access and footpaths; 

(b) bunds, embankments, swales, landscaping, fencing and boundary treatments; 

(c) habitat creation; 

(d) jointing bays, link boxes, cable ducts, cable protection, joint protection, manholes, marker posts, 

underground cable markers, tiles and tape, lighting and other works associated with cable laying; 

(e) works for the provision of apparatus including cabling, water and electricity supply works, foul 

drainage provision, surface water management systems and culverting; 

(f) works to alter the position of apparatus, including mains, sewers, drains, cables and pipes; 

(g) works to alter the course of, or otherwise interfere with, non-navigable rivers, streams or 

watercourses; 

(h) landscaping and other works to investigate, ascertain or mitigate any adverse effects of the 

construction, maintenance or operation of the authorised project; 

(i) works for the benefit or protection of land affected by the authorised project; and 

(j) working sites in connection with the construction of the authorised project, construction lay down 

areas and compounds, storage compounds and their restoration. 

Dudgeon Extension Project 

Offshore works 

Work No. 1B— in the event of scenario 1, scenario 2, scenario 3 or scenario 4, an offshore wind turbine 

generating station with a gross electrical output capacity of more than 100 megawatts comprising up to 30 

wind turbine generators located either all in DEP North or split between DEP North and DEP South each 

fixed to the seabed by piled monopile, suction bucket monopile, piled jacket, suction bucket jacket or gravity 

base structure foundations; 

Work No. 2B— 

(a) in the event of scenario 1, scenario 2, scenario 3 or scenario 4, a network of subsea in-field cables 

between the wind turbine generators in Work No. 1B including cable protection and one or more 

cable crossings; and 

(b) in the event of scenario 1, scenario 2 or scenario 3, a network of subsea in-field cables between the 

wind turbine generators in Work No. 1B and Work No. 3B including cable protection and one or 

more cable crossings; 

and associated development within the meaning of section 115(2) (development for which development 

consent may be granted) of the 2008 Act comprising— 



 

 

Work No. 3B— in the event of scenario 1, scenario 2 or scenario 3, an offshore substation platform fixed to 

the seabed by either piled jacket or suction bucket jacket foundations within the area shown on the works 

plans; 

Work No. 4B— in the event of scenario 1, scenario 2 or scenario 3— 

(a) interlink cables between DEP North and DEP South within the areas shown on the works plans; and 

(b) HVAC subsea export cables between Work No. 3B and Work No. 5B along routes within the 

areasarea shown on the works plans including cable protection and one or more cable crossings; 

Work No. 5B— in the event of scenario 1, scenario 2, or scenario 3, HVAC subsea export cables between 

Work No. 4B and Work No. 7B along routes within the area shown on the works plans including cable 

protection and one or more cable crossings; 

Work No. 6B— in the event of scenario 1, scenario 2 or scenario 3, a temporary work area for vessels to carry 

out intrusive activities and non-intrusive activities alongside Work Nos. 1B, 2B, 3B, 4B and 5B; 

Work No. 7B— in the event of scenario 1, scenario 2, scenario 3, landfall connection works between Work 

No. 5B and Work No. 8B comprising of a cable circuit and ducts seaward of MHWS within the area shown 

on the works plans; 

Onshore Works - in the County of Norfolk, districts of North Norfolk, Broadland and South Norfolk 

Work No. 8B— in the event of scenario 1, scenario 2 or scenario 3 onshore connection works landward of 

MHWS consisting of a cable circuit and ducts between Work No. 7B and Work No. 9B and onshore 

construction works; 

Work No. 9B— in the event of scenario 1, scenario 2 or scenario 3, onshore connection works consisting 

of— 

(a) a transition joint bay; 

(b) a cable circuit and ducts between Work No. 8B and Work No. 12B and in the event of scenario 2 

only additional cable ducts for Sheringham Shoal Extension Project between Work No. 8A and 

Work No. 12A; 

(c) a link box; 

(d) horizontal directional drilling compound; and 

(e) onshore construction works; 

Work No. 10B— a temporary working area (including access) to facilitate Work Nos. 7B, 8B and 9B in the 

event of scenario 1, scenario 2 or scenario 3 or Work Nos. 7C, 8C and 9C in the event of scenario 4; 

Work No. 11B— a permanent access to Work Nos. 7B, 8B and 9B in the event of scenario 1, scenario 2, or 

scenario 3 or Work Nos. 7C, 8C and 9C in the event of scenario 4; 

Work No. 12B— 

(a) in the event of scenario 1, a cable circuit and ducts between Work No. 9B and Work No. 15B and 

onshore construction works; or 

(b) in the event of scenario 2, a cable circuit and ducts between Work No. 9B and Work No. 15B, 

additional cable ducts for the Sheringham Shoal Extension Project between Work No.9A and Work 

No.15A and onshore construction works; or 

(c) in the event of scenario 3, a cable circuit and ducts between Work No. 9B and Work No. 15C, 

onshore construction works and, in the event of sequential construction, may include additional 

cable ducts for the Sheringham Shoal Extension Project between Work No. 9A and Work No. 15C; 

and 

Work No. 13B— temporary vehicular access tracks to serve Work Nos. 7B, 8B, 9B, 10B, 11B, 12B and 14B 

in the event of scenario 1, scenario 2 or scenario 3 or Work Nos. 7C, 8C, 9C, 10B, 11B, 12C and 14B in the 

event of scenario 4; 



 

 

Work No. 14B— construction compound areas to assist with the construction of Work Nos. 7B, 8B, 9B, 10B, 

11B, 12B and 13B in the event of scenario 1, scenario 2 or scenario 3 or Work Nos. 7C, 8C, 9C, 10B, 11B, 

12C and 13B in the event of scenario 4; 

Work No. 15B— 

(a) in the event of scenario 1, an onshore HVAC substation, cable circuits and ducts and onshore 

construction works; or 

(b) an in the event of scenario 2, an onshore HVAC substation, cable circuits and ducts, additional cable 

ducts for the Sheringham Shoal Extension Project and onshore construction works; 

Work No.16B— 

(a) in the event of scenario 1, a cable circuit and ducts between Work Nos. 15B and 17B, and onshore 

construction works; or 

(b) in the event of scenario 2, a cable circuit and ducts between Work Nos. 15B and 17B, additional 

cable ducts for the Sheringham Shoal Extension Project between Work No. 15A and Work No. 

17A, and onshore construction works; 

Work No. 17B— in the event of scenario 1 or scenario 2, works consisting of export cables and ducts between 

Work No. 16B and the Norwich Main National Grid substation, including a connection above ground and 

electrical engineering works within or around the National Grid substation buildings and compound and 

onshore construction works; 

Work No. 18B— permanent works relating to Works Nos. 12B, 15B, 16B, 17B, 19B, 21B  and 22B in the 

event of scenario 1 or scenario 2 or Work Nos. 12C, 15C, 16C, 17C, 19B, 21B  and 22B in the event of 

scenario 3 or scenario 4, including: 

(a) flood attenuation and drainage works; 

(b) landscaping; 

(c) ecological mitigation works; and 

(d) onshore construction works; 

Work No. 19B— permanent accesses (including onshore construction works) in relation to Work Nos. 12B, 

15B 16B, 17B, 18B, 21B  and 22B in the event of scenario 1 or scenario 2 or Work Nos. 12C, 15C, 16C, 

17C, 18B, 21B  and 22B in the event of scenario 3 or scenario 4; 

Work No. 20B— temporary working areas to facilitate Work Nos. 12B, 15B, 16B, 17B, 18B, 19B, 21B  and 

22B in the event of scenario 1 or scenario 2 or Work Nos. 12C, 15C, 16C, 17C, 18B, 19B, 21B  and 22B in 

the event of scenario 3 or scenario 4 including: 

(a) temporary works relating to traffic and highway management; 

(b) temporary accesses; and 

(c) onshore construction works; 

Work No. 21B— permanent flood attenuation and drainage works (including onshore construction works) 

relating to Work Nos. 12B, 15B, 16B, 17B, 18B, 19B and 22B in the event of scenario 1 or scenario 2 or 

Work Nos. 12C, 15C, 16C, 17C, 18B, 19B and 22B in the event of scenario 3 or scenario 4;not used; 

Work No. 22B— permanent landscaping and ecological mitigation works (including onshore construction 

works) relating to Work Nos. 12B, 15B, 16B, 17B, 18B, and 19B and 21B in the event of scenario 1 or 

scenario 2 or Work Nos. 12C, 15C, 16C, 17C, 18B, and 19B and 21B in the event of scenario 3 or scenario 

4; 

Further Associated Development 

In connection with such Work Nos. 1B to 7B and to the extent that they do not otherwise form part of any 

such work, further associated development comprising such other works as may be necessary or expedient 

for the purposes of or in connection with the relevant part of the authorised development and which fall 

within the scope of the work assessed by the environmental statement, including— 



 

 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and concrete mattresses, with or without 

frond devices; 

(c) the removal of material from the seabed required for the construction of Work Nos. 1B to 7B and 

the disposal of inert material of natural origin within the Order limits produced during construction 

drilling, seabed preparation for foundation works, cable installation preparation such as sandwave 

clearance, boulder clearance and pre-trenching and excavation of horizontal directional drilling exit 

pits; 

(d) removal of static fishing equipment; and 

(e) temporary landing places, moorings or other means of accommodating vessels in the construction 

and/or maintenance of the authorised development; and 

(f) disposal of drill arisings in connection with any foundation drilling up to a total of 12,371 cubic 

metres; 

and in connection with such Work Nos. 8B to 22B and to the extent that they do not otherwise form part of 

any such work, further associated development comprising such other works as may be necessary or 

expedient for the purposes of or in connection with the relevant part of the authorised development and 

which fall within the scope of the work assessed by the environmental statement, including— 

(a) ramps, means of access and footpaths; 

(b) bunds, embankments, swales, landscaping, fencing and boundary treatments; 

(c) habitat creation; 

(d) jointing bays, link boxes, cable ducts, cable protection, joint protection, manholes, marker posts, 

underground cable markers, tiles and tape, lighting and other works associated with cable laying; 

(e) works for the provision of apparatus including cabling, water and electricity supply works, foul 

drainage provision, surface water management systems and culverting; 

(f) works to alter the position of apparatus, including mains, sewers, drains, cables and pipes; 

(g) works to alter the course of, or otherwise interfere with, non-navigable rivers, streams or 

watercourses; 

(h) landscaping and other works to investigate, ascertain or mitigate any adverse effects of the 

construction, maintenance or operation of the authorised project; 

(i) works for the benefit or protection of land affected by the authorised project; and 

(j) working sites in connection with the construction of the authorised project, construction lay down 

areas and compounds, storage compounds and their restoration; 

Sheringham Shoal and Dudgeon Extension Projects Integrated works 

Offshore Integrated Works 

Work No. 3C— in the event of scenario 4, an integrated offshore substation platform fixed to the seabed by 

either piled jacket or suction bucket jacket foundations within the area shown on the works plans; 

Work No. 4C— in the event of scenario 4— 

(a) interlink cables between DEP North and Work No. 3C and DEP South and Work No. 3C; and 

(b) HVAC subsea export cables between Work no. 3C and Work Nos. 5C along routes within the area 

shown on the works plans including cable protection and one or more cable crossings; 

Work No. 5C— in the event of scenario 4, HVAC subsea export cables between Work No. 4C and Work No. 

7C along routes within the area shown on the works plans including cable protection and one or more cable 

crossings; 

Work No. 6C— in the event of scenario 4, a temporary work area for vessels to carry out intrusive activities 

and non-intrusive activities alongside Work Nos. 1A, 1B, 2A, 2B, 3C, 4C and 5C; 



 

 

Work No. 7C— in the event of scenario 4, landfall connection works between Work No. 5C and Work No. 

8C comprising of up to 2 cable circuits and ducts seaward of MHWS within the area shown on the works 

plans; 

Onshore Integrated Works 

Work No. 8C— in the event of scenario 4, onshore connection works landward of MHWS consisting of up 

to 2 cable circuits and ducts between Work No. 7C and Work No. 9C and onshore construction works; 

Work No. 9C— in the event of scenario 4, onshore connection works consisting of— 

(a) a transition joint bay; 

(b) up to 2 cable circuits and ducts between Work No. 8C and Work No. 12C; 

(c) a link box; 

(d) horizontal directional drilling compound; and 

(e) onshore construction works; 

Work No. 12C— in the event of scenario 4, up to 2 cable circuits and ducts between Work No. 8C and Work 

No. 14C and onshore construction works; 

Work No. 15C— in the event of scenario 3 or scenario 4, an integrated onshore substation, cable circuits and 

ducts and onshore construction works; 

Work No. 16C— in the event of scenario 3 or scenario 4, up to two cable circuit and ducts between Work 

Nos. 14C and 16C, and onshore construction works; 

Work No. 17C— in the event of scenario 3 or scenario 4, works consisting of export cables and ducts between 

Work No. 16C and the Norwich Main National Grid substation, including a connection above ground and 

electrical engineering works within or around the National Grid substation buildings and compound and 

onshore construction works; 

Further Associated Development 

In connection with Work Nos. 3C, 4C, 5C and 7C and to the extent that they do not otherwise form part of 

any such work, further associated development comprising such other works as may be necessary or 

expedient for the purposes of or in connection with the relevant part of the authorised development and 

which fall within the scope of the work assessed by the environmental statement, including— 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and/or concrete mattresses, with or without 

frond devices; 

(c) the removal of material from the seabed required for the construction of Work Nos. 3C, 4C, 5C and 

7C and the disposal of inert material of natural origin within the Order limits produced during 

construction drilling, seabed preparation for foundation works, cable installation preparation such 

as sandwave clearance, boulder clearance and pre-trenching and excavation of horizontal directional 

drilling exit pits; 

(d) removal of static fishing equipment; and 

(e) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised project; and 

(f) disposal of drill arisings in connection with any foundation drilling up to a total of 425 cubic metres; 

and in connection with such Work Nos. 8C, 9C, 12C, 15C, 16C and 17C and to the extent that they do not 

otherwise form part of any such work, further associated development comprising such other works as may 

be necessary or expedient for the purposes of or in connection with the relevant part of the authorised 

development and which fall within the scope of the work assessed by the environmental statement, 

including— 

(a) ramps, means of access and footpaths; 

(b) bunds, embankments, swales, landscaping, fencing and boundary treatments; 



 

 

(c) habitat creation; 

(d) jointing bays, link boxes, cable ducts, cable protection, joint protection, manholes, marker posts, 

underground cable markers, tiles and tape, lighting and other works associated with cable laying; 

(e) works for the provision of apparatus including cabling, water and electricity supply works, foul 

drainage provision, surface water management systems and culverting; 

(f) works to alter the position of apparatus, including mains, sewers, drains, cables and pipes; 

(g) works to alter the course of, or otherwise interfere with, non-navigable rivers, streams or 

watercourses; 

(h) landscaping and other works to investigate, ascertain or mitigate any adverse effects of the 

construction, maintenance or operation of the authorised project; 

(i) works for the benefit or protection of land affected by the authorised project; and 

(j) working sites in connection with the construction of the authorised project, construction lay down 

areas and compounds, storage compounds and their restoration. 

2. The grid co-ordinatescoordinates for that part of the authorised development which is seaward of 

MHWS are specified below— 

Point ID Latitude (DMS) Longitude (DMS) 

1 52° 57 0,139N 1° 813,019E 

2 52° 57 0,150 N 1° 812,936 E 

3 52° 57 0,192 N 1° 8 12,620 E 

4 52° 57 0,286 N 1° 8 11,866 E 

5 52° 57 0,398 N 1° 8 11,011 E 

6 52° 57 0,404 N 1° 8 10,963 E 

7 52° 57 0,502 N 1° 8 10,178 E 

8 52° 57 0,652 N 1° 8 9,128 E 

9 52° 57 0,775 N 1° 8 8,217 E 

10 52° 57 1,013 N 1° 8 6,561 E 

11 52° 57 1,225 N 1° 8 5,022 E 

12 52° 57 1,257 N 1° 8 4,784 E 

13 52° 57 1,415 N 1° 8 3,615 E 

14 52° 57 1,473 N 1° 8 3,101 E 

15 52° 57 1,634 N 1° 8 1,883 E 

16 52° 57 1,757 N 1° 8 1,003 E 

17 52° 57 1,860 N 1° 8 0,138 E 

18 52° 57 1,929 N 1° 7 59,601 E 

19 52° 57 1,966 N 1° 7 59,330 E 

20 52° 57 2,040 N 1° 7 58,853 E 

21 52° 57 2,142 N 1° 7 58,179 E 

22 52° 57 2,239 N 1° 7 57,564 E 

23 52° 57 2,336 N 1° 7 56,932 E 

24 52° 57 2,415 N 1° 7 56,417 E 

25 52° 57 2,534 N 1° 7 55,487 E 

26 52° 57 2,589 N 1° 7 55,055 E 

27 52° 57 2,607 N 1° 7 54,919 E 

28 52° 57 2,696 N 1° 7 54,127 E 

29 52° 57 2,768 N 1° 7 53,322 E 

30 52° 57 2,880 N 1° 7 52,285 E 

31 52° 57 2,897 N 1° 7 52,130 E 

32 52° 57 3,257 N 1° 7 49,886 E 

33 52° 57 5,555 N 1° 7 35,579 E 



 

 

34 52° 57 5,611 N 1° 7 35,229 E 

35 52° 57 5,909 N 1° 7 33,373 E 

36 52° 57 5,934 N 1° 7 33,220 E 

37 52° 57 5,939 N 1° 7 33,185 E 

38 52° 57 6,008 N 1° 7 32,757 E 

39 52° 57 6,023 N 1° 7 32,667 E 

40 52° 57 6,120 N 1° 7 32,062 E 

41 52° 57 6,123 N 1° 7 32,042 E 

42 52° 57 6,154 N 1° 7 31,846 E 

43 52° 57 10,746 N 1° 7 36,861 E 

44 52° 57 19,051 N 1° 7 45,934 E 

45 52° 57 20,587 N 1° 7 46,841 E 

46 52° 57 26,879 N 1° 7 48,679 E 

47 52° 57 48,441 N 1° 7 54,772 E 

48 52° 57 58,805 N 1° 8 4,605 E 

49 52° 58 12,220 N 1° 8 34,066 E 

50 52° 58 34,958 N 1° 9 36,262 E 

51 52° 59 22,998 N 1° 10 43,822 E 

52 53° 0 30,361 N 1° 12 15,823 E 

53 53° 0 46,686 N 1° 12 29,296 E 

54 53° 1 11,064 N 1° 12 51,625 E 

55 53° 1 37,543 N 1° 13 26,533 E 

56 53° 1 42,855 N 1° 13 33,521 E 

57 53° 1 45,516 N 1° 13 37,022 E 

58 53° 1 48,177 N 1° 13 40,523 E 

59 53° 1 57,649 N 1° 13 52,984 E 

60 53° 2 5,064 N 1° 14 0,477 E 

61 53° 2 8,039 N 1° 14 2,369 E 

62 53° 2 13,073 N 1° 14 5,569 E 

63 53° 2 21,996 N 1° 14 11,241 E 

64 53° 3 11,052 N 1° 14 33,328 E 

65 53° 4 6,456 N 1° 14 56,808 E 

66 53° 4 20,142 N 1° 15 3,361 E 

67 53° 4 48,003 N 1° 14 37,022 E 

68 53° 5 0,824 N 1° 14 22,104 E 

69 53° 5 24,774 N 1° 12 46,325 E 

70 53° 5 47,202 N 1° 13 1,718 E 

71 53° 5 47,266 N 1° 13 1,677 E 

72 53° 5 47,266 N 1° 13 1,676 E 

73 53° 5 47,540 N 1° 13 1,498 E 

74 53° 5 47,545 N 1° 13 1,495 E 

75 53° 5 50,444 N 1° 12 59,604 E 

76 53° 5 50,506 N 1° 12 59,565 E 

77 53° 6 19,018 N 1° 12 40,975 E 

78 53° 6 19,097 N 1° 12 40,924 E 

79 53° 6 42,962 N 1° 12 25,364 E 

80 53° 6 43,080 N 1° 12 25,287 E 

81 53° 7 12,739 N 1° 12 5,962 E 

82 53° 7 42,397 N 1° 11 46,630 E 

83 53° 8 12,055 N 1° 11 27,290 E 



 

 

84 53° 8 41,711 N 1° 11 7,942 E 

85 53° 8 41,717 N 1° 11 7,938 E 

86 53° 8 49,191 N 1° 11 3,065 E 

87 53° 8 49,206 N 1° 11 3,056 E 

88 53° 8 57,559 N 1° 10 57,610 E 

89 53° 8 57,564 N 1° 10 57,607 E 

90 53° 8 58,833 N 1° 10 56,779 E 

91 53° 8 58,859 N 1° 10 56,762 E 

92 53° 9 10,110 N 1° 10 9,689 E 

93 53° 9 21,357 N 1° 9 22,609 E 

94 53° 9 32,598 N 1° 8 35,522 E 

95 53° 9 43,834 N 1° 7 48,428 E 

96 53° 9 55,065 N 1° 7 1,328 E 

97 53° 10 6,290 N 1° 6 14,221 E 

98 53° 10 17,511 N 1° 5 27,107 E 

99 53° 10 28,726 N 1° 4 39,986 E 

100 53° 10 22,650 N 1° 4 36,278 E 

101 53° 10 42,669 N 1° 3 5,384 E 

102 53° 11 0,670 N 1° 1 43,552 E 

103 53° 14 54,927 N 1° 5 27,526 E 

104 53° 10 44,373 N 1° 12 1,895 E 

105 53° 11 13,860 N 1° 12 11,123 E 

106 53° 19 22,035 N 1° 14 44,392 E 

107 53° 19 24,577 N 1° 14 40,469 E 

108 53° 19 41,719 N 1° 14 14,017 E 

109 53° 19 36,290 N 1° 14 0,796 E 

110 53° 19 26,212 N 1° 13 36,255 E 

111 53° 18 53,497 N 1° 12 16,638 E 

112 53° 21 15,721 N 1° 9 51,844 E 

113 53° 21 16,055 N 1° 16 30,292 E 

114 53° 21 9,584 N 1° 16 30,130 E 

115 53° 21 9,588 N 1° 16 40,944 E 

116 53° 21 9,602 N 1° 17 32,335 E 

117 53° 20 46,340 N 1° 18 7,238 E 

118 53° 20 58,886 N 1° 18 37,507 E 

119 53° 21 16,936 N 1° 18 58,324 E 

120 53° 21 22,793 N 1° 19 36,332 E 

121 53° 21 24,406 N 1° 19 46,805 E 

122 53° 21 30,645 N 1° 19 43,928 E 

123 53° 21 30,645 N 1° 19 43,928 E 

124 53° 21 31,501 N 1° 19 49,484 E 

125 53° 22 5,598 N 1° 23 31,296 E 

126 53° 20 55,179 N 1° 24 12,249 E 

127 53° 20 5,815 N 1° 24 10,859 E 

128 53° 19 37,743 N 1° 24 18,782 E 

129 53° 19 12,755 N 1° 24 33,321 E 

130 53° 18 37,856 N 1° 25 12,778 E 

131 53° 18 20,926 N 1° 25 33,723 E 

132 53° 18 2,776 N 1° 25 49,211 E 

133 53° 16 55,907 N 1° 26 28,297 E 



 

 

134 53° 18 28,271 N 1° 23 16,521 E 

135 53° 18 28,562 N 1° 22 59,560 E 

136 53° 18 10,100 N 1° 22 30,186 E 

137 53° 18 5,388 N 1° 22 22,691 E 

138 53° 17 37,875 N 1° 23 22,449 E 

139 53° 17 6,386 N 1° 24 30,794 E 

140 53° 16 34,886 N 1° 25 39,111 E 

141 53° 16 3,374 N 1° 26 47,400 E 

142 53° 14 19,176 N 1° 26 40,362 E 

143 53° 14 41,168 N 1° 25 55,438 E 

144 53° 14 12,180 N 1° 25 53,118 E 

145 53° 14 9,751 N 1° 26 4,136 E 

146 53° 14 8,685 N 1° 26 8,971 E 

147 53° 13 50,288 N 1° 27 32,359 E 

148 53° 10 37,646 N 1° 32 22,747 E 

149 53° 9 2,230 N 1° 28 24,671 E 

150 53° 9 12,580 N 1° 27 18,352 E 

151 53° 10 2,657 N 1° 25 22,375 E 

152 53° 11 16,316 N 1° 25 28,260 E 

153 53° 11 45,083 N 1° 25 31,476 E 

154 53° 11 44,501 N 1° 25 28,959 E 

155 53° 9 25,899 N 1° 15 31,541 E 

156 53° 7 47,872 N 1° 18 4,400 E 

157 53° 7 18,106 N 1° 18 52,228 E 

158 53° 5 11,303 N 1° 17 34,822 E 

159 53° 4 57,157 N 1° 17 26,108 E 

160 53° 4 41,993 N 1° 17 18,707 E 

161 53° 4 16,861 N 1° 17 6,445 E 

162 53° 3 31,655 N 1° 16 44,006 E 

163 53° 2 56,728 N 1° 16 23,297 E 

164 53° 2 36,026 N 1° 16 13,041 E 

165 53° 2 11,385 N 1° 16 1,397 E 

166 53° 1 56,679 N 1° 15 52,961 E 

167 53° 1 53,161 N 1° 15 50,943 E 

168 53° 1 46,953 N 1° 15 47,381 E 

169 53° 1 37,328 N 1° 15 48,044 E 

170 53° 1 15,382 N 1° 15 49,556 E 

171 53° 0 55,099 N 1° 15 27,732 E 

172 53° 0 38,892 N 1° 15 6,464 E 

173 53° 0 24,690 N 1° 14 49,491 E 

174 53° 0 7,904 N 1° 14 34,363 E 

175 52° 59 51,516 N 1° 14 19,153 E 

176 52° 59 30,125 N 1° 13 52,004 E 

177 52° 58 15,884 N 1° 12 12,515 E 

178 52° 57 19,880 N 1° 10 51,261 E 

179 52° 56 53,154 N 1° 10 16,648 E 

180 52° 56 52,095 N 1° 10 15,277 E 

181 52° 56 52,094 N 1° 10 15,235 E 

182 52° 56 52,092 N 1° 10 15,039 E 

183 52° 56 52,099 N 1° 10 14,751 E 



 

 

184 52° 56 52,117 N 1° 10 14,407 E 

185 52° 56 52,167 N 1° 10 13,852 E 

186 52° 56 52,168 N 1° 10 13,838 E 

187 52° 56 52,205 N 1° 10 13,440 E 

188 52° 56 52,242 N 1° 10 12,997 E 

189 52° 56 52,276 N 1° 10 12,553 E 

190 52° 56 52,311 N 1° 10 12,109 E 

191 52° 56 52,349 N 1° 10 11,667 E 

192 52° 56 52,393 N 1° 10 11,225 E 

193 52° 56 52,452 N 1° 10 10,727 E 

194 52° 56 52,518 N 1° 10 10,231 E 

195 52° 56 52,584 N 1° 10 9,735 E 

196 52° 56 52,645 N 1° 10 9,237 E 

197 52° 56 52,669 N 1° 10 9,009 E 

198 52° 56 52,691 N 1° 10 8,779 E 

199 52° 56 52,710 N 1° 10 8,549 E 

200 52° 56 52,727 N 1° 10 8,341 E 

201 52° 56 52,729 N 1° 10 8,319 E 

202 52° 56 52,748 N 1° 10 8,089 E 

203 52° 56 52,767 N 1° 10 7,858 E 

204 52° 56 52,788 N 1° 10 7,629 E 

205 52° 56 52,812 N 1° 10 7,400 E 

206 52° 56 52,839 N 1° 10 7,173 E 

207 52° 56 52,872 N 1° 10 6,964 E 

208 52° 56 52,913 N 1° 10 6,759 E 

209 52° 56 52,959 N 1° 10 6,556 E 

210 52° 56 53,008 N 1° 10 6,354 E 

211 52° 56 53,057 N 1° 10 6,152 E 

212 52° 56 53,101 N 1° 10 5,948 E 

213 52° 56 53,139 N 1° 10 5,742 E 

214 52° 56 53,167 N 1° 10 5,531 E 

215 52° 56 53,294 N 1° 10 4,265 E 

216 52° 56 53,347 N 1° 10 3,675 E 

217 52° 56 53,374 N 1° 10 3,380 E 

218 52° 56 53,428 N 1° 10 2,790 E 

219 52° 56 53,447 N 1° 10 2,611 E 

220 52° 56 53,470 N 1° 10 2,435 E 

221 52° 56 53,495 N 1° 10 2,259 E 

222 52° 56 53,522 N 1° 10 2,083 E 

223 52° 56 53,549 N 1° 10 1,907 E 

224 52° 56 53,576 N 1° 10 1,732 E 

225 52° 56 53,600 N 1° 10 1,555 E 

226 52° 56 53,621 N 1° 10 1,377 E 

227 52° 56 53,636 N 1° 10 1,187E 

228 52° 56 53,642 N 1° 10 0,996 E 

229 52° 56 53,642 N 1° 10 0,803 E 

230 52° 56 53,637 N 1° 10 0,611 E 

231 52° 56 53,625 N 1° 10 0,224 E 

232 52° 56 53,622 N 1° 10 0,031 E 

233 52° 56 53,623 N 1° 9 59,838 E 



 

 

234 52° 56 53,631 N 1° 9 59,646 E 

235 52° 56 53,648 N 1° 9 59,467 E 

236 52° 56 53,673 N 1° 9 59,290 E 

237 52° 56 53,702 N 1° 9 59,114 E 

238 52° 56 53,735 N 1° 9 58,939 E 

239 52° 56 53,769 N 1° 9 58,765 E 

240 52° 56 53,774 N 1° 9 58,732 E 

241 52° 56 53,800 N 1° 9 58,589 E 

242 52° 56 53,828 N 1° 9 58,413 E 

243 52° 56 53,848 N 1° 9 58,235 E 

244 52° 56 53,859 N 1° 9 58,055 E 

245 52° 56 53,867 N 1° 9 57,664 E 

246 52° 56 53,866 N 1° 9 57,272 E 

247 52° 56 53,859 N 1° 9 56,881 E 

248 52° 56 53,847 N 1° 9 56,490 E 

249 52° 56 53,836 N 1° 9 56,215 E 

250 52° 56 53,821 N 1° 9 55,941 E 

251 52° 56 53,672 N 1° 9 54,467 E 

252 52° 56 53,607 N 1° 9 53,772 E 

253 52° 56 53,669 N 1° 9 53,180 E 

254 52° 56 53,873 N 1° 9 51,996 E 

255 52° 56 53,989 N 1° 9 51,045 E 

256 52° 56 54,041 N 1° 9 50,536 E 

257 52° 56 54,109 N 1° 9 49,723 E 

258 52° 56 54,175 N 1° 9 48,910 E 

259 52° 56 54,239 N 1° 9 48,096 E 

260 52° 56 54,254 N 1° 9 47,907 E 

261 52° 56 54,270 N 1° 9 47,718 E 

262 52° 56 54,287 N 1° 9 47,529 E 

263 52° 56 54,303 N 1° 9 47,340 E 

264 52° 56 54,318 N 1° 9 47,150 E 

265 52° 56 54,332 N 1° 9 46,961 E 

266 52° 56 54,342 N 1° 9 46,771 E 

267 52° 56 54,349 N 1° 9 46,581 E 

268 52° 56 54,353 N 1° 9 46,391 E 

269 52° 56 54,328 N 1° 9 45,824 E 

270 52° 56 54,300 N 1° 9 45,416 E 

271 52° 56 54,289 N 1° 9 45,258 E 

272 52° 56 54,280 N 1° 9 45,064 E 

273 52° 56 54,271 N 1° 9 44,870 E 

274 52° 56 54,253 N 1° 9 44,481 E 

275 52° 56 54,244 N 1° 9 44,287 E 

276 52° 56 54,237 N 1° 9 44,092 E 

277 52° 56 54,231 N 1° 9 43,898 E 

278 52° 56 54,227 N 1° 9 43,703 E 

279 52° 56 54,225 N 1° 9 43,508 E 

280 52° 56 54,259 N 1° 9 42,898 E 

281 52° 56 54,310 N 1° 9 42,288 E 

282 52° 56 54,354 N 1° 9 41,403 E 

283 52° 56 54,398 N 1° 9 40,519 E 



 

 

284 52° 56 54,440 N 1° 9 39,634 E 

285 52° 56 54,460 N 1° 9 39,174 E 

286 52° 56 54,478 N 1° 9 38,714 E 

287 52° 56 54,496 N 1° 9 38,254 E 

288 52° 56 54,514 N 1° 9 37,794 E 

289 52° 56 54,534 N 1° 9 37,334 E 

290 52° 56 54,546 N 1° 9 37,116 E 

291 52° 56 54,562 N 1° 9 36,899 E 

292 52° 56 54,580 N 1° 9 36,683 E 

293 52° 56 54,599 N 1° 9 36,466 E 

294 52° 56 54,615 N 1° 9 36,250 E 

295 52° 56 54,628 N 1° 9 36,033 E 

296 52° 56 54,635 N 1° 9 35,815 E 

297 52° 56 54,628 N 1° 9 35,302 E 

298 52° 56 54,603 N 1° 9 34,789 E 

299 52° 56 54,586 N 1° 9 34,276 E 

300 52° 56 54,578 N 1° 9 33,422 E 

301 52° 56 54,571 N 1° 9 32,568 E 

302 52° 56 54,563 N 1° 9 31,713 E 

303 52° 56 54,559 N 1° 9 31,484 E 

304 52° 56 54,553 N 1° 9 31,255 E 

305 52° 56 54,546 N 1° 9 31,025 E 

306 52° 56 54,542 N 1° 9 30,796 E 

307 52° 56 54,542 N 1° 9 30,567 E 

308 52° 56 54,558 N 1° 9 30,144 E 

309 52° 56 54,589 N 1° 9 29,722 E 

310 52° 56 54,624 N 1° 9 29,301 E 

311 52° 56 54,653 N 1° 9 28,879 E 

312 52° 56 54,661 N 1° 9 28,720 E 

313 52° 56 54,668 N 1° 9 28,561 E 

314 52° 56 54,675 N 1° 9 28,402 E 

315 52° 56 54,682 N 1° 9 28,242 E 

316 52° 56 54,687 N 1° 9 28,083 E 

317 52° 56 54,691 N 1° 9 27,923 E 

318 52° 56 54,693 N 1° 9 27,764 E 

319 52° 56 54,694 N 1° 9 27,604 E 

320 52° 56 54,690 N 1° 9 27,438 E 

321 52° 56 54,680 N 1° 9 27,273 E 

322 52° 56 54,664 N 1° 9 27,109 E 

323 52° 56 54,643 N 1° 9 26,945 E 

324 52° 56 54,630 N 1° 9 26,860 E 

325 52° 56 54,631 N 1° 9 26,827 E 

326 52° 56 54,664 N 1° 9 25,966 E 

327 52° 56 54,694 N 1° 9 25,197 E 

328 52° 56 54,708 N 1° 9 24,908 E 

329 52° 56 54,755 N 1° 9 24,108 E 

330 52° 56 54,825 N 1° 9 22,821 E 

331 52° 56 54,902 N 1° 9 21,380 E 

332 52° 56 54,954 N 1° 9 20,542 E 

333 52° 56 54,988 N 1° 9 19,874 E 



 

 

334 52° 56 55,005 N 1° 9 19,463 E 

335 52° 56 55,021 N 1° 9 19,228 E 

336 52° 56 55,096 N 1° 9 18,274 E 

337 52° 56 55,133 N 1° 9 17,756 E 

338 52° 56 55,159 N 1° 9 17,538 E 

339 52° 56 55,187 N 1° 9 17,240 E 

340 52° 56 55,258 N 1° 9 16,558 E 

341 52° 56 55,336 N 1° 9 15,883 E 

342 52° 56 55,442 N 1° 9 14,936 E 

343 52° 56 55,566 N 1° 9 13,609 E 

344 52° 56 55,689 N 1° 9 12,143 E 

345 52° 56 55,724 N 1° 9 11,700 E 

346 52° 56 55,761 N 1° 9 11,231 E 

347 52° 56 55,789 N 1° 9 10,675 E 

348 52° 56 55,816 N 1° 9 10,210 E 

349 52° 56 55,838 N 1° 9 9,767 E 

350 52° 56 55,855 N 1° 9 9,204 E 

351 52° 56 55,878 N 1° 9 8,627 E 

352 52° 56 55,882 N 1° 9 8,037 E 

353 52° 56 55,885 N 1° 9 7,479 E 

354 52° 56 55,894 N 1° 9 6,938 E 

355 52° 56 55,906 N 1° 9 6,520 E 

356 52° 56 55,940 N 1° 9 5,589 E 

357 52° 56 55,960 N 1° 9 4,555 E 

358 52° 56 55,985 N 1° 9 3,908 E 

359 52° 56 56,007 N 1° 9 3,035 E 

360 52° 56 56,043 N 1° 9 2,131 E 

361 52° 56 56,081 N 1° 9 1,281 E 

362 52° 56 56,125 N 1° 9 0,426 E 

363 52° 56 56,138 N 1° 9 0,083 E 

364 52° 56 56,144 N 1° 9 0,019 E 

365 52° 56 56,142 N 1° 8 59,955 E 

366 52° 56 56,135 N 1° 8 59,853 E 

367 52° 56 56,120 N 1° 8 59,728 E 

368 52° 56 56,115 N 1° 8 59,685 E 

369 52° 56 56,113 N 1° 8 59,636 E 

370 52° 56 56,116 N 1° 8 59,535 E 

371 52° 56 56,126 N 1° 8 59,396 E 

372 52° 56 56,149 N 1° 8 59,280 E 

373 52° 56 56,156 N 1° 8 59,130 E 

374 52° 56 56,160 N 1° 8 59,023 E 

375 52° 56 56,159 N 1° 8 58,921 E 

376 52° 56 56,153 N 1° 8 58,797 E 

377 52° 56 56,149 N 1° 8 58,711 E 

378 52° 56 56,158 N 1° 8 58,620 E 

379 52° 56 56,166 N 1° 8 58,567 E 

380 52° 56 56,177 N 1° 8 58,514 E 

381 52° 56 56,199 N 1° 8 58,436 E 

382 52° 56 56,210 N 1° 8 58,388 E 

383 52° 56 56,221 N 1° 8 58,336 E 



 

 

384 52° 56 56,229 N 1° 8 58,283 E 

385 52° 56 56,234 N 1° 8 58,224 E 

386 52° 56 56,236 N 1° 8 58,154 E 

387 52° 56 56,232 N 1° 8 58,084 E 

388 52° 56 56,213 N 1° 8 57,949 E 

389 52° 56 56,196 N 1° 8 57,851 E 

390 52° 56 56,191 N 1° 8 57,792 E 

391 52° 56 56,190 N 1° 8 57,727 E 

392 52° 56 56,192 N 1° 8 57,652 E 

393 52° 56 56,200 N 1° 8 57,578 E 

394 52° 56 56,212 N 1° 8 57,482 E 

395 52° 56 56,230 N 1° 8 57,392 E 

396 52° 56 56,244 N 1° 8 57,351 E 

397 52° 56 56,255 N 1° 8 57,303 E 

398 52° 56 56,267 N 1° 8 57,218 E 

399 52° 56 56,273 N 1° 8 57,122 E 

400 52° 56 56,271 N 1° 8 56,950 E 

401 52° 56 56,256 N 1° 8 56,751 E 

402 52° 56 56,247 N 1° 8 13,01956,601 E 

403 52° 56 56,242 N 1° 8 12,93656,536 E 

404 52° 5656,244 N 1° 8 56,60156,472 E 

405 52° 5656,260 N 1° 8 56,53656,361 E 

406 52° 56 56,274 N 1° 8 56,47256,303 E 

407 52° 56 56,285 N 1° 8 56,36156,239 E 

408 52° 56 56,307 N 1° 8 56,30356,021 E 

409 52° 56 56,320 N 1° 8 56,23955,647 E 

410 52° 56 56,327 N 1° 8 56,02155,080 E 

411 52° 56 56,337 N 1° 8 55,64754,834 E 

412 52° 56 56,357 N 1° 8 55,08054,434 E 

413 52° 56 56,378 N 1° 8 54,83453,980 E 

414 52° 56 56,405 N 1° 8 54,43453,527 E 

415 52° 56 56,442 N 1° 8 53,98052,977 E 

416 52° 56 56,474 N 1° 8 53,52752,583 E 

417 52° 56 56,485 N 1° 8 52,97752,402 E 

418 52° 56 56,493 N 1° 8 52,58352,215 E 

419 52° 56 56,496 N 1° 8 52,40252,018 E 

420 52° 56 56,571 N 1° 8 52,21550,912 E 

421 52° 56 56,607 N 1° 8 52,01850,422 E 

422 52° 56 56,644 N 1° 8 50,91249,931 E 

423 52° 56 56,682 N 1° 8 50,42249,441 E 

424 52° 56 56,719 N 1° 8 49,93148,951 E 

425 52° 56 56,755 N 1° 8 49,44148,460 E 

426 52° 56 56,778 N 1° 8 48,95148,023 E 

427 52° 56 56,793 N 1° 8 48,46047,584 E 

428 52° 56 56,804 N 1° 8 48,02347,144 E 

429 52° 56 56,821 N 1° 8 47,58446,705 E 

430 52° 56 56,849 N 1° 8 47,14446,269 E 

431 52° 56 57,031 N 1° 8 46,70544,094 E 

432 52° 56 57,143 N 1° 8 46,26942,757 E 

433 52° 56 57,183 N 1° 8 44,09442,274 E 



 

 

434 52° 56 57,208 N 1° 8 42,75742,038 E 

435 52° 56 57,216 N 1° 8 42,27441,942 E 

436 52° 56 57,222 N 1° 8 42,03841,846 E 

437 52° 56 57,222 N 1° 8 41,94241,826 E 

438 52° 56 57,242 N 1° 8 41,84641,608 E 

439 52° 56 57,243 N 1° 8 41,82641,601 E 

440 52° 56 57,276 N 1° 8 41,60841,405 E 

441 52° 56 57,304 N 1° 8 41,60141,209 E 

442 52° 56 57,335 N 1° 8 41,40540,949 E 

443 52° 56 57,367 N 1° 8 41,20940,652 E 

444 52° 56 57,390 N 1° 8 40,94940,348 E 

445 52° 56 57,409 N 1° 8 40,65240,076 E 

446 52° 56 57,426 N 1° 8 40,34839,917 E 

447 52° 56 57,434 N 1° 8 40,07639,811 E 

448 52° 56 57,442 N 1° 8 39,91739,576 E 

449 52° 56 57,443 N 1° 8 39,81139,487 E 

450 52° 56 57,471 N 1° 8 39,57639,155 E 

451 52° 56 57,517 N 1° 8 39,48738,578 E 

452 52° 56 57,560 N 1° 8 39,15537,999 E 

453 52° 56 57,601 N 1° 8 38,57837,421 E 

454 52° 56 57,628 N 1° 8 37,99936,995 E 

455 52° 56 57,651 N 1° 8 37,42136,569 E 

456 52° 56 57,673 N 1° 8 36,99536,143 E 

457 52° 56 57,696 N 1° 8 36,56935,716 E 

458 52° 56 57,723 N 1° 8 36,14335,291 E 

459 52° 56 57,756 N 1° 8 35,71634,877 E 

460 52° 56 57,791 N 1° 8 35,29134,520 E 

461 52° 56 57,805 N 1° 8 34,87734,405 E 

462 52° 56 57,833 N 1° 8 34,52034,187 E 

463 52° 56 57,854 N 1° 8 34,40533,996 E 

464 52° 56 57,876 N 1° 8 34,18733,767 E 

465 52° 56 57,909 N 1° 8 33,99633,475 E 

466 52° 56 57,937 N 1° 8 33,76733,262 E 

467 52° 56 57,958 N 1° 8 33,47533,060 E 

468 52° 56 57,974 N 1° 8 33,26232,825 E 

469 52° 56 57,988 N 1° 8 33,06032,547 E 

470 52° 56 57,996 N 1° 8 32,82532,371 E 

471 52° 56 58,009 N 1° 8 32,54732,099 E 

472 52° 56 58,026 N 1° 8 32,37131,698 E 

473 52° 56 58,053 N 1° 8 32,09931,164 E 

474 52° 56 58,091 N 1° 8 31,69830,706 E 

475 52° 56 58,128 N 1° 8 31,16430,178 E 

476 52° 56 58,173 N 1° 8 30,70629,592 E 

477 52° 56 58,219 N 1° 8 30,17829,048 E 

478 52° 56 58,278 N 1° 8 29,59228,431 E 

479 52° 56 58,343 N 1° 8 29,04827,669 E 

480 52° 56 58,359 N 1° 8 28,43127,381 E 

481 52° 56 58,372 N 1° 8 27,66927,216 E 

482 52° 56 58,390 N 1° 8 27,38126,964 E 

483 52° 56 58,392 N 1° 8 27,21626,912 E 



 

 

484 52° 56 58,399 N 1° 8 26,96426,837 E 

485 52° 56 58,403 N 1° 8 26,91226,797 E 

486 52° 56 58,398 N 1° 8 26,83726,780 E 

487 52° 56 57,591 N 1° 8 26,79723,453 E 

488 52° 56 57,607 N 1° 8 26,78023,312 E 

489 52° 56 57,696 N 1° 8 23,45322,616 E 

490 52° 56 57,736 N 1° 8 23,31222,254 E 

491 52° 56 57,819 N 1° 8 22,61621,510 E 

492 52° 56 58,021 N 1° 8 22,25419,543 E 

493 52° 56 58,154 N 1° 8 21,51018,288 E 

494 52° 56 58,156 N 1° 8 19,54318,267 E 

495 52° 56 58,293 N 1° 8 18,28816,991 E 

496 52° 56 58,371 N 1° 8 18,26716,290 E 

497 52° 56 58,452 N 1° 8 16,99115,590 E 

498 52° 56 58,533 N 1° 8 16,29014,889 E 

499 52° 56 58,611 N 1° 8 15,59014,188 E 

500 52° 56 58,684 N 1° 8 14,88913,438 E 

501 52° 56 58,747 N 1° 8 14,18812,686 E 

502 52° 56 58,808 N 1° 8 13,43811,957 E 

503 52° 56 59,726 N 1° 8 12,68612,960 E 

504 52° 57 0,102 N 1° 8 11,95713,371 E 

505 53° 10 25,477 N 1° 814 12,96043,972 E 

506 53° 12 29,925 N 1° 823 13,37141,529 E 

507 53° 13 37,575 N 1° 1421 43,97215,819 E 

508 53° 13 38,222 N 1° 2321 41,52913,292 E 

509 53° 13 39,087 N 1° 21 15,81910,499 E 

510 53° 13 39,861 N 1° 21 13,2928,335 E 

511 53° 13 40,479 N 1° 21 10,4996,766 E 

512 53° 13 41,191 N 1° 21 8,3355,076 E 

513 53° 15 1,825 N 1° 2118 6,76614,021 E 

514 53° 15 1,855 N 1° 2118 5,07613,955 E 

515 53° 15 1,962 N 1° 18 14,02113,727 E 

516 53° 15 2,070 N 1° 18 13,95513,499 E 

517 53° 15 2,163 N 1° 18 13,72713,302 E 

518 53° 15 2,202 N 1° 18 13,49913,221 E 

519 53° 15 2,292 N 1° 18 13,30213,034 E 

520 53° 15 2,400 N 1° 18 13,22112,808 E 

521 53° 15 2,511 N 1° 18 13,03412,580 E 

522 53° 15 2,622 N 1° 18 12,80812,353 E 

523 53° 15 2,733 N 1° 18 12,58012,126 E 

524 53° 15 2,845 N 1° 18 12,35311,900 E 

525 53° 15 2,958 N 1° 18 12,12611,675 E 

526 53° 15 3,071 N 1° 18 11,90011,450 E 

527 53° 15 3,185 N 1° 18 11,67511,226 E 

528 53° 15 3,298 N 1° 18 11,45011,003 E 

529 53° 15 3,413 N 1° 18 11,22610,780 E 

530 53° 15 3,528 N 1° 18 11,00310,557 E 

531 53° 15 3,643 N 1° 18 10,78010,336 E 

532 53° 15 3,759 N 1° 18 10,55710,115 E 

533 53° 15 3,875 N 1° 18 10,3369,895 E 



 

 

534 53° 15 3,992 N 1° 18 10,1159,676 E 

535 53° 15 4,109 N 1° 18 9,8959,458 E 

536 53° 15 4,227 N 1° 18 9,6769,240 E 

537 53° 15 4,345 N 1° 18 9,4589,022 E 

538 53° 15 4,462 N 1° 18 9,2408,808 E 

539 53° 15 4,562 N 1° 18 9,0228,627 E 

540 53° 15 4,605 N 1° 18 8,8088,549 E 

541 53° 15 4,703 N 1° 18 8,6278,372 E 

542 53° 15 4,822 N 1° 18 8,5498,160 E 

543 53° 15 4,942 N 1° 18 8,3727,946 E 

544 53° 15 5,063 N 1° 18 8,1607,733 E 

545 53° 15 5,184 N 1° 18 7,9467,521 E 

546 53° 15 5,306 N 1° 18 7,7337,309 E 

547 53° 15 5,428 N 1° 18 7,5217,098 E 

548 53° 15 5,551 N 1° 18 7,3096,888 E 

549 53° 15 5,674 N 1° 18 7,0986,678 E 

550 53° 15 5,797 N 1° 18 6,8886,469 E 

551 53° 15 5,921 N 1° 18 6,6786,262 E 

552 53° 15 6,046 N 1° 18 6,4696,054 E 

553 53° 15 6,170 N 1° 18 6,2625,847 E 

554 53° 15 6,296 N 1° 18 6,0545,641 E 

555 53° 15 6,421 N 1° 18 5,8475,436 E 

556 53° 15 6,547 N 1° 18 5,6415,232 E 

557 53° 15 6,674 N 1° 18 5,4365,028 E 

558 53° 15 6,801 N 1° 18 5,2324,825 E 

559 53° 15 6,926 N 1° 18 5,0284,626 E 

560 53° 15 7,032 N 1° 18 4,8254,458 E 

561 53° 15 7,078 N 1° 18 4,6264,387 E 

562 53° 15 7,186 N 1° 18 4,4584,218 E 

563 53° 15 7,313 N 1° 18 4,3874,021 E 

564 53° 15 7,442 N 1° 18 4,2183,821 E 

565 53° 15 7,571 N 1° 18 4,0213,623 E 

566 53° 15 7,701 N 1° 18 3,8213,425 E 

567 53° 15 7,832 N 1° 18 3,6233,228 E 

568 53° 15 7,962 N 1° 18 3,4253,032 E 

569 53° 15 8,094 N 1° 18 3,2282,836 E 

570 53° 15 8,225 N 1° 18 3,0322,642 E 

571 53° 15 8,357 N 1° 18 2,8362,448 E 

572 53° 15 8,489 N 1° 18 2,6422,255 E 

573 53° 15 8,622 N 1° 18 2,4482,063 E 

574 53° 15 8,755 N 1° 18 2,2551,871 E 

575 53° 15 8,889 N 1° 18 2,0631,680 E 

576 53° 15 9,023 N 1° 18 1,8711,491 E 

577 53° 15 9,157 N 1° 18 1,6801,301 E 

578 53° 15 9,292 N 1° 18 1,4911,112 E 

579 53° 15 9,427 N 1° 18 1,3010,925 E 

580 53° 15 9,562 N 1° 18 1,1120,738 E 

581 53° 15 9,697 N 1° 18 0,9250,555 E 

582 53° 15 9,808 N 1° 18 0,7380,403 E 

583 53° 15 9,856 N 1° 18 0,5550,339 E 



 

 

584 53° 15 9,973 N 1° 18 0,4030,180 E 

585 53° 15 10,108 N 1° 18 0,3390,000 E 

586 53° 15 10,246 N 1° 1817 0,18059,816 E 

587 53° 15 10,384 N 1° 1817 0,00059,634 E 

588 53° 15 10,522 N 1° 17 59,81659,453 E 

589 53° 15 10,661 N 1° 17 59,63459,272 E 

590 53° 15 10,800 N 1° 17 59,45359,093 E 

591 53° 15 10,940 N 1° 17 59,27258,914 E 

592 53° 15 11,079 N 1° 17 59,09358,736 E 

593 53° 15 11,219 N 1° 17 58,91458,559 E 

594 53° 15 11,360 N 1° 17 58,73658,382 E 

595 53° 15 11,501 N 1° 17 58,55958,206 E 

596 53° 15 11,642 N 1° 17 58,38258,032 E 

597 53° 15 11,784 N 1° 17 58,20657,858 E 

598 53° 15 11,926 N 1° 17 58,03257,685 E 

599 53° 15 12,068 N 1° 17 57,85857,513 E 

600 53° 15 12,211 N 1° 17 57,68557,341 E 

601 53° 15 12,354 N 1° 17 57,51357,171 E 

602 53° 15 12,497 N 1° 17 57,34157,001 E 

603 53° 15 12,641 N 1° 17 57,17156,832 E 

604 53° 15 12,785 N 1° 17 57,00156,664 E 

605 53° 15 12,930 N 1° 17 56,83256,497 E 

606 53° 15 13,075 N 1° 17 56,66456,331 E 

607 53° 15 13,220 N 1° 17 56,49756,165 E 

608 53° 15 13,365 N 1° 17 56,33156,000 E 

609 53° 15 13,511 N 1° 17 56,16555,837 E 

610 53° 15 13,657 N 1° 17 56,00055,674 E 

611 53° 15 13,804 N 1° 17 55,83755,512 E 

612 53° 15 13,951 N 1° 17 55,67455,351 E 

613 53° 15 14,098 N 1° 17 55,51255,190 E 

614 53° 15 14,246 N 1° 17 55,35155,030 E 

615 53° 15 14,394 N 1° 17 55,19054,872 E 

616 53° 15 14,542 N 1° 17 55,03054,714 E 

617 53° 15 14,691 N 1° 17 54,87254,557 E 

618 53° 15 14,839 N 1° 17 54,71454,401 E 

619 53° 15 14,989 N 1° 17 54,55754,246 E 

620 53° 15 15,138 N 1° 17 54,40154,092 E 

621 53° 15 15,288 N 1° 17 54,24653,938 E 

622 53° 15 15,438 N 1° 17 54,09253,786 E 

623 53° 15 15,589 N 1° 17 53,93853,634 E 

624 53° 15 15,738 N 1° 17 53,78653,485 E 

625 53° 15 15,868 N 1° 17 53,63453,356 E 

626 53° 15 15,920 N 1° 17 53,48553,304 E 

627 53° 15 16,045 N 1° 17 53,35653,182 E 

628 53° 15 16,194 N 1° 17 53,30453,036 E 

629 53° 15 16,346 N 1° 17 53,18252,889 E 

630 53° 15 16,499 N 1° 17 53,03652,743 E 

631 53° 15 16,652 N 1° 17 52,88952,597 E 

632 53° 15 16,804 N 1° 17 52,74352,453 E 

633 53° 15 16,958 N 1° 17 52,59752,309 E 



 

 

634 53° 15 17,111 N 1° 17 52,45352,166 E 

635 53° 15 17,265 N 1° 17 52,30952,024 E 

636 53° 15 17,419 N 1° 17 52,16651,883 E 

637 53° 15 17,574 N 1° 17 52,02451,743 E 

638 53° 15 17,729 N 1° 17 51,88351,604 E 

639 53° 15 17,884 N 1° 17 51,74351,466 E 

640 53° 15 18,039 N 1° 17 51,60451,328 E 

641 53° 15 18,195 N 1° 17 51,46651,192 E 

642 53° 15 18,351 N 1° 17 51,32851,057 E 

643 53° 15 18,507 N 1° 17 51,19250,922 E 

644 53° 15 18,664 N 1° 17 51,05750,788 E 

645 53° 15 18,821 N 1° 17 50,92250,655 E 

646 53° 15 18,976 N 1° 17 50,78850,525 E 

647 53° 15 19,109 N 1° 17 50,65550,414 E 

648 53° 15 19,165 N 1° 17 50,52550,368 E 

649 53° 15 19,295 N 1° 17 50,41450,261 E 

650 53° 15 19,451 N 1° 17 50,36850,133 E 

651 53° 15 19,609 N 1° 17 50,26150,005 E 

652 53° 15 19,767 N 1° 17 50,13349,878 E 

653 53° 15 19,926 N 1° 17 50,00549,752 E 

654 53° 15 20,085 N 1° 17 49,87849,626 E 

655 53° 15 20,244 N 1° 17 49,75249,502 E 

656 53° 15 20,404 N 1° 17 49,62649,378 E 

657 53° 15 20,564 N 1° 17 49,50249,256 E 

658 53° 15 20,724 N 1° 17 49,37849,134 E 

659 53° 15 20,884 N 1° 17 49,25649,013 E 

660 53° 15 21,045 N 1° 17 49,13448,893 E 

661 53° 15 21,205 N 1° 17 49,01348,775 E 

662 53° 15 21,366 N 1° 17 48,89348,657 E 

663 53° 15 21,528 N 1° 17 48,77548,539 E 

664 53° 15 21,689 N 1° 17 48,65748,424 E 

665 53° 15 21,851 N 1° 17 48,53948,308 E 

666 53° 15 22,013 N 1° 17 48,42448,194 E 

667 53° 15 22,175 N 1° 17 48,30848,081 E 

668 53° 15 22,336 N 1° 17 48,19447,970 E 

669 53° 15 22,470 N 1° 17 48,08147,878 E 

670 53° 15 22,530 N 1° 17 47,97047,838 E 

671 53° 15 22,666 N 1° 17 47,87847,746 E 

672 53° 15 22,827 N 1° 17 47,83847,638 E 

673 53° 15 22,990 N 1° 17 47,74647,530 E 

674 53° 15 23,153 N 1° 17 47,63847,422 E 

675 53° 15 23,317 N 1° 17 47,53047,315 E 

676 53° 15 23,481 N 1° 17 47,42247,210 E 

677 53° 15 23,646 N 1° 17 47,31547,105 E 

678 53° 15 23,810 N 1° 17 47,21047,002 E 

679 53° 15 23,975 N 1° 17 47,10546,899 E 

680 53° 15 24,140 N 1° 17 47,00246,797 E 

681 53° 15 24,305 N 1° 17 46,89946,696 E 

682 53° 15 24,471 N 1° 17 46,79746,597 E 

683 53° 15 24,636 N 1° 17 46,69646,498 E 



 

 

684 53° 15 24,802 N 1° 17 46,59746,400 E 

685 53° 15 24,968 N 1° 17 46,49846,303 E 

686 53° 15 25,135 N 1° 17 46,40046,207 E 

687 53° 15 25,300 N 1° 17 46,30346,112 E 

688 53° 15 25,467 N 1° 17 46,20746,019 E 

689 53° 15 25,632 N 1° 17 46,11245,926 E 

690 53° 15 25,770 N 1° 17 46,01945,851 E 

691 53° 15 25,829 N 1° 17 45,92645,818 E 

692 53° 15 25,970 N 1° 17 45,85145,741 E 

693 53° 15 26,136 N 1° 17 45,81845,652 E 

694 53° 15 26,303 N 1° 17 45,74145,563 E 

695 53° 15 26,471 N 1° 17 45,65245,475 E 

696 53° 15 26,639 N 1° 17 45,56345,388 E 

697 53° 15 26,807 N 1° 17 45,47545,302 E 

698 53° 15 26,975 N 1° 17 45,38845,217 E 

699 53° 15 27,144 N 1° 17 45,30245,133 E 

700 53° 15 27,312 N 1° 17 45,21745,049 E 

701 53° 15 27,481 N 1° 17 45,13344,967 E 

702 53° 15 27,650 N 1° 17 45,04944,886 E 

703 53° 15 27,819 N 1° 17 44,96744,806 E 

704 53° 15 27,989 N 1° 17 44,88644,726 E 

705 53° 15 28,158 N 1° 17 44,80644,648 E 

706 53° 15 28,328 N 1° 17 44,72644,571 E 

707 53° 15 28,498 N 1° 17 44,64844,495 E 

708 53° 15 28,668 N 1° 17 44,57144,420 E 

709 53° 15 28,838 N 1° 17 44,49544,345 E 

710 53° 15 29,008 N 1° 17 44,42044,272 E 

711 53° 15 29,177 N 1° 17 44,34544,201 E 

712 53° 15 29,315 N 1° 17 44,27244,143 E 

713 53° 15 29,374 N 1° 17 44,20144,118 E 

714 53° 15 29,522 N 1° 17 44,14344,057 E 

715 53° 15 29,691 N 1° 17 44,11843,989 E 

716 53° 15 29,862 N 1° 17 44,05743,921 E 

717 53° 15 30,033 N 1° 17 43,98943,853 E 

718 53° 15 30,204 N 1° 17 43,92143,787 E 

719 53° 15 30,376 N 1° 17 43,85343,722 E 

720 53° 15 30,548 N 1° 17 43,78743,658 E 

721 53° 15 30,719 N 1° 17 43,72243,594 E 

722 53° 15 30,892 N 1° 17 43,65843,532 E 

723 53° 15 31,063 N 1° 17 43,59443,471 E 

724 53° 15 31,235 N 1° 17 43,53243,411 E 

725 53° 15 31,408 N 1° 17 43,47143,351 E 

726 53° 15 31,580 N 1° 17 43,41143,293 E 

727 53° 15 31,752 N 1° 17 43,35143,236 E 

728 53° 15 31,925 N 1° 17 43,29343,180 E 

729 53° 15 32,098 N 1° 17 43,23643,124 E 

730 53° 15 32,270 N 1° 17 43,18043,070 E 

731 53° 15 32,444 N 1° 17 43,12443,017 E 

732 53° 15 32,617 N 1° 17 43,07042,965 E 

733 53° 15 32,789 N 1° 17 43,01742,914 E 



 

 

734 53° 15 32,963 N 1° 17 42,96542,864 E 

735 53° 15 33,137 N 1° 17 42,91442,814 E 

736 53° 15 33,310 N 1° 17 42,86442,766 E 

737 53° 15 33,484 N 1° 17 42,81442,719 E 

738 53° 15 33,657 N 1° 17 42,76642,673 E 

739 53° 15 33,831 N 1° 17 42,71942,628 E 

740 53° 15 34,005 N 1° 17 42,67342,584 E 

741 53° 15 34,179 N 1° 17 42,62842,541 E 

742 53° 15 34,353 N 1° 17 42,58442,499 E 

743 53° 15 34,527 N 1° 17 42,54142,458 E 

744 53° 15 34,701 N 1° 17 42,49942,418 E 

745 53° 15 34,876 N 1° 17 42,45842,379 E 

746 53° 15 35,050 N 1° 17 42,41842,341 E 

747 53° 15 35,225 N 1° 17 42,37942,304 E 

748 53° 15 35,399 N 1° 17 42,34142,268 E 

749 53° 15 35,574 N 1° 17 42,30442,233 E 

750 53° 15 35,749 N 1° 17 42,26842,199 E 

751 53° 15 35,923 N 1° 17 42,23342,167 E 

752 53° 15 36,098 N 1° 17 42,19942,135 E 

753 53° 15 36,273 N 1° 17 42,16742,104 E 

754 53° 15 36,446 N 1° 17 42,13542,074 E 

755 53° 15 36,597 N 1° 17 42,10442,050 E 

756 53° 15 36,656 N 1° 17 42,07442,040 E 

757 53° 15 36,801 N 1° 17 42,05042,017 E 

758 53° 15 36,974 N 1° 17 42,04041,991 E 

759 53° 15 37,148 N 1° 17 42,01741,965 E 

760 53° 15 37,323 N 1° 17 41,99141,941 E 

761 53° 15 37,499 N 1° 17 41,96541,917 E 

762 53° 15 37,675 N 1° 17 41,94141,894 E 

763 53° 15 37,850 N 1° 17 41,91741,873 E 

764 53° 15 38,025 N 1° 17 41,89441,852 E 

765 53° 15 38,201 N 1° 17 41,87341,833 E 

766 53° 15 38,376 N 1° 17 41,85241,814 E 

767 53° 15 38,552 N 1° 17 41,83341,797 E 

768 53° 15 38,728 N 1° 17 41,81441,780 E 

769 53° 15 38,903 N 1° 17 41,79741,765 E 

770 53° 15 39,078 N 1° 17 41,78041,751 E 

771 53° 15 39,254 N 1° 17 41,76541,737 E 

772 53° 15 39,430 N 1° 17 41,75141,725 E 

773 53° 15 39,606 N 1° 17 41,73741,714 E 

774 53° 15 39,782 N 1° 17 41,72541,703 E 

775 53° 15 39,957 N 1° 17 41,71441,694 E 

776 53° 15 40,131 N 1° 17 41,70341,686 E 

777 53° 15 40,281 N 1° 17 41,69441,680 E 

778 53° 15 40,344 N 1° 17 41,68641,677 E 

779 53° 15 40,487 N 1° 17 41,68041,672 E 

780 53° 15 40,660 N 1° 17 41,67741,667 E 

781 53° 15 40,837 N 1° 17 41,67241,663 E 

782 53° 15 41,013 N 1° 17 41,66741,660 E 

783 53° 15 41,188 N 1° 17 41,66341,658 E 



 

 

784 53° 15 41,364 N 1° 17 41,66041,657 E 

785 53° 15 41,540 N 1° 17 41,65841,657 E 

786 53° 15 41,716 N 1° 17 41,65741,658 E 

787 53° 15 41,892 N 1° 17 41,65741,660 E 

788 53° 15 42,068 N 1° 17 41,65841,663 E 

789 53° 15 42,244 N 1° 17 41,66041,667 E 

790 53° 15 42,420 N 1° 17 41,66341,673 E 

791 53° 15 42,595 N 1° 17 41,66741,679 E 

792 53° 15 42,771 N 1° 17 41,67341,686 E 

793 53° 15 42,947 N 1° 17 41,67941,694 E 

794 53° 15 43,123 N 1° 17 41,68641,703 E 

795 53° 15 43,298 N 1° 17 41,69441,714 E 

796 53° 15 43,474 N 1° 17 41,70341,725 E 

797 53° 15 43,648 N 1° 17 41,71441,737 E 

798 53° 15 43,798 N 1° 17 41,72541,749 E 

799 53° 17 24,066 N 1° 17 41,73749,680 E 

800 53° 17 49,561 N 1° 17 41,74929,006 E 

801 53° 18 9,032 N 1° 17 49,68013,212 E 

802 53° 18 47,802 N 1° 1716 29,00653,972 E 

803 53° 18 47,894 N 1° 1716 13,21253,926 E 

804 53° 18 47,772 N 1° 16 53,97253,803 E 

805 53° 10 41,118 N 1° 1614 53,92620,621 E 

PART 2 

ANCILLARY WORKS 

3. Works within the Order limits which have been subject to an environmental assessment recorded in the 

environmental statement comprising— 

(a) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised development; 

(b) temporary or permanent buoys, beacons, fenders and other navigational warning or ship impact 

protection works; and 

(c) temporary works for the benefit or protection of land or structures affected by the authorised 

development. 

 SCHEDULE 2 RefArticle 3 

PART 1 

Requirements 

Time limits 

1.—(39) The Dudgeon Extension Project must commence no later than the expiration of seven years 

beginning with the date this Order comes into force. 

(1) The Sheringham Shoal Extension Project must commence no later than the expiration of seven years 

beginning with the date this Order comes into force. 



 

 

Detailed offshore design parameters 

Wind turbine generator dimensions 

2.—(40) Subject to sub-paragraph (4), wind turbine generators forming part of the authorised project must 

not— 

(a) exceed a height of 330 metres when measured from HAT to the tip of the vertical blade; 

(b) exceed a rotor diameter of 300 metres; 

(c) be less than 1.05 kilometres from the nearest wind turbine generator in any direction; 

(d) have a distance of less than 30 metres between the lowest point of the rotating blade of the wind 

turbine generator and HAT.; 

(e) exceed 23 wind turbine generators in respect of the Sheringham Shoal Extension Project offshore 

works; or 

(f) exceed 30 wind turbine generators in respect of the Dudgeon Extension Project offshore works 

(2) The total rotor-swept area within Work No. 1A must not exceed 1.00 square kilometres. 

(3) The total rotor-swept area within Work No. 1B must not exceed 1.30 square kilometres. 

(4) References to the location of a wind turbine generator are references to the centre point at the base of 

the wind turbine generator. 

Wind turbine generator foundations 

3.—(41) Wind turbine generator foundations must be of one or more of the following foundation options: 

piled monopile, suction bucket monopile, piled jacket, suction bucket jacket or gravity base structure. 

(2) No wind turbine generator piled monopile or suction bucket monopile foundation may have a pile 

diameter exceeding 16 metres. 

(3) No wind turbine generator gravity base structure foundation may— 

(a) have a seabed base plate exceeding 60 metres in diameter; or 

(b) have a gravel footing exceeding 62 metres in diameter. 

(4) No wind turbine generator piled jacket or suction bucket jacket foundation may— 

(a) have more than four legs; 

(b) have more than four piles; or 

(c) have a pile diameter exceeding four metres. 

4.—(42) Within Work No. 1A, the wind turbine generator foundations must not have:— 

(a) a total combined seabed footprint (including scour protection) exceeding 483,491 square metres; 

(b) a total combined amount of scour protection exceeding 429,770 square metres; or 

(c) a total combined volume of scour protection exceeding 1,074,770 cubic metres. 

(2) Within Work No. 1B, the wind turbine generator foundations must not have:— 

(a) a total combined seabed footprint (including scour protection) exceeding 610,726 square metres; 

(b) a total combined amount of scour protection exceeding 542,867 square metres; or 

(c) a total combined volume of scour protection exceeding 1,357,168 cubic metres. 

Offshore Platform dimensions 

5. The dimensions of any offshore substation platform (excluding towers, masts and cranes) must not 

exceed— 

(a) 70 metres in length; 

(b) 40 metres in width; or 

(c) 50 metres in height above HAT. 

Offshore Platform foundations 



 

 

6.—(43) Offshore substation platform foundations must be of one or more of the following foundation 

options: piled jacket or suction bucket jacket. 

(2) No offshore substation platform foundation may— 

(a) have more than four legs; 

(b) have more than eight piles; 

(c) have a pile diameter exceeding 3.5 metres; 

(d) have a seabed footprint (excluding subsea scour protection) exceeding 707 square metres; or 

(e) have a seabed footprint (including subsea scour protection) exceeding 4,761 square metres. 

(3) The total amount of scour protection for the offshore substation platform in Work No. 3A or 3C must 

not exceed 4054 square metres. 

(4) The total volume of scour protection for the offshore substation platform in Work No. 3A or 3C must 

not exceed 7297 cubic metres. 

(5) The total amount of scour protection for the offshore substation platform in Work No. 3B or 3C must 

not exceed 4045 square metres. 

(6) The total volume of scour protection for the offshore substation platform in Work No. 3B or 3C must 

not exceed 7297 cubiscubic metres. 

Cables and cable protection 

7.—(44) In the event of scenario 1, scenario 2, scenario 3 or scenario 4, within Work No. 2A the in-field 

cables must not, in total— 

(a) exceed 36 in number; 

(b) exceed 90 kilometres in length; 

(c) exceed 0 cable crossings; 

(d) have cable protection (including cable crossings) exceeding 4,000 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 1,000 cubic metres in volume. 

(2) In the event of scenario 1, scenario 2, scenario 3 or scenario 4, within Work Nos. 2B the in-field cables 

must not, in total— 

(a) exceed 54 in number; 

(b) exceed 135 kilometres in length; 

(c) exceed seven cable crossings; 

(d) have cable protection (including cable crossings) exceeding 4,000 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 1,000 cubic metres in volume. 

(3) In the event of scenario 1, scenario 2 or scenario 3, within Work Nos. 3A to 5A, the offshore export 

cables must not, in total— 

(a) exceed one in number; 

(b) exceed 40 kilometres in length; 

(c) exceed four cable crossings; 

(d) have cable protection (including cable crossings) exceeding 9,504 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 6885 cubic metres in volume. 

(4) In the event of scenario 1, scenario 2, scenario 3 within Work Nos. 3B to 5B the offshore export cables 

must not, in total— 

(a) exceed one in number; 

(b) exceed 62 kilometres in length; 

(c) exceed four cable crossings; 

(d) have cable protection (including cable crossings) exceeding 9,504 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 6885 cubic metres in volume. 



 

 

(5) In the event of scenario 1, scenario 2 or scenario 3, within Work Nos. 4B the interlink cables must not, 

in total— 

(a) exceed three in number; 

(b) exceed 66 kilometres in length; 

(c) exceed six cable crossings; 

(d) have cable protection (including cable crossings) exceeding 6708 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 1896 cubic metres in volume. 

(6) In the event of scenario 4 within workWork Nos. 3C to 5C, the offshore export cables must not, in 

total— 

(a) exceed two in number; 

(b) exceed 80 kilometres in length; 

(c) exceed eight cable crossings; 

(d) have cable protection (including cable crossings) exceeding 16,008 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 12,645 cubic metres in volume. 

(7) In the event of scenario 4, within Work Nos. 4C the interlink cables must not, in total— 

(a) exceed seven in number; 

(b) exceed 154 kilometres in length; 

(c) exceed six cable crossings; 

(d) have cable protection (including cable crossings) exceeding 12,708 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 3396 cubic metres in volume. 

Offshore decommissioning 

8.—(45) No Sheringham Shoal Extension Project offshore works may commence until a written 

decommissioning programme in compliance with any notice served upon the undertaker by the Secretary of 

State pursuant to section 105(2) of the 2004 Act has been submitted to the Secretary of State for approval. 

(2) No Dudgeon Extension Project offshore works may commence until a written decommissioning 

programme in compliance with any notice served upon the undertaker by the Secretary of State pursuant to 

section 105(2) of the 2004 Act has been submitted to the Secretary of State for approval. 

Scenarios and Phases of authorised development 

9.—(46) The authorised projectSheringham Shoal Extension Project onshore works must not commence 

until notification has been submitted to the relevant planning authority as to whether the undertakerSEL 

intends to commence scenario 1, scenario 2, scenario 3 or scenario 4. 

(2) The Dudgeon Extension Project onshore works must not commence until notification has been 

submitted to the relevant planning authority as to whether DEL intends to commence scenario 1, scenario 2, 

scenario 3 or scenario 4. 

(3) The notifications required under either sub-paragraph (1) or sub-paragraph (2) must be submitted to 

the relevant planning authority prior to submission of a written scheme to be submitted for approval under 

sub-paragraphs (4) or (5). 

(1)(4) The Sheringham Shoal Extension Project onshore works must not be commenced until a written 

scheme setting out (with regards to the relevant scenario notified under sub-paragraph (1)) the phases of 

construction of the Sheringham Shoal Extension Project onshore works has been submitted to and approved 

by the relevant planning authority, which scheme may subsequently be amended from time to time as notified 

to the relevant planning authority. 

(2)(5) The Dudgeon Extension Project onshore works must not be commenced until a written scheme 

setting out (with regards to the relevant scenario notified under sub-paragraph (2)) the phases of construction 

of the Dudgeon Extension Project onshore works has been submitted to and approved by the relevant 



 

 

planning authority, which scheme may subsequently be amended from time to time as notified to the relevant 

planning authority. 

(3)(6) Any subsequent amendments to any written scheme submitted for approval under sub-paragraphs 

(4) and (5) must be submitted to, and approved by, the relevant planning authority. 

(4)(7) Each written scheme submitted for approval under sub-paragraphs (4) and (5) scheme must be 

implemented as notified under sub-paragraphs (2), (3) and (4approved. The approved details shall be taken 

to include any amendment that may subsequently be approved in accordance with sub-paragraph (6). 

Detailed design parameters onshore 

10.—(47) Construction of Work No. 15A in the event of scenario 1 or scenario 2 must not commence until 

the details specified under sub-paragraph (4) have been submitted to and approved in writing by the relevant 

planning authority. 

(2) Construction of Work No. 15B in the event of scenario 1 or scenario 2 must not commence until the 

details specified under sub-paragraph (4) have been submitted to and approved in writing by the relevant 

planning authority. 

(3) Construction of Work Nos. 15C in the event of scenario 3 or scenario 4 must not commence until the 

details specified under sub-paragraph (4) have been submitted to and approved in writing by the relevant 

planning authority. 

(4) The details required for approval in accordance with either sub- paragraphs (1), (2) or (3) are— 

(a) layout; 

(b) scale; 

(c) proposed finished ground levels; 

(d) external appearance and materials; 

(e) hard surfacing materials; 

(f) vehicular and pedestrian access and parking areas; 

(g) minor structures, such as furniture, refuse or other storage units, signs and lighting; and 

(h) proposed and existing functional services above and below ground, including drainage, power and 

communications cables and pipelines, manholes and supports. 

(5) The details submitted under sub-paragraphs (1), (2) or (3) must: 

(a) be in accordance with the design and access statement; and 

(b) if requested by the relevant planning authority, have been subject to an early independent design 

review which must consider whether sub-paragraph (a) has been satisfied and make 

recommendations for design improvements if not. 

(5)(6) Work Nos. 15A and 15B in the event of scenario 1 or scenario 2 or Work No.15C in the event of 

scenario 3 or scenario 4 must be carried out in accordance with the details approved under sub-paragraphs 

(1), (2) or (3) for each work. 

(6)(7) The permanent access road to the onshore Sheringham Shoal Extension Project substation and 

onshore Dudgeon Extension Project substation in the event of scenario 1 or scenario 2 or to the integrated 

onshore substation in scenario 3 or scenario 4— 

(a) must not commence until details of its precise location have been submitted to and approved in 

writing by the relevant planning authority; and 

(b) must be no more than six metres wide. 

(7)(8) The permanent access road to the onshore Sheringham Shoal Extension Project substation and 

onshore Dudgeon Extension Project substation in the event of scenario 1 or scenario 2 or to the integrated 

onshore substation in scenario 3 or scenario 4 must be carried out in accordance with the details approved 

under sub-paragraph (6)(7). 



 

 

Provision of landscaping 

11.—(48) No phase of the onshore works may commence until a written landscape management plan 

(which accords with the outline landscape management plan) for that phase has been submitted to, and 

approved by, the relevant planning authority. 

(1) Each landscaping scheme must include details of all proposed hard and soft landscaping works, 

including— 

(a) surveys, assessments and method statements; 

(b) location, number, species, size and planting density of any proposed planting; 

(c) cultivation, treatment of materials and other operations to ensure plant establishment; 

(d) proposed finished ground levels; 

(e) details of existing trees and hedges to be removed and details of existing trees and hedges to be 

retained, with measures for their protection during the construction period where applicable and the 

details provided should be in accordance with British Standard 5837:2012 Trees in relation to 

design, demolition and construction and the Hedgerow Regulations 1997; and 

(f) implementation timetables for all landscaping works, including proposals for reinstatement. 

(2) A landscape management plan submitted under sub-paragraph (1) may cover one or more phase of the 

onshore works. 

(3) Each landscape management plan must be implemented as approved. 

Implementation and maintenance of landscaping 

12.—(49) All landscaping works must be carried out in accordance with a landscape management plan 

approved under requirement 11 (provision of landscaping) and in accordance with the relevant 

recommendations of appropriate British Standards. 

(2) Any tree or shrub planted as part of an approved landscape management plan that, within ten years 

(save in relation to Work Nos. 18A. 18B, 22A and 22B, for which the relevant period is the operational 

lifetime of the authorised development) after planting, is removed, dies or becomes, in the opinion of the 

relevant planning authority, seriously damaged or diseased, must be replaced in the next planting season 

with a specimen of the same species and size as that originally planted, unless otherwise agreed by the 

relevant planning authority. 

(3) Any landscape management plan submitted under sub-paragraph (1) may cover one or more phase of 

the onshore works. 

Ecological management plan 

13.—(50) No phase of the onshore works may commence until a written ecological management plan 

(which accords with the outline ecological management plan and the relevant recommendations of 

appropriate British Standards or Industry Guidance) for that phase reflecting the survey results and 

ecological mitigation, enhancement and biodiversity net gain measures included in the environmental 

statement has been submitted to and approved by the relevant planning authority in consultation with the 

relevant statutory nature conservation bodies and (where works have potential to affect wetland habitat) the 

Environment Agency. 

(2) No pre-commencementPre-commencement site clearance works may commence until amust only take 

place in accordance with a specific written ecological management plan for site clearance works (which 

accords with the relevant details for pre-commencement site clearance works in the outline ecological 

management plan) has been submitted to and approved by the relevant planning authority. 

(3) Any ecological management plan submitted under sub-paragraph (1) may cover one or more phase of 

the onshore works. 

(4) Each ecological management plan must include an implementation timetable and must be carried out 

as approved. 



 

 

Fencing and other means of enclosure 

14.—(51) No phase of the onshore works may commence until written details of all proposed permanent 

fences, walls or other means of enclosure for that phase have been submitted to and approved by the relevant 

planning authority. 

(2) Any approved permanent fencing in relation to Work Nos. 15A or 15B or in the event of scenario 3 or 

scenario 4, 15C must be completed before that work is brought into use. 

(3) Permanent fencing, walls and other means of enclosure must be provided and maintained in accordance 

with the details approved under this requirement. 

Traffic and Transport 

15.—(52) No phase of the onshore works may commence until for that phase a construction traffic 

management plan (which must be in accordance with the outline construction traffic management plan), as 

appropriate for the relevant phase, has for that phase been submitted to and approved by the relevant planning 

authority in consultation with the relevant highway authority 

(2) Any plan submitted under sub-paragraph (1) may cover one or more phase of the onshore works. 

(3) Each plan approved under sub-paragraph (1) must be implemented upon commencement of the 

relevant phase of the onshore works. 

(4) If any of the accesses identified in the outline construction traffic management plan are required for 

pre-commencement archaeological investigations, a specific plan for such accesses which must accord with 

the relevant details set out in the outline construction traffic management plan must be submitted to and 

approved by the relevant planning authority, in consultation with the relevant highway authority, prior to the 

construction and use of such accesses. The accesses identified must be constructed and used in accordance 

with the details contained in the specific plan so approved. 

Highway accesses 

16.—(53) Construction of any new permanent or temporary means of access to a highway, or alteration, 

or use of an existing means of access to a highway, must not commence until an access plan for that access 

has been submitted to and approved by the relevant planning authority in consultation with the relevant 

highway authority. 

(2) The access plan must include details of the siting, design, layout, visibility splays, access management 

measures, lighting, signing, safety measures and a maintenance programme relevant to the access it relates 

to. 

(3) The highway accesses (including visibility splays) must be constructed and maintained in accordance 

with the approved details. 

Operational Drainage PlanStrategy 

17.—(54) In the event of scenario 1 or scenario 2, each of Work Nos. 15A, 15B, 18A, and 18B, 21A and 

21B  must not commence until a written plan for drainage during operation of the relevant work, has been 

submitted to and approved by the relevant planninglead local flood authority, following consultation with 

the relevant sewerage and drainage authorities, lead local floodplanning authority and the Environment 

Agency. 

(2) In the event of scenario 3 or scenario 4, Work No. 15C, 18A and 18B must not commence until a 

written plan for drainage during operation of the relevant work, has been submitted to and approved by the 

relevant planning authority, following consultation with the relevant sewerage and drainage authorities, lead 

local flood authority and the Environment Agency. 

(3) Each operational drainage planstrategy must accord with the principles for the relevant work set out in 

the outline operational drainage plan, andstrategy (onshore substation), must include a timetable for 

implementation, and must include provision for the maintenance of any measures identified. 

(4) Each operational drainage planstrategy must be implemented as approved. 



 

 

Onshore Archaeology 

18.—(55) No phase of the onshore works may commence until a written scheme of archaeological 

investigation for that phase (which must accord with the outline written scheme of investigation (onshore)) 

has, after consultation with Norfolk County Council and the statutory historic body, been submitted to and 

approved by the relevant planning authority. 

(2) Each scheme must— 

(a) set out a pre-construction programme of archaeological evaluation that defines the extent and 

character of archaeological sites and identifies where subsequent archaeological mitigation (i.e. 

archaeological excavation or monitoring) are required; 

(b) set out the programme and methodology for site investigation and recording; 

(c) set out the programme for post-excavation assessment, the results of which may inform the scope 

of analysis; 

(d) provision to be made for analysis of the site investigation and recording; 

(e) provision to be made for publication and dissemination of the analysis and records of the site 

investigation; 

(f) provision to be made for archive deposition of the analysis and records of the site investigation; and 

(g) nominate a competent person or organisation to undertaker the works set out in the written scheme 

of investigation. 

(3) Any written scheme of archaeological investigation or archaeological monitoring works submitted 

under sub-paragraph (1) may cover one or more phase of the onshore works. 

(4) Any archaeological investigations must be carried out in accordance with a scheme approved under 

sub-paragraph (1). 

(5) The pre-construction archaeological evaluation, archaeological site investigations, archaeological 

monitoring and post-excavation assessment for each phase must be completed for that phase in accordance 

with the programme set out in the relevant written scheme of archaeological investigation and provision 

made for analysis, publication and dissemination of results and archive deposition secured for that phase. 

(6) For the purposes of this Requirement 18 only, the definition of “commence” includes intrusive 

archaeological investigations. 

Code of construction practice 

19.—(56) No phase of the onshore works may commence until a code of construction practice (which 

must accord with the outline code of construction practice) for that phase has been submitted to and approved 

by the relevant planning authority following consultation as appropriate with Norfolk County Council, the 

Environment Agency, relevant statutory nature conservation bodies and, if applicable, the MMO. 

(2) Any code of construction practice submitted under sub-paragraph (1) may cover one or more phase of 

the onshore works. 

(3) All construction works for each phase must be undertaken in accordance with the relevant approved 

code of construction practice. 

(4) Pre-commencement screening and fencing works must only take place in accordance with a specific 

plan for such pre-commencement works which must accord with the relevant details for screening and 

fencing security set out in the outline code of construction practice, and which has been submitted to and 

approved by the relevant planning authority. 

Construction hours 

20.—(57) Construction work for the onshore works must only take place between 0700 hours and 1900 

hours Monday to Friday, and 0700 hours to 1300 hours on Saturdays, with no activity on Sundays or bank 

holidays, except as specified in paragraphs (2) to (4). 

(2) Outside the hours specified in paragraph (1), construction work may be undertaken for essential 

activities including but not limited to— 



 

 

(a) continuous periods of operation that are required as assessed in the environmental statement, such 

as concrete pouring, drilling, dewatering, cable jointing and pulling cables (including fibre optic 

cables) through ducts; 

(b) delivery to the onshore works of abnormal loads that may otherwise cause congestion on the local 

road network; 

(c) works required that may necessitate the temporary closure of roads; 

(d) onshore works requiring trenchless installation techniquesHDD; 

(e) onshore works at the landfall; 

(f) commissioning or outage works associated with the National Grid substation connection works; 

(g) electrical installation; or 

(h) emergency works. 

(3) Outside the hours specified in paragraph (1), construction work may be undertaken for non- intrusive 

activities including but not limited to— 

(a) fitting out works within: 

(i) the onshore HVAC substation buildings comprised within Work Nos. 15A and 15B in the event 

of scenario 1 or scenario 2; or 

(ii) the integrated onshore substation building comprised within Work No. 15C in the event of 

scenario 3 or scenario 4; and 

(b) daily start up or shut down. 

(4) Save for emergency works, full details, including but not limited to type of activity, vehicle movements 

and type, timing and duration and any proposed mitigation, of all essential construction activities under 

paragraph (2) and undertaken outside of the hours specified in paragraph (1) must be agreed with the relevant 

planning authority in writing in advance, and must be carried out within the agreed time. 

Control of noise during operational phase 

21.—(58) In the event of scenario 1 or scenario 2, prior to the commencement of Work Nos. 15A a noise 

management plan for those works must be submitted to and approved by the relevant planning authority. 

(2) In the event of scenario 1 or scenario 2, prior to the commencement of Work Nos. 15B a noise 

management plan for those works must be submitted to and approved by the relevant planning authority. 

(3) In the event of scenario 3 or scenario 4, prior to the commencement of Work Nos. 15C a noise 

management plan for those works must be submitted to and approved by the relevant planning authority. 

(4) Any noise management plan submitted under sub-paragraphs (1), (2) or (3) must set out the particulars 

of— 

(a) an assessment of noise from the substation, demonstrating that the rating level of the substation 

sound does not exceed the background sound level by more than 5 dB at nearby receptors, subject 

to context. The rating level, background sound level and context should be determined in 

accordance with British Standard 4142:2014+A1:2019 ‘Methods for rating and assessing industrial 

and commercial noise’ or an equivalent successor standard; 

(a)(b) the noise attenuation and mitigation measures to be taken to minimise noise resulting from 

those works, including any noise limits; and 

(b)(c) a scheme for monitoring attenuation and mitigation measures provided under sub-

paragraph (a)noise levels which must include— 

(i) the circumstances under which noise will be monitored; 

(ii) the locations at which noise will be monitored; 

(iii) the method of noise measurement (which must be in accordance with BSBritish Standard 

4142:2014+A1:2019, an equivalent successor standard or other agreed noise measurement 

methodology appropriate to the circumstances); and 

(c)(d) a complaints procedure. 



 

 

(5) Any noise management plan approved under sub-paragraphs (1), (2) or (3) must be implemented as 

approved. 

Control of artificial light emissions 

22.—(59) In the event of scenario 1 or scenario 2, Work No. 15A must not be brought into operation until 

a written scheme for the management and mitigation of artificial light emissions during the operation of that 

work has been submitted to and approved by the relevant planning authority. 

(2) In the event of scenario 1 or scenario 2, Work No. 15B must not be brought into operation until a 

written scheme for the management and mitigation of artificial light emissions during the operation of that 

work has been submitted to and approved by the relevant planning authority. 

(3) In the event of scenario 3 or scenario 4, Work No. 15C must not be brought into operation until a 

written scheme for the management and mitigation of artificial light emissions during the operation of that 

work has been submitted to and approved by the relevant planning authority. 

(4) Any scheme approved under sub-paragraphs (1), (2) or (3) must be implemented as approved. 

European protected species: onshore 

23.—(60) No phase of the onshore works may commence until final pre-construction survey work has 

been carried out to establish whether a European protected species is present on any of the land affected, or 

likely to be affected, by that phase of the onshore works or in any of the trees to be lopped or felled as part 

of that phase of the onshore works. 

(2) Where a European protected species is shown to be present, the relevant phase of the onshore works 

must not commence until, after consultation with the relevant statutory nature conservation bodies and the 

relevant planning authority, a scheme of protection and mitigation measures has been submitted to and 

approved by the relevant planning authority or a European protected species licence granted by Natural 

England. 

(3) The onshore works must be carried out in accordance with the approved scheme. 

(4) In this requirement “European protected species” has the same meaning as in regulations 42 and 46 of 

the 2017 Regulations. 

Public Rights of Way Strategy 

24.—(61) No phase of the onshore works that would affect a public right of way specified in Schedule 4 

(public rights of way to be temporarily stopped up) is to be undertaken until a public right of way strategy 

in respect of that phase and in accordance with the outline public rights of way strategy, including the 

specification for making up of an alternative right of way (where appropriate) has been submitted to and 

approved by the relevant highwayplanning authority in consultation with the relevant planninghighway 

authority. 

(2) Any alternative public rights of way must be implemented in accordance with the approved public 

rights of way strategy. 

Restoration of land used temporarily for construction 

25. Subject to article 26 (temporary use of land for carrying out the authorised project), any land landward 

of MLWS within the Order limits that is used temporarily for construction of the onshore works, and not 

ultimately incorporated in permanent works or approved landscaping, must be reinstated to its former 

condition, or such condition as the relevant planning authority may approve, as soon as reasonably 

practicable and in any event within 12 months of completion of the relevant phase of the onshore works, or 

such other period as the relevant planning authority may approve. 



 

 

Local skills and employment 

26.—(62) No phase of the onshore works may commence until a skills and employment plan (which 

accords with the outline skills and employment plan) for that phase has been submitted to and approved by 

Norfolk County Council in consultation with the relevant planning authority. 

(2) Each skills and employment plan must be prepared in consultation with the relevant planning authority 

and must identify opportunities for individuals and businesses based in the relevant planning authority’s area 

to access employment opportunities associated with the construction, operation and maintenance of the 

authorised development. 

(3) Each skills and employment plan must be implemented as approved. 

Ministry of Defence surveillance operations 

27.—(63) No wind turbine generator forming part of the authorised development is permitted to rotate its 

rotor blades on its horizontal axis until the Secretary of State, having consulted with the Ministry of Defence, 

confirms satisfaction in writing that appropriate mitigation will be implemented and maintained for the life 

of the authorised development and that arrangements have been put in place with the Ministry of Defence to 

ensure that the approved mitigation is implemented. 

(2) For the purposes of this requirement— 

(a) “appropriate mitigation” means measures to prevent or remove any adverse effects which the 

authorised development will have on 

(i) either the air defence radar at Remote Radar Head (RRH) Trimingham or, in the event the air 

defence radar at RRH Trimingham is relocated to RRH Neatishead, the air defence radar at 

RRH Neatishead; and 

(ii) the Ministry of Defence’s air surveillance and control operations; 

(b) “approved mitigation” means the detailed Radar Mitigation Scheme (RMS) that will set out the 

appropriate measures and timescales for implementation as agreed with the Ministry of Defence at 

the time the Secretary of State confirms satisfaction in writing in accordance with paragraph (1); 

(c) “Ministry of Defence” means the Ministry of Defence as represented by Defence Infrastructure 

Organisation – Safeguarding, St George’s House, DIO Head Office, DMS Whittington, Lichfield, 

Staffordshire, WS14 9PY or any successor body. 

(3) The undertaker must thereafter comply with all other obligations contained within the approved 

mitigation for the life of the authorised development. 

Cromer and Claxby Primary Surveillance Radar 

28.—(64) No erection of any wind turbine generator forming part of the authorised development may 

commence until the Secretary of State having consulted with NATS has confirmed satisfaction in writing 

that appropriate mitigation will be implemented and maintained for the lifetime of the authorised 

development and that arrangements have been put in place with NATS to ensure that the approved mitigation 

is implemented and in operation prior to erection of the wind turbine generators. 

(2) The undertaker must thereafter comply with all other obligations contained within the approved 

mitigation for the lifetime of the authorised development. 

(3) For the purposes of this requirement— 

(a) “appropriate mitigation” means measures to prevent or remove any adverse effects which the 

operation of the authorised development will have on NATS’ ability to provide safe and efficient 

air traffic (surveillance and control) services/operations during the lifetime of the authorised 

development in respect of which all necessary stakeholder consultation has been completed by 

NATS and all necessary approvals and regulatory consents have been obtained; 

(b) “approved mitigation” means the detailed Primary Surveillance Radar Mitigation Scheme setting 

out the appropriate mitigation approved by the Secretary of State and confirmed in writing in 

accordance with paragraph (1); 

(c) “NATS” means NATS (En-Route) Plc or any successor body. 



 

 

(d) “lifetime of the authorised development” means the period ending when the wind turbine generators 

are finally decommissioned and removed. 

Onshore decommissioning 

29.—(65) Within six months of the permanent cessation of commercial operation of the Sheringham Shoal 

Extension Project onshore works, an onshore decommissioning plan must be submitted to the relevant 

planning authority for approval unless otherwise agreed in writing by the relevant planning authority. 

(2) Within six months of the permanent cessation of commercial operation of the Dudgeon Extension 

Project onshore works, an onshore decommissioning plan must be submitted to the relevant planning 

authority for approval unless otherwise agreed in writing by the relevant planning authority. 

(3) The relevant planning authority must provide its decision on any onshore decommissioning plan 

submitted under sub-paragraph (1) or (2) within three months of submission of each plan unless otherwise 

agreed in writing between the relevant planning authority and the undertaker. 

(4) Any decommissioning plan approved under this requirement must be implemented as approved. 

(5) For the purposes of this requirement: 

“Dudgeon Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8B to 22B and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8B to 14B, all or any part of the scenario 3 integrated onshore 

works operated by or for the benefit of DEL, Work Nos. 18B to 22B, and any other authorised 

development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10B, 11B, 13B, 14B, all or any part of the scenario 4 integrated 

onshore works operated by or for the benefit of DEL, Work Nos. 18B to 22B, and any other 

authorised development associated with those works; and 

“Sheringham Shoal Extension Project onshore works” means: 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8A to 22A and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, all or any part of the scenario 3 integrated onshore 

works operated by or for the benefit of SEL, Work Nos. 18A to 22A and any other authorised 

development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 11A, 13A, 14A, all or any part of the scenario 4 

integrated onshore works operated by or for the benefit of SEL, Work Nos. 18A to 22A and any 

other authorised development associated with any of those works. 

Notification of generation of power 

30.—(66) SEL must notify the relevant planning authority and the MMO upon first generation of power 

from each phase of the Sheringham Shoal Extension Project no later than seven days after the occurrence of 

this event. 

(2) DEL must notify the relevant planning authority and the MMO upon first generation of power from 

each phase of the Dudgeon Extension Project no later than seven days after the occurrence of this event. 

Amendments to approved details 

31.—(67) Where any requirement requires the authorised project to be carried out in accordance with the 

details approved by the relevant planning authority or another person (the “approving authority”), the 

approved details must be taken to include any amendments that may subsequently be approved by the 

approving authority (after consulting any person that the approving authority is required to consult under the 

relevant requirement). 

(2) The approving authority must not approve an amendment unless it is satisfied that the amendment is 

unlikely to give rise to any materially new or materially different environmental effects from those assessed 

in the environmental statement. 



 

 

Contaminated land and groundwater scheme 

32.—(68) Pre-commencement remedial work in respect of any ground contamination or other adverse 

ground conditions must only take place in accordance with a scheme to deal with the contamination of any 

land (including groundwater) that is likely to cause significant harm to persons or pollution of controlled 

waters or the environment which has been submitted to, and approved by, the relevant planning authority in 

consultation with the Environment Agency. 

(2) Each scheme submitted under sub-paragraph (1) must include an investigation and assessment report, 

prepared by a specialist consultant to identify the extent of any contamination and the remedial measures to 

be taken for that stage to render the land fit for its intended purpose, together with a management plan which 

sets out long-term measures with respect to any contaminants remaining on the site.  

(3) Such remediation as may be identified in each approved scheme must be carried out in accordance with 

that approved scheme. 

PART 2 

APPROVAL OF MATTERS SPECIFIED IN REQUIREMENTS 

Applications made under requirements 

32.33. Where an application has been made to the approving authority for any agreement or approval 

required pursuant to a requirement included in this Order, the approving authority must give notice to the 

undertaker of their decision, including the reasons, on the application, within a period of 56 days beginning 

with— 

(a) the day immediately following that on which the application is received by the approving authority; 

or 

(b) such longer period as may be agreed by the undertaker and the approving authority. 

Further information 

33.34.—ppp) (69) Where an application has been made under paragraph 1 the approving authority has the 

right to request such reasonable further information from the undertaker as is necessary to enable it to 

consider the application. 

(2) If the approving authority considers further information is needed, and the requirement does not specify 

that consultation with a requirement consultee is required, it must, within 21 days of receipt of the 

application, notify the undertaker in writing specifying the further information required. 

(3) If the requirement indicates that consultation must take place with a consultee the approving authority 

must issue the consultation to the requirement consultee within seven days of receipt of the application. 

Where the consultee requires further information they must notify the approving authority in writing 

specifying the further information required within 21 days of receipt of the consultation. The approving 

authority must notify the undertaker in writing specifying any further information requested by the consultee 

within seven days of receipt of such a request. 

(4) In the event that the approving authority does not give such notification as specified in sub- paragraph 

(2) or (3) it is deemed to have sufficient information to consider the application and is not thereafter entitled 

to request further information without the prior agreement of the undertaker. 

(5) A approving authority may request further information under sub-paragraph (1) on more than one 

occasion provided that all such requests are made within the period specified in sub-paragraph (2). 

Provision of information by Consultees 

34.35.—qqq) (70) Any consultee who receives a consultation under paragraph 2(3) must respond to that 

request within 28 days from receipt unless either sub paragraph (2) of this paragraph applies or a longer 
period is agreed with both the undertaker and the approving authority. 



 

 

(2) Where any consultee requests further information in accordance with the timescales set out in 

paragraph 2(3) then they must respond to the consultation within 14 days from the receipt of the further 

information requested unless a longer period is agreed with both the undertaker and the approving authority. 

Fees 

35.36.—rrr) (71) Where an application is made to the approving authority for agreement or approval in 

respect of a requirement the fee for the discharge of conditions as specified in the Town and Country 

Planning (Fees for Applications, Deemed Applications, Requests and Site Visits) (England) Regulations 

2012(a) (or any regulations replacing the same) is to be paid by the undertaker to the approving authority in 

accordance with these regulations. 

(2) Any fee paid under this Schedule must be refunded to the undertaker within four weeks of the 

application being rejected as invalidly made. 

Appeal 

36.37.—sss) (72) The undertaker may appeal to the Secretary of State in the event that— 

(a) the approving authority refuses an application for any consent, agreement or approval required by 

a requirement included in this Order or grants it subject to conditions; 

(b) the approving authority does not give notice of its decision to the undertaker within the time period 

specified in paragraph 1 (Applications made under requirements); 

(c) on receipt of a request for further information under paragraph 2 (Further information) the 

undertaker considers that either the whole or part of the specified information requested by the 

approving authority is not necessary for the consideration of the application; or 

(d) on receipt of any further information requested, the approving authority notifies the undertaker that 

the information provided is inadequate and requests additional information which the undertaker 

considers is grid co-ordinatescoordinates 

(e) not necessary for the consideration of the application. 

(2) The appeal process is to be as follows— 

(a) the undertaker must submit the appeal documentation to the Secretary of State and must on the same 

day provide copies of the appeal documentation to the relevant planning authority and any consultee 

required to be consulted pursuant to the requirement which is the subject of the appeal (together 

with the undertaker, these are the “appeal parties”); 

(b) as soon as is practicable after receiving the appeal documentation, the Secretary of State must 

appoint a person (“the appointed person”) to determine the appeal and must notify the appeal parties 

of the identity of the appointed person and the address to which all correspondence for their attention 

should be sent, the date of such notification being the “start date” for the purposes of this sub-

paragraph (2); 

(c) the relevant planning authority and any consultee required to be consulted pursuant to the 

requirement which is the subject of the appeal must submit written representations to the appointed 

person in respect of the appeal within 21 days of the start date and must ensure that copies of their 

written representations are sent to each other and to the undertaker on the day on which they are 

submitted to the appointed person; 

(d) the appeal parties must make any counter-submissions to the appointed person within 21 days of 

receipt of written representations pursuant to sub-paragraph (2)(c); and 

(e) the appointed person must make their decision and notify it to the appeal parties, with reasons, as 

soon as reasonably practicable and in any event within 42 days of the later of— 

(i) the deadline for receipt of written representations pursuant to sub-paragraph 2(c); or 

(ii) the deadline for the receipt of counter-submissions pursuant to sub-paragraph (2)(d). 

(3) The appointment of the person pursuant to sub-paragraph (2)(b) may be undertaken by a person 

appointed by the Secretary of State for this purpose instead of by the Secretary of State. 



 

 

(4) In the event that the appointed person considers that further information is necessary to consider the 

appeal, the appointed person must notify the appeal parties in writing specifying the further information 

required and the date by which the information is to be submitted and the appointed person must make any 

notification and set the date for the receipt of such further information having regard to the timescales in 

sub-paragraph (2). 

(5) Any further information required under sub-paragraph (4) must be provided by the appeal party from 

whom the further information was requested to the appointed person and other appeal parties, the relevant 

planning authority and any consultee required to be consulted pursuant to the requirement the subject of the 

appeal on the date specified by the appointed person (the “specified date”), and the appointed person must 

notify the appeal parties of the revised timetable for the appeal on or before that day. The revised timetable 

for the appeal must require submission of written representations to the appointed person within 12 days of 

the specified date but otherwise is to be in accordance with the process and time limits set out in sub-

paragraphs (2)(c) to (2)(e). 

(6) On an appeal under this sub-paragraph, the appointed person may— 

(a) allow or dismiss the appeal; or 

(b) reverse or vary any part of the decision of the relevant planning authority (whether the appeal relates 

to that part of it or not). 

(7) The appointed person may proceed to a decision on an appeal taking into account only such written 

representations as have been sent within the relevant time limits. 

(8) The appointed person may proceed to a decision even though no written representations have been 

made within the relevant time limits, if it appears to the appointed person that there is sufficient material to 

enable a decision to be made on the merits of the case and may deal with the application as if it had been 

made to the appointed person in the first instance. 

(9) The decision of the appointed person on an appeal is to be final and binding on the parties, and a court 

may entertain proceedings for questioning the decision only if the proceedings are brought by a claim for 

judicial review. 

(10) If an approval is given by the appointed person pursuant to this article, it is to be deemed to be an 

approval for the purpose of Schedule 2 as if it had been given by the approving authority. The relevant 

planning authority may confirm any determination given by the appointed person in identical form in writing 

but a failure to give such confirmation (or a failure to give it in identical form) is not to be taken to affect or 

invalidate the effect of the appointed person’s determination. 

(11) Save where a direction is given pursuant to sub-paragraph (12) requiring the costs of the appointed 

person to be paid by the relevant planning authority, the reasonable costs of the appointed person must be 

met by the undertaker. 

(12) On application by the approving authority or the undertaker, the appointed person may give directions 

as to the costs of the appeal parties and as to the parties by whom the costs of the appeal are to be paid. In 

considering whether to make any such direction and the terms on which it is to be made, the appointed person 

must have regard to Planning Practice Guidance: Appeals (March 2014) or any circular or guidance which 

may from time to time replace it. 

 SCHEDULE 3 Article 8 

Streets subject to street works 

(1) Area (2) Street subject to street works 

District of North Norfolk Approximately 37 metres of THE STREET as shown between 

points 1a and 1b on sheet 1 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 84 metres of THE STREET as shown between 

points 1c and 1d on sheet 1 of the Streets (to be temporarily stopped 

up) Plan 



 

 

District of North Norfolk Approximately 51 metres of HOLGATE HILL as shown between 

points 2a and 2c on sheet 2 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 62 metres of HOLT ROAD as shown between 

points 2b and 2c on sheet 2 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 106 metres of Private track as shown between points 

2c and 2d on sheet 2 of the Streets (to be temporarily stopped up) 

Plan 

District of North Norfolk Approximately 125 metres of STATION ROAD as shown between 

points 2e and 2f on sheet 2 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 39 metres of SHERINGHAM ROAD as shown 

between points 3a and 3b on sheet 3 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 100 metres of Private track as shown between points 

3c and 3d on sheet 3 of the Streets (to be temporarily stopped up) 

Plan 

District of North Norfolk Approximately 18 metres of SANDY HILL LANE as shown 

between points 3e and 3f on sheet 3 of the Streets (to be temporarily 

stopped up) Plan 

District of North Norfolk Approximately 102 metres of Private track as shown between points 

4a and 4b on sheet 4 of the Streets (to be temporarily stopped up) 

Plan 

District of North Norfolk Approximately 122 metres of TRACK as shown between points 4c 

and 4d on sheet 4 of the Streets (to be temporarily stopped up) Plan 

District of North Norfolk Approximately 30 metres of SANDY HILL LANE as shown 

between points 4e and 4f on sheet 4 of the Streets (to be temporarily 

stopped up) Plan 

District of North Norfolk Approximately 112 metres of Private track as shown between points 

4g and 4h on sheet 4 of the Streets (to be temporarily stopped up) 

Plan 

District of North Norfolk Approximately 26 metres of HOLT ROAD as shown between 

points 5a and 5b on sheet 5 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 119 metres of HOLT ROAD as shown between 

points 5c and 5d on sheet 5 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 89 metres of THE STREET as shown between 

points 5e and 5f on sheet 5 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 60 metres of RECTORY ROAD as shown between 

points 6a and 6b on sheet 6 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 82 metres of NEW ROAD as shown between points 

6c and 6d on sheet 6 of the Streets (to be temporarily stopped up) 

Plan 

District of North Norfolk Approximately 149 metres of MARPLE LANE as shown between 

points 7a and 7b on sheet 7 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 61 metres of GRESHAM ROAD as shown between 

points 7c and 7d on sheet 7 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 60 metres of CHURCH LANE as shown between 

points 7e and 7f on sheet 7 of the Streets (to be temporarily stopped 

up) Plan 



 

 

District of North Norfolk Approximately 89 metres of Private track as shown between points 

8a and 8b on sheet 8 of the Streets (to be temporarily stopped up) 

Plan 

District of North Norfolk Approximately 124 metres of NORTHFIELD LANE as shown 

between points 9a and 9b on sheet 9 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 111 metres of CHURCH STREET as shown 

between points 9c and 9d on sheet 9 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 60 metres of LITTLE BARNINGHAM ROAD as 

shown between points 10a and 10b on sheet 10 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 60 metres of SWEETBRIAR LANE as shown 

between points 10c and 10d on sheet 10 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 96 metres of MATLASKE ROAD as shown 

between points 10e and 10f on sheet 10 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 115 metres of MATLASKE ROAD as shown 

between points 11a and 11b on sheet 11 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 107 metres of MATLASKE ROAD as shown 

between points 12a and 12b on sheet 12 of the Streets (to be 

temporarily stopped up) Plan 

District of North Norfolk Approximately 82 metres of Private track as shown between points 

13a and 13b on sheet 13 of the Streets (to be temporarily stopped 

up) Plan 

District of North Norfolk Approximately 132 metres of AYLSHAM ROAD (B1354) as 

shown between points 13c and 13d on sheet 13 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 137 metres of Private track as shown between points 

13e and 13f on sheet 13 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 100 metres of SPA LANE as shown between points 

13g and 13h on sheet 13 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 103 metres of SPINK'S LANE as shown between 

points 14a and 14b on sheet 14 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 49 metres of B1149 as shown between points 15a 

and 15b on sheet 15 of the Streets (to be temporarily stopped up) 

Plan 

District of Broadland Approximately 77 metres of UNNAMED ROAD as shown between 

points 16a and 16b on sheet 16 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 34 metres of HOLT ROAD as shown between 

points 16c and 16d on sheet 16 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 130 metres of Private track as shown between points 

16e and 16f on sheet 16 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 101 metres of OULTON STREET as shown 

between points 16g and 16h on sheet 16 of the Streets (to be 

temporarily stopped up) Plan 



 

 

District of Broadland Approximately 60 metres of UNNAMED ROAD as shown between 

points 16i and 16j on sheet 16 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 49 metres of OULTON STREET as shown between 

points 16k and 16l on sheet 16 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 169 metres of B1149 as shown between points 17a 

and 17b on sheet 17 of the Streets (to be temporarily stopped up) 

Plan 

District of Broadland Approximately 60 metres of BIRDS LANE as shown between 

points 17c and 17d on sheet 17 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 103 metres of Private track as shown between points 

17e and 17f on sheet 17 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 106 metres of AYLSHAM ROAD as shown 

between points 18a and 18b on sheet 18 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 69 metres of OLD FRIENDSHIP LANE as shown 

between points 18c and 18d on sheet 18 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 101 metres of NORWICH ROAD as shown 

between points 18e and 18f on sheet 18 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 142 metres of REEPHAM ROAD as shown 

between points 19a and 19b on sheet 19 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 60 metres of CHURCH LANE as shown between 

points 20a and 20b on sheet 20 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 149 metres of Private track as shown between points 

20c and 20d on sheet 20 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 89 metres of Private track as shown between points 

20e and 20f on sheet 20 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 61 metres of Private track as shown between points 

20g and 20h on sheet 20 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 62 metres of CLAY LANE as shown between points 

21a and 21b on sheet 21 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 100 metres of CHURCH LANE as shown between 

points 21c and 21d on sheet 21 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 100 metres of UPGATE as shown between points 

22a and 22b on sheet 22 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 97 metres of PRoW as shown between points 22c 

and 22d on sheet 22 of the Streets (to be temporarily stopped up) 

Plan 

District of Broadland Approximately 116 metres of REEPHAM ROAD as shown 

between points 22e and 22f on sheet 22 of the Streets (to be 

temporarily stopped up) Plan 



 

 

District of Broadland Approximately 117 metres of Private track as shown between points 

23a and 23b on sheet 23 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 102 metres of Private track as shown between points 

23c and 23d on sheet 23 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 65 metres of FELTHORPE ROAD as shown 

between points 23e and 23f on sheet 23 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 108 metres of OLD FAKENHAM ROAD as shown 

between points 23g and 23h on sheet 23 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 43 metres of OLD FAKENHAM ROAD as shown 

between points 23i and 23j on sheet 23 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 135 metres of FAKENHAM ROAD as shown 

between points 23k and 23l on sheet 23 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 112 metres of Private track as shown between points 

23m and 23n on sheet 23 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 34 metres of FAKENHAM ROAD as shown 

between points 23o and 23p on sheet 23 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 120 metres of Private track as shown between points 

24a and 24b on sheet 24 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 23 metres of MORTON LANE as shown between 

points 24c and 24d on sheet 24 of the Streets (to be temporarily 

stopped up) Plan 

District of Broadland Approximately 103 metres of RINGLAND LANE as shown 

between points 24e and 24f on sheet 24 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 27 metres of CHURCH HILL LANE as shown 

between points 25a and 25b on sheet 25 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 100 metres of NORWICH WESTERN LINK 

ROAD as shown between points 25c and 25d on sheet 25 of the 

Streets (to be temporarily stopped up) Plan 

District of Broadland Approximately 60 metres of CHURCH HILL LANE as shown 

between points 25e and 25f on sheet 25 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 118 metres of THE BROADWAY as shown 

between points 26a and 26b on sheet 26 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 190 metres of Private track as shown between points 

26c and 26d on sheet 26 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 85 metres of Private track as shown between points 

26e and 26f on sheet 26 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 104 metres of Private track as shown between points 

26h and 26g on sheet 26 of the Streets (to be temporarily stopped 

up) Plan 



 

 

District of Broadland Approximately 100 metres of Private track as shown between points 

26j and 26i on sheet 26 of the Streets (to be temporarily stopped up) 

Plan 

District of Broadland Approximately 63 metres of Private track as shown between points 

26l and 26k on sheet 26 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 115 metres of TAVERHAM ROAD as shown 

between points 27a and 27b on sheet 27 of the Streets (to be 

temporarily stopped up) Plan 

District of Broadland Approximately 62 metres of Private track as shown between points 

27c and 27d on sheet 27 of the Streets (to be temporarily stopped 

up) Plan 

District of Broadland Approximately 6 metres of Planned - NCC as shown between points 

28a and 28b on sheet 28 of the Streets (to be temporarily stopped 

up) Plan 

District of South Norfolk Approximately 143 metres of A47 as shown between points 28c and 

28d on sheet 28 of the Streets (to be temporarily stopped up) Plan 

District of South Norfolk Approximately 63 metres of A47 as shown between points 28e and 

28f on sheet 28 of the Streets (to be temporarily stopped up) Plan 

District of South Norfolk Approximately 117 metres of CHURCH LANE as shown between 

points 28g and 28h on sheet 28 of the Streets (to be temporarily 

stopped up) Plan 

District of South Norfolk BROOMApproximately 71 metres of CHURCH LANE as shown 

between points 28i and 28j on sheet 28 of the Streets (to be 

temporarily stopped up) Plan 

District of South Norfolk Approximately 60 metres of BROOM LANE as shown between 

points 28k and 28l on sheet 28 of the streets (to be temporarily 

stopped up) plan 

District of South Norfolk Approximately 110 metres of Private track as shown between points 

29a and 29b on sheet 29 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 37 metres of COLTON ROAD as shown between 

points 29c and 29d on sheet 29 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 100 metres of COLTON ROAD as shown between 

points 29e and 29f on sheet 29 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 111 metres of CHAPEL STREET as shown between 

points 30a and 30b on sheet 30 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 187 metres of Private track as shown between points 

30c and 30d on sheet 30 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 99 metres of WATTON ROAD as shown between 

points 31a and 31b on sheet 31 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 79 metres of BURDOCK LANE as shown between 

points 31c and 31d on sheet 31 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 21 metres of BURDOCK LANE as shown between 

points 31e and 31f on sheet 31 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 60 metres of SKOYLES LANE as shown between 

points 32a and 32b on sheet 32 of the Streetsstreets (to be 

temporarily stopped up) Planplan 



 

 

District of South Norfolk Approximately 100 metres of MELTON ROAD as shown between 

points 33a and 33b on sheet 33 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 111 metres of Private track as shown between points 

33c and 33d on sheet 33 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 23 metres of KETTS OAK as shown between points 

34a and 34b on sheet 34 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 109 metres of KETTS OAK as shown between 

points 34c and 34d on sheet 34 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 32 metres of KETTS OAK as shown between points 

34e and 34f on sheet 34 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 89 metres of Private track as shown between points 

34g and 34h on sheet 34 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 100 metres of A11 as shown between points 35a and 

35b on sheet 35 of the Streetsstreets (to be temporarily stopped up) 

Planplan 

District of South Norfolk Approximately 65 metres of Private track as shown between points 

35c and 35d on sheet 35 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 100 metres of HIGH STREET as shown between 

points 35e and 35f on sheet 35 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 30 metres of HIGH STREET as shown between 

points 35g and 35h on sheet 35 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 102 metres of UNNAMED as shown between points 

35i and 35j on sheet 35 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 71 metres of CHURCH ROAD as shown between 

points 35k and 35l on sheet 35 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 206 metres of HETHERSETT ROAD as shown 

between points 36a and 36b on sheet 36 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 101 metres of Private track as shown between points 

36c and 36d on sheet 36 of the Streetsstreets (to be temporarily 

stopped up) Planplan 

District of South Norfolk Approximately 57 metres of HETHERSETT ROAD as shown 

between points 36e and 36f on sheet 36 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 107 metres of INTWOOD LANE as shown between 

points 37a and 37b on sheet 37 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 110 metres of MAIN ROAD B1113 as shown 

between points 38a and 38b on sheet 38 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 70 metres of GOWTHORPE LANE as shown 

between points 38c and 38d on sheet 38 of the Streetsstreets (to be 

temporarily stopped up) Planplan 



 

 

District of South Norfolk Approximately 18 metres of GOWTHORPE LANE as shown 

between points 38e and 38f on sheet 38 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 127 metres of HICKLING LANE as shown between 

points 39a and 39b on sheet 39 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 115 metres of MANGREEN HALL LANE as 

shown between points 40a and 40b on sheet 40 of the Streetsstreets 

(to be temporarily stopped up) Planplan 

District of South Norfolk Approximately 186 metres of IPSWICH ROAD as shown between 

points 40c and 40d on sheet 40 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

District of South Norfolk Approximately 52 metres of IPSWICH ROAD as shown between 

points 40e and 40f on sheet 40 of the Streetsstreets (to be 

temporarily stopped up) Planplan 

 SCHEDULE 4 Article 4 

Public Rights of Way to be temporarily stopped up 

(1) Area (2) Streets to be temporarily 

stopped up 

(3) Extent of temporary 

stopping up 

District of North Norfolk Footpath reference 1 

Weybourne FP7 

Approximately 234 metres of 

Footpath reference 1 

Weybourne FP7 shown in 

orange between points marked 

1a and 1b on sheet 1 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Footpath reference 4 

Weybourne FP6 

Approximately 112 metres of 

Footpath reference 4 

Weybourne FP6 shown in 

orange between points marked 

4a and 4b on sheet 4 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Footpath reference 6 Bodham 

FP8 

Approximately 196 metres of 

Footpath reference 6 Bodham 

FP8 shown in orange between 

points marked 6a to 6f on 

sheet 6 of the Public Rights of 

Waypublic rights of way (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Footpath reference 8 Matlask 

FP1 

Approximately 97 metres of 

Footpath reference 8 Matlask 

FP1 shown in orange between 

points marked 8a and 8b on 

sheet 8 of the Public Rights of 

Waypublic rights of way (to be 

temporarily stopped up) 

Planplan 



 

 

District of North Norfolk Footpath reference 9 

Plumstead FP11 

Approximately 106 metres of 

Footpath reference 9 

Plumstead FP11 shown in 

orange between points marked 

9a and 9b on sheet 9 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Footpath reference 11 

Itteringham FP3 

Approximately 133 metres of 

Footpath reference 11 

Itteringham FP3 shown in 

orange between points marked 

11a and 11b on sheet 11 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Footpath reference 12i 

Corpusty FP17 

Approximately 62 metres of 

Footpath reference 12i 

Corpusty FP17 shown in 

orange between points marked 

12a and 12b on sheet 12 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Footpath reference 12ii 

Corpusty FP16 

Approximately 64 metres of 

Footpath reference 12ii 

Corpusty FP16 shown in 

orange between points marked 

12c and 12d on sheet 12 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 14i Oulton 

FP4 

Approximately 121 metres of 

Footpath reference 14i Oulton 

FP4 shown in orange between 

points marked 14a and 14b on 

sheet 14 of the Public Rights 

of Waypublic rights of way (to 

be temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 14ii 

Heydon FP2 

Approximately 103 metres of 

Footpath reference 14ii 

Heydon FP2 shown in orange 

between points marked 14c 

and 14d on sheet 14 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 17 Marriots 

Way 

Approximately 115 metres of 

Footpath reference 17 Marriots 

Way shown in orange between 

points marked 17a and 17b on 



 

 

sheet 17 of the Public Rights 

of Waypublic rights of way (to 

be temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 18i 

Cawston FP3 

Approximately 101 metres of 

Footpath reference 18i 

Cawston FP3 shown in orange 

between points marked 18a 

and 18b on sheet 18 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 18ii 

Cawston FP8 

Approximately 87 metres of 

Footpath reference 18ii 

Cawston FP8 shown in orange 

between points marked 18c 

and 18d on sheet 18 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 18iii 

Cawston FP7 

Approximately 2 metres of 

Footpath reference 18iii 

Cawston FP7 shown in orange 

between points marked 18e 

and 18f on sheet 18 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 21i 

Swannington FP4 

Approximately 223 metres of 

Footpath reference 21i 

Swannington FP4 shown in 

orange between points marked 

21a to 21d on sheet 21 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 21ii 

Swannington FP6 

Approximately 100 metres of 

Footpath reference 21ii 

Swannington FP6 shown in 

orange between points marked 

21e and 21f on sheet 21 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 21iii 

Swannington FP7 

Approximately 71 metres of 

Footpath reference 21iii 

Swannington FP7 shown in 

orange between points marked 

21g and 21h on sheet 21 of the 

Public Rights of Waypublic 

rights of way (to be 



 

 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 22i 

Swannington FP8 

Approximately 123 metres of 

Footpath reference 22i 

Swannington FP8 shown in 

orange between points marked 

22a and 22b on sheet 22 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 22ii 

Swannington FP13 

Approximately 101 metres of 

Footpath reference 22ii 

Swannington FP13 shown in 

orange between points marked 

22c and 22d on sheet 22 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Restricted Byway reference 

22iii Swannington RB12 

Approximately 97 metres of 

Restricted Byway reference 

22iii Swannington RB12 

shown in purple between 

points marked 22e and 22f on 

sheet 22 of the Public Rights 

of Waypublic rights of way (to 

be temporarily stopped up) 

Planplan 

District of Broadland Restricted Byway reference 

23i Attlebridge RB1 

Approximately 149 metres of 

Restricted Byway reference 

23i Attlebridge RB1 shown in 

purple between points marked 

23a and 23b on sheet 23 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of Broadland Footpath reference 23ii 

Marriots Way 

Approximately 102 metres of 

Footpath reference 23ii 

Marriots Way shown in orange 

between points marked 23c 

and 23d on sheet 23 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 31 Great 

Melton FP1 

Approximately 81 metres of 

Footpath reference 31 Great 

Melton FP1 shown in orange 

between points marked 31a 

and 31b on sheet 31 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 



 

 

District of South Norfolk Footpath reference 35 

Ketteringham FP4 

Approximately 111 metres of 

Footpath reference 35 

Ketteringham FP4 shown in 

orange between points marked 

35a and 35b on sheet 35 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 37i East 

Carleton FP4 

Approximately 91 metres of 

Footpath reference 37i East 

Carleton FP4 shown in orange 

between points marked 37a 

and 37b on sheet 37 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 37ii 

Swardeston FP2 

Approximately 102 metres of 

Footpath reference 37ii 

Swardeston FP2 shown in 

orange between points marked 

37c and 37d on sheet 37 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 37iii 

Swardeston FP3 

Approximately 78 metres of 

Footpath reference 37iii 

Swardeston FP3 shown in 

orange between points marked 

37e and 37f on sheet 37 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 37iv 

Swardeston FP4 

Approximately 60 metres of 

Footpath reference 37iv 

Swardeston FP4 shown in 

orange between points marked 

37g and 37h on sheet 37 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 38i 

Mulbarton FP6 

Approximately 65 metres of 

Footpath reference 38i 

Mulbarton FP6 shown in 

orange between points marked 

38a and 38b on sheet 38 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 38ii 

Mulbarton FP7 

Approximately 67 metres of 

Footpath reference 38ii 

Mulbarton FP7 shown in 



 

 

orange between points marked 

38c and 38d on sheet 38 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Footpath reference 38iii 

Swainsthorpe FP1 

Approximately 66 metres of 

Footpath reference 38iii 

Swainsthorpe FP1 shown in 

orange between points marked 

38e and 38f on sheet 38 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Bridleway reference 39i 

Swainsthorpe BR2 

Approximately 53 metres of 

Bridleway reference 39i 

Swainsthorpe BR2 shown in 

green between points marked 

39a and 39b on sheet 39 of the 

Public Rights of Way (to be 

temporarily stopped up) Plan 

District of South Norfolk Byway Open to All Traffic 

reference 39ii Swainsthorpe 

BOAT6 

Approximately 125 metres of 

Byway Open to All Traffic 

reference 39ii Swainsthorpe 

BOAT6 shown in purple 

between points marked 39c 

and 39d on sheet 39 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Bridleway reference 40 

Swardeston BR12 

Approximately 710 metres of 

Bridleway reference 40 

Swardeston BR12 shown in 

green between points marked 

40a and 40b on sheet 40 of the 

Public Rights of Waypublic 

rights of way (to be 

temporarily stopped up) 

Planplan 

 SCHEDULE 5 Article 10 

Streets to be temporarily stopped up 

(1) Area (2) Streets to be temporarily 
stopped up 

(3) Extent of temporary 
stopping up 

District of North Norfolk THE STREET Approximately 37 metres of 

THE STREET as shown 

between points 1a and 1b on 

sheet 1 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk THE STREET Approximately 84 metres of 

THE STREET as shown 



 

 

between points 1c and 1d on 

sheet 1 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk HOLGATE HILL Approximately 51 metres of 

HOLGATE HILL as shown 

between points 2a and 2c on 

sheet 2 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk HOLT ROAD Approximately 62 metres of 

HOLT ROAD as shown 

between points 2b and 2c on 

sheet 2 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk Private track Approximately 106 metres of 

Private track as shown 

between points 2c and 2d on 

sheet 2 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk STATION ROAD Approximately 125 metres of 

STATION ROAD as shown 

between points 2e and 2f on 

sheet 2 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk SHERINGHAM ROAD Approximately 39 metres of 

SHERINGHAM ROAD as 

shown between points 3a and 

3b on sheet 3 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Private track Approximately 100 metres of 

Private track as shown 

between points 3c and 3d on 

sheet 3 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk SANDY HILL LANE Approximately 18 metres of 

SANDY HILL LANE as 

shown between points 3e and 

3f on sheet 3 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Private track Approximately 102 metres of 

Private track as shown 

between points 4a and 4b on 

sheet 4 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk TRACK Approximately 122 metres of 

TRACK as shown between 

points 4c and 4d on sheet 4 of 



 

 

the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk SANDY HILL LANE Approximately 30 metres of 

SANDY HILL LANE as 

shown between points 4e and 

4f on sheet 4 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Private track Approximately 112 metres of 

Private track as shown 

between points 4g and 4h on 

sheet 4 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk HOLT ROAD Approximately 26 metres of 

HOLT ROAD as shown 

between points 5a and 5b on 

sheet 5 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk HOLT ROAD Approximately 119 metres of 

HOLT ROAD as shown 

between points 5c and 5d on 

sheet 5 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk THE STREET Approximately 89 metres of 

THE STREET as shown 

between points 5e and 5f on 

sheet 5 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk RECTORY ROAD Approximately 60 metres of 

RECTORY ROAD as shown 

between points 6a and 6b on 

sheet 6 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk NEW ROAD Approximately 82 metres of 

NEW ROAD as shown 

between points 6c and 6d on 

sheet 6 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk MARLPITMARPLE LANE Approximately 149 metres of 

MARLPITMARPLE LANE as 

shown between points 7a and 

7b on sheet 7 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk GRESHAM ROAD Approximately 61 metres of 

GRESHAM ROAD as shown 

between points 7c and 7d on 

sheet 7 of the Streetsstreets (to 



 

 

be temporarily stopped up) 

Planplan 

District of North Norfolk CHURCH LANE Approximately 60 metres of 

CHURCH LANE as shown 

between points 7e and 7f on 

sheet 7 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk Private track Approximately 89 metres of 

Private track as shown 

between points 8a and 8b on 

sheet 8 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk NORTHFIELD LANE Approximately 124 metres of 

NORTHFIELD LANE as 

shown between points 9a and 

9b on sheet 9 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk CHURCH STREET Approximately 111 metres of 

CHURCH STREET as shown 

between points 9c and 9d on 

sheet 9 of the Streetsstreets (to 

be temporarily stopped up) 

Planplan 

District of North Norfolk LITTLE BARNINGHAM ROAD Approximately 60 metres of 

LITTLE BARNINGHAM 

ROAD as shown between 

points 10a and 10b on sheet 10 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk SWEETBRIAR LANE Approximately 60 metres of 

SWEETBRIAR LANE as 

shown between points 10c and 

10d on sheet 10 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk MATLASKE ROAD Approximately 96 metres of 

MATLASKE ROAD as 

shown between points 10e and 

10f on sheet 10 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk MATLASKE ROAD Approximately 115 metres of 

MATLASKE ROAD as 

shown between points 11a and 

11b on sheet 11 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk MATLASKE ROAD Approximately 107 metres of 

MATLASKE ROAD as 



 

 

shown between points 12a and 

12b on sheet 12 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of North Norfolk Private track Approximately 82 metres of 

Private track as shown 

between points 13a and 13b on 

sheet 13 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of North Norfolk AYLSHAM ROAD (B1354) Approximately 132 metres of 

AYLSHAM ROAD (B1354) 

as shown between points 13c 

and 13d on sheet 13 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 137 metres of 

Private track as shown 

between points 13e and 13f on 

sheet 13 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland SPA LANE Approximately 100 metres of 

SPA LANE as shown between 

points 13g and 13h on sheet 13 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland SPINKSSPINK’S LANE Approximately 103 metres of 

SPINKSSPINK’S LANE as 

shown between points 14a and 

14b on sheet 14 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland B1149 Approximately 49 metres of 

B1149 as shown between 

points 15a and 15b on sheet 15 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland HEYDONUNNAMED ROAD Approximately 77 metres of 

HEYDONUNNAMED ROAD 

as shown between points 16a 

and 16b on sheet 16 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland B1149HOLT ROAD Approximately 34 metres of 

B1149HOLT ROAD as shown 

between points 16c and 16d on 

sheet 16 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 



 

 

District of Broadland Private track Approximately 130 metres of 

Private track as shown 

between points 16e and 16f on 

sheet 16 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland OULTON STREET Approximately 101 metres of 

OULTON STREET as shown 

between points 16g and 16h on 

sheet 16 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland UNNAMED ROAD Approximately 60 metres of 

UNNAMED ROAD as shown 

between points 16i and 16j on 

sheet 16 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland OULTON STREET Approximately 49 metres of 

OULTON STREET as shown 

between points 16k and 16l on 

sheet 16 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland B1149 Approximately 169 metres of 

B1149 as shown between 

points 17a and 17b on sheet 17 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland BIRDS LANE Approximately 60 metres of 

BIRDS LANE as shown 

between points 17c and 17d on 

sheet 17 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 103 metres of 

Private track as shown 

between points 17e and 17f on 

sheet 17 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland AYLSHAM ROAD Approximately 106 metres of 

AYLSHAM ROAD as shown 

between points 18a and 18b on 

sheet 18 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland OLD FRIENDSHIP LANE Approximately 69 metres of 

OLD FRIENDSHIP LANE as 

shown between points 18c and 

18d on sheet 18 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 



 

 

District of Broadland NORWICH ROAD Approximately 101 metres of 

NORWICH ROAD as shown 

between points 18e and 18f on 

sheet 18 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland REEPHAM ROAD Approximately 142 metres of 

REEPHAM ROAD as shown 

between points 19a and 19b on 

sheet 19 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland CHURCH LANE Approximately 60 metres of 

CHURCH LANE as shown 

between points 20a and 20b on 

sheet 20 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 149 metres of 

Private track as shown 

between points 20c and 20d on 

sheet 20 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 89 metres of 

Private track as shown 

between points 20e and 20f on 

sheet 20 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 61 metres of 

Private track as shown 

between points 20g and 20h on 

sheet 20 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland CLAY LANE Approximately 62 metres of 

CLAY LANE as shown 

between points 21a and 21b on 

sheet 21 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland CHURCH LANE Approximately 100 metres of 

CHURCH LANE as shown 

between points 21c and 21d on 

sheet 21 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland UPGATE Approximately 100 metres of 

UPGATE as shown between 

points 22a and 22b on sheet 22 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland PRoW Approximately 97 metres of 

PRoW as shown between 



 

 

points 22c and 22d on sheet 22 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland REEPHAM ROAD Approximately 116 metres of 

REEPHAM ROAD as shown 

between points 22e and 22f on 

sheet 22 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 117 metres of 

Private track as shown 

between points 23a and 23b on 

sheet 23 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 102 metres of 

Private track as shown 

between points 23c and 23d on 

sheet 23 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland FELTHORPE ROAD Approximately 65 metres of 

FELTHORPE ROAD as 

shown between points 23e and 

23f on sheet 23 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland OLD FAKENHAM ROAD Approximately 108 metres of 

OLD FAKENHAM ROAD as 

shown between points 23g and 

23h on sheet 23 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland OLD FAKENHAM ROAD Approximately 43 metres of 

OLD FAKENHAM ROAD as 

shown between points 23i and 

23j on sheet 23 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland FAKENHAM ROAD Approximately 135 metres of 

FAKENHAM ROAD as 

shown between points 23k and 

23l on sheet 23 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 112 metres of 

Private track as shown 

between points 23m and 23n 

on sheet 23 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 



 

 

District of Broadland FAKENHAM ROAD Approximately 34 metres of 

FAKENHAM ROAD as 

shown between points 23o and 

23p on sheet 23 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 120 metres of 

Private track as shown 

between points 24a and 24b on 

sheet 24 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland RINGWOODMORTON LANE Approximately 23 metres of 

RINGWOODMORTON 

LANE as shown between 

points 24c and 24d on sheet 24 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland RINGLAND LANE Approximately 103 metres of 

RINGLAND LANE as shown 

between points 24e and 24f on 

sheet 24 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland WESTON ROADCHURCH 

HILL LANE 

Approximately 27 metres of 

WESTON ROADCHURCH 

HILL LANE as shown 

between points 25a and 25b on 

sheet 25 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland NORWICH WESTERN LINK 

ROAD 

Approximately 100 metres of 

NORWICH WESTERN LINK 

ROAD as shown between 

points 25c and 25d on sheet 25 

of the Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland WESTON ROADCHURCH 

HILL LANE 

Approximately 60 metres of 

WESTON ROADCHURCH 

HILL LANE as shown 

between points 25e and 25f on 

sheet 25 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland THE BROADWAY Approximately 118 metres of 

THE BROADWAY as shown 

between points 26a and 26b on 

sheet 26 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 190 metres of 

Private track as shown 

between points 26c and 26d on 

sheet 26 of the Streetsstreets 



 

 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 85 metres of 

Private track as shown 

between points 26e and 26f on 

sheet 26 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 104 metres of 

Private track as shown 

between points 26f26h and 

26g on sheet 26 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 100 metres of 

Private track as shown 

between points 26h26j and 26i 

on sheet 26 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 63 metres of 

Private track as shown 

between points 26j26l and 26k 

on sheet 26 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland TAVERHAM ROAD Approximately 115 metres of 

TAVERHAM ROAD as 

shown between points 27a and 

27b on sheet 27 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of Broadland Private track Approximately 62 metres of 

Private track as shown 

between points 27c and 27d on 

sheet 27 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of Broadland Planned - NCC Approximately 6 metres of 

Planned - NCC as shown 

between points 28a and 28b on 

sheet 28 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk A47 Approximately 143 metres of 

A47 as shown between points 

28c and 28d on sheet 28 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk A47 Approximately 63 metres of 

A47 as shown between points 

28e and 28f on sheet 28 of the 



 

 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk CHURCH ROADLANE Approximately 67117 metres 

of CHURCH ROADLANE as 

shown between points 28g and 

28h on sheet 28 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk CHURCH LANE Approximately 71 metres of 

CHURCH LANE as shown 

between points 28i and 28j on 

sheet 28 of the streets (to be 

temporarily stopped up) plan 

District of South Norfolk BROOM LANE Approximately 60 metres of 

BROOM LANE as shown 

between points 28i28k and 

28j28l on sheet 28 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Private track Approximately 110 metres of 

Private track as shown 

between points 29a and 29b on 

sheet 29 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk COLTON ROAD Approximately 37 metres of 

COLTON ROAD as shown 

between points 29c and 29d on 

sheet 29 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk COLTON ROAD Approximately 100 metres of 

COLTON ROAD as shown 

between points 29e and 29f on 

sheet 29 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk CHAPEL STREET Approximately 111 metres of 

CHAPEL STREET as shown 

between points 30a and 30b on 

sheet 30 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk Private track Approximately 187 metres of 

Private track as shown 

between points 30c and 30d on 

sheet 30 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk WATTON ROAD Approximately 99 metres of 

WATTON ROAD as shown 

between points 31a and 31b on 

sheet 31 of the Streetsstreets 



 

 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk BURDOCK LANE Approximately 79 metres of 

BURDOCK LANE as shown 

between points 31c and 31d on 

sheet 31 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk BURDOCK LANE Approximately 21 metres of 

BURDOCK LANE as shown 

between points 31e and 31f on 

sheet 31 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk SKOYLES LANE Approximately 60 metres of 

SKOYLES LANE as shown 

between points 32a and 32b on 

sheet 32 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk MELTON ROAD Approximately 100 metres of 

MELTON ROAD as shown 

between points 33a and 33b on 

sheet 33 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk Private track Approximately 111 metres of 

Private track as shown 

between points 33c and 33d on 

sheet 33 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk KETTS OAK Approximately 23 metres of 

KETTS OAK as shown 

between points 34a and 34b on 

sheet 34 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk KETTS OAK Approximately 109 metres of 

KETTS OAK as shown 

between points 34c and 34d on 

sheet 34 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk KETTS OAK Approximately 32 metres of 

KETTS OAK as shown 

between points 34e and 34f on 

sheet 34 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk Private track Approximately 89 metres of 

Private track as shown 

between points 34g and 34h on 

sheet 34 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 



 

 

District of South Norfolk A11 Approximately 100 metres of 

A11 as shown between points 

35a and 35b on sheet 35 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Private track Approximately 65 metres of 

Private track as shown 

between points 35c and 35d on 

sheet 35 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk HIGH STREET Approximately 100 metres of 

HIGH STREET as shown 

between points 35e and 35f on 

sheet 35 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk HIGH STREET Approximately 30 metres of 

HIGH STREET as shown 

between points 35g and 35h on 

sheet 35 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk UNNAMED Approximately 102 metres of 

UNNAMED as shown 

between points 35i and 35j on 

sheet 35 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk CHURCH ROAD Approximately 71 metres of 

CHURCH ROAD as shown 

between points 35k and 35l on 

sheet 35 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk HETHERSETT ROAD Approximately 206 metres of 

HETHERSETT ROAD as 

shown between points 36a and 

36b on sheet 36 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk Private track Approximately 101 metres of 

Private track as shown 

between points 36c and 36d on 

sheet 36 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk HETHERSETT ROAD Approximately 57 metres of 

HETHERSETT ROAD as 

shown between points 36e and 

36f on sheet 36 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 



 

 

District of South Norfolk INTWOOD LANE Approximately 107 metres of 

INTWOOD LANE as shown 

between points 37a and 37b on 

sheet 37 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk MAIN ROAD B1113 Approximately 110 metres of 

MAIN ROAD B1113 as 

shown between points 38a and 

38b on sheet 38 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk GOWTHORPE LANE Approximately 70 metres of 

GOWTHORPE LANE as 

shown between points 38c and 

38d on sheet 38 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk GOWTHORPE LANE Approximately 18 metres of 

GOWTHORPE LANE as 

shown between points 38e and 

38f on sheet 38 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk HICKLING LANE Approximately 127 metres of 

HICKLING LANE as shown 

between points 39a and 39b on 

sheet 39 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk MANGREEN HALL LANE Approximately 115 metres of 

MANGREEN HALL LANE 

as shown between points 40a 

and 40b on sheet 40 of the 

Streetsstreets (to be 

temporarily stopped up) 

Planplan 

District of South Norfolk IPSWICH ROAD Approximately 186 metres of 

IPSWICH ROAD as shown 

between points 40c and 40d on 

sheet 40 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 

District of South Norfolk IPSWICH ROAD Approximately 52 metres of 

IPSWICH ROAD as shown 

between points 40e and 40f on 

sheet 40 of the Streetsstreets 

(to be temporarily stopped up) 

Planplan 



 

 

 SCHEDULE 6 Article 12 

Access to works 

(1) Area (2) Description of access 

District of North Norfolk Vehicle access from The Street marked point at ACEW01 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at ACC01 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at ACEW02 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at ACC02 on the 

Accessaccess to Works Planworks plan n 

District of North Norfolk Vehicle access from Holgate Hill marked point at ACC03 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holgate Hill marked point at ACEW03 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holgate Hill marked point at ACC04 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holgate Hill marked point at ACEW04 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Station Road marked point at ACEW05 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Sheringham Road marked point at ACC05 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Station Road marked point at ACEW06 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Station RoadSandy Hill Lane marked point at 

ACEW100ACEW10a on the Accessaccess to Works Planworks 

plan 

District of North Norfolk Vehicle access from Sandy Hill Lane marked point at ACC07 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Sandy Hill Lane marked point at ACEW09 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Sandy Hill Lane marked point at ACC09 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holt Road marked point at ACEW10 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holt Road marked point at ACEW11 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holt Road marked point at ACC10 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Holt Road marked point at ACC11 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at ACEW12 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at XOC01 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at XOC02 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at ACEW13 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Rectory Road marked point at ACC12 on the 
Accessaccess to Works Planworks plan 



 

 

District of North Norfolk Vehicle access from Rectory Road marked point at ACEW14 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Rectory Road marked point at ACC13 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from New Road marked point at ACEW15 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from New Road marked point at ACEW16 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from New Road marked point at XOC03 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from New Road marked point at XOC04 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from New Road marked point at ACEW17 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Marple Lane marked point at ACEW18 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Gresham Road marked point at ACEW19 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Gresham Road marked point at XOC05 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Gresham Road marked point at XOC06 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Gresham Road marked point at ACEW20 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church Lane marked point at ACC14 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church Lane marked point at ACEW21 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church Lane marked point at ACEW22 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church Lane marked point at ACC15 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Northfield Lane marked point at ACEW23 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Northfield Lane marked point at XOC07 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Northfield Lane marked point at XOC08 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Northfield Lane marked point at ACEW24 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church StreetMatlaske Road marked point at 

ACC16 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church StreetMatlaske Road marked point at 

ACEW25 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church StreetMatlaske Road marked point at 

ACEW26 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Church StreetMatlaske Road marked point at 

ACC17 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Little BarnighamBarningham Road marked 

point at ACEW27 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Little BarnighamBarningham Road marked 

point at XOC09 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Little BarnighamBarningham Road marked 
point at XOC10 on the Accessaccess to Works Planworks plan 



 

 

District of North Norfolk Vehicle access from Little BarnighamBarningham Road marked 

point at ACEW28 on the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Sweetbriar Lane marked point at XOC11 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from The Street marked point at ACEW29 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Sweetbriar Lane marked point at XOC12 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACC18 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACC19 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACEW30 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACEW31 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACC20 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACC21 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACEW32 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACC22 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACEW33 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACEW34 on 

the Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Matlaske Road marked point at ACC23 on the 

Accessaccess to Works Planworks plan 

District of North Norfolk Vehicle access from Aylsham Road marked point at ACEW35 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Aylsham Road marked point at ACEW36 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Aylsham Road marked point at ACC24 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Spa Lane marked point at XOC13 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Spa Lane marked point at ACEW37 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Spa Lane marked point at ACEW38 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Spa Lane marked point at XOC14 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from SpinksSpink’s Lane marked point at ACEW39 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from SpinksSpink’s Lane marked point at ACEW40 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from B1149 marked point at ACEW41 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from B1149 marked point at ACC25 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from farm access track marked point at ACEW42 on 
the Accessaccess to Works Planworks plan 



 

 

District of Broadland Vehicle access from farm access track marked point at ACC25b on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Street marked point at ACEW43 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Street marked point at ACC26 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Street marked point at ACEW45 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Heyden Lane marked point at XOC15 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Heyden Lane marked point at ACEW46 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Heyden Lane marked point at ACEW47 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Heyden Lane marked point at XOC16 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Holt Road marked point at ACEW48 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Aylsham Road marked point at ACC27 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Aylsham Road marked point at ACEW49 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Aylsham Road marked point at ACEW50 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Aylsham Road marked point at ACC28 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Old Friendship Lane marked point at XOC17 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Old Friendship Lane marked point at ACEW51 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Old Friendship Lane marked point at XOC18 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Old Friendship Lane marked point at ACEW52 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Norwich Road marked point at XOC19 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Norwich Road marked point at ACEW53 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Norwich Road marked point at XOC20 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Norwich Road marked point at ACEW54 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from unnamedReepham road marked point at 

ACC29 on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from unnamedReepham road marked point at 

ACEW55 on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from unnamedReepham road marked point at 

ACEW56 on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from unnamedReepham road marked point at 

ACC30 on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Cawston Road marked point at ACEW57 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Church Lane marked point at XOC21 on the 
Accessaccess to Works Planworks plan 



 

 

District of Broadland Vehicle access from Church Lane marked point at ACEW58 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Church Lane marked point at XOC22 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Clay Lane marked point at XOC23 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Clay Lane marked point at ACEW59 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Clay Lane marked point at ACEW60 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Clay Lane marked point at XOC24 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Church Lane marked point at ACEW61 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Church Lane marked point at ACEW115 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from School Road marked point at ACEW62 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from School Road marked point at XOC25 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from School Road marked point at XOC26 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from School Road marked point at ACEW63 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Reepham Road marked point at ACC31 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Reepham Road marked point at ACEW64 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Reepham Road marked point at ACC32 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Reepham Road marked point at ACEW65 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Felthorpe Road marked point at XOC27 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Felthorpe Road marked point at XOC28 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Felthorpe Road marked point at ACEW66 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Old Fakenham Road marked point at ACC33 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Old Fakenham Road marked point at ACEW67 

on the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Fakenham Road marked point at ACEW68 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Fakenham Road marked point at ACC36 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Fakenham Road marked point at ACEW70 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Morton Lane marked point at ACEW71 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Morton Lane marked point at ACC37 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Ringland Lane marked point at ACEW72 on 
the Accessaccess to Works Planworks plan 



 

 

District of Broadland Vehicle access from Ringland Lane marked point at ACC38 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Weston Road marked point at ACEW73 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Weston Road marked point at ACC39 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Weston Road marked point at ACEW74 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Weston Road marked point at ACEW75 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Weston Road marked point at ACC40 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Weston Road marked point at ACC41 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Broadway marked point at ACEW76 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Broadway marked point at ACC42 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Broadway marked point at ACC43 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from The Broadway marked point at ACEW77 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Taverham Road marked point at ACEW78 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Taverham Road marked point at ACEW79 on 

the Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Taverham Road marked point at ACC44 on the 

Accessaccess to Works Planworks plan 

District of Broadland Vehicle access from Taverham Road marked point at ACC45 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from A47 marked point at ACC46 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from A47 marked point at ACEW80 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from A47 marked point at ACC47 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at ACEW81 on the 

Access to Works Plan 

District of South Norfolk Vehicle access from Church Road marked point at ACC48 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at ACEW82 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at ACC49 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at ACEW83 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at ACEW85 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Broom Lane marked point at XOC29 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Broom Lane marked point at XOC30 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Colton Road marked point at ACC50 on the 
Accessaccess to Works Planworks plan 



 

 

District of South Norfolk Vehicle access from Colton Road marked point at ACEW86 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Colton Road marked point at ACEW87 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Colton Road marked point at ACEW88 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Colton Road marked point at ACC51 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Colton Road marked point at ACC52 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Colton Road marked point at ACEW89 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Chapel Street marked point at ACEW90 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Chapel Street marked point at ACEW91 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Chapel Street marked point at ACC53 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Chapel Street marked point at ACC54 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Watton Road marked point at ACEW92 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Watton Road marked point at ACC55 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Burdock Lane marked point at ACEW93 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Burdock Lane marked point at ACC56 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Burdock Lane marked point at ACC57 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Burdock Lane marked point at ACEW94 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Skoyles Lane marked point at ACEW95 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Skoyles Lane marked point at XOC31 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Skoyles Lane marked point at XOC32 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Skoyles Lane marked point at ACEW96 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Ketts Oak marked point at ACC60 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Ketts Oak marked point at ACEW99 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Ketts Oak marked point at ACC61 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Ketts Oak marked point at ACEW100 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Melton Road marked point at ACC58 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Melton Road marked point at ACEW97 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Melton Road marked point at ACEW98 on the 
Accessaccess to Works Planworks plan 



 

 

District of South Norfolk Vehicle access from MletonMelton Road marked point at ACC59 

on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from MletonMelton Road marked point at 

ACEW117 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from MletonMelton Road marked point at 

ACEW118 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from High Street marked point at ACEW116 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from High Street marked point at ACEW101 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from High Street marked point at ACC62 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from High Street marked point at ACC63 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from High Street marked point at ACEW102 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at XOC33 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Church Road marked point at XOC34 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Hethersett Road marked point at ACEW103 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Hethersett Road marked point at ACC64 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Hethersett Road marked point at ACEW104 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Hethersett Road marked point at ACC65 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Hethersett Road marked point at ACC66 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Hethersett Road marked point at ACEW105 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Intwood Lane marked point at ACEW106 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Intwood Lane marked point at XOC35 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Intwood Lane marked point at XOC36 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Intwood Lane marked point at ACEW107 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from NorwichMain Road marked point at ACC67 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from NorwichMain Road marked point at 

ACEW108 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from NorwichMain Road marked point at ACC68 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from NorwichMain Road marked point at 

ACEW109 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from GowthorpeSwardeston Lane marked point at 

XOC37 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from GowthorpeSwardeston Lane marked point at 

XOC38 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from GowthorpeSwardeston Lane marked point at 
ACEW110 on the Accessaccess to Works Planworks plan 



 

 

District of South Norfolk Vehicle access from GowthorpeSwardeston Lane marked point at 

ACEW111 on the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Mangreen Lane marked point at ACC73 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Mangreen Lane marked point at ACEW113 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Mangreen Lane marked point at ACEW114 on 

the Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Ipswich Road marked point at ACC74 on the 

Accessaccess to Works Planworks plan 

District of South Norfolk Vehicle access from Ipswich Road marked point at ACC76 on the 

Accessaccess to Works Planworks plan 

 SCHEDULE 7 Article 20 

Land in which only new rights, etc. may be acquired 

(1) 

Plot reference number shown 
on land plans 

(2) 

Purpose for which rights may be acquired 

01-001, 01-002, 01-003, 01-

004 

Work Nos. 7A/B or 7C 

01-005, 01-006, 01-007, 01-

008, 01-009 

Work Nos. 8A/B or 8C 

01-012, 01-014, 01-015, 01-

016, 01-021, 01-022, 01-023, 

01-024, 01-025, 01-026, 01-

027, 01-028 

Work Nos. 9A/B or 9C 

01-017, 01-018, 01-020, 01-

035, 01-036, 01-037 

Work Nos. 11A/B 

01-029, 01-030, 01-034, 01-

038, 01-042, 01-044, 02-002, 

02-004, 02-005, 02-006, 02-

010, 02-011, 02-012, 02-013, 

02-015, 03-003, 03-004, 03-

008, 03-009, 03-010, 03-011, 

04-003, 04-014, 04-015, 04-

016, 04-017, 05-004, 05-006, 

05-007, 05-009, 05-012, 05-

013, 05-015, 05-016, 06-002, 

06-003, 06-005, 06-007, 06-

008, 07-001, 07-002, 07-003, 

07-004, 07-005, 07-006, 07-

009, 07-015, 07-016, 07-018, 

07-019, 07-021, 08-001, 09-

001, 09-003, 09-004, 09-006, 

09-009, 10-001, 10-002, 10-

004, 10-005, 10-007, 10-008, 

10-010, 10-011, 10-012, 10-

013, 10-014, 11-003, 11-004, 

11-005, 11-006, 11-007, 11-

008, 12-002, 12-003, 12-004, 

12-006, 12-007, 12-008, 13-
001, 13-003, 13-004, 13-005, 

13-006, 13-007, 13-010, 13-

Work Nos. 12A/B or 12C 



 

 

013, 13-016, 14-001, 14-003, 

14-007, 15-004, 16-001, 16-

002, 16-003, 16-009, 16-011, 

16-012, 16-015, 16-020, 17-

001, 17-002, 17-003, 17-004, 

17-005, 17-007, 17-009, 17-

011, 17-012, 18-001, 18-003, 

18-004, 18-006, 18-007, 18-

009, 18-010, 18-011, 18-013, 

18-014, 18-015, 18-016, 18-

017, 19-001, 19-003, 19-004, 

19-005, 19-006, 19-007, 19-

010, 20-001, 20-003, 21-001, 

21-002, 21-004, 21-005, 21-

006, 21-013, 22-001, 22-002, 

22-003, 22-008, 22-009, 22-

010, 22-011, 23-001, 23-002, 

23-003, 23-004, 23-007, 23-

012, 23-013, 23-014, 23-017, 

23-018, 23-019, 23-020, 23-

021, 23-029, 23-030, 23-031, 

24-004, 24-005, 24-007, 25-

001, 25-006, 25-007, 25-008, 

25-017, 26-001, 26-002, 26-

004, 26-007, 27-003, 27-004, 

27-005, 28-001, 28-002, 28-

008, 28-009, 28-010, 28-011, 

28-014, 28-015, 28-016, 28-

019, 28-021, 28-022, 29-003, 

29-004, 29-005, 29-006, 29-

007, 29-008, 30-001, 30-002, 

30-003, 30-009, 30-010, 30-

011, 30-012, 30-013, 30-014, 

30-015, 30-016, 30-017, 31-

001, 31-002, 31-004, 31-005, 

31-007, 31-011, 31-012, 32-

001, 32-002, 32-003, 32-006, 

33-001, 33-007, 33-008, 33-

010, 33-012, 33-013, 33-014, 

33-015, 33-016, 33-017, 34-

001, 34-002, 34-006, 34-009, 

34-010, 35-001, 35-002, 35-

003, 35-006, 35-007, 35-010, 

35-011, 36-004, 36-006, 36-

009, 36-010, 36-011, 37-002, 

37-005, 37-006, 38-002, 38-

004, 38-005, 38-006, 38-007, 

38-014, 38-015, 38-016, 38-

017, 39-001, 39-005, 39-006, 

39-010, 39-011 

39-019, 39-020, 39-023, 39-

028, 39-031, 39-032, 39-033 

Work Nos. 16A/B or 16C 

9-03439-034, 39-035, 39-

037 

Work Nos. 17A/B or 17C 

9-01639-016, 39-020, 39-

024, 39-038, 39-04,39-044, 

40-004 

Work Nos. 19A/B 



 

 

39-002, 39-003, 39-004, 39-

005, 39-007, 39-009, 39-010 

Work Nos. 21A/B 

39-017, 39-023, 39-025, 39-

026, 39-028, 39-029, 39-023, 

39-027, 39-030, 39-031, 39-

032, 39-033 

Work Nos. 22A/B 

 SCHEDULE 8 Article 20 

Modification of compensation and compulsory purchase enactments for creation 

of new rights and imposition of restrictive covenants 

Compensation enactments 

1. The enactments for the time being in force with respect to compensation for the compulsory purchase 

of land apply, with the necessary modifications as respects compensation, in the case of a compulsory 

acquisition under this Order of a right by the creation of a new right or the imposition of a restrictive covenant 

as they apply as respects compensation for the compulsory purchase of land and interests in land. 

2.—ttt) (73) Without limitation on the scope of paragraph 1, the 1961 Act has effect subject to the 

modification set out in sub-paragraph 2(2)(2). 

(2) For section 5A(5A) (relevant valuation date) of the 1961 Act substitute— 

“(5A) If— 

(a) the acquiring authority enters on land for the purposes of exercising a right in pursuance of 

a notice of entry under section 11(1) of the Compulsory Purchase Act 1965 (as modified by 

paragraph [5(5)] of Schedule 8 (modification of compensation and compulsory purchase 

enactments for creation of new rights and imposition of restrictive covenants) to the Dudgeon 

and Sheringham Shoal Extensions Offshore Wind Farm] Development Consent Order 202[•] 

(the “202[•] Order”)); 

(b) the acquiring authority is subsequently required by a determination under paragraph 12 of 

Schedule 2A to the Compulsory Purchase Act 1965 (as substituted by paragraph 5(8) of 

Schedule 8 (modification of compensation and compulsory purchase enactments for creation 

of new rights and imposition of restrictive covenants) to the 202[•] Order) to acquire an 

interest in the land; and 

(c) the acquiring authority enters on and takes possession of that land, 

the authority is deemed for the purposes of subsection (3)(a) to have entered on that land when it 

entered on that land for the purpose of exercising that right.” 

3.—uuu) (74) Without limitation on the scope of paragraph 1, the Land Compensation Act 1973(33) has 

effect subject to the modifications set out in sub-paragraph 3(2)(2). 

(2) In section 44(1) (compensation for injurious affection), as it applies to compensation for injurious 

affection under section 7 (measure of compensation in case of severance) of the 1965 Act as substituted by 

paragraph 5(3)— 

(a) for “land is acquired or taken from” substitute “a right or restrictive covenant over land is purchased 

from or imposed on”; and 

(b) for “acquired or taken from him” substitute “over which the right is exercisable or the restrictive 

covenant enforceable”. 

                                                                                                                                                        
(33) 1973 c. 26. 



 

 

Application of Part 1 of the 1965 Act 

4. Part 1 of the 1965 Act, as applied by section 125 (application of compulsory acquisition provisions) of 

the 2008 Act (and modified by article 24 (modification of Part 1 of the 1965 Act)) to the acquisition of land 

under article 18 (compulsory acquisition of land), applies to the compulsory acquisition of a right by the 

creation of a new right, or to the imposition of a restrictive covenant, under article 20 (compulsory acquisition 

of rights)— 

(a) with the modifications specified in paragraph 5; and 

(b) with such other modifications as may be necessary. 

5.—vvv) (75) The modifications referred to in paragraph 4(a) are as follows. 

(2) References in the 1965 Act to land are, in the appropriate contexts, to be read (according to the 

requirements of the particular context) as referring to, or as including references to— 

(a) the right acquired or to be acquired, or the restriction imposed or to be imposed; or 

(b) the land over which the right is or is to be exercisable, or the restriction is or is to be enforceable. 

(3) For section 7 (measure of compensation in case of severance) of the 1965 Act substitute— 

“7. In assessing the compensation to be paid by the acquiring authority under this Act, regard must 

be had not only to the extent (if any) to which the value of the land over which the right is to be 

acquired or the restrictive covenant is to be imposed is depreciated by the acquisition of the right or 

the imposition of the covenant but also to the damage (if any) to be sustained by the owner of the land 

by reason of its severance from other land of the owner, or injuriously affecting that other land by the 

exercise of the powers conferred by this or the special Act.” 

(4) The following provisions of the 1965 Act (which state the effect of a deed poll executed in various 

circumstances where there is no conveyance by persons with interests in the land), that is to say— 

(a) section 9(4) (refusal to convey, failure to make title, etc.); 

(b) paragraph 10(3) of Schedule 1 (conveyance of the land or interest); 

(c) paragraph 2(3) of Schedule 2 (absent and untraced owners); and 

(d) paragraphs 2(3) and 7(2) of Schedule 4 (common land), 

are modified so as to secure that, as against persons with interests in the land which are expressed to be 

overridden by the deed, the right which is to be compulsorily acquired or the restrictive covenant which is 

to be imposed is vested absolutely in the acquiring authority. 

(5) Section 11 (powers of entry) of the 1965 Act is modified so as to secure that, where the acquiring 

authority has served notice to treat in respect of any right or restrictive covenant, as well as the notice of 

entry required by subsection (1) of that section (as it applies to a compulsory acquisition under article 18), it 

has power, exercisable in equivalent circumstances and subject to equivalent conditions, to enter for the 

purpose of exercising that right or enforcing that restrictive covenant (which is deemed for this purpose to 

have been created on the date of service of the notice); and sections 11A (powers of entry: further notices of 

entry), 11B (counter-notice requiring possession to be taken on specified date), 12 (unauthorised entry) and 

13 (refusal to give possession to acquiring authority) of the 1965 Act are modified correspondingly. 

(6) Section 20 (tenants at will, etc.) of the 1965 Act applies with the modifications necessary to secure that 

persons with such interests in land as are mentioned in that section are compensated in a manner 

corresponding to that in which they would be compensated on a compulsory acquisition under this Order of 

that land, but taking into account only the extent (if any) of such interference with such an interest as is 

actually caused, or likely to be caused, by the exercise of the right or the enforcement of the restrictive 

covenant in question. 

(7) Section 22 (interests omitted from purchase) of the 1965 Act as modified by article 24(4) is modified 

so as to enable the acquiring authority, in circumstances corresponding to those referred to in that section, 

to continue to be entitled to exercise the right acquired or enforce the restrictive covenant imposed, subject 

to compliance with that section as respects compensation. 

(8) For Schedule 2A to the 1965 Act substitute— 



 

 

 “SCHEDULE 2A Ref 

COUNTER-NOTICE REQUIRING PURCHASE OF LAND NOT IN 

NOTICE TO TREAT 

Introduction 

1.—(1) This Schedule applies where an acquiring authority serves a notice to treat in respect of a 

right over, or a restrictive covenant affecting, the whole or part of a house, building or factory and has 

not executed a general vesting declaration under section 4 of the Acquisition of Land Act 1981 as 

applied by article 22 (application of the 1981 Act) of the Dudgeon and Sheringham Shoal Extensions 

Offshore Wind Farm Development Consent Order 202[•] in respect of the land to which the notice to 

treat relates. 

(2) But see article 23(4) (acquisition of subsoil or airspace only) of the Dudgeon and Sheringham 

Shoal Extensions Offshore Wind Farm Development Consent Order 202[•] which excludes the 

acquisition of subsoil or airspace only from this Schedule. 

(2) In this Schedule “house”, except in paragraph 10, includes any park or garden belonging to a 

house. 

Counter-notice requiring purchase of land 

3. A person who is able to sell the house, building or factory (“the owner”) may serve a counter-

notice requiring the acquiring authority to purchase the owner’s interest in the house, building or 

factory. 

4. A counter-notice under paragraph 3 must be served within the period of 28 days beginning with 

the day on which the notice to treat was served. 

Response to counter-notice 

5. On receiving a counter-notice, the acquiring authority must decide whether to— 

(a) withdraw the notice to treat, 

(b) accept the counter-notice, or 

(c) refer the counter-notice to the Upper Tribunal. 

6. The authority must serve notice of their decision on the owner within the period of 3 months 

beginning with the day on which the counter-notice is served (“the decision period”). 

7. If the authority decide to refer the counter-notice to the Upper Tribunal they must do so within 

the decision period. 

8. If the authority do not serve notice of a decision within the decision period they are to be treated 

as if they had served notice of a decision to withdraw the notice to treat at the end of that period. 

9. If the authority serve notice of a decision to accept the counter-notice, the compulsory purchase 

order and the notice to treat are to have effect as if they included the owner’s interest in the house, 

building or factory. 

Determination by the Upper Tribunal 

10. On a referral under paragraph 7, the Upper Tribunal must determine whether the acquisition of 

the right or the imposition of the restrictive covenant would— 

(a) in the case of a house, building or factory, cause material detriment to the house, building or 

factory, or 

(b) in the case of a park or garden, seriously affect the amenity or convenience of the house to 

which the park or garden belongs. 



 

 

11. In making its determination, the Upper Tribunal must take into account— 

(a) the effect of the acquisition of the right or the imposition of the covenant, 

(b) the use to be made of the right or covenant proposed to be acquired or imposed, and 

(c) if the right or covenant is proposed to be acquired or imposed for works or other purposes 

extending to other land, the effect of the whole of the works and the use of the other land. 

12. If the Upper Tribunal determines that the acquisition of the right or the imposition of the 

covenant would have either of the consequences described in paragraph 10, it must determine how 

much of the house, building or factory the acquiring authority ought to be required to take. 

13. If the Upper Tribunal determines that the acquiring authority ought to be required to take some 

or all of the house, building or factory, the compulsory purchase order and the notice to treat are to 

have effect as if they included the owner’s interest in that land. 

14.—(1) If the Upper Tribunal determines that the acquiring authority ought to be required to take 

some or all of the house, building or factory, the acquiring authority may at any time within the period 

of 6 weeks beginning with the day on which the Upper Tribunal makes its determination withdraw 

the notice to treat in relation to that land. 

(2) If the acquiring authority withdraws the notice to treat under this paragraph they must pay the 

person on whom the notice was served compensation for any loss or expense caused by the giving 

and withdrawing of the notice. 

(3) Any dispute as to the compensation is to be determined by the Upper Tribunal.” 

 SCHEDULE 9 Article 26 

Land of which temporary possession only may be taken 

(1) 

Location 

(2) 

Plot reference number 

shown on land plans 

(3) 

Purpose for which 

temporary possession 

may be taken 

(4) 

Relevant part of the 

authorised 

development 

North Norfolk District 

Council 

01-010, 01-011, 01-

013, 01-019 

Temporary use 

(including access) to 

facilitate construction 

of Work Nos. 7A/B or 

7C, 8A/B or 8C and 

9A/B or 9C 

Works No. 10A/B 

North Norfolk District 

Council 

01-031, 01-032, 01-

033, 01-039, 01-040, 

01-041, 01-043, 02-

001, 02-003, 02-007, 

02-008, 02-009, 02-

014, 03-001, 03-002, 

03-005, 03-006, 03-

007, 04-001, 04-002, 

04-004, 04-005, 04-

006, 04-007, 04-008, 

04-009, 04-010, 04-

011, 04-012, 04-013, 

05-001, 05-002, 05-

003, 05-005, 05-010, 

05-011, 05-014, 06-

001, 06-004, 06-006, 

07-007, 07-008, 07-

010, 07-011, 07-012, 

Temporary use 

(including enabling 

works) for access to 

construct Work Nos. 

7A/B or 7C, 8A/B or 

8C, 9A/B or 9C, 

10A/B, 11A/B, 12A/B 

or 12C and 14A/B 

Works No. 13A/B 



 

 

07-013, 07-014, 07-

017, 07-020, 08-002, 

09-002, 09-005, 09-

007, 10-003, 10-006, 

10-009, 11-001, 11-

002, 12-001, 12-005, 

13-002 

North Norfolk District 

Council 

05-008, 09-008 Temporary use 

(including storage) for 

facilitation of 

construction of Work 

Nos. 7A/B or 7C, 

8A/B or 8C, 9A/B or 

9C, 10A/B, 11A/B, 

12A/B or 12C and 

13A/B 

Works Nos. 14A/B 

Broadland District 

Council 

13-011, 13-012, 13-

014, 13-015, 14-002, 

14-004, 14-005, 14-

006, 15-001, 16-004, 

16-005, 16-006, 16-

007, 16-008, 16-010, 

16-013, 16-014, 16-

016, 16-017, 16-018, 

16-019, 17-006, 17-

008, 17-010, 18-002, 

18-005, 18-008, 19-

008, 19-009, 20-002, 

21-003, 21-007, 21-

008, 21-009, 21-010, 

21-011, 21-012, 21-

014, 21-015, 21-016, 

21-017, 21-018, 21-

019, 22-004, 22-005, 

22-006, 22-007, 23-

005, 23-006, 23-009, 

23-010, 23-011, 23-

015, 23-016, 23-022, 

23-023, 23-024, 23-

025, 23-028, 24-001, 

24-002, 24-003, 24-

006, 25-002, 25-003, 

25-004, 25-005, 25-

009, 25-010, 25-011, 

25-012, 25-013, 25-

014, 25-015, 25-016, 

26-003, 26-005, 26-

006, 26-008, 27-001, 

27-002, 27-006 

Temporary use 

(including enabling 

works) for access to 

construct Work Nos. 

7A/B or 7C, 8A/B or 

8C, 9A/B or 9C, 

10A/B, 11A/B, 12A/B 

or 12C and 14A/B 

Works Nos. 13A/B 

Broadland District 

Council 

13-008, 13-009, 15-

002, 15-003, 19-002, 

23-008 

Temporary use 

(including storage) for 

facilitation of 

construction of Work 

Nos. 7A/B or 7C, 

8A/B or 8C, 9A/B or 

9C, 10A/B, 11A/B, 

Works Nos. 14A/B 



 

 

12A/B or 12C and 

13A/B 

South Norfolk District 

Council 

28-003, 28-004, 28-

005, 28-006, 28-007, 

28-012, 28-013, 28-

017, 28-020, 28-023, 

28-024, 28-025, 28-

026, 28-027, 29-001, 

29-002, 30-004, 30-

005, 30-006, 30-007, 

30-008, 31-003, 31-

006, 31-008, 31-009, 

31-010, 32-004, 32-

005, 33-002, 33-003, 

33-004, 33-005, 33-

006, 33-009, 33-011, 

34-003, 34-004, 34-

005, 34-007, 35-004, 

35-005, 35-008, 35-

009, 36-001, 36-002, 

36-003, 36-007, 36-

008, 37-001, 37-003, 

37-004, 38-001, 38-

003, 38-008, 38-009, 

38-010, 38-011, 38-

012, 38-013 

Temporary use 

(including enabling 

works) for access to 

construct Work Nos. 

7A/B or 7C, 8A/B or 

8C, 9A/B or 9C, 

10A/B, 11A/B, 12A/B 

or 12C and 14A/B 

Works Nos. 13A/B 

South Norfolk District 

Council 

24-01828-018, 34-

008, 36-005 

Temporary use 

(including storage) for 

facilitation of 

construction of Work 

Nos. 7A/B or 7C, 

8A/B or 8C, 9A/B or 

9C, 10A/B, 11A/B, 

12A/B or 12C and 

13A/B 

Works Nos. 14A/B 

South Norfolk District 

Council 

39-027, 39-03439-

0364, 39-039, 39-040, 

39-041, 39-042, 39-

043, 40-001, 40-002, 

40-003, 40-005, 40-

006, 40-007, 40-008, 

40-009, 40-010 

Temporary use 

(including access and 

storage) to facilitate 

construction of Work 

Nos. 12A/B or 12C, 

15A/B or 15C, 16A/B 

or 16C, 17A/B or 

17C, 18A/B, 19A/B, 

21A/B  and 22A/B 

Works Nos. 20A/B 



 

 

 SCHEDULE 10 Article 31 

Marine Licence 1: Sheringham Shoal Extension Project Offshore Generation – 

Work Nos. 1A, 2A and 6A or 6C 

PART 1 

Licensed marine activities 

Interpretation 

1.—www) (76) In this marine licence— 

“the 2004 Act” means the Energy Act 2004; 

“the 2008 Act” means the Planning Act 2008; 

“the 2009 Act” means the Marine and Coastal Access Act 2009; 

“the 2017 Regulations” means the Conservation of Offshore Marine Habitats and Species Regulations 

2017; 

“Annex 1 reef” means a reef of a type listed in Annex 1 to Council Directive 92/43/EEC on the 

conservation of natural habitats and of wild fauna and flora; 

“authorised deposits” means the substances and articles specified in paragraph 4 of Part 1 of this marine 

licence; 

“authorised project” means Work Nos. 1A, 2A and 6A or 6C and the further associated development 

described in paragraph 3 of Part 1 of this marine licence or any part of that work or development; 

“buoy” means any floating device used for navigational purposes or measurement purposes including 

LiDAR buoys, wave buoys and guard buoys; 

“cable” includes cables for the transmission of electricity and fibre-optic cables; 

“cable crossing” means the crossing of existing subsea cables and pipelines by the array, inter-array or 

export cables authorised by the Order and forming part of the authorised project together with physical 

protection measures including cable protection; 

“cable protection” means measures to protect cables forming part of the authorised project from physical 

damage and exposure due to loss of seabed sediment including, but not limited to, rock placement, 

mattresses with or without frond devices, protective aprons or coverings, bagged solutions filled with 

sand, rock, grout or other materials and protective shells; 

“commence” means the first carrying out of any licensed marine activities authorised by this marine 

licence, save for pre-construction monitoring surveys approved under this marine licence, and 

“commenced” and “commencement” must be construed accordingly; 

“commercial operation” means in relation to any part of the authorised project, the exporting, 

transmission or conversion, on a commercial basis, of electricity; 

“Cromer Shoal Chalk Beds MCZ” means the Marine Conservation Zone designated by the Secretary of 

State under the Cromer Shoal Chalk Beds Marine Conservation Zone Designation Order 2016; 

“Defence Infrastructure Organisation Safeguarding” means Ministry of Defence Safeguarding, Defence 

Infrastructure Organisation, Kingston Road, Sutton Coldfield, West Midlands, B75 7RL and any 

successor body to its functions; 

“DEL” means Dudgeon Extension Limited, company number 12148301, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“DEP North” means the array extension area located to the north of DOW; 

“DEP South” means the array extension area located to the south of DOW; 

“DOW” means the Dudgeon Offshore Wind Farm; 



 

 

“draft marine mammal mitigation protocol” means the document certified as the draft marine mammal 

mitigation protocol by the Secretary of State under article 38 (certification of documents and plans etc) 

of the Order; 

“Dudgeon Extension Project” means the Dudgeon Extension Project offshore works and the Dudgeon 

Extension Project onshore works; 

“Dudgeon Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1B to 7B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1B, 2B, the integrated offshore works and any other authorised 

development associated with those works; 

“Dudgeon Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8B to 22B and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8B to 14B, all or any part of the scenario 3 integrated onshore 

works operated DEL, 18B to 22B, and any other authorised development associated with those 

works; 

(c) in the event of scenario 4, Work Nos. 10B, 11B, 13B, 14B, the scenario 4 integrated onshore works, 

18B to 22B, and any other authorised development associated with those works; 

“environmental statement” means the document certified as the environmental statement by the 

Secretary of State under article 38 (certification of documents and plans, etc) of the Order; 

“gravity base structure foundation” means a structure principally of steel, concrete, or steel and concrete, 

which rests on the seabed either due to its own weight with or without added ballast, skirts or other 

additional fixings, and associated equipment including scour protection, J-tubes, corrosion protection 

systems, access platforms and equipment and separate topside connection structures or integrated 

transition pieces; 

“HAT” means highest astronomical tide; 

“HVAC” means high voltage alternating current; 

“in-field cable” means a subsea cable linking two or more offshore structures; 

“in principle Site Integrity Plan for the Southern North Sea Special Area of Conservation” means the 

document certified as the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation by the Secretary of State under article 38 (certification of documents and plans, etc) of the 

Order; 

“integrated offshore substation platform” means a single offshore substation platform to be constructed 

and operated for the benefit of both SEL and DEL; 

“integrated offshore works” means Work Nos. 3C, 4C, 5C, 6C and 7C; 

“interlink cable” means a subsea cable linking two offshore areas; 

“intrusive activities” means activities including anchoring of vessels, jacking up of vessels, temporary 

deposits and temporary wet storage areas; 

“jacket foundation” means a lattice type structure constructed of steel, which may include scour 

protection and additional equipment such as J-tubes, corrosion protection systems and access platforms; 

“JNCC Guidance” means the statutory nature conservation body ‘Guidance for assessing the 

significance of noise disturbance against Conservation Objectives of harbour porpoise SACs’ Joint 

Nature Conservation Committee Report No.654, May 2020 published in June 2020 as amended, updated 

or superseded from time to time; 

“joint bay” means an excavation located at regular intervals along the cable route consisting of a concrete 

flat base slab constructed beneath the ground to facilitate the jointing together of the cables; 

“LAT” means lowest astronomical tide; 

“land plans” means the plans certified as the land plans by the Secretary of State under article 38 of the 

Order; 



 

 

“layout commitments” means the layout commitments contained within the navigation risk assessment 

at appendix 13.1 of the environmental statement; 

“maintain” includes inspect, upkeep, repair, adjust, alter, remove, reconstruct and replace, to the extent 

assessed in the environmental statement; and “maintenance” must be construed accordingly; 

“Marine Management Organisation” means the body created under the 2009 Act which is responsible 

for the regulation of this marine licence or any successor of that function and “MMO” must be construed 

accordingly; 

“MCA” means the Maritime and Coastguard Agency, the executive agency of the Department for 

Transport; 

“MCMS” means the Marine Case Management System web portal provided and operated by the MMO; 

“MHWS” or “mean high water springs” or “MHWS” means the highest level that spring tides reach on 

average over a period of time; 

“MLWS” or “mean low water springs” or “MLWS” means the lowest level that spring tides reach on 

average over a period of time; 

“monopile foundation” means a steel pile driven or drilled into the seabed and associated equipment 

including scour protection, J-tubes, corrosion protection systems and access platforms and equipment; 

“offshore in principle monitoring plan” means the document certified as the offshore in principle 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“offshore order limits and grid co-ordinatescoordinates plan” means the plans certified as the offshore 

order limits and grid co-ordinatescoordinates plan by the Secretary of State under article 38 (certification 

of documents and plans, etc) of the Order; 

“offshore substation platform” means a structure above LAT and attached to the seabed by means of a 

foundation, with one or more decks and open with modular equipment or fully clad, containing— 

(a) electrical equipment required to switch, transform or convert electricity generated at the wind 

turbine generators to a higher voltage and provide reactive power compensation, including high 

voltage power transformers, high voltage switchgear and busbars, substation auxiliary systems and 

low voltage distribution, instrumentation, metering equipment and control systems, standby 

generators, shunt reactors, auxiliary and uninterruptible power supply systems; 

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating, maintaining 

and controlling the substation or wind turbine generators, including navigation, aviation and safety 

marking and lighting, systems for vessel access and retrieval, cranes, potable water supply, black 

water separation, stores, fuels and spares, communications systems and control hub facilities; 

“offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A, 1B to 7B and any other 

authorised development associated with those works; 

(b) in the event of scenario 4, Work Nos. 1A, 1B, 2A, 2B, the integrated offshore works, and any other 

authorised development associated with those works; 

“onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8A to 22A, 8B to 22B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, 8B to 14B, the scenario 3 integrated onshore 

works, 18A to 22A, 18B to 22B and any other authorised development associated with those works; 

or 

(c) in the event of scenario 4, Work Nos. 10A, 10B, 11A, 11B, 13A, 13B, 14A, 14B, 18A to 22A and 

18B to 22B, the scenario 4 integrated onshore works and any other authorised development 

associated with those works; 

“Order” means The Sheringham Shoal and Dudgeon Extensions Offshore Wind Farm Order 20[ ]; 

“Order land” means the land shown on the land plans which is within the limits of land to be acquired 

or used and described in the book of reference; 



 

 

“Order limits” means the limits shown on the works plans within which the authorised project may be 

carried out, whose grid co-ordinatescoordinates are set out in paragraph 5 of Part 1 of this marine licence; 

“outline fisheries liaison and co-existence plan” means the document certified as the outline fisheries 

liaison and co-existence plan by the Secretary of State under article 38 (certification of documents and 

plans, etc) of the Order; 

“outline marine traffic monitoring plan” means the document certified as the outline marine traffic 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“outline offshore operations and maintenance plan” means the document certified as the outline offshore 

operations and maintenance plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline project environmental management plan” means the document certified as the outline project 

environmental management plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline written scheme of investigation (offshore)” means the document certified as the outline written 

scheme of investigation (offshore) by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“phase” means a section, part or stage of the authorised development identified as a phase in a written 

scheme approved under condition 4 (scenarios and phases of authorised development) of part 2 of this 

licence; 

“scour protection” means measures to prevent loss of seabed sediment around any structure placed in or 

on the seabed including by the use of bagged solutions, filled with grout or other materials, protective 

aprons, mattresses with or without frond devices, flow energy dissipation devices and rock and gravel 

placement; 

“SEL” means Scira Extension Limited, company number 12239260, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“scenario 1” means each generating station will be constructed separately in any one of the following 

ways:— 

(a) the construction of the Sheringham Shoal Extension Project only where the Dudgeon Extension 

Project does not proceed to construction; 

(b) the construction of the Dudgeon Extension Project only where the Sheringham Shoal Extension 

Project does not proceed to construction; 

(c) sequential construction where the Sheringham Shoal Extension Project is constructed first then the 

Dudgeon Extension Project is constructed second or vice versa; or 

(d) concurrent construction of the Sheringham Shoal Extension Project and the Dudgeon Extension 

Project; 

“scenario 2” means a sequential construction scenario in which either the Sheringham Shoal Extension 

Project is constructed first and SEL installs the ducts for the Dudgeon Extension Project or the Dudgeon 

Extension Project is constructed first and DEL installs the ducts for the Sheringham Shoal Extension 

Project; 

“scenario 3” means:— 

(a) sequential or concurrent construction of Work Nos. 1A to 14A, 18A to 22A, 1B to 14B, 18B to 

22B; and 

(b) construction of the scenario 3 integrated onshore works; 

“scenario 3 integrated onshore works” means Work Nos. 15C to 17C; 

“scenario 4” means:— 

(a) sequential or concurrent construction of Work Nos. 1A, 1B, 2A, 2B, 10A, 10B, 11A, 11B, 13A, 

13B, 14A, 14B, 18A to 22A, 18B to 22B; and 

(b) construction of the integrated offshore works and the scenario 4 integrated onshore works; 

“scenario 4 integrated onshore works” means 8C, 9C, 12C, 15C, 16C and 17C; 



 

 

“Sheringham Shoal Extension Project” means the Sheringham Shoal Extension Project onshore works 

and the Sheringham Shoal Extension Project offshore works; 

“Sheringham Shoal Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A and any authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1A, 2A, the integrated offshore works and any other authorised 

development associated with those works; 

“Sheringham Shoal Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8A to 22A and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, the scenario 3 integrated onshore,  works, 18A to 

22A and any other authorised development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 11A, 13A, 14A, the scenario 4 integrated onshore works, 

18A to 22A and any other authorised development associated with any of those works; 

“statutory historic body” means the Historic Buildings and Monuments Commission for England or its 

successor in function; 

“statutory nature conservation body” means an organisation charged by the government with advising 

on nature conservation matters; 

“suction bucket” means a steel cylindrical structure attached to the legs of a jacket or monopile 

foundation which partially or fully penetrates the seabed and remains in place using its own weight and 

hydrostatic pressure differential; 

“Trinity House” means the Corporation of Trinity House of Deptford Strond; 

“UKHO” means the United Kingdom Hydrographic Office of Admiralty Way, Taunton, Somerset, TA1 

2DN; 

“undertaker” means Scira Extension Limited, company number 12239260, whose registered office is at 

1 Kingdom Street, London W2 6BD; 

“VHF” means very high frequency; 

“vessel” means every description of vessel, however propelled or moved, and includes a non-

displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil vessel, a 

hovercraft or any other amphibious vehicle and any other thing constructed or adapted for movement 

through, in, on or over water and which is at the time in, on or over water; 

“wind turbine generator” means a structure comprising a tower, a rotor with three blades connected at 

the hub, a nacelle and ancillary electrical and other equipment which may include J-tubes, transition 

piece, access and rest platforms, access ladders, boat access systems, corrosion protection systems, 

fenders and maintenance equipment, helicopter landing facilities and other associated equipment, fixed 

to a foundation and forming part of the authorised project; and 

“works plans” means the works plans (offshore) and the works plans (onshore); 

“works plans (offshore)” means the plans certified as the works plans (offshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order; and 

“works plans (onshore)” means the plans certified as the works plans (onshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order. 

(2) In this marine licence, a reference to any statute, order, regulation or similar instrument is a reference 

to a statute, order, regulation or instrument as amended by any subsequent statute, order, regulation or 

instrument or as contained in any subsequent re-enactment. 

(3) In this marine licence, unless otherwise indicated— 

(a) all times are Greenwich Mean Time (“GMT”); 

(b) all co-ordinatescoordinates are latitude and longitude degrees and minutes to two decimal places. 

(4) Unless otherwise stated or agreed with the MMO, all submissions, notifications and communications 

must be sent by the undertaker to the MMO using MCMS. Except where otherwise notified in writing by 



 

 

the relevant organisation, the addresses for correspondence for the purposes of this marine licence Schedule 

are— 

Centre for Environment, Fisheries and Aquaculture Science 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Tel: 01502 562 244 

(a) Historic England 

Brooklands 

24 Brooklands Avenue 

Cambridge 

CB2 8BU 

Tel: 01223 582749 

Email: eastofengland@historicengland.org.uk 

(b) Marine Management Organisation 

Marine Licensing Team 

Lancaster House 

Hampshire Court 

Newcastle upon Tyne 

NE4 7YH 

Email: marine.consents@marinemanagement.org.uk 

Tel: 0300 123 1032 

(c) Marine Management Organisation (local office) 

Lowestoft Office 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Email: lowestoft@marinemanagement.org.uk 

Tel: 02080266094 

(d) Marine Management Organisation 

Marine Pollution Response Team 

Tel. (during office hours): 0300 200 2024, 

Tel. (outside office hours): 07770 977 825 or 0845 051 8486 

Email: dispersants@marinemanagement.org.uk 

(e) Maritime and Coastguard Agency 

Navigation Safety Branch 

Bay 2/20 

Spring Place 

105 Commercial Road 

Southampton 

SO15 1EG 

mailto:eastofengland@historicengland.org.uk
mailto:marine.consents@marinemanagement.org.uk


 

 

Tel: 020 3817 2433 

(f) Natural England 

Foss House 

Kings Pool 

1-2 Peasholme Green 

York 

YO1 7PX 

Tel: 0300 060 4911 

(g) Trinity House 

Tower Hill 

London 

EC3N 4DH 

Tel: 020 7481 6900 

(h) United Kingdom Hydrographic Office 

Admiralty Way 

Taunton 

Somerset 

TA1 2DN 

Tel: 01823 337 900 

Details of licensed marine activities 

2. Subject to the conditions, this marine licence authorises the undertaker (and any agent or contractor 

acting on their behalf) to carry out the following licensable marine activities under section 66(1) (licensable 

marine activities) of the 2009 Act— 

(a) the deposit at sea of the substances and objects specified in paragraph 4 below; 

(b) the construction of works in or over the sea or on or under the sea bed; 

(c) dredging for the purposes of seabed preparation for foundation works or cable works; 

(d) the removal of sediment samples for the purposes of informing environmental monitoring under 

this marine licence during pre-construction, construction and operation; 

(e) site clearance and preparation works including debris, boulder clearance and the removal of out of 

service cables and static fishing equipment; and 

(f) the disposal of up to 322,327 cubic metres of inert material of natural origin within the Order limits 

produced during construction drilling or seabed preparation for foundation works and cable works 

and boulder clearance works at disposal site references to be provided to the MMO within the Order 

limits seaward of MHWS. 

3. Such activities are authorised in relation to the construction, maintenance and operation of— 

Work No. 1A— in the event of scenario 1, scenario 2, scenario 3 or scenario 4, an offshore wind turbine 

generating station with a gross electrical output capacity of more than 100 megawatts comprising up to 23 

wind turbine generators each fixed to the seabed by piled monopile, suction bucket monopile, piled jacket, 

suction bucket jacket or gravity base structure foundations; 

Work No. 2A— 

(a) in the event of scenario 1, scenario 2, scenario 3 or scenario 4, a network of subsea in-field cables 

between the wind turbine generators in Work No. 1A including cable protection and one or more 

cable crossings; and 



 

 

(b) in the event of scenario 1, scenario 2 or scenario 3, a network of subsea in-field cables between the 

wind turbine generators in Work No. 1A and the offshore substation platform in Work No. 3A 

including cable protection and one or more cable crossings; or 

(c) in the event of scenario 4, a network of subsea cable circuitsin-field cables between the wind turbine 

generators in Work No. 1A and the integrated offshore substation platform in Work No. 3C 

including cable protection and one or more cable crossings; and 

Work No. 6A— in the event of scenario 1, scenario 2 or scenario 3, a temporary work area for vessels to carry 

out intrusive activities and non-intrusive activities alongside Work Nos. 1A, 2A, 3A, 4A and 5A; or 

Work No. 6C— in the event of scenario 4, a temporary work area for vessels to carry out intrusive activities 

and non-intrusive activities alongside Work Nos. 1A, 1B, 2A, 2B, 3C, 4C and 5C. 

In connection with such Work Nos. 1A, 2A and 6A or 6C and to the extent that they do not otherwise form 

part of any such work, further associated development within the meaning of section 115(2) (development 

for which development consent may be granted) of the 2008 Act comprising such other works as may be 

necessary or expedient for the purposes of or in connection with the relevant part of the authorised project 

and which fall within the scope of the work assessed by the environmental statement and the provisions of 

this marine licence including— 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and/or concrete mattresses, with or without 

frond devices; 

(c) the removal of material from the seabed required for the construction of Work Nos. 1A and 2A and 

the disposal of inert material of natural origin within the Order limits produced during construction 

drilling, seabed preparation for foundation works, cable installation preparation such as sandwave 

clearance, boulder clearance and pre-trenching; and 

(d) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised project; 

(e) removal of static fishing equipment; and 

(f) beacons, fenders and other navigational warning or ship impact protection works.; and 

(g) disposal of drill arisings in connection with any foundation drilling up to a total of 11,946 cubic 

metres. 

4. The substances and objects authorised for deposit at sea are— 

(a) iron, steel, copper and aluminium; 

(b) stone and rock; 

(c) concrete and grout; 

(d) sand and gravel; 

(e) plastic and synthetic; 

(f) material extracted from within the Order limits during construction drilling or seabed preparation 

for foundation works and cable sandwave preparation works; and 

(g) marine coatings, other chemicals and timber. 

5. The grid co-ordinatescoordinates for that part of the authorised project comprising Work Nos. 1A and 

2A are specified below— 

Point ID Latitude (DMS) Longitude (DMS) 

1 53° 5 19,199 N 1° 1215 40,92447,433 E 

2 53° 5 7,813 N 1° 1215 25,36439,929 E 

3 53° 5 20,705 N 1° 1214 25,28748,183 E 

4 53° 5 33,957 N 1° 1213 5,96254,955 E 

5 53° 5 47,202 N 1° 1113 46,6301,718 E 

6 53° 5 47,266 N 1° 1113 41,6941,677 E 

7 53° 5 47,266 N 1° 1113 27,2901,676 E 



 

 

8 53° 5 47,540 N 1° 1113 7,9421,498 E 

9 53° 5 47,545 N 1° 1113 7,9381,495 E 

10 53° 5 50,444 N 1° 1112 3,06559,604 E 

11 53° 5 50,506 N 1° 1112 3,05659,565 E 

12 53° 6 19,018 N 1° 1012 57,61040,975 E 

13 53° 6 19,097 N 1° 1012 57,60740,924 E 

14 53° 6 42,962 N 1° 1012 56,77925,364 E 

15 53° 6 43,080 N 1° 1012 56,76225,287 E 

16 53° 7 12,739 N 1° 1012 9,6895,962 E 

17 53° 7 42,397 N 1° 911 22,60946,630 E 

18 53° 7 49,968 N 1° 811 35,52241,694 E 

19 53° 8 12,055 N 1° 711 48,42827,290 E 

20 53° 8 41,711 N 1° 711 1,3287,942 E 

21 53° 8 41,717 N 1° 611 14,2217,938 E 

22 53° 8 49,191 N 1° 511 27,1073,065 E 

23 53° 8 49,206 N 1° 411 39,9863,056 E 

24 53° 8 57,559 N 1° 310 19,62857,610 E 

25 53° 8 57,564 N 1° 110 59,25257,607 E 

26 53° 8 58,833 N 1° 210 25,52056,779 E 

27 53° 8 58,859 N 1° 210 51,79856,762 E 

28 53° 9 10,110 N 1° 310 18,0849,689 E 

29 53° 9 21,357 N 1° 39 44,38022,609 E 

30 53° 9 32,598 N 1° 48 10,68635,522 E 

31 53° 9 43,834 N 1° 47 37,00048,428 E 

32 53° 9 55,065 N 1° 57 3,3241,328 E 

33 53° 10 6,290 N 1° 56 29,65714,221 E 

34 53° 10 17,511 N 1° 65 22,74427,107 E 

35 53° 10 28,726 N 1° 74 15,80739,986 E 

36 53° 10 46,425 N 1° 83 8,84719,628 E 

37 53° 11 4,109 N 1° 91 1,86459,252 E 

38 53° 11 31,621 N 1° 92 54,85725,520 E 

39 53° 11 59,131 N 1° 102 47,82851,798 E 

40 53° 12 26,640 N 1° 113 40,77518,084 E 

41 53° 12 54,148 N 1° 123 33,70044,380 E 

42 53° 13 21,654 N 1° 174 7,60810,686 E 

43 53° 13 49,158 N 1° 164 19,88337,000 E 

44 53° 14 16,661 N 1° 125 40,9243,324 E 

45 53° 14 44,162 N 1° 125 25,36429,657 E 

46 53° 14 10,501 N 1° 126 25,28722,744 E 

47 53° 13 36,833 N 1° 127 5,96215,807 E 

48 53° 13 3,158 N 1° 118 46,6308,847 E 

49 53° 12 29,477 N 1° 119 41,6941,864 E 

50 53° 11 55,788 N 1° 119 27,29054,857 E 

51 53° 11 22,093 N 1° 1110 7,94247,828 E 

52 53° 10 48,391 N 1° 11 7,93840,775 E 

53 53° 10 14,683 N 1° 1112 3,06533,700 E 

54 53° 7 19,882 N 1° 1117 3,0567,608 E 

55 53° 6 8,155 N 1° 1016 57,61019,883 E 



 

 

6. This marine licence remains in force until the authorised project has been decommissioned in 

accordance with a programme approved by the Secretary of State under section 106 (approval of 

decommissioning programmes) of the 2004 Act, including any modification to the programme under section 

108, and the completion of such programme has been confirmed by the Secretary of State in writing. 

7. The provisions of section 72 (variation, suspension, revocation and transfer) of the 2009 Act apply to 

this marine licence except that the provisions of section 72(7) and (8) relating to the transfer of the licence 

apply only to a transfer not falling within article 5 (benefit of order) of the Order. 

8. With respect to any condition which requires the licensed activities be carried out in accordance with 

the details, plans or schemes approved under this marine licence, the approved details, plans or schemes are 

taken to include any amendments that may subsequently be approved in writing by the MMO. 

9.—(77) Any amendments to or variations from the approved details, plans or schemes must be in 

accordance with the principles and assessments set out in the environmental statement. Such agreement may 

only be given where it has been demonstrated to the satisfaction of the MMO that it is unlikely to give rise 

to any materially new or materially different environmental effects from those assessed in the environmental 

statement. 

(2) Should the undertaker become aware that any of the information on which the granting of this licence 

was based was materially false or misleading, the undertaker musty notify the MMO of this fact in writing 

as soon as is reasonably practicable. The undertaker must explain in writing what information was materially 

false or misleading and must provide to the MMO the correct information. 

PART 2 

Conditions 

Design parameters 

Wind turbine generators 

1.——xxx) (78) Wind turbine generators forming part of the authorised project must not— 

(a) exceed a height of 330 metres when measured from HAT to the tip of the vertical blade; 

(b) exceed a rotor diameter of 300 metres; 

(c) be less than 1.05 kilometres from the nearest wind turbine generator in any direction; or 

(d) have a distance of less than 30 metres between the lowest point of the rotating blade of the wind 

turbine generator and HAT.; 

(e) exceed 23 wind turbine generators in respect of the Sheringham Shoal Extension Project offshore 

works; or 

(f) exceed 30 wind turbine generators in respect of the Dudgeon Extension Project offshore works. 

(2) The total rotor-swept area within Work No. 1A must not exceed 1.00 square kilometres. 

(3) References to the location of a wind turbine generator are references to the centre point at the base of 

the wind turbine generator. 

Wind turbine generator foundations 

2.—yyy) (79) Wind turbine generator foundations must be of one or more of the following foundation 

options: piled monopile, suction bucket monopile, piled jacket, suction bucket jacket or gravity base 

structure. 

(2) No wind turbine generator piled monopile or suction bucket monopile foundation may— 

(a) have a pile diameter exceeding 16 metres; or 

(b) employ a hammer energy during installation exceeding 5,500 kilojoules. 

(3) No wind turbine generator gravity base structure foundation may— 

(a) have a seabed base plate exceeding 60 metres in diameter; or 



 

 

(b) have a gravel footing exceeding 62 metres in diameter. 

(4) No wind turbine generator piled jacket or suction bucket jacket foundation may— 

(a) have more than four legs; 

(b) have more than four piles; 

(c) have a pile diameter exceeding four metres; or 

(d) employ a hammer energy during installation exceeding 3,000 kilojoules. 

(5) Within Work No. 1A, the wind turbine generator foundations must not have: 

(a) a total combined seabed footprint (including scour protection) exceeding 483,491 square metres; 

(b) a total combined amount of scour protection exceeding 429,770 square metres; or 

(c) a total combined volume of scour protection exceeding 1,074,425 cubic metres. 

Cables and cable crossings 

3.—zzz) (80) Within Work No. 2A, the in-field cables must not, in total— 

(a) exceed 36 in number; 

(b) exceed 90 kilometres in length; 

(c) exceed 0 cable crossings; 

(d) have cable protection (including cable crossings) exceeding 4,000 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 1,000 cubic metres in volume. 

Scenarios and Phases of authorised project 

4.—aaaa) (81) The authorised project must not be commenced until a notification has been submitted to 

the MMO as to whether the undertaker intends to commence scenario 1, scenario 2, scenario 3 or scenario 

4. 

(2) The notification required under sub-paragraph (1) must be submitted to the MMO prior to submission 

of the written scheme to be submitted for approval under sub-paragraph (3). 

(1)(3) The authorised project must not be commenced until a written scheme setting out,  (with regards to 

the relevant scenario notified under sub-paragraph (1),) the phases of construction of the authorised project 

has been submitted to and approved in writing by the MMO. 

(4) Any subsequent amendments to the written scheme submitted for approval under sub-paragraphs (3) 

must be submitted to, and approved by, the MMO. 

(2)(5) The written scheme submitted for approval under sub-paragraphs (3) must be implemented as 

approved. The approved details shall be taken to include any amendment that may subsequently be approved 

in accordance with sub-paragraph (4). 

Vessels under the undertaker’s control 

5.—bbbb) (82) The undertaker must issue to operators of vessels under the undertakers control operating 

within the Order limits a code of conduct to prevent collision risk or injury to marine mammals. 

(2) The undertaker must ensure appropriate co-ordination of vessels within itsthe undertaker’s control 

operating within the Order limits so as to reduce collision risk to other vessels including advisory safe passing 

distances for vessels. 

Extension of time periods 

6. Any time period given in this marine licence to either the undertaker or the MMO may be extended with 

the agreement of the other party, such agreement not to be unreasonably withheld or delayed. 

Notifications and inspections 

7.—cccc) (83) The undertaker must ensure that— 



 

 

(a) a copy of this marine licence (issued as part of the grant of the Order) and any subsequent 

amendments or revisions to it is provided to— 

(i) all agents and contractors notified to the MMO in accordance with condition 17; 

(ii) the masters and transport managers responsible for the vessels notified to the MMO in 

accordance with condition 17; 

(b) within 28 days of receipt of a copy of this marine licence and any subsequent amendments or 

revisions to it, those persons referred to in paragraph (a)sub-paragraph (1)(a) must confirm receipt 

of this marine licence in writing to the MMO. 

(2) Only those persons and vessels notified to the MMO in accordance with condition 17 are permitted to 

carry out the licensed activities. 

(3) Copies of this marine licence must also be available for inspection at the following locations— 

(a) the undertaker’s registered address; 

(b) any site office located at or adjacent to the construction site and used by the undertaker or its agents 

and contractors responsible for the loading, transportation or deposit of the authorised deposits; and 

(c) on board each vessel and at the office of any transport manager with responsibility for vessels from 

which authorised deposits or removals are to be made. 

(4) The documents referred to in sub-paragraph (1)(a)(1)(a) must be available for inspection by an 

authorised enforcement officer at the locations set out in sub-paragraph (3)(b)(3)(b). 

(5) The undertaker must provide access, and if necessary appropriate transportation, to the offshore 

construction site or any other associated works or vessels to facilitate any inspection that the MMO considers 

necessary to inspect the works during the construction and operation of the authorised project. 

(6) The undertaker must inform the MMO Local Office in writing at least five days prior to the 

commencement of the licensed activities or any part of them and within five days of the completion of the 

licensed activity. 

(7) The undertaker must inform the Kingfisher Information Service of Seafish by email to 

kingfisher@seafish.co.uk of details of the vessel routes, timings and locations relating to the construction of 

the authorised project or relevant part— 

(a) at least 14 days prior to the commencement of offshore activities, for inclusion in the Kingfisher 

Fortnightly Bulletin and offshore hazard awareness data; 

(b) on completion of construction of all offshore activities, 

and confirmation of notification must be provided to the MMO within five days. 

(8) The undertaker must ensure that a local notification to mariners is issued at least 14 days prior to the 

commencement of the authorised project or any part thereof advising of the start date of each of Work Nos. 

1A and 2A and the expected vessel routes from the construction ports to the relevant location. Copies of all 

notices must be provided to the MMO, MCA and UKHO within five days. 

(9) The undertaker must ensure that local notifications to mariners are updated and reissued at weekly 

intervals during construction activities and at least five days before any planned operations (or otherwise 

agreed) and maintenance works and supplemented with VHF radio broadcasts agreed with the MCA in 

accordance with the construction programme and monitoring plan approved under condition 13(1)(b). 

Copies of all notices must be provided to the MMO and UKHO within five days. 

(10) The undertaker must notify UKHO of:— 

(a) commencement of the licensed activities at least ten working days prior to commencement; and 

(a)(b) completion (within 14 days) of the authorised project or any part thereof 

in order that all necessary amendments to nautical charts are made. Copies of all notices must be 

provided to the MMO and MCA within five days. 

(11) In case of damage to, or destruction or decay of, the authorised project or any part thereof, excluding 

the exposure of cables, the undertaker must as soon as reasonably practicable and no later than 24 hours 

following the undertaker becoming aware of any such damage, destruction or decay, notify the MMO, MCA, 

Trinity House, the Kingfisher Information Service of Seafish and UKHO. 

mailto:kingfisher@seafish.co.uk


 

 

(12) In case of the exposure of cables on or above the seabed, the undertaker must within three days 

following identification of a potential cable exposure, notify mariners and inform the Kingfisher Information 

Service of Seafish of the location and extent of exposure. Copies of all notices must be provided to the MMO, 

MCA, Trinity House, and UKHO within five days. 

Aids to navigation 

8.—dddd) (84) The undertaker must during the whole of the period from commencement of construction 

of the authorised project to completion of decommissioning of the authorised project exhibit such lights, 

marks, sounds, signals and other aids to navigation, and take such other steps for the prevention of danger 

to navigation, as Trinity House may from time to time direct. 

(2) The undertaker must during the period from commencement of construction of the authorised project 

to completion of decommissioning of the authorised project keep Trinity House and the MMO informed of 

progress of the authorised project including— 

(a) notice of commencement of construction of the authorised project within 24 hours of 

commencement having occurred; 

(b) notice within 24 hours of any aids to navigation being established by the undertaker; and 

(c) notice within five days of completion of construction of the authorised project. 

(3) The undertaker must provide reports to Trinity House on the availability of aids to navigation in 

accordance with the frequencies set out in the aids to navigation management plan agreed pursuant to 

condition 13(1)(g) using the reporting system provided by Trinity House. 

(4) The undertaker must during the period from commencement of the licensed activities to completion of 

decommissioning of the authorised project notify Trinity House and the MMO of any failure of the aids to 

navigation, and the timescales and plans for remedying such failures, as soon as possible and no later than 

24 hours following the undertaker becoming aware of any such failure. 

(5) In the event that the provisions of condition 7(11) or condition 7(12) are invoked, the undertaker must 

lay down such buoys, exhibit such lights and take such other steps for preventing danger to navigation as 

directed by Trinity House. 

Colouring of Structures 

9. Except as otherwise required by Trinity House, the undertaker must paint all structures forming part of 

the authorised project yellow (colour code RAL 1023) from at least HAT to a height as directed by Trinity 

House. Unless the MMO otherwise directs, the undertaker must paint the remainder of the structures grey 

(colour code RAL 7035). 

Aviation safety 

10.—eeee) (85) The undertaker must exhibit such lights, with such shape, colour and character as are 

required in writing by the Air Navigation Order 2016(34) and determined necessary for aviation safety in 

consultation with the Defence Infrastructure Organisation Safeguarding and as directed by the Civil Aviation 

Authority. 

(2) The undertaker must notify the Defence Infrastructure Organisation Safeguarding, the Civil Aviation 

Authority and the MMO, at least 14 days prior to the commencement of the authorised project, in writing of 

the following information— 

(a) the date of the commencement of construction of the authorised project; 

(b) the date any wind turbine generators are to be installed; 

(c) the maximum height of any construction equipment or vessels to be used; 

(d) the maximum height of each wind turbine generator to be constructed; 

(e) the latitude and longitude of each wind turbine generator to be constructed; 
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and the Defence Infrastructure Organisation Safeguarding and the Civil Aviation Authority must be notified 

of any changes to the information supplied under this paragraph and of the completion of the construction 

of the authorised project. Copies of notifications must be provided to the MMO within 5 days. 

Chemicals, drilling and debris 

11.—ffff) (86) Unless otherwise agreed in writing by the MMO, the carriage and use of chemicals in the 

construction of the authorised project must comply with the International Convention for the Prevention of 

Pollution from Ships 1973 as modified by the Protocol of 1978 relating thereto and by the Protocol of 1997. 

(2) The undertaker must ensure that any coatings and treatments are suitable for use in the marine 

environment and are used in accordance with guidelines approved by the Health and Safety Executive and 

the Environment Agency Pollution Prevention Control Guidelines. 

(3) The storage, handling, transport and use of fuels, lubricants, chemicals and other substances must be 

undertaken so as to prevent releases into the marine environment, including bunding of 110 percent of the 

total volume of all reservoirs and containers. 

(4) The undertaker must inform the MMO in writing of the location and quantities of material disposed of 

each month under this marine licence by submission of a disposal return by 15 February each year for the 

months August to January inclusive, and by 15 August each year for the months February to July inclusive. 

(5) The undertaker must ensure that only inert material of natural origin, produced during the drilling 

installation of or seabed preparation for foundations, and drilling mud is disposed of within the Order limits 

seaward of MHWS. 

(6) The undertaker must ensure that any rock material used in the construction of the authorised project is 

from a recognised source, free from contaminants and containing minimal fines. 

(7) In the event that any rock material used in the construction of the authorised project is misplaced or 

lost below MHWS, the undertaker must report the loss in writing to the local enforcement office within 4824 

hours and if the MMO, in consultation with the MCA and Trinity House, reasonably considers such material 

to constitute a navigation or environmental hazard (dependent on the size and nature of the material) the 

undertaker must, in that event, demonstrate to the MMO that reasonable attempts have been made to locate, 

remove or move any such material. 

(8) The undertaker must ensure that no waste concrete slurry or wash water from concrete or cement works 

are discharged into the marine environment. Concrete and cement mixing and washing areas must be 

contained to prevent run off entering the water through the freeing ports. 

(9) The undertaker must ensure that any oil, fuel or chemical spill within the marine environment is 

reported to the MMO Marine Pollution Response Team in accordance with the marine pollution contingency 

plan agreed under condition 13(1)(d)(i). 

(10) All dropped objects must be reported to the MMO using the Dropped Object Procedure Form as soon 

as reasonably practicable and in any event within 24 hours of the undertaker becoming aware of an incident. 

On receipt of the Dropped Object Procedure Form the MMO may require relevant surveys to be carried out 

by the undertaker (such as side scan sonar) if reasonable to do so and the MMO may require obstructions to 

be removed from the seabed at the undertaker’s expense if reasonable to do so. 

Force majeure 

12. If, due to stress of weather or any other cause, the master of a vessel determines that it is necessary to 

deposit the authorised deposits within or outside of the Order limits because the safety of human life or of 

the vessel is threatened, within 48 hours the undertaker must notify full details of the circumstances of the 

deposit to the MMO. 

Pre-construction plans and documentation 

13.—gggg) (87) The licensed activities or any phase of those activities must not commence until the 

following (insofar as relevant to that activity or phase of activity) have been submitted to and approved in 

writing by the MMO, in consultation with Trinity House, the MCA and UKHO as appropriate— 



 

 

(a) a plan prepared in accordance with the layout commitments setting out proposed details of the 

authorised project, including the: 

(i) number, dimensions, specification, foundation type(s) and depth for each wind turbine 

generator, offshore platform, and substation and meteorological mast; 

(ii) the grid co-ordinatescoordinates of the centre point of the proposed location for each wind 

turbine generator, platform, and substation and meteorological mast; 

(iii) proposed layout of all cables; and 

(iv) location and specification of all other aspects of the authorised project; and 

(v) any exclusion zones or micro-siting requirements identified pursuant to 13(1)(e)(v) or relating 

to any benthic habitats of conservation, ecological or economic importance constituting Annex 

I reef habitats identified as part of surveys undertaken in accordance with condition 18 

to ensure conformity with the description of Work No. 1A and 2A and compliance with conditions 

1 to 3; 

(b) a construction programme and monitoring plan (which accords with the offshore in principle 

monitoring plan) which, save in respect information submitted pursuant to sub-paragraph 

(b)(iii)(aa), is to be submitted to the MMO at least six months prior to commencement of licensed 

activities and to include details of— 

(i) the proposed construction start date; 

(ii) proposed timings for mobilisation of plant delivery of materials and installation works; 

(iii) proposed pre-construction surveys, baseline report format and content, construction 

monitoring, post-construction surveys and monitoring and related reporting in accordance with 

sub-paragraph (1)(e) and conditions 18, 19 and 20 to be submitted to the MMO in accordance 

with the following (unless otherwise agreed in writing with the MMO) — 

(aa) at least four months prior to the first survey, detail of the pre-construction surveys and 

an outline of all proposed pre-construction monitoring; 

(bb) at least four months prior to construction, detail on construction monitoring; and 

(cc) at least four months prior to commissioning, detail of post-construction (and 

operational) monitoring; 

(iv) an indicative written construction programme for all wind turbine generators and cables 

including fibre optic cables comprised in the works at Part 1 (licensed marine activities) of this 

Schedule (insofar as not shown in paragraph (ii) above); 

(c) a construction method statement in accordance with the construction methods assessed in the 

environmental statement, including details of— 

(i) cable specification, installation and monitoring,  to include— 

(aa) the technical specification of cables below MHWS; , 

(bb) a detailed cable laying plan for the authorised project, incorporating a burial risk 

assessment encompassing the identification of any cable protection that exceeds 5 

percent of navigable depth referenced to Chart Datum and, in the event that any area of 

cable protection exceeding 5 percent of navigable depth is identified, details of any steps 

(to be determined following consultation with the MCA and Trinity House) to be taken 

to ensure existing and future safe navigation is not compromised or similar such 

assessment to ascertain suitable burial depths and cable laying techniques, including 

cable protection; and 

(cc) proposals for monitoring cables including cable protection until the authorised project 

is decommissioned which includes a risk based approach to the management of unburied 

or shallow buried cables; 

(ii) scour protection and cable protection including details of the need, type, sources, quantity and 

installation methods for scour protection and cable protection, with details updated and 

resubmitted for approval if changes to it are proposed following cable laying operations; 



 

 

(iii) foundation installation methodology, including drilling methods and disposal of drill arisings 

and material extracted during seabed preparation for foundation and cable installation works 

and having regard to any mitigation scheme pursuant to sub-paragraph (1)(i); 

(iv) advisory safe passing distances for vessels around construction sites; 

(v) contractors; 

(vi) vessels and vessel transit corridors; 

(vii) codes of conduct for vessel operators; 

(viii) associated ancillary works; and 

(ix) guard vessels to be employed; 

(d) a project environmental management plan (in accordance with the outline project environmental 

management plan) covering the period of construction and operation to include details of— 

(i) a marine pollution contingency plan to address the risks, methods and procedures to deal with 

any spills and collision incidents during construction and operation of the authorised project in 

relation to all activities carried out; 

(ii) a chemical risk assessment, including information regarding how and when chemicals are to 

be used, stored and transported in accordance with recognised best practice guidance; 

(iii) waste management and disposal arrangements; 

(iv) the appointment and responsibilities of a fisheries liaison officer; 

(v) a fisheries liaison and coexistence plan (which accords with the outline fisheries liaison and 

co-existence plan) to ensure relevant fishing fleets are notified of commencement of licensed 

activities pursuant to condition 4 and to address the interaction of the licensed activities with 

fishing activities; and 

(vi) procedures, which must be adopted within vessel transit corridors to minimise disturbance to 

red-throated diver during the period 1 November to 31 March (inclusive), which must be in 

accordance with the best practice protocol for minimising disturbance to red throated diver; 

(e) an archaeological written scheme of investigation in relation to the offshore Order limits seaward 

of MHWS, which must accord with the outline written scheme of investigation (offshore) and 

industry good practice, in consultation with the statutory historic body to include— 

(i) details of responsibilities of the undertaker, archaeological consultant and contractor; 

(ii) a methodology for further site investigation including any specifications for geophysical, 

geotechnical and diver or remotely operated vehicle investigations; 

(iii) archaeological analysis of survey data, and timetable for reporting, which is to be submitted to 

the MMO within four months of any survey being completed; 

(iv) delivery of any mitigation including, where necessary, identification and modification of 

archaeological exclusion zones; 

(v) monitoring of archaeological exclusion zones during and post construction; 

(vi) a requirement for the undertaker to ensure that a copy of any agreed archaeological report is 

deposited with the National Record of the Historic EnvironmentArchaeological Data Service, 

by submitting a Historic Englandan OASIS (‘Online Access to the Index of archaeological 

investigations’) form with a digital copy of the report within six months of completion of 

construction of the authorised scheme, and to notify the MMO and Historic England that the 

OASIS form has been submitted to the National Record of the Historic 

EnvironmentArchaeological Data Service within two weeks of submission; 

(vii) a reporting and recording protocol, including reporting of any wreck or wreck material during 

construction, operation and decommissioning of the authorised scheme; and 

(viii) a timetable for all further site investigations, which must allow sufficient opportunity to 

establish a full understanding of the historic environment within the offshore Order limits and 

the approval of any necessary mitigation required as a result of the further site investigations 

prior to commencement of licensed activities; 



 

 

(f) an offshore operations and maintenance plan (in accordance with the outline offshore operations 

and maintenance plan), to be submitted to the MMO at least foursix months prior to commencement 

of operation of the licensed activities and to provide for review and resubmission every three years 

during the operational phase; 

(g) an aids to navigation management plan to be agreed in writing by the MMO following consultation 

with Trinity House specifying how the undertaker will ensure compliance with condition 8 from the 

commencement of construction of the authorised project to the completion of decommissioning; 

(h) in the event that driven or part-driven pile foundations are proposed to be used, a marine mammal 

mitigation protocol (in accordance with the draft marine mammal mitigation protocol), the intention 

of which is to prevent injury to marine mammals, following current best practice as advised by the 

relevant statutory nature conservation bodies, to be submitted to the MMO at least six months prior 

to commencement of licensed activities; 

(i) Aa mitigation scheme for any benthic habitats of conservation, ecological and/or economic 

importance constituting Annex I reef habitats identified by the survey referred to in condition 

18(4)(a) and in accordance with the offshore in principle monitoring plan; and 

(j) an ornithological monitoring plan setting out the circumstances in which ornithological monitoring 

will be required and the monitoring to be carried out in such circumstances. to be submitted to the 

MMO at least six months prior to commencement of licensed activities; and 

(k) a navigation management plan to manage crew transfer vessels (including daughter craft) during 

the construction and operation of the authorised project. 

(2) Pre-commencement surveys and archaeological investigations and pre-commencement material 

operations which involve intrusive seabed works must only take place in accordance with a specific outline 

written scheme of investigation (which must accord with the details set out in the outline offshore written 

scheme of investigation (offshore)) which has been submitted to and approved by the MMO. 

Site Integrity Plan 

14.—hhhh) (88) No piling activities can take place until a Site Integrity Plan (“SIP”), which accords with 

the principles set out in the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation, has been submitted to, and approved in writing, by the MMO in consultation with the relevant 

statutory nature conservation body. 

(2) The SIP submitted for approval must contain a description of the conservation objectives for the 

Southern North Sea Special Area of Conservation (“SNS SAC”) as well as any relevant management 

measures and it must set out the key statutory nature conservation body advice on activities within the SNS 

SAC relating to piling as set out within the JNCC Guidance and how this has been considered in the context 

of the authorised scheme. 

(3) The SIP must be submitted in writing to the MMO no later than foursix months prior to the 

commencement of piling activities. 

(4) In approving the SIP the MMO must be satisfied that the authorised scheme at the preconstruction 

stage, in-combination with other plans and projects, is in line with the JNCC Guidance. 

(5) The approved SIP may be amended with the prior written approval of the MMO, in consultation with 

the relevant statutory nature conservation body, where the MMO remains satisfied that the Project, in-

combination with other plans or projects at the pre-construction stage, is in line with the JNCC Guidance. 

15.—iiii) (89) Each programme, statement, plan, protocol or scheme required to be approved under 

conditions 13 and 14 must be submitted in writing for approval at least four months prior to the intended 

commencement of licensed activities, except where otherwise stated or unless otherwise agreed in writing 

by the MMO. 

(1) The MMO must determine an application for approval made under conditions 13 and 14 within a period 

of four months commencing on the date the application is received by the MMO, unless otherwise agreed in 

writing with the undertaker. 

(2) The licensed activities must be carried out in accordance with the plans, protocols, statements, schemes 

and details approved under conditions 13 and 14, unless otherwise agreed in writing by the MMO. 



 

 

Offshore safety management 

16. No part of the authorised project may commence until the MMO, in consultation with the MCA, has 

confirmed in writing that the undertaker has taken into account and, so far as is applicable to that stage of 

the project, adequately addressed all MCA recommendations as appropriate to the authorised project 

contained within MGN654 “Offshore Renewable Energy Installations (OREIs) – Guidance on UK 

Navigational Practice, Safety and Emergency Response Issues” (or any equivalent guidance that replaces or 

supersedes it) and its annexes. 

Reporting of engaged agents, contractors and vessels 

17.—jjjj) (90) The undertaker must provide the following information in writing to the MMO— 

(a) the name, function, company number (if applicable), registered or head office address (as 

appropriate) of any agent or contractor appointed to engage in the licensed activities within seven 

days of appointment; and 

(b) each week during the construction of the authorised project a completed Hydrographic Note H102 

listing the vessels currently and to be used in relation to the licensed activities. 

(2) The undertaker must notify the MMO in writing of any vessel being used to carry on any licensed 

activity listed in this marine licence on behalf of the undertaker. Such notification must be received by the 

MMO no less than 24 hours before the commencement of the licensed activity. Notification must include 

the master’s name, vessel type, vessel IMO number and vessel owner or operating company 

(3) Any changes to the supplied details must be notified to the MMO in writing at least 24 hours before 

the agent, contractor or vessel engages in the licensed activities. 

Pre-construction monitoring and surveys 

18.—kkkk) (91) The undertaker must, in discharging condition 13(b)13(1)(b), submit a monitoring plan 

or plans in accordance with the offshore in principle monitoring plan for written approval by the MMO in 

consultation with the relevant statutory nature conservation body, which must contain details of proposed 

monitoring and surveys, including methodologies and timings, and a proposed format and content for a pre-

construction baseline report. 

(2) The survey proposals submitted under sub-paragraph (1) must be in general accordance with the 

principles set out in the offshore in principle monitoring plan and must specify each survey’s objectives and 

explain how it will assist in either informing a useful and valid comparison with the post-construction 

position or will enable the validation or otherwise of key predictions in the environmental statement. 

(3) The baseline report proposals submitted under sub-paragraph (1) must ensure that the outcome of the 

agreed surveys, together with existing data and reports, are drawn together to present a valid statement of 

the pre-construction position, with any limitations, and must make clear what post-construction comparison 

is intended and the justification for this being required. 

(4) The pre-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed with the 

MMO, have due regard to, but not be limited to, the need to undertake— 

(a) an appropriate survey to determine the location, extent and composition of any benthic habitats of 

conservation, ecological and/or economic importance constituting Annex 1 reef habitats in the parts 

of the Order limits in which it is proposed to carry out construction works; 

(b) a swath-bathymetry survey to IHO Order 1a standard that meets the requirements of MGN654 and 

its annexes, and side scan sonar, of the area(s) within the Order limits in which it is proposed to 

carry out construction works; 

(c) undertake any ornithological monitoring required by the ornithological monitoring plan submitted 

in accordance with condition 13(1)(j); and 

(d) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 13(1)(h). 

(5) The undertaker must carry out the surveys specified within the monitoring plan or plans in accordance 

with that plan or plans, unless otherwise agreed in writing by the MMO in consultation with the relevant 

statutory nature conservation body. 



 

 

Construction monitoring and surveys 

19.—llll) (92) The undertaker must, in discharging condition 13(1)(b), submit details (which accord with 

the offshore in principle monitoring plan) for approval in writing by the MMO in consultation with the 

relevant statutory nature conservation bodies of any proposed monitoring and surveys, including 

methodologies and timings, to be carried out during the construction of the authorised scheme. The survey 

proposals must specify each survey’s objectives. 

(2) In the event that driven or part-driven pile foundations are proposed, such monitoring must include 

measurements of noise generated by the installation of the first four piled foundations of each piled 

foundation type to be installed unless the MMO otherwise agrees in writing. 

(3) The undertaker must carry out the surveys approved under sub-paragraph (1), including any further 

noise monitoring required in writing by the MMO, and provide the agreed reports in the agreed format in 

accordance with the agreed timetable, unless otherwise agreed in writing with the MMO in consultation with 

the relevant statutory nature conservation bodies. 

(4) The results of the initial noise measurements monitored in accordance with sub-paragraph (2) must be 

provided to the MMO within six weeks of the installation of the first four piled foundations. The assessment 

of this report by the MMO will determine whether any further noise monitoring is required. If, in the 

reasonable opinion of the MMO in consultation with the relevant statutory nature conservation body, the 

assessment shows significantly different impacts to those assessed in the environmental statement or failures 

in mitigation, all piling activity must cease until an update to the marine mammal mitigation protocol and 

further monitoring requirements have been agreed. 

(5) The undertaker must carry out the surveys specified in the construction monitoring plan in accordance 

with that plan, including any further noise monitoring required in writing by the MMO under sub-paragraph 

(4), unless otherwise agreed in writing by the MMO in consultation with the relevant statutory nature 

conservation body. 

(6) Construction monitoring must include vessel traffic monitoring in accordance with the outline marine 

traffic monitoring plan, including the provision of reports on the results of that monitoring at the end of each 

year of the construction period to the MMO, MCA and Trinity House. 

(7) In the event that piled foundations are proposed to be used, the details submitted in accordance with 

the marine mammal mitigation protocol must include proposals for monitoring marine mammals. 

Post-construction monitoring and surveys 

20.—mmmm) (93) The undertaker must, in discharging condition 13(1)(b), submit details (which accord 

with the offshore in principle monitoring plan) for approval in writing by the MMO in consultation with 

relevant statutory nature conservation bodies of proposed post-construction monitoring and surveys, 

including methodologies and timings, and a proposed format, content and timings for providing reports on 

the results. 

(2) The survey proposals must specify each survey’s objectives and explain how it will assist in either 

informing a useful and valid comparison with the pre-construction position and/or will enable the validation 

or otherwise of key predictions in the environmental statement. 

(3) The post-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed in writing 

with the MMO, have due regard to, but not be limited to, the need to— 

(a) undertake an appropriate survey to determine any change in the location, extent and composition of 

any benthic habitats of conservation, ecological and/or economic importance constituting Annex 1 

reef habitats identified in the pre-construction survey in the parts of the Order limits in which 

construction works were carried out. The survey design must be informed by the results of the pre-

construction benthic survey; 

(b) undertake, within 12 months of completion of the licensed activities, a full sea floor coverage swath-

bathymetry survey that meets the requirements of MGN 654MGN654 and its annexes, and side scan 

sonar, of the area(s) within the Order limits in which construction works were carried out to assess 

any changes in bedform topography and such further monitoring or assessment as may be agreed to 

ensure that cables (including fibre optic cables) have been buried or protected; 



 

 

(c) undertake any ornithological monitoring required by the ornithological monitoring plan submitted 

in accordance with condition 13(1)(j); 

(d) undertake post-construction traffic monitoring in accordance with the outline marine traffic 

monitoring plan, including the provision of reports on the results of that monitoring to the MMO, 

MCA and Trinity House; and 

(e) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 13(1)(h). 

(4) The undertaker must carry out the surveys agreed under sub-paragraph (1) and provide the agreed 

reports to the MMO in the agreed format in accordance with the agreed timetable, unless otherwise agreed 

in writing with the MMO in consultation with the relevant statutory nature conservation bodies. 

(5) Following installation of cables, the cable monitoring plan required under condition 13(c1)(i)(ccc) 

must be updated with the results of the post installation surveys. The plan must be implemented until the 

authorised scheme is implementeddecommissioned and reviewed as specified within the plan, following 

cable burial surveys, or as instructed by the MMO. 

Reporting of scour and cable protection 

21.—nnnn) (94) Not more than 4four months following completion of the construction of the authorised 

project, the undertaker must provide the MMO and the relevant statutory nature conservation bodies with a 

report setting out details of the cable protection and scour protection used for the authorised project. 

(2) The report must include the following information— 

(a) the location of cable protection and scour protection; 

(b) the volume of cable protection and scour protection; and 

(c) any other information relating to the cable protection and scour protection as agreed between the 

MMO and the undertaker. 

Completion of construction 

22.—oooo) (95) The undertaker must submit a close out report to the MMO, the MCA, Trinity House, 

UKHO and the relevant statutory nature conservation body within three months of the date of completion of 

construction. The close out report must confirm the date of completion of construction and must include the 

following details— 

(a) the final number of installed turbine generators; 

(b) the installed wind turbine generator parameters; 

(c) as built plans; 

(d) latitude and longitude co-ordinatescoordinates of the centre point of the location for each wind 

turbine generator and offshore platform, substation, and booster station and meteorological mast;, 

provided as GeorgraphicalGeographical Information System data referenced to WGS84 datum; and 

(e) latitude and longitude co-ordinatescoordinates of the in-field cables;, provided as Geographical 

Information System data referenced to WGS84 datum. 

(2) Following completion of construction, no further construction activities can be undertaken under this 

marine licence. 

Sediment Sampling 

23.—(96) The undertaker must submit a sample plan request in writing to the MMO for written approval 

of a sample plan. 

(2) The sample plan request must be made— 

(a) or capital dredging, at least six months prior to the commencement of any capital dredging; or 

(b) for maintenance dredging, at least six months prior to the end of every third year from the date of 

the previous sediment sample analysis. 



 

 

(3) The sample plan request must include details of— 

(a) the volume of material to be dredged; 

(b) the location of the area to be dredged; 

(c) details of the material type proposed for dredging; 

(d) the type and dredging methodology (including whether it is a capital or maintenance dredge, depth 

of material to be dredged and proposed programme for the dredging activities); and 

(e) the location and depth of any supporting samples. 

(4) Unless otherwise agreed by the MMO, the undertaker must undertake the sampling in accordance with 

the approved sample plan. 

Collaboration 

24.—(97) Prior to submission of plans and documentation required to be submitted to the MMO for 

approval in accordance with conditions 13 and 14, the undertaker must provide a copy of the relevant plans 

and documentation to SEL/DEL to enable SEL/DEL to provide any comments on the plans and 

documentation to the undertaker. 

(2) The plans and documentation submitted to the MMO for approval in accordance with conditions 13 

and 14 must be accompanied by any comments received by the undertaker from SEL/DEL in accordance 

with sub-paragraph (1) or a statement from the undertaker confirming that no such comments were received. 

 SCHEDULE 11 Article 31 

Marine Licence 2: Dudgeon Extension Project Offshore Generation – Work No. 

1B, 2B and Work No. 6B or 6C 

PART 1 

Licensed marine activities 

Interpretation 

1.—pppp) (98) In this marine licence— 

“the 2004 Act” means the Energy Act 2004; 

“the 2008 Act” means the Planning Act 2008; 

“the 2009 Act” means the Marine and Coastal Access Act 2009; 

“the 2017 Regulations” means the Conservation of Offshore Marine Habitats and Species Regulations 

2017; 

“Annex 1 reef” means a reef of a type listed in Annex 1 to Council Directive 92/43/EEC on the 

conservation of natural habitats and of wild fauna and flora; 

“authorised deposits” means the substances and articles specified in paragraph 4 of Part 1 of this marine 

licence; 

“authorised project” means Work No. 1B, 2B and Work No. 6B or 6C and the further associated 

development described in paragraph 3 of Part 1 of this marine licence or any part of that work or 

development; 

“buoy” means any floating device used for navigational purposes or measurement purposes including 

LiDAR buoys, wave buoys and guard buoys; 

“cable” includes cables for the transmission of electricity and fibre-optic cables; 



 

 

“cable crossing” means the crossing of existing subsea cables and pipelines by the array, inter-array or 

export cables authorised by the Order and forming part of the authorised project together with physical 

protection measures including cable protection; 

“cable protection” means measures to protect cables forming part of the authorised project from physical 

damage and exposure due to loss of seabed sediment including, but not limited to, rock placement, 

mattresses with or without frond devices, protective aprons or coverings, bagged solutions filled with 

sand, rock, grout or other materials and protective shells; 

“commence” means the first carrying out of any licensed marine activities authorised by this marine 

licence, save for pre-construction monitoring surveys approved under this marine licence, and 

“commenced” and “commencement” must be construed accordingly; 

“commercial operation” means in relation to any part of the authorised project, the exporting, 

transmission or conversion, on a commercial basis, of electricity; 

“Cromer Shoal Chalk Beds MCZ” means the Marine Conservation Zone designated by the Secretary of 

State under the Cromer Shoal Chalk Beds Marine Conservation Zone Designation Order 2016; 

“Defence Infrastructure Organisation Safeguarding” means Ministry of Defence Safeguarding, Defence 

Infrastructure Organisation, Kingston Road, Sutton Coldfield, West Midlands, B75 7RL and any 

successor body to its functions; 

“DEL” means Dudgeon Extension Limited, company number 12148301, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“DEP North” means the array extension area located to the north of DOW; 

“DEP South” means the array extension area located to the south of DOW; 

“DOW” means the Dudgeon Offshore Wind Farm; 

“draft marine mammal mitigation protocol” means the document certified as the draft marine 

managementmammal mitigation protocol by the Secretary of State under article 38 (certification of 

documents and plans, etc) of the Order; 

“Dudgeon Extension Project” means the Dudgeon Extension Project offshore works and the Dudgeon 

Extension Project onshore works; 

“Dudgeon Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1B to 7B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1B, 2B, the integrated offshore works and any other authorised 

development associated with those works; 

“Dudgeon Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8B to 22B and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8B to 14B, the scenario 3 integrated onshore works, 18B to 

22B, and any other authorised development associated with those works; 

(c) in the event of scenario 4, Work Nos. 10B, 11B, 13B, 14B, the scenario 4 integrated onshore works, 

18B to 22B, and any other authorised development associated with those works; 

“environmental statement” means the document certified as the environmental statement by the 

Secretary of State under article 38 (certification of documents and plans, etc) of the Order; 

“gravity base structure foundation” means a structure principally of steel, concrete, or steel and concrete 

which rests on the seabed either due to its own weight with or without added ballast, skirts or other 

additional fixings, and associated equipment including scour protection, J-tubes, corrosion protection 

systems, access platforms and equipment and separate topside connection structures or integrated 

transition pieces; 

“HAT” means highest astronomical tide; 

“HVAC” means high voltage alternating current; 

“in-field cable” means a subsea cable linking two or more offshore structures; 



 

 

“in principle Site Integrity Plan for the Southern North Sea Special Area of Conservation” means the 

document certified as the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation by the Secretary of State under article 38 (certification of documents and plans, etc) of the 

Order; 

“interlink cable” means a subsea cable linking two offshore areas; 

“intrusive activities” means activities including anchoring of vessels, jacking up of vessels, temporary 

deposits and temporary wet storage areas; 

“integrated offshore substation platform” means a single offshore substation platform to be constructed 

and operated for the benefit of both SEL and DEL; 

“integrated offshore works” means Work Nos. 3C, 4C, 5C, 6C and 7C; 

“interlink cable” means a subsea cable linking two offshore areas; 

“intrusive activities” means activities including anchoring of vessels, jacking up of vessels, temporary 

deposits and temporary wet storage areas; 

“jacket foundation” means a lattice type structure constructed of steel, which may include scour 

protection and additional equipment such as J-tubes, corrosion protection systems and access platforms; 

“JNCC Guidance” means the statutory nature conservation body ‘Guidance for assessing the 

significance of noise disturbance against Conservation Objectives of harbour porpoise SACs’ Joint 

Nature Conservation Committee Report No.654, May 2020 published in June 2020 as amended, updated 

or superseded from time to time; 

“joint bay” means an excavation located at regular intervals along the cable route consisting of a concrete 

flat base slab constructed beneath the ground to facilitate the jointing together of the cables; 

“LAT” means lowest astronomical tide; 

“land plans” means the plans certified as the land plans by the Secretary of State under article 38 of the 

Order; 

“layout commitments” means the layout commitments contained within the navigation risk assessment 

at appendix 13.1 of the environmental statement; 

“maintain” includes inspect, upkeep, repair, adjust, alter, remove, reconstruct and replace, to the extent 

assessed in the environmental statement; and “maintenance” must be construed accordingly; 

“Marine Management Organisation” means the body created under the 2009 Act which is responsible 

for the regulation of this marine licence or any successor of that function and “MMO” must be construed 

accordingly; 

“MCA” means the Maritime and Coastguard Agency, the executive agency of the Department for 

Transport; 

“MCMS” means the Marine Case Management System web portal provided and operated by the MMO; 

“MHWS” or “mean high water springs” means the highest level that spring tides reach on average over 

a period of time; 

“MLWS” or “mean low water springs” means the lowest level that spring tides reach on average over a 

period of time; 

“monopile foundation” means a steel pile driven or drilled into the seabed and associated equipment 

including scour protection, J-tubes, corrosion protection systems and access platforms and equipment; 

“offshore in principle monitoring plan” means the document certified as the offshore in principle 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“offshore order limits and grid co-ordinatescoordinates plan” means the plans certified as the offshore 

order limits and grid co-ordinatescoordinates plan by the Secretary of State under article 38 (certification 

of documents and plans, etc) of the Order; 

“offshore substation platform” means a structure above LAT and attached to the seabed by means of a 

foundation, with one or more decks and open with modular equipment or fully clad, containing— 

(a) electrical equipment required to switch, transform or convert electricity generated at the wind 

turbine generators to a higher voltage and provide reactive power compensation, including high 



 

 

voltage power transformers, high voltage switchgear and busbars, substation auxiliary systems and 

low voltage distribution, instrumentation, metering equipment and control systems, standby 

generators, shunt reactors, auxiliary and uninterruptible power supply systems; 

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating, maintaining 

and controlling the substation or wind turbine generators, including navigation, aviation and safety 

marking and lighting, systems for vessel access and retrieval, cranes, potable water supply, black 

water separation, stores, fuels and spares, communications systems and control hub facilities; 

“offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A, 1B to 7B and any other 

authorised development associated with those works; 

(b) in the event of scenario 4, Work Nos. 1A, 1B, 2A, 2B, the integrated offshore works, and any other 

authorised development associated with those works; 

“offshore works plans” means the plans certified as the offshore works plans by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order; 

“onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8A to 22A, Work Nos. 8B to 22B and any other 

authorised development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, 8B to 14B, the scenario 3 integrated onshore 

works, 18A to 22A, 18B to 22B and any other authorised development associated with those works; 

or 

(c) in the event of scenario 4, Work Nos. 10A, 10B, 11A, 11B, 13A, 13B, 14A, 14B, 18A to 22A and 

18B to 22B, the scenario 4 integrated onshore works and any other authorised development 

associated with those works; 

“Order” means The Sheringham Shoal and Dudgeon Extensions Offshore Wind Farm Order 20[ ]; 

“Order land” means the land shown on the land plans which is within the limits of land to be acquired 

or used and described in the book of reference; 

“Order limits” means the limits shown on the works plans within which the authorised project may be 

carried out, whose grid co-ordinatescoordinates are set out in paragraph 45 of Part 1 of this marine 

licence; 

“outline fisheries liaison and co-existence plan” means the document certified as the outline fisheries 

liaison and co-existence plan by the Secretary of State under article 38 (certification of documents and 

plans, etc) of the Order; 

“the outline marine traffic monitoring plan” means the document certified as the outline marine traffic 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“outline offshore operations and maintenance plan” means the document certified as the outline offshore 

operations and maintenance plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline project environmental management plan” means the document certified as the outline project 

environmental management plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline written scheme of investigation (offshore)” means the document certified as the outline written 

scheme of investigation (offshore) by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“phase” means a section, part or stage of the authorised development identified as a phase in a written 

scheme approved under condition 4 (scenarios and phases of authorised development); 

“scour protection” means measures to prevent loss of seabed sediment around any structure placed in or 

on the seabed including by the use of bagged solutions, filled with grout or other materials, protective 

aprons, mattresses with or without frond devices, flow energy dissipation devices and rock and gravel 
placement; 



 

 

“SEL” means Scira Extension Limited, company number 12239260, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“scenario 1” means each generating station will be constructed separately in any one of the following 

ways:— 

(a) the construction of the Sheringham Shoal Extension Project only where the Dudgeon Extension 

Project does not proceed to construction; 

(b) the construction of the Dudgeon Extension Project only where the Sheringham Shoal Extension 

Project does not proceed to construction; 

(c) sequential construction where the Sheringham Shoal Extension Project is constructed first then the 

Dudgeon Extension Project is constructed second or vice versa; or 

(d) concurrent construction of the Sheringham Shoal Extension Project and the Dudgeon Extension 

Project; 

“scenario 2” means a sequential construction scenario in which either the Sheringham Shoal Extension 

Project is constructed first and SEL installs the ducts for the Dudgeon Extension Project or the Dudgeon 

Extension Project is constructed first and DEL installs the ducts for the Sheringham Shoal Extension 

Project; 

“scenario 3” means:— 

(a) sequential or concurrent construction of Work Nos. 1A to 14A, 18A to 22A 1B to 14B, 18B to 22B,; 

and 

(b) construction of the scenario 3 integrated onshore works; 

“scenario 3 integrated onshore works” means Work Nos. 15C to 17C; 

“scenario 4” means:— 

(a) sequential or concurrent construction of Work Nos. 1A, 1B, 2A, 2B, 10A, 10B, 11A, 11B, 13A, 

13B, 14A, 14B, 18A to 22A, 18B to 22B; and 

(b) construction of the integrated offshore works and the scenario 4 integrated onshore works; 

“scenario 4 integrated onshore works” means 8C, 9C, 12C, 15C, 16C and 17C; 

“Sheringham Shoal Extension Project” means the Sheringham Shoal Extension Project onshore works 

and the Sheringham Shoal Extension Project offshore works; 

“Sheringham Shoal Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A and any authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1A, 2A, 6A, of the integrated offshore works and any other 

authorised development associated with those works; 

“Sheringham Shoal Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2,Work Nos. 8A to 22A and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, the scenario 3 integrated onshore works, 18A to 

22A and any other authorised development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 11A, 13A, 14A, the scenario 4 integrated onshore works, 

18A to 22A and any other authorised development associated with any of those works; 

“statutory historic body” means the Historic Buildings and Monuments Commission for England or its 

successor in function; 

“statutory nature conservation body” means an organisation charged by the government with advising 

on nature conservation matters; 

“suction bucket” means a steel cylindrical structure attached to the legs of a jacket or monopile 

foundation which partially or fully penetrates the seabed and remains in place using its own weight and 

hydrostatic pressure differential; 

“Trinity House” means the Corporation of Trinity House of Deptford Strond; 



 

 

“UKHO” means the United Kingdom Hydrographic Office of Admiralty Way, Taunton, Somerset, TA1 

2DN; 

“undertaker” means Dudgeon Extension Limited, company number 12148301, whose registered office 

is at 1 Kingdom Street, London W2 6BD; 

“VHF” means very high frequency; 

“vessel” means every description of vessel, however propelled or moved, and includes a non-

displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil vessel, a 

hovercraft or any other amphibious vehicle and any other thing constructed or adapted for movement 

through, in, on or over water and which is at the time in, on or over water; 

“wind turbine generator” means a structure comprising a tower, a rotor with three blades connected at 

the hub, a nacelle and ancillary electrical and other equipment which may include J-tubes, transition 

piece, access and rest platforms, access ladders, boat access systems, corrosion protection systems, 

fenders and maintenance equipment, helicopter landing facilities and other associated equipment, fixed 

to a foundation and forming part of the authorised project; 

“works plans” means the works plans (offshore) and the works plans (onshore); 

“works plans (offshore)” means the plans certified as the works plans (offshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order; and 

“works plans (onshore)” means the plans certified as the works plans (onshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order. 

(2) In this marine licence, a reference to any statute, order, regulation or similar instrument is a reference 

to a statute, order, regulation or instrument as amended by any subsequent statute, order, regulation or 

instrument or as contained in any subsequent re-enactment. 

(3) In this marine licence, unless otherwise indicated— 

(a) all times are Greenwich Mean Time (“GMT”); 

(b) all co-ordinatescoordinates are latitude and longitude degrees and minutes to two decimal places. 

(4) Unless otherwise stated or agreed with the MMO, all submissions, notifications and communications 

must be sent by the undertaker to the MMO using MCMS. Except where otherwise notified in writing by 

the relevant organisation, the addresses for correspondence for the purposes of this Schedulemarine licence 

are— 

(a) Centre for Environment, Fisheries and Aquaculture Science 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Tel: 01502 562 244 

(a) Historic England 

Brooklands 

24 Brooklands Avenue 

Cambridge 

CB2 8BU 

Tel: 01223 582749 

Email: eastofengland@historicengland.org.uk 

(b) Marine Management Organisation 

Marine Licensing Team 

Lancaster House 

Hampshire Court 

Newcastle upon Tyne 

mailto:eastofengland@historicengland.org.uk


 

 

NE4 7YH 

Email: marine.consents@marinemanagement.org.uk 

Tel: 0300 123 1032 

(c) Marine Management Organisation (local office) 

Lowestoft Office 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Email: lowestoft@marinemanagement.org.uk 

Tel: 02080266094 

(d) Marine Management Organisation 

Marine Pollution Response Team 

Tel. (during office hours): 0300 200 2024, 

Tel. (outside office hours): 07770 977 825 or 0845 051 8486 

Email: dispersants@marinemanagement.org.uk 

(e) Maritime and Coastguard Agency 

Navigation Safety Branch 

Bay 2/20 

Spring Place 

105 Commercial Road 

Southampton 

SO15 1EG 

Tel: 020 3817 2433 

(f) Natural England 

Foss House 

Kings Pool 

1-2 Peasholme Green 

York 

YO1 7PX 

Tel: 0300 060 4911 

(g) Trinity House 

Tower Hill 

London 

EC3N 4DH 

Tel: 020 7481 6900 

(h) United Kingdom Hydrographic Office 

Admiralty Way 

Taunton 

Somerset 

TA1 2DN 

Tel: 01823 337 900 

mailto:marine.consents@marinemanagement.org.uk


 

 

Details of licensed marine activities 

2. Subject to the conditions this marine licence authorises the undertaker (and any agent or contractor 

acting on their behalf) to carry out the following licensable marine activities under section 66(1) (licensable 

marine activities) of the 2009 Act— 

(a) the deposit at sea of the substances and objects specified in paragraph 4 below; 

(b) the construction of works in or over the sea or on or under the sea bed; 

(c) dredging for the purposes of seabed preparation for foundation works or cable works; 

(d) the removal of sediment samples for the purposes of informing environmental monitoring under 

this marine licence during pre-construction, construction and operation; 

(e) site clearance and preparation works including debris, boulder clearance and the removal of out of 

service cables and static fishing equipment; and 

(f) the disposal of up to 595,050 cubic metres of inert material of natural origin within the Order limits 

produced during construction drilling or seabed preparation for foundation works and cable works 

and boulder clearance works at disposal site references to be provided to the MMO within the Order 

limits seaward of MHWS. 

3. Such activities are authorised in relation to the construction, maintenance and operation of— 

Work No. 1B— in the event of scenario 1, scenario 2, scenario 3 or scenario 4, an offshore wind turbine 

generating station with a gross electrical output capacity of more than 100 megawatts comprising up to 30 

wind turbine generators located either all in DEP North or split between DEP North and DEP South each 

fixed to the seabed by piled monopile, suction bucket monopile, piled jacket, suction bucket jacket or gravity 

base structure foundations; 

Work No. 2B— 

(a) in the event of scenario 1, scenario 2, scenario 3 or scenario 4, a network of subsea in-field cables 

between the wind turbine generators in Work No. 1B including cable protection and one or more 

cable crossings; and 

(b) in the event of scenario 1, scenario 2 or scenario 3, a network of subsea in-field cables between the 

wind turbine generators in Work No. 1B and Work No. 3B including cable protection and one or 

more cable crossings. 

Work No. 6B— in the event of scenario 1, scenario 2 or scenario 3, a temporary work area for vessels to carry 

out intrusive activities and non-intrusive activities alongside Work Nos. 1B, 2B, 3B, 4B and 5B; or 

Work No. 6C— in the event of scenario 4, a temporary work area for vessels to carry out intrusive activities 

and non-intrusive activities alongside Work Nos. 1A, 1B, 2A, 2B, 3C, 4C and 5C; 

In connection with such Work No. 1B, 2B and 6B or 6C and to the extent that they do not otherwise form 

part of any such work, further associated development within the meaning of section 115(2) (development 

for which development consent may be granted) of the 2008 Act comprising such other works as may be 

necessary or expedient for the purposes of or in connection with the relevant part of the authorised project 

and which fall within the scope of the work assessed by the environmental statement and the provisions of 

this marine licence including— 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and/or concrete mattresses, with or without 

frond devices; 

(c) the removal of material from the seabed required for the construction of Work No. 1B and 2B and 

the disposal of inert material of natural origin within the Order limits produced during construction 

drilling, seabed preparation for foundation works, cable installation preparation such as sandwave 

clearance, and boulder clearance and pre-trenching and excavation of horizontal directional drilling 

exit pits; 

(d) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised project; 



 

 

(e) removal of static fishing equipment; and 

(f) beacons, fenders and other navigational warning or ship impact protection works. .; and 

(g) disposal of drill arisings in connection with any foundation drilling up to a total of 11,946 cubic 

metres. 

4. The substances and objects authorised for deposit at sea are— 

(a) iron, steel, copper and aluminium; 

(b) stone and rock; 

(c) concrete and grout; 

(d) sand and gravel; 

(e) plastic and synthetic; 

(f) material extracted from within the Order limits during construction drilling or seabed preparation 

for foundation works and cable sandwave preparation works; and 

(g) marine coatings, other chemicals and timber. 

5. The grid co-ordinatescoordinates for that part of the authorised project comprising Work No. 1B and 

2B are specified below— 

Point ID Latitude (DMS) Longitude (DMS) 

 

DEP North 

1 53° 21 9,563 N 1° 15 42,020 E 

2 53° 21 9,584 N 1° 16 30,130 E 

3 53° 21 9,602 N 1° 17 32,335 E 

4 53° 20 46,340 N 1° 18 7,238 E 

5 53° 20 58,886 N 1° 18 37,507 E 

6 53° 21 16,936 N 1° 18 58,324 E 

7 53° 21 24,406 N 1° 19 46,805 E 

8 53° 21 27,180 N 1° 20 4,816 E 

9 53° 21 37,414 N 1° 21 11,318 E 

10 53° 21 47,638 N 1° 22 17,828 E 

11 53° 21 57,851 N 1° 23 24,348 E 

12 53° 21 25,995 N 1° 23 42,880 E 

13 53° 20 54,139 N 1° 24 1,404 E 

14 53° 20 5,326 N 1° 24 0,033 E 

15 53° 19 36,128 N 1° 24 8,276 E 

16 53° 19 9,827 N 1° 24 23,580 E 

17 53° 18 34,113 N 1° 25 3,960 E 

18 53° 18 17,503 N 1° 25 24,511 E 

19 53° 18 0,222 N 1° 25 39,259 E 

20 53° 17 15,148 N 1° 26 5,612 E 

21 53° 17 35,036 N 1° 25 24,340 E 

22 53° 17 54,920 N 1° 24 43,056 E 

23 53° 18 14,801 N 1° 24 1,762 E 

24 53° 18 34,677 N 1° 23 20,458 E 

25 53° 18 35,113 N 1° 22 55,059 E 

26 53° 18 9,353 N 1° 22 14,077 E 

27 53° 18 55,523 N 1° 20 33,698 E 

28 53° 18 18,216 N 1° 19 28,603 E 

29 53° 18 23,044 N 1° 19 18,170 E 

30 53° 16 40,497 N 1° 19 9,998 E 



 

 

31 53° 17 29,099 N 1° 18 30,623 E 

32 53° 18 17,849 N 1° 17 51,100 E 

33 53° 18 52,654 N 1° 17 33,836 E 

34 53° 19 27,459 N 1° 17 16,563 E 

35 53° 19 41,748 N 1° 17 0,577 E 

36 53° 20 6,981 N 1° 16 32,339 E 

37 53° 20 32,550 N 1° 15 58,780 E 

38 53° 20 0,390 N 1° 14 40,388 E 

39 53° 19 31,548 N 1° 13 30,141 E 

40 53° 19 2,699 N 1° 12 19,932 E 

41 53° 19 34,347 N 1° 11 47,739 E 

42 53° 20 5,992 N 1° 11 15,533 E 

43 53° 20 37,635 N 1° 10 43,313 E 

44 53° 21 9,275 N 1° 10 11,081 E 

45 53° 21 9,340 N 1° 11 6,237 E 

46 53° 21 9,399 N 1° 12 1,393 E 

47 53° 21 9,451 N 1° 12 56,550 E 

48 53° 21 9,495 N 1° 13 51,706 E 

49 53° 21 9,533 N 1° 14 46,863 E 

DEP South 

50 53° 12 13,889 N 1° 25 43,653 E 

51 53° 12 35,764 N 1° 25 45,404 E 

52 53° 14 5,405 N 1° 25 52,576 E 

53 53° 13 44,764 N 1° 27 26,148 E 

54 53° 13 21,538 N 1° 28 1,214 E 

55 53° 12 58,309 N 1° 28 36,270 E 

56 53° 12 35,077 N 1° 29 11,315 E 

57 53° 12 11,842 N 1° 29 46,349 E 

58 53° 11 48,603 N 1° 30 21,373 E 

59 53° 11 25,362 N 1° 30 56,387 E 

60 53° 11 2,118 N 1° 31 31,390 E 

61 53° 10 38,872 N 1° 32 6,382 E 

62 53° 10 16,470 N 1° 31 10,439 E 

63 53° 9 54,062 N 1° 30 14,512 E 

64 53° 9 31,646 N 1° 29 18,602 E 

65 53° 9 9,223 N 1° 28 22,708 E 

66 53° 9 18,541 N 1° 27 23,002 E 

67 53° 9 42,205 N 1° 26 28,216 E 

68 53° 10 5,861 N 1° 25 33,413 E 

69 53° 12 11,085 N 1° 25 43,428 E 

6. This marine licence remains in force until the authorised project has been decommissioned in 

accordance with a programme approved by the Secretary of State under section 106 (approval of 

decommissioning programmes) of the 2004 Act, including any modification to the programme under section 

108, and the completion of such programme has been confirmed by the Secretary of State in writing. 

7. The provisions of section 72 (variation, suspension, revocation and transfer) of the 2009 Act apply to 

this licence except that the provisions of section 72(7) and (8) relating to the transfer of the marine licence 

apply only to a transfer not falling within article 5 (benefit of order) of the Order. 



 

 

8. With respect to any condition which requires the licensed activities be carried out in accordance with 

the details, plans or schemes approved under this marine licence, the approved details, plans or schemes are 

taken to include any amendments that may subsequently be approved in writing by the MMO. 

9.—(99) Any amendments to or variations from the approved details, plans or schemes must be in 

accordance with the principles and assessments set out in the environmental statement. Such agreement may 

only be given where it has been demonstrated to the satisfaction of the MMO that it is unlikely to give rise 

to any materially new or materially different environmental effects from those assessed in the environmental 

statement. 

(1) Should the undertaker become aware that any of the information on which the granting of this licence 

was based was materially false or misleading, the undertaker must notify the MMO of this fact in writing as 

soon as is reasonably practicable. The undertaker must explain in writing what information was materially 

false or misleading and must provide to the MMO the correct information. 

PART 2 

Conditions 

Design parameters 

Wind turbine generators 

1.—qqqq) (100) Wind turbine generators forming part of the authorised project must not— 

(a) exceed a height of 330 metres when measured from HAT to the tip of the vertical blade; 

(b) exceed a rotor diameter of 300 metres; 

(c) be less than 1.05 kilometres from the nearest wind turbine generator in any direction; or 

(d) have a distance of less than 30 metres between the lowest point of the rotating blade of the wind 

turbine generator and HAT.; 

(e) exceed 23 wind turbine generators in respect of the Sheringham Shoal Extension Project offshore 

works; or 

(f) exceed 30 wind turbine generators in respect of the Dudgeon Extension Project offshore works. 

(2) The total rotor-swept area within Work No. 1B must not exceed 1.30 square kilometres. 

(3) References to the location of a wind turbine generator are references to the centre point at the base of 

the wind turbine generator. 

Wind turbine generator foundations 

2.—rrrr) (101) Wind turbine generator foundations must be of one or more of the following foundation 

options: piled monopile, suction bucket monopile, piled jacket, suction bucket jacket or gravity base 

structure. 

(2) No wind turbine generator piled monopile or suction bucket monopile foundation may— 

(a) have a pile diameter exceeding 16 metres; or 

(b) employ a hammer energy during installation exceeding 5,500 kilojoules. 

(3) No wind turbine generator gravity base structure foundation may— 

(a) have a seabed base plate exceeding 60 metres in diameter; or 

(b) have a gravel footing exceeding 62 metres in diameter. 

(4) No wind turbine generator piled jacket or suction bucket jacket foundation may— 

(a) have more than four legs; 

(b) have more than four piles; 

(c) have a pile diameter exceeding four metres; or 

(d) employ a hammer energy during installation exceeding 3,000 kilojoules. 



 

 

(5) Within Work No. 1B, the wind turbine generator foundations must not have: 

(a) a total combined seabed footprint (including scour protection) exceeding 610,726 square metres; 

(b) a total combined amount of scour protection exceeding 542,867 square metres; or 

(c) a total combined volume of scour protection exceeding 1,357,168 cubic metres. 

Cables and cable crossings 

3.—ssss) (102) Within Work No. 1B2B, the in-field cables must not, in total— 

(a) exceed 54 in number; 

(b) exceed 135 kilometres in length; or 

(c) exceed seven cable crossings; 

(d) have cable protection (including cable crossings) exceeding 40004,000 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 10001,000 cubic metres in volume. 

Scenarios and Phases of authorised project 

4.—tttt) (103) The authorised project must not be commenced until a notification has been submitted to 

the MMO as to whether the undertaker intends to commence scenario 1, scenario 2, scenario 3 or scenario 

4. 

(2) The notification required under sub-paragraph (1) must be submitted to the MMO prior to submission 

of the written scheme to be submitted for approval under sub-paragraph (3). 

(1)(3) The authorised project must not be commenced until a written scheme setting out (with regards to 

the relevant scenario notified under sub-paragraph (1). The) the phases of construction of the authorised 

project has been submitted to and approved in writing by the MMO. 

(4) Any subsequent amendments to the written scheme submitted for approval under sub-paragraphs (3) 

must be submitted to, and approved by, the MMO. 

(2)(5) The written scheme submitted for approval under sub-paragraphs (3) must be implemented as 

approved. The approved details shall be taken to include any amendment that may subsequently be approved 

in accordance with sub-paragraph (4). 

Vessels under the undertaker’s control 

5.—uuuu) (104) The undertaker must issue to operators of vessels under the undertakers control operating 

within the Order limits a code of conduct to prevent collision risk or injury to marine mammals. 

(2) The undertaker must ensure appropriate co-ordination of vessels within itsthe undertaker’s control 

operating within the Order limits so as to reduce collision risk to other vessels including advisory safe passing 

distances for vessels. 

Extension of time periods 

6. Any time period given in this marine licence to either the undertaker or the MMO may be extended with 

the agreement of the other party, such agreement not to be unreasonably withheld or delayed. 

Notifications and inspections 

7.—vvvv) (105) The undertaker must ensure that— 

(a) a copy of this marine licence (issued as part of the grant of the Order) and any subsequent 

amendments or revisions to it is provided to— 

(i) all agents and contractors notified to the MMO in accordance with condition 17; 

(ii) the masters and transport managers responsible for the vessels notified to the MMO in 

accordance with condition 17; 



 

 

(b) within 28 days of receipt of a copy of this marine licence and any subsequent amendments or 

revisions to it, those persons referred to in paragraph (a)sub-paragraph (1)(a) must confirm receipt 

of this marine licence in writing to the MMO. 

(2) Only those persons and vessels notified to the MMO in accordance with condition 17 are permitted to 

carry out the licensed activities. 

(3) Copies of this marine licence must also be available for inspection at the following locations— 

(a) the undertaker’s registered address; 

(b) any site office located at or adjacent to the construction site and used by the undertaker or its agents 

and contractors responsible for the loading, transportation or deposit of the authorised deposits; and 

(c) on board each vessel orand at the office of any transport manager with responsibility for vessels 

from which authorised deposits or removals are to be made. 

(4) The documents referred to in sub-paragraph (a)(1)(a) must be available for inspection by an authorised 

enforcement officer at the locations set out in sub-paragraph (3)(b). 

(5) The undertaker must provide access, and if necessary appropriate transportation, to the offshore 

construction site or any other associated works or vessels to facilitate any inspection that the MMO considers 

necessary to inspect the works during the construction and operation of the authorised project. 

(6) The undertaker must inform the MMO Local Office in writing at least five days prior to the 

commencement of the licensed activities or any part of them and within five days of the completion of the 

licensed activity. 

(7) The undertaker must inform the Kingfisher Information Service of Seafish by email to 

kingfisher@seafish.co.uk of details of the vessel routes, timings and locations relating to the construction of 

the authorised project or relevant part— 

(a) at least 14 days prior to the commencement of offshore activities, for inclusion in the Kingfisher 

Fortnightly Bulletin and offshore hazard awareness data; 

(b) on completion of construction of all offshore activities, 

and confirmation of notification must be provided to the MMO within five days. 

(8) The undertaker must ensure that a local notification to mariners is issued at least 14 days prior to the 

commencement of the authorised project or any part thereof advising of the start date of each of Work Nos. 

1B and 2B and the expected vessel routes from the construction ports to the relevant location. Copies of all 

notices must be provided to the MMO, MCA and UKHO within five days. 

(9) The undertaker must ensure that local notifications to mariners are updated and reissued at weekly 

intervals during construction activities and at least five days before any planned operations (or otherwise 

agreed) and maintenance works and supplemented with VHF radio broadcasts agreed with the MCA in 

accordance with the construction programme and monitoring plan approved under condition 13(1)(b). 

Copies of all notices must be provided to the MMO and UKHO within five days. 

(10) The undertaker must notify UKHO of :— 

(a) commencement of the licensed activities at least ten working days prior to commencement; and 

(a)(b) completion (within 14 days) of the authorised project or any part thereof, 

in order that all necessary amendments to nautical charts are made. Copies of all notices must be 

provided to the MMO and MCA within five days. 

(11) In case of damage to, or destruction or decay of, the authorised project or any part thereof, excluding 

the exposure of cables, the undertaker must as soon as reasonably practicable and no later than 24 hours 

following the undertaker becoming aware of any such damage, destruction or decay, notify the MMO, MCA, 

Trinity House, the Kingfisher Information Service of Seafish and UKHO. 

(12) In case of the exposure of cables on or above the seabed, the undertaker must within three days 

following identification of a potential cable exposure, notify mariners and inform the Kingfisher Information 

Service of Seafish of the location and extent of exposure. Copies of all notices must be provided to the MMO, 

MCA, Trinity House, and UKHO within five days. 

mailto:kingfisher@seafish.co.uk


 

 

Aids to navigation 

8.—wwww) (106) The undertaker must during the whole of the period from commencement of 

construction of the authorised project to completion of decommissioning of the authorised project exhibit 

such lights, marks, sounds, signals and other aids to navigation, and take such other steps for the prevention 

of danger to navigation, as Trinity House may from time to time direct. 

(2) The undertaker must during the period from commencement of construction of the authorised project 

to completion of decommissioning of the authorised project keep Trinity House and the MMO informed of 

progress of the authorised project including— 

(a) notice of commencement of construction of the authorised project within 24 hours of 

commencement having occurred; 

(b) notice within 24 hours of any aids to navigation being established by the undertaker; and 

(c) notice within five days of completion of construction of the authorised project. 

(3) The undertaker must provide reports to Trinity House on the availability of aids to navigation in 

accordance with the frequencies set out in the aids to navigation management plan agreed pursuant to 

condition 13(1)(g) using the reporting system provided by Trinity House. 

(4) The undertaker must during the period from commencement of the licensed activities to completion of 

decommissioning of the authorised project notify Trinity House and the MMO of any failure of the aids to 

navigation, and the timescales and plans for remedying such failures, as soon as possible and no later than 

24 hours following the undertaker becoming aware of any such failure. 

(5) In the event that the provisions of condition 7(11) or condition 7(12) are invoked the undertaker must 

lay down such buoys, exhibit such lights and take such other steps for preventing danger to navigation as 

directed by Trinity House. 

Colouring of Structures 

9. Except as otherwise required by Trinity House the undertaker must paint all structures forming part of 

the authorised project yellow (colour code RAL 1023) from at least HAT to a height as directed by Trinity 

House. Unless the MMO otherwise directs, the undertaker must paint the remainder of the structures grey 

(colour code RAL 7035). 

Aviation safety 

10.—xxxx) (107) The undertaker must exhibit such lights, with such shape, colour and character as are 

required in writing by the Air Navigation Order 2016 and determined necessary for aviation safety in 

consultation with the Defence Infrastructure Organisation Safeguarding and as directed by the Civil Aviation 

Authority. 

(2) The undertaker must notify the Defence Infrastructure Organisation Safeguarding, the Civil Aviation 

Authority and the MMO, at least 14 days prior to the commencement of the authorised project, in writing of 

the following information— 

(a) the date of the commencement of construction of the authorised project; 

(b) the date any wind turbine generators are to be installed; 

(c) the maximum height of any construction equipment or vessels to be used; 

(d) the maximum height of each wind turbine generator to be constructed; 

(e) the latitude and longitude of each wind turbine generator to be constructed; 

and the Defence Infrastructure Organisation Safeguarding and the Civil Aviation Authority must be notified 

of any changes to the information supplied under this paragraph and of the completion of the construction 

of the authorised project. Copies of notifications must be provided to the MMO within 5 days. 

Chemicals, drilling and debris 

11.—yyyy) (108) Unless otherwise agreed in writing by the MMO, the carriage and use of chemicals in 

the construction of the authorised project must comply with the International Convention for the Prevention 



 

 

of Pollution from Ships 1973, as modified by the Protocol of 1978 relating thereto and by the Protocol of 

1997. 

(2) The undertaker must ensure that any coatings and treatments are suitable for use in the marine 

environment and are used in accordance with guidelines approved by the Health and Safety Executive and 

the Environment Agency Pollution Prevention Control Guidelines. 

(3) The storage, handling, transport and use of fuels, lubricants, chemicals and other substances must be 

undertaken so as to prevent releases into the marine environment, including bunding of 110 percent of the 

total volume of all reservoirs and containers. 

(4) The undertaker must inform the MMO in writing of the location and quantities of material disposed of 

each month under this marine licence by submission of a disposal return by 15 February each year for the 

months August to January inclusive, and by 15 August each year for the months February to July inclusive. 

(5) The undertaker must ensure that only inert material of natural origin, produced during the drilling 

installation of or seabed preparation for foundations, and drilling mud is disposed of within the Order limits 

seaward of MHWS. 

(6) The undertaker must ensure that any rock material used in the construction of the authorised project is 

from a recognised source, free from contaminants and containing minimal fines. 

(7) In the event that any rock material used in the construction of the authorised project is misplaced or 

lost below MHWS, the undertaker must report the loss in writing to the local enforcement office within 4824 

hours and if the MMO, in consultation with the MCA and Trinity House, reasonably considers such material 

to constitute a navigation or environmental hazard (dependent on the size and nature of the material) the 

undertaker must, in that event, demonstrate to the MMO that reasonable attempts have been made to locate, 

remove or move any such material. 

(8) The undertaker must ensure that no waste concrete slurry or wash water from concrete or cement works 

are discharged into the marine environment. Concrete and cement mixing and washing areas must be 

contained to prevent run off entering the water through the freeing ports. 

(9) The undertaker must ensure that any oil, fuel or chemical spill within the marine environment is 

reported to the MMO Marine Pollution Response Team in accordance with the marine pollution contingency 

plan agreed under condition 13(1)(d)(i). 

(10) All dropped objects must be reported to the MMO using the Dropped Object Procedure Form as soon 

as reasonably practicable and in any event within 24 hours of the undertaker becoming aware of an incident. 

On receipt of the Dropped Object Procedure Form the MMO may require relevant surveys to be carried out 

by the undertaker (such as side scan sonar) if reasonable to do so and the MMO may require obstructions to 

be removed from the seabed at the undertaker’s expense if reasonable to do so. 

Force majeure 

12. If, due to stress of weather or any other cause, the master of a vessel determines that it is necessary to 

deposit the authorised deposits within or outside of the Order limits because the safety of human life or of 

the vessel is threatened, within 48 hours the undertaker must notify full details of the circumstances of the 

deposit to the MMO. 

Pre-construction plans and documentation 

13.—zzzz) (109) The licensed activities or any phase of those activities must not commence until the 

following (insofar as relevant to that activity or phase of activity) have been submitted to and approved in 

writing by the MMO, in consultation with Trinity House, the MCA and UKHO as appropriate — 

(a) a plan prepared in accordance with the layout commitments setting out proposed details of the 

authorised project, including the: 

(i) number, dimensions, specification, foundation type(s) and depth for each wind turbine 

generator, offshore platforms, substations and meteorological mastsplatform and substation; 

(ii) the grid co-ordinatescoordinates of the centre point of the proposed location for each wind 

turbine generator, platform, and substation and meteorological mast; 

(iii) proposed layout of all cables; and 



 

 

(iv) location and specification of all other aspects of the authorised project; and 

(v) any exclusion zones or micro-siting requirements identified pursuant to 13(1)(e)(v) or relating 

to any benthic habitats of conservation, ecological or economic importance constituting Annex 

I reef habitats identified as part of surveys undertaken in accordance with condition 18; 

to ensure conformity with the description of Work No. 1B and 2B and compliance with conditions 

1 to 3; 

(b) a construction programme and monitoring plan (which accords with the offshore in principle 

monitoring plan) which, save in respect information submitted pursuant to sub-paragraph 

(b)(iii)(aa), is to be submitted to the MMO at least six months prior to commencement of licensed 

activities and to include details of— 

(i) the proposed construction start date; 

(ii) proposed timings for mobilisation of plant delivery of materials and installation works; 

(iii) proposed pre-construction surveys, baseline report format and content, construction 

monitoring, post-construction surveys and monitoring and related reporting in accordance with 

conditions 18, 19 and 20 to be submitted to the MMO in accordance with the following (unless 

otherwise agreed in writing with the MMO):— 

(aa) at least four months prior to the first survey, detail of the pre-construction surveys and 

an outline of all proposed pre-construction monitoring; 

(bb) at least four months prior to construction, detail on construction monitoring; and 

(cc) at least four months prior to commissioning, detail of post-construction (and 

operational) monitoring; 

(iv) an indicative written construction programme for all wind turbine generators and cables 

including fibre optic cables comprised in the works at Part 1 (licensed marine activities) of this 

Schedule (insofar as not shown in paragraph (ii) above); 

(c) a construction method statement in accordance with the construction methods assessed in the 

environmental statement, including details of— 

(i) cable specification, installation and monitoring to include— 

(aa) the technical specification of cables below MHWS; 

(bb) a detailed cable laying plan for the authorised project, incorporating a burial risk 

assessment encompassing the identification of any cable protection that exceeds 5 

percent of navigable depth referenced to Chart Datum and, in the event that any area of 

cable protection exceeding 5 percent of navigable depth is identified, details of any steps 

(to be determined following consultation with the MCA and Trinity House) to be taken 

to ensure existing and future safe navigation is not compromised or similar such 

assessment to ascertain suitable burial depths and cable laying techniques, including 

cable protection; and 

(cc) proposals for monitoring cables including cable protection until the authorised project 

is decommissioned which includes a risk based approach to the management of unburied 

or shallow buried cables; 

(ii) scour protection and cable protection including details of the need, type, sources, quantity and 

installation methods for scour protection and cable protection, with details updated and 

resubmitted for approval if changes to it are proposed following cable laying operations; 

(iii) foundation installation methodology, including drilling methods and disposal of drill arisings 

and material extracted during seabed preparation for foundation and cable installation works 

and having regard to any mitigation scheme pursuant to sub-paragraph (1)(i); 

(iv) advisory safe passing distances for vessels around construction sites; 

(v) contractors; 

(vi) vessels and vessel transit corridors; 

(vii) codes of conduct for vessel operators; 

(viii) associated ancillary works; and 



 

 

(ix) guard vessels to be employed; 

(d) a project environmental management plan (in accordance with the outline project environmental 

management plan) covering the period of construction and operation to include details of— 

(i) a marine pollution contingency plan to address the risks, methods and procedures to deal with 

any spills and collision incidents during construction and operation of the authorised project in 

relation to all activities carried out; 

(ii) a chemical risk assessment, including information regarding how and when chemicals are to 

be used, stored and transported in accordance with recognised best practice guidance; 

(iii) waste management and disposal arrangements; 

(iv) the appointment and responsibilities of a fisheries liaison officer; 

(v) a fisheries liaison and coexistence plan (which accords with the outline fisheries liaison and 

co-existence plan) to ensure relevant fishing fleets are notified of commencement of licensed 

activities pursuant to condition 4 and to address the interaction of the licensed activities with 

fishing activities; and 

(vi) procedures, which must be adopted within vessel transit corridors to minimise disturbance to 

red-throated diver during the period 1 November to 31 March (inclusive), which must be in 

accordance with the best practice protocol for minimising disturbance to red throated diver; 

(e) an archaeological written scheme of investigation in relation to the offshore Order limits seaward 

of MHWS, which must accord with the outline written scheme of investigation (offshore) and 

industry good practice, in consultation with the statutory historic body to include— 

(i) details of responsibilities of the undertaker, archaeological consultant and contractor; 

(ii) a methodology for further site investigation including any specifications for geophysical, 

geotechnical and diver or remotely operated vehicle investigations; 

(iii) archaeological analysis of survey data, and timetable for reporting, which is to be submitted to 

the MMO within four months of any survey being completed; 

(iv) delivery of any mitigation including, where necessary, identification and modification of 

archaeological exclusion zones; 

(v) monitoring of archaeological exclusion zones during and post construction; 

(vi) a requirement for the undertaker to ensure that a copy of any agreed archaeological report is 

deposited with the National Record of the Historic EnvironmentArchaeological Data Service, 

by submitting a Historic Englandan OASIS (‘Online Access to the Index of archaeological 

investigations’) form with a digital copy of the report within six months of completion of 

construction of the authorised scheme, and to notify the MMO and Historic England that the 

OASIS form has been submitted to the National Record of the Historic 

EnvironmentArchaeological Data Service within two weeks of submission; 

(vii) a reporting and recording protocol, including reporting of any wreck or wreck material during 

construction, operation and decommissioning of the authorised scheme; and 

(viii) a timetable for all further site investigations, which must allow sufficient opportunity to 

establish a full understanding of the historic environment within the offshore Order limits and 

the approval of any necessary mitigation required as a result of the further site investigations 

prior to commencement of licensed activities; 

(f) an offshore operations and maintenance plan (in accordance with the outline offshore operations 

and maintenance plan), to be submitted to the MMO at least foursix months prior to commencement 

of operation of the licensed activities and to provide for review and resubmission every three years 

during the operational phase; 

(g) an aids to navigation management plan to be agreed in writing by the MMO following consultation 

with Trinity House specifying how the undertaker will ensure compliance with condition 8 from the 

commencement of construction of the authorised project to the completion of decommissioning; 

(h) in the event that driven or part-driven pile foundations are proposed to be used, a marine mammal 
mitigation protocol (in accordance with the draft marine mammal mitigation protocol), the intention 

of which is to prevent injury to marine mammals, following current best practice as advised by the 



 

 

relevant statutory nature conservation bodies, to be submitted to the MMO at least six months prior 

to commencement of licensed activities; 

(i) a mitigation scheme for any benthic habitats of conservation, ecological and/or economic 

importance constituting Annex I reef habitats identified by the survey referred to in condition 

18(4)(a) and in accordance with the offshore in principle monitoring plan; 

(j) an ornithological monitoring plan setting out the circumstances in which ornithological monitoring 

will be required and the monitoring to be carried out in such circumstances. to be submitted to the 

MMO at least six months prior to commencement of licensed activities; and 

(k) a navigation management plan to manage crew transfer vessels (including daughter craft) during 

the construction and operation of the authorised project. 

(2) Pre-commencement surveys and archaeological investigations and pre-commencement material 

operations which involve intrusive seabed works must only take place in accordance with a specific outline 

written scheme of investigation (which must accord with the details set out in the outline written scheme of 

investigation (offshore)) which has been submitted to and approved by the MMO. 

Site Integrity Plan 

14.—aaaaa) (110) No piling activities can take place until a Site Integrity Plan (“SIP”), which accords with 

the principles set out in the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation, has been submitted to, and approved in writing, by the MMO in consultation with the relevant 

statutory nature conservation body. 

(2) The SIP submitted for approval must contain a description of the conservation objectives for the 

Southern North Sea Special Area of Conservation (“SNS SAC”) as well as any relevant management 

measures and it must set out the key statutory nature conservation body advice on activities within the SNS 

SAC relating to piling as set out within the JNCC Guidance and how this has been considered in the context 

of the authorised scheme. 

(3) The SIP must be submitted in writing to the MMO no later than foursix months prior to the 

commencement of piling activities. 

(4) In approving the SIP the MMO must be satisfied that the authorised scheme at the preconstruction 

stage, in-combination with other plans and projects, is in line with the JNCC Guidance. 

(5) The approved SIP may be amended with the prior written approval of the MMO, in consultation with 

the relevant statutory nature conservation body, where the MMO remains satisfied that the Project, in-

combination with other plans or projects at the pre-construction stage, is in line with the JNCC Guidance. 

15.—bbbbb) (111) Each programme, statement, plan, protocol or scheme required to be approved under 

conditions 13 and 14 must be submitted in writing for approval at least four months prior to the intended 

commencement of licensed activities, except where otherwise stated or unless otherwise agreed in writing 

by the MMO. 

(2) The MMO must determine an application for approval made under conditions 13 and 14 within a period 

of four months commencing on the date the application is received by the MMO, unless otherwise agreed in 

writing with the undertaker. 

(3) The licensed activities must be carried out in accordance with the plans, protocols, statements, schemes 

and details approved under conditions 13 and 14, unless otherwise agreed in writing by the MMO. 

Offshore safety management 

16. No part of the authorised project may commence until the MMO, in consultation with the MCA, has 

confirmed in writing that the undertaker has taken into account and, so far as is applicable to that stage of 

the project, adequately addressed all MCA recommendations as appropriate to the authorised project 

contained within MGN654 “Offshore Renewable Energy Installations (OREIs) – Guidance on UK 

Navigational Practice, Safety and Emergency Response Issues” (or any equivalent guidance that replaces or 

supersedes it) and its annexes. 



 

 

Reporting of engaged agents, contractors and vessels 

17.—ccccc) (112) The undertaker must provide the following information in writing to the MMO— 

(a) the name, function, company number (if applicable), registered or head office address (as 

appropriate) of any agent or contractor appointed to engage in the licensed activities within seven 

days of appointment; and 

(b) each week during the construction of the authorised project a completed Hydrographic Note H102 

listing the vessels currently and to be used in relation to the licensed activities. 

(2) The undertaker must notify the MMO in writing of any vessel being used to carry on any licensed 

activity listed in this marine licence on behalf of the undertaker. Such notification must be received by the 

MMO no less than 24 hours before the commencement of the licensed activity. Notification must include 

the master’s name, vessel type, vessel IMO number and vessel owner or operating company 

(3) Any changes to the supplied details must be notified to the MMO in writing at least 24 hours before 

the agent, contractor or vessel engages in the licensed activities. 

Pre-construction monitoring and surveys 

18.—ddddd) (113) The undertaker must, in discharging condition 13(1)(b), submit a monitoring plan or 

plans in accordance with the offshore in principle monitoring plan for written approval by the MMO in 

consultation with the relevant statutory nature conservation body, which must contain details of proposed 

monitoring and surveys, including methodologies and timings, and a proposed format and content for a pre-

construction baseline report. 

(2) The survey proposals submitted under sub-paragraph (1) must be in general accordance with the 

principles set out in the offshore in principle monitoring plan and must specify each survey’s objectives and 

explain how it will assist in either informing a useful and valid comparison with the post-construction 

position or will enable the validation or otherwise of key predictions in the environmental statement. 

(3) The baseline report proposals submitted under sub-paragraph (1) must ensure that the outcome of the 

agreed surveys, together with existing data and reports, are drawn together to present a valid statement of 

the pre-construction position, with any limitations, and must make clear what post-construction comparison 

is intended and the justification for this being required. 

(4) The pre-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed with the 

MMO, have due regard to, but not be limited to, the need to undertake— 

(a) an appropriate survey to determine the location, extent and composition of any benthic habitats of 

conservation, ecological and/or economic importance constituting Annex 1 reef habitats in the parts 

of the Order limits in which it is proposed to carry out construction works; 

(b) a swath-bathymetry survey to IHO Order 1a standard that meets the requirements of MGN654 and 

its annexes, and side scan sonar, of the area(s) within the Order limits in which it is proposed to 

carry out construction works; 

(c) undertake any ornithological monitoring required by the ornithological monitoring plan submitted 

in accordance with condition 13(1)(j); and 

(d) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 13(1)(h). 

(5) The undertaker must carry out the surveys specified within the monitoring plan or plans in accordance 

with that plan or plans, unless otherwise agreed in writing by the MMO in consultation with the relevant 

statutory nature conservation body. 

Construction monitoring and surveys 

19.—eeeee) (114) The undertaker must, in discharging condition 13(1)(b), submit details (which accord 

with the offshore in principle monitoring plan) for approval in writing by the MMO in consultation with the 

relevant statutory nature conservation bodies of any proposed monitoring and surveys, including 

methodologies and timings, to be carried out during the construction of the authorised scheme. The survey 

proposals must specify each survey’s objectives. 



 

 

(2) In the event that driven or part-driven pile foundations are proposed, such monitoring must include 

measurements of noise generated by the installation of the first four piled foundations of each piled 

foundation type to be installed unless the MMO otherwise agrees in writing. 

(3) The undertaker must carry out the surveys approved under sub-paragraph (1), including any further 

noise monitoring required in writing by the MMO, and provide the agreed reports in the agreed format in 

accordance with the agreed timetable, unless otherwise agreed in writing with the MMO in consultation with 

the relevant statutory nature conservation bodies. 

(4) The results of the initial noise measurements monitored in accordance with sub-paragraph (2) must be 

provided to the MMO within six weeks of the installation of the first four piled foundations. The assessment 

of this report by the MMO will determine whether any further noise monitoring is required. If, in the 

reasonable opinion of the MMO in consultation with the relevant statutory nature conservation body, the 

assessment shows significantly different impacts to those assessed in the environmental statement or failures 

in mitigation, all piling activity must cease until an update to the marine mammal mitigation protocol and 

further monitoring requirements have been agreed. 

(5) The undertaker must carry out the surveys specified in the construction monitoring plan in accordance 

with that plan, including any further noise monitoring required in writing by the MMO under sub-paragraph 

(4), unless otherwise agreed in writing by the MMO in consultation with the relevant statutory nature 

conservation body. 

(6) Construction monitoring must include vessel traffic monitoring in accordance with the outline marine 

traffic monitoring plan, including the provision of reports on the results of that monitoring at the end of each 

year of the construction period to the MMO, MCA and Trinity House. 

(7) In the event that piled foundations are proposed to be used, the details submitted in accordance with 

the offshore in principle monitoring planmarine mammal mitigation protocol must include proposals for 

monitoring marine mammals. 

Post-construction monitoring and surveys 

20.—fffff) (115) The undertaker must, in discharging condition 13(1)(b), submit details (which accord 

with the offshore in principle monitoring plan) for approval in writing by the MMO in consultation with 

relevant statutory nature conservation bodies of proposed post-construction monitoring and surveys, 

including methodologies and timings, and a proposed format, content and timings for providing reports on 

the results. 

(2) The survey proposals must specify each survey’s objectives and explain how it will assist in either 

informing a useful and valid comparison with the pre-construction position and/or will enable the validation 

or otherwise of key predictions in the environmental statement. 

(3) The post-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed in writing 

with the MMO, have due regard to, but not be limited to, the need to— 

(a) undertake an appropriate survey to determine any change in the location, extent and composition of 

any benthic habitats of conservation, ecological and/or economic importance constituting Annex 1 

reef habitats identified in the pre-construction survey in the parts of the Order limits in which 

construction works were carried out. The survey design must be informed by the results of the pre-

construction benthic survey; 

(b) undertake, within 12 months of completion of the licensed activities, a full sea floor coverage swath-

bathymetry survey that meets the requirements of MGN654 and its annexes, and side scan sonar, of 

the area(s) within the Order limits in which construction works were carried out to assess any 

changes in bedform topography and such further monitoring or assessment as may be agreed to 

ensure that cables (including fibre optic cables) have been buried or protected; 

(c) undertake any ornithological monitoring required by the ornithological monitoring plan submitted 

in accordance with condition 13(1)(j); 

(d) undertake post-construction traffic monitoring in accordance with the outline marine traffic 

monitoring plan, including the provision of reports on the results of that monitoring to the MMO, 

MCA and Trinity House; and 



 

 

(e) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 13(l)(h). 

(4) The undertaker must carry out the surveys agreed under sub-paragraph (1) and provide the agreed 

reports to the MMO in the agreed format in accordance with the agreed timetable, unless otherwise agreed 

in writing with the MMO in consultation with the relevant statutory nature conservation bodies. 

(5) Following installation of cables, the cable monitoring plan required under condition 13(c1)(i)(ccc) 

must be updated with the results of the post installation surveys. The plan must be implemented until the 

authorised scheme is implementeddecommissioned and reviewed as specified within the plan, following 

cable burial surveys, or as instructed by the MMO. 

Reporting of scour and cable protection 

21.—ggggg) (116) Not more than 4four months following completion of the construction of the authorised 

project, the undertaker must provide the MMO and the relevant statutory nature conservation bodies with a 

report setting out details of the cable protection and scour protection used for the authorised project. 

(2) The report must include the following information— 

(a) the location of cable protection and scour protection; 

(b) the volume of cable protection and scour protection; and 

(c) any other information relating to the cable protection and scour protection as agreed between the 

MMO and the undertaker. 

Completion of construction 

22.—hhhhh) (117) The undertaker must submit a close out report to the MMO, the MCA, Trinity House, 

UKHO and the relevant statutory nature conservation body within three months of the date of completion of 

construction. The close out report must confirm the date of completion of construction and must include the 

following details— 

(a) the final number of installed turbine generators parameters; 

(b) the installed wind turbine generator parameters; 

(c) as built plans; 

(d) latitude and longitude co-ordinatescoordinates of the centre point of the location for each wind 

turbine generator and offshore platform, substation, and booster station and meteorological mast;, 

provided as GeorgraphicalGeographical Information System data referenced to WGS84 datum; and 

(e) latitude and longitude co-ordinatescoordinates of the in-field cables;, provided as Geographical 

Information System data referenced to WGS84 datum. 

(2) Following completion of construction, no further construction activities can be undertaken under this 

marine licence. 

Sediment Sampling 

23.—(118) The undertaker must submit a sample plan request in writing to the MMO for written approval 

of a sample plan. 

(2) The sample plan request must be made— 

(a) or capital dredging, at least six months prior to the commencement of any capital dredging; or 

(b) for maintenance dredging, at least six months prior to the end of every third year from the date of 

the previous sediment sample analysis.  

(3) The sample plan request must include details of— 

(a) the volume of material to be dredged;  

(b) the location of the area to be dredged; 

(c) details of the material type proposed for dredging;  



 

 

(d) the type and dredging methodology (including whether it is a capital or maintenance dredge, depth 

of material to be dredged and proposed programme for the dredging activities); and  

(e) the location and depth of any supporting samples. 

(4) Unless otherwise agreed by the MMO, the undertaker must undertake the sampling in accordance with 

the approved sample plan. 

Collaboration 

24.—(119) Prior to submission of plans and documentation required to be submitted to the MMO for 

approval in accordance with conditions 13 and 14, the undertaker must provide a copy of the relevant plans 

and documentation to SEL/DEL to enable SEL/DEL to provide any comments on the plans and 

documentation to the undertaker. 

(2) The plans and documentation submitted to the MMO for approval in accordance with conditions 13 

and 14 must be accompanied by any comments received by the undertaker from SEL/DEL in accordance 

with sub-paragraph (1) or a statement from the undertaker confirming that no such comments were received. 

 SCHEDULE 12 Article 31 

Marine Licence 3: Sheringham Shoal Extension Project Offshore Transmission 

– Work Nos. 3A to 7A or 3C to 7C 

PART 1 

Licensed marine activities 

Interpretation 

1.—iiiii) (120) In this marine licence— 

“the 2004 Act” means the Energy Act 2004; 

“the 2008 Act” means the Planning Act 2008; 

“the 2009 Act” means the Marine and Coastal Access Act 2009; 

“the 2017 Regulations” means the Conservation of Offshore Marine Habitats and Species Regulations 

2017; 

“Annex 1 reef” means a reef of a type listed in Annex 1 to Council Directive 92/43/EEC on the 

conservation of natural habitats and of wild fauna and flora; 

“authorised deposits” means the substances and articles specified in paragraph 4 of Part 1 of this marine 

licence; 

“authorised project” means Work Nos. 3A to 7A (in the event of scenario 1, scenario 2 or scenario 3) or 

3C to 5C, 6A and 7C (in the event of scenario 4) and the further associated development described in 

paragraph 3 of Part 1 of this marine licence or any part of those works or development; 

“buoy” means any floating device used for navigational purposes or measurement purposes including 

LiDAR buoys, wave buoys and guard buoys; 

“cable” includes cables for the transmission of electricity and fibre-optic cables; 

“cable crossing” means the crossing of existing subsea cables and pipelines by the array, inter-array or 

export cables authorised by the Order and forming part of the authorised project together with physical 

protection measures including cable protection; 

“cable protection” means measures to protect cables forming part of the authorised project from physical 

damage and exposure due to loss of seabed sediment including, but not limited to, rock placement, 

mattresses with or without frond devices, protective aprons or coverings, bagged solutions filled with 

sand, rock, grout or other materials and protective shells; 



 

 

“commence” means the first carrying out of any licensed marine activities authorised by this marine 

licence, save for pre-construction monitoring surveys approved under this marine licence, and 

“commenced” and “commencement” must be construed accordingly; 

“commercial operation” means in relation to any part of the authorised project, the exporting, 

transmission or conversion, on a commercial basis, of electricity; 

“Cromer Shoal Chalk Beds MCZ” means the Marine Conservation Zone designated by the Secretary of 

State under the Cromer Shoal Chalk Beds Marine Conservation Zone Designation Order 2016; 

“Defence Infrastructure Organisation Safeguarding” means Ministry of Defence Safeguarding, Defence 

Infrastructure Organisation, Kingston Road, Sutton Coldfield, West Midlands, B75 7RL and any 

successor body to its functions; 

“DEL” means Dudgeon Extension Limited, company number 12148301, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“DEP North” means the array extension area located to the north of DOW; 

“DEP South” means the array extension area located to the south of DOW; 

“DOW” means the Dudgeon Offshore Wind Farm; 

“draft marine mammal mitigation protocol” means the document certified as the draft marine mammal 

mitigation protocol by the Secretary of State under article 38 (certification of documents and plans, etc) 

of the Order; 

“Dudgeon Extension Project” means the Dudgeon Extension Project offshore works and the Dudgeon 

Extension Project onshore works; 

“Dudgeon Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1B to 7B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1B, 2B, the integrated offshore works and any other authorised 

development associated with those works; 

“Dudgeon Extension Project onshore works” means:— 

(a) in the event of scenariosscenario 1 or scenario 2, Work Nos. 8B to 22B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8B to 14B, the scenario 3 integrated onshore works, 18B to 

22B, and any other authorised development associated with those works; 

(c) in the event of scenario 4, Work Nos. 10B, 11B, 13B, 14B, the scenario 4 integrated onshore works, 

18B to 22B, and any other authorised development associated with those works; 

“environmental statement” means the document certified as the environmental statement by the 

Secretary of State under article 38 (certification of documents and plans, etc) of the Order; 

“gravity base structure foundation” means a structure principally of steel, concrete, or steel and concrete 

which rests on the seabed either due to its own weight with or without added ballast, skirts or other 

additional fixings, and associated equipment including scour protection, J-tubes, corrosion protection 

systems, access platforms and equipment and separate topside connection structures or integrated 

transition pieces; 

“HAT” means highest astronomical tide; 

“HDD” or “horizontal direction drilling” refers to a boringtrenchless technique for installing cables and 

cable ducts involving drilling in an arc between two points; 

“HVAC” means high voltage alternating current; 

“in-field cable” means a subsea cable linking two or more offshore structures; 

“in principle Site Integrity Plan for the Southern North Sea Special Area of Conservation” means the 

document certified as the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation by the Secretary of State under article 38 (certification of documents and plans, etc) of the 

Order; 



 

 

“integrated offshore substation platform” means a single offshore substation platform to be constructed 

and operated for the benefit of both SEL and DEL; 

“integrated offshore works” means Work Nos. 3C, 4C, 5C, 6C and 7C; 

“interlink cable” means a subsea cable linking two offshore areas; 

“intrusive activities” means activities including anchoring of vessels, jacking up of vessels, temporary 

deposits and temporary wet storage areas; 

“jacket foundation” means a lattice type structure constructed of steel, which may include scour 

protection and additional equipment such as J-tubes, corrosion protection systems and access platforms; 

“JNCC Guidance” means the statutory nature conservation body ‘Guidance for assessing the 

significance of noise disturbance against Conservation Objectives of harbour porpoise SACs’ Joint 

Nature Conservation Committee Report No.654, May 2020 published in June 2020 as amended, updated 

or superseded from time to time; 

“joint bay” means an excavation located at regular intervals along the cable route consisting of a concrete 

flat base slab constructed beneath the ground to facilitate the jointing together of the cables; 

“LAT” means lowest astronomical tide; 

“land plans” means the plans certified as the land plans by the Secretary of State under article 38 of the 

Order; 

“layout commitments” means the layout commitments contained within the navigation risk assessment 

at appendix 13.1 of the environmental statement; 

“maintain” includes inspect, upkeep, repair, adjust, alter, remove, reconstruct and replace, to the extent 

assessed in the environmental statement; and “maintenance” must be construed accordingly; 

“Marine Management Organisation” means the body created under the 2009 Act which is responsible 

for the regulation of this marine licence or any successor of that function and “MMO” shall be construed 

accordingly; 

“MCA” means the Maritime and Coastguard Agency, the executive agency of the Department for 

Transport; 

“MCMS” means the Marine Case Management System web portal provided and operated by the MMO; 

“MHWS” or “mean high water springs” means the highest level that spring tides reach on average over 

a period of time; 

“MLWS” or “mean low water springs” means the lowest level that spring tides reach on average over a 

period of time; 

“monopile foundation” means a steel pile driven or drilled into the seabed and associated equipment 

including scour protection, J-tubes, corrosion protection systems and access platforms and equipment; 

“offshore in principle monitoring plan” means the document certified as the offshore in principle 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“offshore order limits and grid co-ordinatescoordinates plan” means the plans certified as the offshore 

order limits and grid co-ordinatescoordinates plan by the Secretary of State under article 38 (certification 

of documents and plans, etc) of the Order; 

“offshore substation platform” means a structure above LAT and attached to the seabed by means of a 

foundation, with one or more decks and open with modular equipment or fully clad, containing— 

(a) electrical equipment required to switch, transform, convert electricity generated at the wind turbine 

generators to a higher voltage and provide reactive power compensation, including high voltage 

power transformers, high voltage switchgear and busbars, substation auxiliary systems and low 

voltage distribution, instrumentation, metering equipment and control systems, standby generators, 

shunt reactors, auxiliary and uninterruptible power supply systems; 

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating, maintaining 

and controlling the substation or wind turbine generators, including navigation, aviation and safety 
marking and lighting, systems for vessel access and retrieval, cranes, potable water supply, black 

water separation, stores, fuels and spares, communications systems and control hub facilities; 



 

 

“offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A, 1B to 7B and any other 

authorised development associated with those works; 

(b) in the event of scenario 4, Work Nos. 1A, 1B, 2A, 2B, the integrated offshore works, and any other 

authorised development associated with those works; 

“onshore works” means:— 

(a) in the event of scenario 1 or scenario 2, Work Nos. 8A to 22A, Work Nos. 8B to 22B and any other 

authorised development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, 8B to 14B, the scenario 3 integrated onshore 

works, 18A to 22A, 18B to 22B and any other authorised development associated with those works; 

or 

(c) in the event of scenario 4, Work Nos. 10A, 10B, 11A, 11B, 13A, 13B, 14A, 14B, 18A to 22A and 

18B to 22B, the scenario 4 integrated onshore works and any other authorised development 

associated with those works; 

“Order” means The Sheringham Shoal and Dudgeon Extensions Offshore Wind Farm Order 20[ ]; 

“Order land” means the land shown on the land plans which is within the limits of land to be acquired 

or used and described in the book of reference; 

“Order limits” means the limits shown on the works plans within which the authorised project may be 

carried out, whose grid co-ordinatescoordinates are set out in paragraph 5 of Part 1 of this marine licence; 

“outline Cromer Shoal Chalk Beds MCZMarine Conservation Zone cable specification, installation and 

monitoring plan” means the document certified as the cable specification, installation and monitoring 

plan by the Secretary of State under article 38 (certification of documents and plans, etc) of the Order; 

“outline fisheries liaison and co-existence plan” means the document certified as the outline fisheries 

liaison and co-existence plan by the Secretary of State under article 38 (certification of documents and 

plans, etc) of the Order; 

“outline marine traffic monitoring plan” means the document certified as the outline marine traffic 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“outline offshore operations and maintenance plan” means the document certified as the outline offshore 

operations and maintenance plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline project environmental management plan” means the document certified as the outline project 

environmental management plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline written scheme of investigation (offshore)” means the document certified as the outline written 

scheme of investigation (offshore) by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“phase” means a section, part or stage of the authorised development identified as a phase in a written 

scheme approved under condition 3 (scenarios and phases of authorised development); 

“scour protection” means measures to prevent loss of seabed sediment around any structure placed in or 

on the seabed including by the use of bagged solutions, filled with grout or other materials, protective 

aprons, mattresses with or without frond devices, flow energy dissipation devices and rock and gravel 

placement; 

“SEL” means Scira Extension Limited, company number 12239260, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“scenario 1” means each generating station will be constructed separately in any one of the following 

ways:— 

(a) the construction of the Sheringham Shoal Extension Project only where the Dudgeon Extension 

Project does not proceed to construction; 



 

 

(b) the construction of the Dudgeon Extension Project only where the Sheringham Shoal Extension 

Project does not proceed to construction; 

(c) sequential construction where the Sheringham Shoal Extension Project is constructed first then the 

Dudgeon Extension Project is constructed second or vice versa; or 

(d) concurrent construction of the Sheringham Shoal Extension Project and the Dudgeon Extension 

Project; 

“scenario 2” means a sequential construction scenario in which either the Sheringham Shoal Extension 

Project is constructed first and SEL installs the ducts for the Dudgeon Extension Project or the Dudgeon 

Extension Project is constructed first and DEL installs the ducts for the Sheringham Shoal Extension 

Project; 

“scenario 3” means:— 

(a) sequential or concurrent construction of Work Nos. 1A to 14A, 18A to 22A, 1B to 14B, 18B to 

22B; and 

(b) construction of the scenario 3 integrated onshore works; 

“scenario 3 integrated onshore works” means Work Nos. 15C to 17C; 

“scenario 4” means:— 

(a) sequential or concurrent construction of Work Nos. 1A, 1B, 2A, 2B, 10A, 10B, 11A, 11B, 13A, 

13B, 14A, 14B, 18A to 22A, 18B to 22B; and 

(b) construction of the integrated offshore works and the scenario 4 integrated onshore works; 

“scenario 4 integrated onshore works” means Work Nos. 8C, 9C, 12C, 15C, 16C and 17C; 

“Sheringham Shoal Extension Project” means the Sheringham Shoal Extension Project onshore works 

and the Sheringham Shoal Extension Project offshore works; 

“Sheringham Shoal Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A and any authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1A, 2A, the integrated offshore works and any other authorised 

development associated with those works; 

“Sheringham Shoal Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2,Work Nos. 8A to 22A and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, the scenario 3 integrated onshore works, 18A to 

22A and any other authorised development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 11A, 13A, 14A, the scenario 4 integrated onshore works 

operated, 18A to 22A and any other authorised development associated with any of those works; 

“statutory historic body” means the Historic Buildings and Monuments Commission for England or its 

successor in function; 

“statutory nature conservation body” means an organisation charged by the government with advising 

on nature conservation matters; 

“suction bucket” means a steel cylindrical structure attached to the legs of a jacket or monopile 

foundation which partially or fully penetrates the seabed and remains in place using its own weight and 

hydrostatic pressure differential; 

“Trinity House” means the Corporation of Trinity House of Deptford Strond; 

“UKHO” means the United Kingdom Hydrographic Office of Admiralty Way, Taunton, Somerset, TA1 

2DN; 

“undertaker” means Scira Extension Limited, company number 12239260, whose registered office is at 

1 Kingdom Street, London W2 6BD; 

“VHF” means very high frequency; 



 

 

“vessel” means every description of vessel, however propelled or moved, and includes a non-

displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil vessel, a 

hovercraft or any other amphibious vehicle and any other thing constructed or adapted for movement 

through, in, on or over water and which is at the time in, on or over water; 

“wind turbine generator” means a structure comprising a tower, a rotor with three blades connected at 

the hub, a nacelle and ancillary electrical and other equipment which may include J-tubes, transition 

piece, access and rest platforms, access ladders, boat access systems, corrosion protection systems, 

fenders and maintenance equipment, helicopter landing facilities and other associated equipment, fixed 

to a foundation; and 

“works plans” means the works plans (offshore) and the works plans (onshore); 

“works plans (offshore)” means the plans certified as the works plans (offshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order; and 

“works plans (onshore)” means the plans certified as the works plans (onshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order. 

(2) In this marine licence, a reference to any statute, order, regulation or similar instrument is a reference 

to a statute, order, regulation or instrument as amended by any subsequent statute, order, regulation or 

instrument or as contained in any subsequent re-enactment. 

(3) In this marine licence, unless otherwise indicated— 

(a) all times are Greenwich Mean Time (“GMT”); 

(b) all co-ordinatescoordinates are latitude and longitude degrees and minutes to two decimal places. 

(4) Unless otherwise stated or agreed with the MMO, all submissions, notifications and communications 

must be sent by the undertaker to the MMO using MCMS. Except where otherwise notified in writing by 

the relevant organisation, the addresses for correspondence for the purposes of this Schedulemarine licence 

are— 

Centre for Environment, Fisheries and Aquaculture Science 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Tel: 01502 562 244 

(a) Historic England 

Brooklands 

24 Brooklands Avenue 

Cambridge 

CB2 8BU 

Tel: 01223 582749 

Email: eastofengland@historicengland.org.uk 

(b) Marine Management Organisation 

Marine Licensing Team 

Lancaster House 

Hampshire Court 

Newcastle upon Tyne 

NE4 7YH 

Email: marine.consents@marinemanagement.org.uk 

Tel: 0300 123 1032 

(c) Marine Management Organisation (local office) 

Lowestoft Office 

mailto:eastofengland@historicengland.org.uk
mailto:marine.consents@marinemanagement.org.uk


 

 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Email: lowestoft@marinemanagement.org.uk 

Tel: 02080266094 

(d) Marine Management Organisation 

Marine Pollution Response Team 

Tel. (during office hours): 0300 200 2024, 

Tel. (outside office hours): 07770 977 825 or 0845 051 8486 

Email: dispersants@marinemanagement.org.uk 

(e) Maritime and Coastguard Agency 

Navigation Safety Branch 

Bay 2/20 

Spring Place 

105 Commercial Road 

Southampton 

SO15 1EG 

Tel: 020 3817 2433 

(f) Natural England 

Foss House 

Kings Pool 

1-2 Peasholme Green 

York 

YO1 7PX 

Tel: 0300 060 4911 

(g) Trinity House 

Tower Hill 

London 

EC3N 4DH 

Tel: 020 7481 6900 

(h) United Kingdom Hydrographic Office 

Admiralty Way 

Taunton 

Somerset 

TA1 2DN 

Tel: 01823 337 900 

Details of licensed marine activities 

2. Subject to the conditions this marine licence authorises the undertaker (and any agent or contractor 

acting on their behalf) to carry out the following licensable marine activities under section 66(1) (licensable 

marine activities) of the 2009 Act— 

(a) the deposit at sea of the substances and objects specified in paragraph 4 below; 

(b) the construction of works in or over the sea or on or under the sea bed; 



 

 

(c) dredging for the purposes of seabed preparation for foundation works or cable works; 

(d) the removal of sediment samples for the purposes of informing environmental monitoring under 

this marine licence during pre-construction, construction and operation; 

(e) site clearance and preparation works including debris, boulder clearance and the removal of out of 

service cables and static fishing equipment; and 

(f) the disposal of up to 145,325 cubic metres of inert material of natural origin within the Order limits 

produced during construction drilling or seabed preparation for foundation works and cable works 

and boulder clearance works at disposal site references to be provided to the MMO within the Order 

limits seaward of MHWS. 

3. Such activities are authorised in relation to the construction, maintenance and operation of— 

Work No. 3A— in the event of scenario 1, scenario 2 or scenario 3, an offshore substation platform fixed to 

the seabed by either piled jacket, or suction bucket jacket foundations within the area shown on the works 

plans; or 

Work No. 3C— in the event of scenario 4, an integrated offshore substation platform fixed to the seabed by 

either piled jacket or suction bucket jacket foundations within the area shown on the works plans; 

Work No. 4A— in the event of scenario 1, scenario 2 or scenario 3, HVAC subsea export cables between 

Work No. 3A and Work No. 5A along routes within the area shown on the works plans including cable 

protection and one or more cable crossings; or 

Work No. 4C— in the event of scenario 4— 

(a) interlink cables between DEP North and Work No. 3C and DEP South and Work No. 3C; and 

(b) HVAC subsea export cables between Work No. 3C and Work No. 5C along routes within the area 

shown on the works plans including cable protection and one or more cable crossings; 

Work No. 5A— in the event of scenario 1, scenario 2 or scenario 3, HVAC subsea export cables between 

Work No. 4A and Work No. 7A along routes within the area shown on the works plans including cable 

protection and one or more cable crossings; or 

Work No. 5C— in the event of scenario 4, HVAC subsea export cables between Work No. 4C and Work No. 

7C along routes within the area shown on the works plans including cable protection and one or more cable 

crossings; 

Work No. 6A— in the event of scenario 1, scenario 2 or scenario 3, a temporary work area for vessels to carry 

out intrusive activities and non-intrusive activities alongside Work Nos. 1A, 2A, 3A, 4A and 5A; or 

Work No. 6C— in the event of scenario 4, a temporary work area for vessels to carry out intrusive activities 

and non-intrusive activities alongside Work Nos. 1A, 1B, 2A, 2B, 3C, 4C and 5C; 

Work No. 7A— in the event of scenario 1, scenario 2 or scenario 3, landfall connection works between Work 

No. 5A and Work No. 8A comprising of a cable circuit and ducts seaward of MHWS within the area shown 

on the works plans; or 

Work No. 7C— in the event of scenario 4, landfall connection works between Work No. 5C and Work No. 

8C comprising of up to two cable circuits and ducts seaward of MHWS within the area shown on the works 

plans; 

In connection with such Work Nos. 3A to 7A or Work Nos. 3C to 7C and to the extent that they do not 

otherwise form part of any such work, further associated development within the meaning of section 115(2) 

(development for which development consent may be granted) of the 2008 Act comprising such other works 

as may be necessary or expedient for the purposes of or in connection with the relevant part of the authorised 

project and which fall within the scope of the work assessed by the environmental statement and the 

provisions of this marine licence including— 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and/or concrete mattresses, with or without 

frond devices; 



 

 

(c) the removal of material from the seabed required for the construction of Work Nos. 3A to 7A or 3C 

to 7C and the disposal of inert material of natural origin within the Order limits produced during 

construction drilling, seabed preparation for foundation works, cable installation preparation such 

as sandwave clearance, boulder clearance and pre-trenching and excavation of horizontal directional 

drilling exit pits; 

(d) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised project; 

(e) removal of static fishing equipment; and 

(f) beacons, fenders and other navigational warning or ship impact protection works.; and 

(g) disposal of drill arisings in connection with any foundation drilling up to a total of 425 cubic metres. 

4. The substances and objects authorised for deposit at sea are— 

(a) iron, steel, copper and aluminium; 

(b) stone and rock; 

(c) concrete and grout; 

(d) sand and gravel; 

(e) plastic and synthetic; 

(f) material extracted from within the Order limits during construction drilling or seabed preparation 

for foundation works and cable sandwave preparation works; and 

(g) marine coatings, other chemicals and timber. 

5. The grid co-ordinatescoordinates for that part of the authorised project comprising Work Nos. 3A, 4A, 

5A and 7A are specified below— 

Point ID Latitude (DMS) Longitude (DMS) 

 

1 52° 57 35,361 N 1° 10 20,295 E 

2 52° 56 54,694 N 1° 9 27,639 E 

3 52° 56 54,694 N 1° 9 27,604 E 

4 52° 56 54,690 N 1° 9 27,438 E 

5 52° 56 54,680 N 1° 9 27,273 E 

6 52° 56 54,664 N 1° 9 27,109 E 

7 52° 56 54,643 N 1° 9 26,945 E 

8 52° 56 54,630 N 1° 9 26,860 E 

9 52° 56 54,631 N 1° 9 26,827 E 

10 52° 56 54,664 N 1° 9 25,966 E 

11 52° 56 54,694 N 1° 9 25,197 E 

12 52° 56 54,708 N 1° 9 24,908 E 

13 52° 56 54,755 N 1° 9 24,108 E 

14 52° 56 54,825 N 1° 9 22,821 E 

15 52° 56 54,902 N 1° 9 21,380 E 

16 52° 56 54,954 N 1° 9 20,542 E 

17 52° 56 54,988 N 1° 9 19,874 E 

18 52° 56 55,005 N 1° 9 19,463 E 

19 52° 56 55,021 N 1° 9 19,228 E 

20 52° 56 55,096 N 1° 9 18,274 E 

21 52° 56 55,133 N 1° 9 17,756 E 

22 52° 56 55,159 N 1° 9 17,538 E 

23 52° 56 55,187 N 1° 9 17,240 E 

24 52° 56 55,258 N 1° 9 16,558 E 

25 52° 56 55,336 N 1° 9 15,883 E 



 

 

26 52° 56 55,442 N 1° 9 14,936 E 

27 52° 56 55,566 N 1° 9 13,609 E 

28 52° 56 55,689 N 1° 9 12,143 E 

29 52° 56 55,724 N 1° 9 11,700 E 

30 52° 56 55,761 N 1° 9 11,231 E 

31 52° 56 55,789 N 1° 9 10,675 E 

32 52° 56 55,816 N 1° 9 10,210 E 

33 52° 56 55,838 N 1° 9 9,767 E 

34 52° 56 55,855 N 1° 9 9,204 E 

35 52° 56 55,878 N 1° 9 8,627 E 

36 52° 56 55,882 N 1° 9 8,037 E 

37 52° 56 55,885 N 1° 9 7,479 E 

38 52° 56 55,894 N 1° 9 6,938 E 

39 52° 56 55,906 N 1° 9 6,520 E 

40 52° 56 55,940 N 1° 9 5,589 E 

41 52° 56 55,960 N 1° 9 4,555 E 

42 52° 56 55,985 N 1° 9 3,908 E 

43 52° 56 56,007 N 1° 9 3,035 E 

44 52° 56 56,043 N 1° 9 2,131 E 

45 52° 56 56,081 N 1° 9 1,281 E 

46 52° 56 56,125 N 1° 9 0,426 E 

47 52° 56 56,138 N 1° 9 0,083 E 

48 52° 56 56,144 N 1° 9 0,019 E 

49 52° 56 56,142 N 1° 8 59,955 E 

50 52° 56 56,135 N 1° 8 59,853 E 

51 52° 56 56,120 N 1° 8 59,728 E 

52 52° 56 56,115 N 1° 8 59,685 E 

53 52° 56 56,113 N 1° 8 59,636 E 

54 52° 56 56,116 N 1° 8 59,535 E 

55 52° 56 56,126 N 1° 8 59,396 E 

56 52° 56 56,149 N 1° 8 59,280 E 

57 52° 56 56,156 N 1° 8 59,130 E 

58 52° 56 56,160 N 1° 8 59,023 E 

59 52° 56 56,159 N 1° 8 58,921 E 

60 52° 56 56,153 N 1° 8 58,797 E 

61 52° 56 56,149 N 1° 8 58,711 E 

62 52° 56 56,158 N 1° 8 58,620 E 

63 52° 56 56,166 N 1° 8 58,567 E 

64 52° 56 56,177 N 1° 8 58,514 E 

65 52° 56 56,199 N 1° 8 58,436 E 

66 52° 56 56,210 N 1° 8 58,388 E 

67 52° 56 56,221 N 1° 8 58,336 E 

68 52° 56 56,229 N 1° 8 58,283 E 

69 52° 56 56,234 N 1° 8 58,224 E 

70 52° 56 56,236 N 1° 8 58,154 E 

71 52° 56 56,232 N 1° 8 58,084 E 

72 52° 56 56,213 N 1° 8 57,949 E 

73 52° 56 56,196 N 1° 8 57,851 E 

74 52° 56 56,191 N 1° 8 57,792 E 

75 52° 56 56,190 N 1° 8 57,727 E 



 

 

76 52° 56 56,192 N 1° 8 57,652 E 

77 52° 56 56,200 N 1° 8 57,578 E 

78 52° 56 56,212 N 1° 8 57,482 E 

79 52° 56 56,230 N 1° 8 57,392 E 

80 52° 56 56,244 N 1° 8 57,351 E 

81 52° 56 56,255 N 1° 8 57,303 E 

82 52° 56 56,267 N 1° 8 57,218 E 

83 52° 56 56,273 N 1° 8 57,122 E 

84 52° 56 56,271 N 1° 8 56,950 E 

85 52° 56 56,256 N 1° 8 56,751 E 

86 52° 56 56,247 N 1° 8 56,601 E 

87 52° 56 56,242 N 1° 8 56,536 E 

88 52° 56 56,244 N 1° 8 56,472 E 

89 52° 56 56,260 N 1° 8 56,361 E 

90 52° 56 56,274 N 1° 8 56,303 E 

91 52° 56 56,285 N 1° 8 56,239 E 

92 52° 56 56,307 N 1° 8 56,021 E 

93 52° 56 56,320 N 1° 8 55,647 E 

94 52° 56 56,327 N 1° 8 55,080 E 

95 52° 56 56,337 N 1° 8 54,834 E 

96 52° 56 56,357 N 1° 8 54,434 E 

97 52° 56 56,378 N 1° 8 53,980 E 

98 52° 56 56,405 N 1° 8 53,527 E 

99 52° 56 56,442 N 1° 8 52,977 E 

100 52° 56 56,474 N 1° 8 52,583 E 

101 52° 56 56,485 N 1° 8 52,402 E 

102 52° 56 56,493 N 1° 8 52,215 E 

103 52° 56 56,496 N 1° 8 52,018 E 

104 52° 56 56,571 N 1° 8 50,912 E 

105 52° 56 56,607 N 1° 8 50,422 E 

106 52° 56 56,644 N 1° 8 49,931 E 

107 52° 56 56,682 N 1° 8 49,441 E 

108 52° 56 56,719 N 1° 8 48,951 E 

109 52° 56 56,755 N 1° 8 48,460 E 

110 52° 56 56,778 N 1° 8 48,023 E 

111 52° 56 56,793 N 1° 8 47,584 E 

112 52° 56 56,804 N 1° 8 47,144 E 

113 52° 56 56,821 N 1° 8 46,705 E 

114 52° 56 56,849 N 1° 8 46,269 E 

115 52° 56 57,031 N 1° 8 44,094 E 

116 52° 56 57,117 N 1° 8 43,069 E 

117 52° 56 57,183 N 1° 8 42,274 E 

118 52° 56 57,208 N 1° 8 42,038 E 

119 52° 56 57,216 N 1° 8 41,942 E 

120 52° 56 57,222 N 1° 8 41,846 E 

121 52° 56 57,222 N 1° 8 41,826 E 

122 52° 56 57,242 N 1° 8 41,608 E 

123 52° 56 57,243 N 1° 8 41,601 E 

124 52° 56 57,276 N 1° 8 41,405 E 

125 52° 56 57,304 N 1° 8 41,209 E 



 

 

126 52° 56 57,335 N 1° 8 40,949 E 

127 52° 56 57,367 N 1° 8 40,652 E 

128 52° 56 57,390 N 1° 8 40,348 E 

129 52° 56 57,409 N 1° 8 40,076 E 

130 52° 56 57,426 N 1° 8 39,917 E 

131 52° 56 57,434 N 1° 8 39,811 E 

132 52° 56 57,442 N 1° 8 39,576 E 

133 52° 56 57,443 N 1° 8 39,487 E 

134 52° 56 57,471 N 1° 8 39,155 E 

135 52° 56 57,517 N 1° 8 38,578 E 

136 52° 56 57,560 N 1° 8 37,999 E 

137 52° 56 57,601 N 1° 8 37,421 E 

138 52° 56 57,628 N 1° 8 36,995 E 

139 52° 56 57,651 N 1° 8 36,569 E 

140 52° 56 57,673 N 1° 8 36,143 E 

141 52° 56 57,696 N 1° 8 35,716 E 

142 52° 56 57,723 N 1° 8 35,291 E 

143 52° 56 57,756 N 1° 8 34,877 E 

144 52° 56 57,791 N 1° 8 34,520 E 

145 52° 56 57,805 N 1° 8 34,405 E 

146 52° 56 57,833 N 1° 8 34,187 E 

147 52° 56 57,854 N 1° 8 33,996 E 

148 52° 56 57,876 N 1° 8 33,767 E 

149 52° 56 57,909 N 1° 8 33,475 E 

150 52° 56 57,937 N 1° 8 33,262 E 

151 52° 56 57,958 N 1° 8 33,060 E 

152 52° 56 57,974 N 1° 8 32,825 E 

153 52° 56 57,988 N 1° 8 32,547 E 

154 52° 56 57,996 N 1° 8 32,371 E 

155 52° 56 58,009 N 1° 8 32,099 E 

156 52° 56 58,026 N 1° 8 31,698 E 

157 52° 56 58,053 N 1° 8 31,164 E 

158 52° 56 58,091 N 1° 8 30,706 E 

159 52° 56 58,128 N 1° 8 30,178 E 

160 52° 56 58,173 N 1° 8 29,592 E 

161 52° 56 58,219 N 1° 8 29,048 E 

162 52° 56 58,278 N 1° 8 28,431 E 

163 52° 56 58,343 N 1° 8 27,669 E 

164 52° 56 58,359 N 1° 8 27,381 E 

165 52° 56 58,372 N 1° 8 27,216 E 

166 52° 56 58,390 N 1° 8 26,964 E 

167 52° 56 58,392 N 1° 8 26,912 E 

168 52° 56 58,403 N 1° 8 26,797 E 

169 52° 56 58,398 N 1° 8 26,780 E 

170 52° 56 57,591 N 1° 8 23,453 E 

171 52° 56 57,607 N 1° 8 23,312 E 

172 52° 56 57,696 N 1° 8 22,616 E 

173 52° 56 57,819 N 1° 8 21,510 E 

174 52° 56 58,021 N 1° 8 19,543 E 

175 52° 56 58,156 N 1° 8 18,267 E 



 

 

176 52° 56 58,293 N 1° 8 16,991 E 

177 52° 56 58,371 N 1° 8 16,290 E 

178 52° 56 58,452 N 1° 8 15,590 E 

179 52° 56 58,533 N 1° 8 14,889 E 

180 52° 56 58,611 N 1° 8 14,188 E 

181 52° 56 58,684 N 1° 8 13,438 E 

182 52° 56 58,747 N 1° 8 12,686 E 

183 52° 56 58,808 N 1° 8 11,957 E 

184 52° 56 58,817 N 1° 8 11,966 E 

185 52° 56 58,840 N 1° 8 11,992 E 

186 52° 56 59,726 N 1° 8 12,960 E 

187 52° 57 0,102 N 1° 8 13,371 E 

188 52° 57 8,134 N 1° 8 22,147 E 

189 52° 57 14,357 N 1° 8 25,824 E 

190 52° 57 22,662 N 1° 8 28,252 E 

191 52° 57 40,113 N 1° 8 33,188 E 

192 52° 57 42,426 N 1° 8 35,383 E 

193 52° 57 52,102 N 1° 8 56,636 E 

194 52° 58 16,245 N 1° 10 2,679 E 

195 52° 58 41,839 N 1° 10 38,668 E 

196 52° 59 7,430 N 1° 11 14,669 E 

197 52° 59 42,249 N 1° 12 2,219 E 

198 53° 0 17,064 N 1° 12 49,789 E 

199 53° 0 35,405 N 1° 13 4,931 E 

200 53° 0 57,553 N 1° 13 25,221 E 

201 53° 1 22,451 N 1° 13 58,051 E 

202 53° 1 27,774 N 1° 14 5,055 E 

203 53° 1 30,435 N 1° 14 8,557 E 

204 53° 1 31,101 N 1° 14 9,432 E 

205 53° 1 31,267 N 1° 14 9,651 E 

206 53° 1 31,350 N 1° 14 9,760 E 

207 53° 1 31,433 N 1° 14 9,870 E 

208 53° 1 31,766 N 1° 14 10,308 E 

209 53° 1 33,097 N 1° 14 12,058 E 

210 53° 1 43,742 N 1° 14 26,066 E 

211 53° 1 54,320 N 1° 14 36,758 E 

212 53° 1 59,354 N 1° 14 39,959 E 

213 53° 1 59,983 N 1° 14 40,359 E 

214 53° 2 0,613 N 1° 14 40,760 E 

215 53° 2 1,871 N 1° 14 41,560 E 

216 53° 24,388 N 1° 14 43,161 E 

217 53° 2 14,457 N 1° 14 49,564 E 

218 53° 3 4,871 N 1° 15 12,274 E 

219 53° 4 0,089 N 1° 15 35,690 E 

220 53° 4 23,250 N 1° 15 46,786 E 

221 53° 5 0,996 N 1° 15 11,113 E 

222 53° 5 20,705 N 1° 14 48,183 E 

223 53° 5 33,957 N 1° 13 54,955 E 

224 53° 5 47,202 N 1° 13 1,718 E 

225 53° 5 47,266 N 1° 13 1,677 E 



 

 

226 53° 5 47,266 N 1° 13 1,676 E 

227 53° 5 47,540 N 1° 13 1,498 E 

228 53° 5 47,545 N 1° 13 1,495 E 

229 53° 5 50,444 N 1° 12 59,604 E 

230 53° 5 50,506 N 1° 12 59,565 E 

231 53° 6 19,018 N 1° 12 40,975 E 

232 53° 6 19,097 N 1° 12 40,924 E 

233 53° 6 42,962 N 1° 12 25,364 E 

234 53° 6 43,080 N 1° 12 25,287 E 

235 53° 7 12,739 N 1° 12 5,962 E 

236 53° 7 42,397 N 1° 11 46,630 E 

237 53° 7 49,968 N 1° 11 41,694 E 

238 53° 8 12,055 N 1° 11 27,290 E 

239 53° 8 41,711 N 1° 11 7,942 E 

240 53° 8 41,717 N 1° 11 7,938 E 

241 53° 8 49,191 N 1° 11 3,065 E 

242 53° 8 49,206 N 1° 11 3,056 E 

243 53° 8 57,559 N 1° 10 57,610 E 

244 53° 8 57,564 N 1° 10 57,607 E 

245 53° 8 58,833 N 1° 10 56,779 E 

246 53° 8 58,859 N 1° 10 56,762 E 

247 53° 9 10,110 N 1° 10 9,689 E 

248 53° 9 21,357 N 1° 9 22,609 E 

249 53° 9 32,598 N 1° 8 35,522 E 

250 53° 9 43,834 N 1° 7 48,428 E 

251 53° 9 55,065 N 1° 7 1,328 E 

252 53° 10 6,290 N 1° 6 14,221 E 

253 53° 10 17,511 N 1° 5 27,107 E 

254 53° 10 28,726 N 1° 4 39,986 E 

255 53° 10 46,425 N 1° 3 19,628 E 

256 53° 11 4,109 N 1° 1 59,252 E 

257 53° 11 31,621 N 1° 2 25,520 E 

258 53° 11 59,131 N 1° 2 51,798 E 

259 53° 12 26,640 N 1° 3 18,084 E 

260 53° 12 54,148 N 1° 3 44,380 E 

261 53° 13 21,654 N 1° 4 10,686 E 

262 53° 13 49,158 N 1° 4 37,000 E 

263 53° 14 16,661 N 1° 5 3,324 E 

264 53° 14 44,162 N 1° 5 29,657 E 

265 53° 14 10,501 N 1° 6 22,744 E 

266 53° 13 36,833 N 1° 7 15,807 E 

267 53° 13 3,158 N 1° 8 8,847 E 

268 53° 12 29,477 N 1° 9 1,864 E 

269 53° 11 55,788 N 1° 9 54,857 E 

270 53° 11 22,093 N 1° 10 47,828 E 

271 53° 10 48,391 N 1° 11 40,775 E 

272 53° 10 14,683 N 1° 12 33,700 E 

273 53° 7 19,882 N 1° 17 7,608 E 

274 53° 7 12,187 N 1° 18 5,637 E 

275 53° 6 40,142 N 1° 17 46,074 E 



 

 

276 53° 6 8,096 N 1° 17 26,519 E 

277 53° 5 53,359 N 1° 17 17,530 E 

278 53° 5 36,048 N 1° 17 6,972 E 

279 53° 5 4,000 N 1° 16 47,433 E 

280 53° 5 3,998 N 1° 16 47,439 E 

281 53° 4 48,834 N 1° 16 40,042 E 

282 53° 4 23,756 N 1° 16 27,812 E 

283 53° 3 39,216 N 1° 16 5,715 E 

284 53° 3 4,285 N 1° 15 45,012 E 

285 53° 2 42,819 N 1° 15 34,383 E 

286 53° 2 18,678 N 1° 15 22,981 E 

287 53° 2 4,608 N 1° 15 14,913 E 

288 53° 2 1,090 N 1° 15 12,896 E 

289 53° 2 0,211 N 1° 15 12,392 E 

290 53° 1 59,991 N 1° 15 12,266 E 

291 53° 1 59,771 N 1° 15 12,140 E 

292 53° 1 59,331 N 1° 15 11,888 E 

293 53° 1 57,573 N 1° 15 10,880 E 

294 53° 1 50,538 N 1° 15 6,846 E 

295 53° 1 36,320 N 1° 15 7,829 E 

296 53° 1 32,765 N 1° 15 8,074 E 

297 53° 1 31,876 N 1° 15 8,136 E 

298 53° 1 31,432 N 1° 15 8,167 E 

299 53° 1 31,321 N 1° 15 8,174 E 

300 53° 1 31,210 N 1° 15 8,182 E 

301 53° 1 30,988 N 1° 15 8,197 E 

302 53° 1 29,210 N 1° 15 8,320 E 

303 53° 1 22,101 N 1° 15 8,812 E 

304 53° 1 9,264 N 1° 14 55,002 E 

305 53° 0 53,523 N 1° 14 34,350 E 

306 53° 0 37,631 N 1° 14 15,360 E 

307 53° 0 19,626 N 1° 13 59,138 E 

308 53° 0 4,888 N 1° 13 45,462 E 

309 52° 59 45,135 N 1° 13 20,396 E 

310 52° 59 8,327 N 1° 12 31,064 E 

311 52° 58 31,514 N 1° 11 41,754 E 

312 52° 58 3,439 N 1° 11 1,017 E 

6. The grid co-ordinatescoordinates for that part of the authorised project comprising Work Nos. 3C, 4C, 

5C, and 7C are specified below— 

Point ID Latitude (DMS) Longitude (DMS) 

1 53° 10 33,834 N 1° 13 37,234 E 

2 53° 9 56,800 N 1° 14 32,527 E 

3 53° 10 15,091 N 1° 15 51,276 E 

4 53° 10 33,368 N 1° 17 10,043 E 

5 53° 10 51,630 N 1° 18 28,829 E 

6 53° 11 9,878 N 1° 19 47,634 E 

7 53° 11 28,112 N 1° 21 6,458 E 

8 53° 11 46,331 N 1° 22 25,301 E 

9 53° 12 4,536 N 1° 23 44,163 E 



 

 

10 53° 12 22,727 N 1° 25 3,043 E 

11 53° 12 35,764 N 1° 25 45,404 E 

12 53° 12 13,889 N 1° 25 43,653 E 

13 53° 12 10,720 N 1° 25 29,896 E 

14 53° 11 51,377 N 1° 24 6,228 E 

15 53° 11 32,018 N 1° 22 42,581 E 

16 53° 11 12,643 N 1° 21 18,956 E 

17 53° 10 53,251 N 1° 19 55,352 E 

18 53° 10 33,844 N 1° 18 31,769 E 

19 53° 10 14,420 N 1° 17 8,207 E 

20 53° 9 54,980 N 1° 15 44,667 E 

21 53° 9 35,524 N 1° 14 21,148 E 

22 53° 9 4,437 N 1° 15 9,684 E 

23 53° 8 33,344 N 1° 15 58,201 E 

24 53° 8 2,245 N 1° 16 46,699 E 

25 53° 7 31,141 N 1° 17 35,177 E 

26 53° 7 12,187 N 1° 18 5,637 E 

27 53° 6 40,142 N 1° 17 46,074 E 

28 53° 6 8,096 N 1° 17 26,519 E 

29 53° 5 53,359 N 1° 17 17,530 E 

30 53° 5 36,048 N 1° 17 6,972 E 

31 53° 5 4,000 N 1° 16 47,433 E 

32 53° 5 3,998 N 1° 16 47,439 E 

33 53° 4 48,834 N 1° 16 40,042 E 

34 53° 4 23,756 N 1° 16 27,812 E 

35 53° 3 39,216 N 1° 16 5,715 E 

36 53° 3 4,285 N 1° 15 45,012 E 

37 53° 2 42,819 N 1° 15 34,383 E 

38 53° 2 18,678 N 1° 15 22,981 E 

39 53° 2 4,608 N 1° 15 14,913 E 

40 53° 2 1,090 N 1° 15 12,896 E 

41 53° 2 0,211 N 1° 15 12,392 E 

42 53° 1 59,991 N 1° 15 12,266 E 

43 53° 1 59,771 N 1° 15 12,140 E 

44 53° 1 59,331 N 1° 15 11,888 E 

45 53° 1 57,573 N 1° 15 10,880 E 

46 53° 1 50,538 N 1° 15 6,846 E 

47 53° 1 36,320 N 1° 15 7,829 E 

48 53° 1 32,765 N 1° 15 8,074 E 

49 53° 1 31,876 N 1° 15 8,136 E 

50 53° 1 31,432 N 1° 15 8,167 E 

51 53° 1 31,321 N 1° 15 8,174 E 

52 53° 1 31,210 N 1° 15 8,182 E 

53 53° 1 30,988 N 1° 15 8,197 E 

54 53° 1 29,210 N 1° 15 8,320 E 

55 53° 1 22,101 N 1° 15 8,812 E 

56 53° 1 9,264 N 1° 14 55,002 E 

57 53° 0 53,523 N 1° 14 34,350 E 

58 53° 0 37,631 N 1° 14 15,360 E 

59 53° 0 19,626 N 1° 13 59,138 E 



 

 

60 53° 0 4,888 N 1° 13 45,462 E 

61 52° 59 45,135 N 1° 13 20,396 E 

62 52° 59 8,327 N 1° 12 31,064 E 

63 52° 58 31,514 N 1° 11 41,754 E 

64 52° 58 3,439 N 1° 11 1,017 E 

65 52° 57 35,361 N 1° 10 20,295 E 

66 52° 56 54,694 N 1° 9 27,639 E 

67 52° 56 54,694 N 1° 9 27,604 E 

68 52° 56 54,690 N 1° 9 27,438 E 

69 52° 56 54,680 N 1° 9 27,273 E 

70 52° 56 54,664 N 1° 9 27,109 E 

71 52° 56 54,643 N 1° 9 26,945 E 

72 52° 56 54,630 N 1° 9 26,860 E 

73 52° 56 54,631 N 1° 9 26,827 E 

74 52° 56 54,664 N 1° 9 25,966 E 

75 52° 56 54,694 N 1° 9 25,197 E 

76 52° 56 54,708 N 1° 9 24,908 E 

77 52° 56 54,755 N 1° 9 24,108 E 

78 52° 56 54,825 N 1° 9 22,821 E 

79 52° 56 54,902 N 1° 9 21,380 E 

80 52° 56 54,954 N 1° 9 20,542 E 

81 52° 56 54,988 N 1° 9 19,874 E 

82 52° 56 55,005 N 1° 9 19,463 E 

83 52° 56 55,021 N 1° 9 19,228 E 

84 52° 56 55,096 N 1° 9 18,274 E 

85 52° 56 55,133 N 1° 9 17,756 E 

86 52° 56 55,159 N 1° 9 17,538 E 

87 52° 56 55,187 N 1° 9 17,240 E 

88 52° 56 55,258 N 1° 9 16,558 E 

89 52° 56 55,336 N 1° 9 15,883 E 

90 52° 56 55,442 N 1° 9 14,936 E 

91 52° 56 55,566 N 1° 9 13,609 E 

92 52° 56 55,689 N 1° 9 12,143 E 

93 52° 56 55,724 N 1° 9 11,700 E 

94 52° 56 55,761 N 1° 9 11,231 E 

95 52° 56 55,789 N 1° 9 10,675 E 

96 52° 56 55,816 N 1° 9 10,210 E 

97 52° 56 55,838 N 1° 9 9,767 E 

98 52° 56 55,855 N 1° 9 9,204 E 

99 52° 56 55,878 N 1° 9 8,627 E 

100 52° 56 55,882 N 1° 9 8,037 E 

101 52° 56 55,885 N 1° 9 7,479 E 

102 52° 56 55,894 N 1° 9 6,938 E 

103 52° 56 55,906 N 1° 9 6,520 E 

104 52° 56 55,940 N 1° 9 5,589 E 

105 52° 56 55,960 N 1° 9 4,555 E 

106 52° 56 55,985 N 1° 9 3,908 E 

107 52° 56 56,007 N 1° 9 3,035 E 

108 52° 56 56,043 N 1° 9 2,131 E 

109 52° 56 56,081 N 1° 9 1,281 E 



 

 

110 52° 56 56,125 N 1° 9 0,426 E 

111 52° 56 56,138 N 1° 9 0,083 E 

112 52° 56 56,144 N 1° 9 0,019 E 

113 52° 56 56,142 N 1° 8 59,955 E 

114 52° 56 56,135 N 1° 8 59,853 E 

115 52° 56 56,120 N 1° 8 59,728 E 

116 52° 56 56,115 N 1° 8 59,685 E 

117 52° 56 56,113 N 1° 8 59,636 E 

118 52° 56 56,116 N 1° 8 59,535 E 

119 52° 56 56,126 N 1° 8 59,396 E 

120 52° 56 56,149 N 1° 8 59,280 E 

121 52° 56 56,156 N 1° 8 59,130 E 

122 52° 56 56,160 N 1° 8 59,023 E 

123 52° 56 56,159 N 1° 8 58,921 E 

124 52° 56 56,153 N 1° 8 58,797 E 

125 52° 56 56,149 N 1° 8 58,711 E 

126 52° 56 56,158 N 1° 8 58,620 E 

127 52° 56 56,166 N 1° 8 58,567 E 

128 52° 56 56,177 N 1° 8 58,514 E 

129 52° 56 56,199 N 1° 8 58,436 E 

130 52° 56 56,210 N 1° 8 58,388 E 

131 52° 56 56,221 N 1° 8 58,336 E 

132 52° 56 56,229 N 1° 8 58,283 E 

133 52° 56 56,234 N 1° 8 58,224 E 

134 52° 56 56,236 N 1° 8 58,154 E 

135 52° 56 56,232 N 1° 8 58,084 E 

136 52° 56 56,213 N 1° 8 57,949 E 

137 52° 56 56,196 N 1° 8 57,851 E 

138 52° 56 56,191 N 1° 8 57,792 E 

139 52° 56 56,190 N 1° 8 57,727 E 

140 52° 56 56,192 N 1° 8 57,652 E 

141 52° 56 56,200 N 1° 8 57,578 E 

142 52° 56 56,212 N 1° 8 57,482 E 

143 52° 56 56,230 N 1° 8 57,392 E 

144 52° 56 56,244 N 1° 8 57,351 E 

145 52° 56 56,255 N 1° 8 57,303 E 

146 52° 56 56,267 N 1° 8 57,218 E 

147 52° 56 56,273 N 1° 8 57,122 E 

148 52° 56 56,271 N 1° 8 56,950 E 

149 52° 56 56,256 N 1° 8 56,751 E 

150 52° 56 56,247 N 1° 8 56,601 E 

151 52° 56 56,242 N 1° 8 56,536 E 

152 52° 56 56,244 N 1° 8 56,472 E 

153 52° 56 56,260 N 1° 8 56,361 E 

154 52° 56 56,274 N 1° 8 56,303 E 

155 52° 56 56,285 N 1° 8 56,239 E 

156 52° 56 56,307 N 1° 8 56,021 E 

157 52° 56 56,320 N 1° 8 55,647 E 

158 52° 56 56,327 N 1° 8 55,080 E 

159 52° 56 56,337 N 1° 8 54,834 E 



 

 

160 52° 56 56,357 N 1° 8 54,434 E 

161 52° 56 56,378 N 1° 8 53,980 E 

162 52° 56 56,405 N 1° 8 53,527 E 

163 52° 56 56,442 N 1° 8 52,977 E 

164 52° 56 56,474 N 1° 8 52,583 E 

165 52° 56 56,485 N 1° 8 52,402 E 

166 52° 56 56,493 N 1° 8 52,215 E 

167 52° 56 56,496 N 1° 8 52,018 E 

168 52° 56 56,571 N 1° 8 50,912 E 

169 52° 56 56,607 N 1° 8 50,422 E 

170 52° 56 56,644 N 1° 8 49,931 E 

171 52° 56 56,682 N 1° 8 49,441 E 

172 52° 56 56,719 N 1° 8 48,951 E 

173 52° 56 56,755 N 1° 8 48,460 E 

174 52° 56 56,778 N 1° 8 48,023 E 

175 52° 56 56,793 N 1° 8 47,584 E 

176 52° 56 56,804 N 1° 8 47,144 E 

177 52° 56 56,821 N 1° 8 46,705 E 

178 52° 56 56,849 N 1° 8 46,269 E 

179 52° 56 57,031 N 1° 8 44,094 E 

180 52° 56 57,117 N 1° 8 43,069 E 

181 52° 56 57,183 N 1° 8 42,274 E 

182 52° 56 57,208 N 1° 8 42,038 E 

183 52° 56 57,216 N 1° 8 41,942 E 

184 52° 56 57,222 N 1° 8 41,846 E 

185 52° 56 57,222 N 1° 8 41,826 E 

186 52° 56 57,242 N 1° 8 41,608 E 

187 52° 56 57,243 N 1° 8 41,601 E 

188 52° 56 57,276 N 1° 8 41,405 E 

189 52° 56 57,304 N 1° 8 41,209 E 

190 52° 56 57,335 N 1° 8 40,949 E 

191 52° 56 57,367 N 1° 8 40,652 E 

192 52° 56 57,390 N 1° 8 40,348 E 

193 52° 56 57,409 N 1° 8 40,076 E 

194 52° 56 57,426 N 1° 8 39,917 E 

195 52° 56 57,434 N 1° 8 39,811 E 

196 52° 56 57,442 N 1° 8 39,576 E 

197 52° 56 57,443 N 1° 8 39,487 E 

198 52° 56 57,471 N 1° 8 39,155 E 

199 52° 56 57,517 N 1° 8 38,578 E 

200 52° 56 57,560 N 1° 8 37,999 E 

201 52° 56 57,601 N 1° 8 37,421 E 

202 52° 56 57,628 N 1° 8 36,995 E 

203 52° 56 57,651 N 1° 8 36,569 E 

204 52° 56 57,673 N 1° 8 36,143 E 

205 52° 56 57,696 N 1° 8 35,716 E 

206 52° 56 57,723 N 1° 8 35,291 E 

207 52° 56 57,756 N 1° 8 34,877 E 

208 52° 56 57,791 N 1° 8 34,520 E 

209 52° 56 57,805 N 1° 8 34,405 E 



 

 

210 52° 56 57,833 N 1° 8 34,187 E 

211 52° 56 57,854 N 1° 8 33,996 E 

212 52° 56 57,876 N 1° 8 33,767 E 

213 52° 56 57,909 N 1° 8 33,475 E 

214 52° 56 57,937 N 1° 8 33,262 E 

215 52° 56 57,958 N 1° 8 33,060 E 

216 52° 56 57,974 N 1° 8 32,825 E 

217 52° 56 57,988 N 1° 8 32,547 E 

218 52° 56 57,996 N 1° 8 32,371 E 

219 52° 56 58,009 N 1° 8 32,099 E 

220 52° 56 58,026 N 1° 8 31,698 E 

221 52° 56 58,053 N 1° 8 31,164 E 

222 52° 56 58,091 N 1° 8 30,706 E 

223 52° 56 58,128 N 1° 8 30,178 E 

224 52° 56 58,173 N 1° 8 29,592 E 

225 52° 56 58,219 N 1° 8 29,048 E 

226 52° 56 58,278 N 1° 8 28,431 E 

227 52° 56 58,343 N 1° 8 27,669 E 

228 52° 56 58,359 N 1° 8 27,381 E 

229 52° 56 58,372 N 1° 8 27,216 E 

230 52° 56 58,390 N 1° 8 26,964 E 

231 52° 56 58,392 N 1° 8 26,912 E 

232 52° 56 58,403 N 1° 8 26,797 E 

233 52° 56 58,398 N 1° 8 26,780 E 

234 52° 56 57,591 N 1° 8 23,453 E 

235 52° 56 57,607 N 1° 8 23,312 E 

236 52° 56 57,696 N 1° 8 22,616 E 

237 52° 56 57,819 N 1° 8 21,510 E 

238 52° 56 58,021 N 1° 8 19,543 E 

239 52° 56 58,156 N 1° 8 18,267 E 

240 52° 56 58,293 N 1° 8 16,991 E 

241 52° 56 58,371 N 1° 8 16,290 E 

242 52° 56 58,452 N 1° 8 15,590 E 

243 52° 56 58,533 N 1° 8 14,889 E 

244 52° 56 58,611 N 1° 8 14,188 E 

245 52° 56 58,684 N 1° 8 13,438 E 

246 52° 56 58,747 N 1° 8 12,686 E 

247 52° 56 58,808 N 1° 8 11,957 E 

248 52° 56 58,817 N 1° 8 11,966 E 

249 52° 56 58,840 N 1° 8 11,992 E 

250 52° 56 59,726 N 1° 8 12,960 E 

251 52° 57 0,102 N 1° 8 13,371 E 

252 52° 57 8,134 N 1° 8 22,147 E 

253 52° 57 14,357 N 1° 8 25,824 E 

254 52° 57 22,662 N 1° 8 28,252 E 

255 52° 57 40,113 N 1° 8 33,188 E 

256 52° 57 42,426 N 1° 8 35,383 E 

257 52° 57 52,102 N 1° 8 56,636 E 

258 52° 58 16,245 N 1° 10 2,679 E 

259 52° 58 41,839 N 1° 10 38,668 E 



 

 

260 52° 59 7,430 N 1° 11 14,669 E 

261 52° 59 42,249 N 1° 12 2,219 E 

262 53° 0 17,064 N 1° 12 49,789 E 

263 53° 0 35,405 N 1° 13 4,931 E 

264 53° 0 57,553 N 1° 13 25,221 E 

265 53° 1 22,451 N 1° 13 58,051 E 

266 53° 1 27,774 N 1° 14 5,055 E 

267 53° 1 30,435 N 1° 14 8,557 E 

268 53° 1 31,101 N 1° 14 9,432 E 

269 53° 1 31,267 N 1° 14 9,651 E 

270 53° 1 31,350 N 1° 14 9,760 E 

271 53° 1 31,433 N 1° 14 9,870 E 

272 53° 1 31,766 N 1° 14 10,308 E 

273 53° 1 33,097 N 1° 14 12,058 E 

274 53° 1 43,742 N 1° 14 26,066 E 

275 53° 1 54,320 N 1° 14 36,758 E 

276 53° 1 59,354 N 1° 14 39,959 E 

277 53° 1 59,983 N 1° 14 40,359 E 

278 53° 2 0,613 N 1° 14 40,760 E 

279 53° 2 1,871 N 1° 14 41,560 E 

280 53° 2 4,388 N 1° 14 43,161 E 

281 53° 2 14,457 N 1° 14 49,564 E 

282 53° 3 4,871 N 1° 15 12,274 E 

283 53° 4 0,089 N 1° 15 35,690 E 

284 53° 4 23,250 N 1° 15 46,786 E 

285 53° 5 0,996 N 1° 15 11,113 E 

286 53° 5 20,705 N 1° 14 48,183 E 

287 53° 5 33,957 N 1° 13 54,955 E 

288 53° 5 47,202 N 1° 13 1,718 E 

289 53° 5 47,266 N 1° 13 1,677 E 

290 53° 5 47,266 N 1° 13 1,676 E 

291 53° 5 47,540 N 1° 13 1,498 E 

292 53° 5 47,545 N 1° 13 1,495 E 

293 53° 5 50,444 N 1° 12 59,604 E 

294 53° 5 50,506 N 1° 12 59,565 E 

295 53° 6 19,018 N 1° 12 40,975 E 

296 53° 6 19,097 N 1° 12 40,924 E 

297 53° 6 42,962 N 1° 12 25,364 E 

298 53° 6 43,080 N 1° 12 25,287 E 

299 53° 7 12,739 N 1° 12 5,962 E 

300 53° 7 42,397 N 1° 11 46,630 E 

301 53° 7 49,968 N 1° 11 41,694 E 

302 53° 8 12,055 N 1° 11 27,290 E 

303 53° 8 41,711 N 1° 11 7,942 E 

304 53° 8 41,717 N 1° 11 7,938 E 

305 53° 8 49,191 N 1° 11 3,065 E 

306 53° 8 49,206 N 1° 11 3,056 E 

307 53° 8 57,559 N 1° 10 57,610 E 

308 53° 8 57,564 N 1° 10 57,607 E 

309 53° 8 58,833 N 1° 10 56,779 E 



 

 

310 53° 8 58,859 N 1° 10 56,762 E 

311 53° 9 10,110 N 1° 10 9,689 E 

312 53° 9 21,357 N 1° 9 22,609 E 

313 53° 9 32,598 N 1° 8 35,522 E 

314 53° 9 43,834 N 1° 7 48,428 E 

315 53° 9 55,065 N 1° 7 1,328 E 

316 53° 10 6,290 N 1° 6 14,221 E 

317 53° 10 17,511 N 1° 5 27,107 E 

318 53° 10 28,726 N 1° 4 39,986 E 

319 53° 10 46,425 N 1° 3 19,628 E 

320 53° 11 4,109 N 1° 1 59,252 E 

321 53° 11 31,621 N 1° 2 25,520 E 

322 53° 11 59,131 N 1° 2 51,798 E 

323 53° 12 26,640 N 1° 3 18,084 E 

324 53° 12 54,148 N 1° 3 44,380 E 

325 53° 13 21,654 N 1° 4 10,686 E 

326 53° 13 49,158 N 1° 4 37,000 E 

327 53° 14 16,661 N 1° 5 3,324 E 

328 53° 14 44,162 N 1° 5 29,657 E 

329 53° 14 10,501 N 1° 6 22,744 E 

330 53° 13 36,833 N 1° 7 15,807 E 

331 53° 13 3,158 N 1° 8 8,847 E 

332 53° 12 29,477 N 1° 9 1,864 E 

333 53° 11 55,788 N 1° 9 54,857 E 

334 53° 11 22,093 N 1° 10 47,828 E 

335 53° 10 48,391 N 1° 11 40,775 E 

336 53° 10 14,683 N 1° 12 33,700 E 

337 53° 11 24,043 N 1° 12 55,421 E 

338 53° 12 33,402 N 1° 13 17,161 E 

339 53° 13 42,760 N 1° 13 38,920 E 

340 53° 14 52,117 N 1° 14 0,698 E 

341 53° 16 1,472 N 1° 14 22,495 E 

342 53° 17 10,827 N 1° 14 44,310 E 

343 53° 18 20,180 N 1° 15 6,145 E 

344 53° 19 29,532 N 1° 15 27,998 E 

345 53° 20 0,390 N 1° 14 40,388 E 

346 53° 20 32,550 N 1° 15 58,780 E 

347 53° 20 6,981 N 1° 16 32,339 E 

348 53° 19 41,748 N 1° 17 0,577 E 

349 53° 18 56,531 N 1° 16 15,330 E 

350 53° 17 53,698 N 1° 15 55,514 E 

351 53° 16 50,863 N 1° 15 35,713 E 

352 53° 15 48,027 N 1° 15 15,928 E 

353 53° 14 45,190 N 1° 14 56,158 E 

354 53° 13 42,353 N 1° 14 36,404 E 

355 53° 12 39,514 N 1° 14 16,665 E 

356 53° 11 36,675 N 1° 13 56,942 E 

7. This marine licence remains in force until the authorised project has been decommissioned in 

accordance with a programme approved by the Secretary of State under section 106 (approval of 



 

 

decommissioning programmes) of the 2004 Act, including any modification to the programme under section 

108, and the completion of such programme has been confirmed by the Secretary of State in writing. 

8. The provisions of section 72 (variation, suspension, revocation and transfer) of the 2009 Act apply to 

this marine licence except that the provisions of section 72(7) and (8) relating to the transfer of the licence 

apply only to a transfer not falling within article 5 (benefit of order) of the Order. 

9. With respect to any condition which requires the licensed activities be carried out in accordance with 

the details, plans or schemes approved under this marine licence, the approved details, plans or schemes are 

taken to include any amendments that may subsequently be approved in writing by the MMO. 

10.—(121) Any amendments to or variations from the approved details, plans or schemes must be in 

accordance with the principles and assessments set out in the environmental statement. Such agreement may 

only be given where it has been demonstrated to the satisfaction of the MMO that it is unlikely to give rise 

to any materially new or materially different environmental effects from those assessed in the environmental 

statement. 

(2) Should the undertaker become aware that any of the information on which the granting of this licence 

was based was materially false or misleading, the undertaker musty notify the MMO of this fact in writing 

as soon as is reasonably practicable. The undertaker must explain in writing what information was materially 

false or misleading and must provide to the MMO the correct information. 

PART 2 

Conditions 

Design parameters 

Offshore Substation Platform 

1.—jjjjj) (122) The dimensions of the offshore substation platform in Work No. 3A or 3C (excluding 

towers, masts and cranes) must not exceed— 

(a) 70 metres in length; 

(b) 40 metres in width; or 

(c) 50 metres in height above HAT. 

(2) Offshore substation platform foundation in Work No. 3A or 3C must be of one of the following 

foundation options: piled jacket or suction bucket jacket. 

(3) The offshore substation platform foundation in Work No. 3A or 3C must not— 

(a) have more than four legs; 

(b) have more than eight piles; 

(c) have a pile diameter exceeding 3.5 metres; 

(d) employ a hammer energy during installation exceeding 3,000 kilojoules; 

(e) have a seabed footprint (excluding subsea scour protection) exceeding 452 square metres; or 

(f) have a seabed footprint (including subsea scour protection) exceeding 4761 square metres. 

(4) The total amount of scour protection for the offshore substation platform in Work No. 3A or 3C must 

not exceed 4054 square metres. 

(5) The total volume of scour protection for the offshore substation platform in Work No. 3A or 3C must 

not exceed 7297 cubic metres. 

Cables and cable protection 

2.—kkkkk) (123) In the event of scenario 1, scenario 2 or scenario 3, within Work Nos. 3A to 5A, the 

offshore export cables must not, in total— 

(a) exceed one in number; 



 

 

(b) exceed 40 kilometres in length; 

(c) exceed four cable crossings; 

(d) have cable protection (including cable crossings) exceeding 9,504 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 6885 cubic metres in volume. 

(2) In the event of scenario 4 within Work Nos. 3C to 5C, the offshore export cables must not, in total— 

(a) exceed two in number; 

(b) exceed 80 kilometres in length; 

(c) exceed eight cable crossings; 

(d) have cable protection (including cable crossings) exceeding 16,008 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 12,645 cubic metres in volume. 

(3) In the event of scenario 4, within Work Nos. 4C the interlink cables must not, in total— 

(a) exceed seven in number; 

(b) exceed 154 kilometres in length; 

(c) exceed six cable crossings; 

(d) have cable protection (including cable crossings) exceeding 12,708 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 3396 cubic metres in volume. 

Scenarios and Phases of authorised project 

3.—lllll) (124) The authorised project must not be commenced until a notification has been submitted to 

the MMO as to whether the undertaker intends to commence scenario 1, scenario 2, scenario 3 or scenario 

4. 

(2) The notification required under sub-paragraph (1) must be submitted to the MMO prior to submission 

of the written scheme to be submitted for approval under sub-paragraph (3). 

(1)(3) The authorised project must not be commenced until a written scheme setting out (with regards to 

the relevant scenario notified under sub-paragraph (1)) the phases of construction of the authorised project 

has been submitted to and approved in writing by the MMO. 

(4) Any subsequent amendments to the written scheme submitted for approval under sub-paragraphs (3) 

must be submitted to, and approved by, the MMO. 

(2)(5) The written scheme submitted for approval under sub-paragraphs (3) must be implemented as 

approved. The approved details shall be taken to include any amendment that may subsequently be approved 

in accordance with sub-paragraph (4). 

Vessels under the undertaker’s control 

4.—mmmmm) (125) The undertaker must issue to operators of vessels under the undertakers control 

operating within the Order limits a code of conduct to prevent collision risk or injury to marine mammals. 

(2) The undertaker must ensure appropriate co-ordination of vessels within itsthe undertaker’s control 

operating within the Order limits so as to reduce collision risk to other vessels including advisory safe passing 

distances for vessels. 

Extension of time periods 

5. Any time period given in this marine licence to either the undertaker or the MMO may be extended with 

the agreement of the other party, such agreement not to be unreasonably withheld or delayed. 

Notifications and inspections 

6.—nnnnn) (126) The undertaker must ensure that— 



 

 

(a) a copy of this marine licence (issued as part of the grant of the Order) and any subsequent 

amendments or revisions to it is provided to— 

(i) all agents and contractors notified to the MMO in accordance with condition 16; 

(ii) the masters and transport managers responsible for the vessels notified to the MMO in 

accordance with condition 16; and 

(b) within 28 days of receipt of a copy of this marine licence and any subsequent amendments or 

revisions to it, those persons referred to in sub-paragraph (1)(a) must confirm receipt of this marine 

licence in writing to the MMO. 

(2) Only those persons and vessels notified to the MMO in accordance with condition 16 are permitted to 

carry out the licensed activities. 

(3) Copies of this marine licence must also be available for inspection at the following locations— 

(a) the undertaker’s registered address; 

(b) any site office located at or adjacent to the construction site and used by the undertaker or its agents 

and contractors responsible for the loading, transportation or deposit of the authorised deposits; and 

(c) on board each vessel and at the office of any transport manager with responsibility for vessels from 

which authorised deposits or removals are to be made. 

(4) The documents referred to in sub-paragraph (1) must be available for inspection by an authorised 

enforcement officer at the locations set out in sub-paragraph (3). 

(5) The undertaker must provide access, and if necessary appropriate transportation, to the offshore 

construction site or any other associated works or vessels to facilitate any inspection that the MMO considers 

necessary to inspect the works during the construction and operation of the authorised project. 

(6) The undertaker must inform the MMO Local Office in writing at least five days prior to the 

commencement of the licensed activities or any part of them and within five days of the completion of the 

licensed activity. 

(7) The undertaker must inform the Kingfisher Information Service of Seafish by email to 

kingfisher@seafish.co.uk of details of the vessel routes, timings and locations relating to the construction of 

the authorised project or relevant part— 

(a) at least fourteen days prior to the commencement of offshore activities, for inclusion in the 

Kingfisher Fortnightly Bulletin and offshore hazard awareness data; 

(b) on completion of construction of all offshore activities, 

and confirmation of notification must be provided to the MMO within five days. 

(8) The undertaker must ensure that a local notification to mariners is issued at least 14 days prior to the 

commencement of the authorised project or any part thereof advising of the start date of each of Work Nos. 

3A, 4A, 5A, 6A and 7A in the event of scenario 1, scenario 2 or scenario 3 or 3C, 4C, 5C, 6C and 7C in the 

event of scenario 4 and the expected vessel routes from the construction ports to the relevant location. Copies 

of all notices must be provided to the MMO, MCA and UKHO within five days. 

(9) The undertaker must ensure that local notifications to mariners are updated and reissued at weekly 

intervals during construction activities and at least five days before any planned operations (unlessor 

otherwise agreed) and maintenance works and supplemented with VHF radio broadcasts agreed with the 

MCA in accordance with the construction programme and monitoring plan approved under condition 

12(b)12(1)(b). Copies of all notices must be provided to the MMO and UKHO within five days. 

(10) The undertaker must notify UKHO of:— 

(a) commencement of the licensed activities at least ten working days prior to commencement; and 

(a)(b) completion (within fourteen days) of the authorised project or any part thereof 

in order that all necessary amendments to nautical charts are made. Copies of all notices must be 

provided to the MMO and MCA within five days. 

(11) In case of damage to, or destruction or decay of, the authorised project or any part thereof, excluding 

the exposure of cables, the undertaker must as soon as reasonably practicable and no later than 24 hours 

following the undertaker becoming aware of any such damage, destruction or decay, notify the MMO, MCA, 

Trinity House, the Kingfisher Information Service of Seafish and the UKHO. 
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(12) In case of the exposure of cables on or above the seabed, the undertaker must within three days 

following identification of a potential cable exposure, notify mariners and inform the Kingfisher Information 

Service of Seafish of the location and extent of exposure. Copies of all notices must be provided to the MMO, 

MCA, Trinity House, and UKHO within five days. 

Aids to navigation 

7.—ooooo) (127) The undertaker must during the whole of the period from commencement of 

construction of the authorised project to completion of decommissioning of the authorised project exhibit 

such lights, marks, sounds, signals and other aids to navigation, and take such other steps for the prevention 

of danger to navigation, as Trinity House may from time to time direct. 

(2) The undertaker must during the period from commencement of construction of the authorised project 

to completion of decommissioning of the authorised project keep Trinity House and the MMO informed of 

progress of the authorised project including— 

(a) notice of commencement of construction of the authorised project within 24 hours of 

commencement having occurred; 

(b) notice within 24 hours of any aids to navigation being established by the undertaker; and 

(c) notice within five days of completion of construction of the authorised project. 

(3) The undertaker must provide reports to Trinity House on the availability of aids to navigation in 

accordance with the frequencies set out in the aids to navigation management plan agreed pursuant to 

condition 12(1)(f)(viih) using the reporting system provided by Trinity House. 

(4) The undertaker must during the period from commencement of the licensed activities to completion of 

decommissioning of the authorised project notify Trinity House and the MMO of any failure of the aids to 

navigation, and the timescales and plans for remedying such failures, as soon as possible and no later than 

24 hours following the undertaker becoming aware of any such failure. 

(5) In the event that the provisions of condition 6(11) and condition 6(12) are invoked the undertaker must 

lay down such buoys, exhibit such lights and take such other steps for preventing danger to navigation as 

directed by Trinity House. 

Colouring of structures 

8. Except as otherwise required by Trinity House the undertaker must paint all structures forming part of 

the authorised project yellow (colour code RAL 1023) from at least HAT to a height as directed by Trinity 

House. Unless the MMO otherwise directs, the undertaker must paint the remainder of the structures grey 

(colour code RAL 7035). 

Aviation safety 

9.—ppppp) (128) The undertaker must exhibit such lights, with such shape, colour and character as are 

required in writing by the Air Navigation Order 2016 and determined necessary for aviation safety in 

consultation with the Defence Infrastructure Organisation Safeguarding and as directed by the Civil Aviation 

Authority. 

(2) The undertaker must notify the Defence Infrastructure Organisation Safeguarding, the Civil Aviation 

Authority and the MMO, at least 14 days prior to the commencement of the authorised project, in writing of 

the following information— 

(a) the date of the commencement of construction of the authorised project; 

(b) the date any offshore substation platforms are brought into use; 

(c) the maximum height of any construction equipment to be used; 

(d) the maximum height of each offshore substation platform to be constructed; 

(e) the latitude and longitude of each offshore substation platform to be constructed; 



 

 

and the Defence Infrastructure Organisation Safeguarding and the Civil Aviation Authority must be notified 

of any changes to the information supplied under this paragraph and of the completion of the construction 

of the authorised project. Copies of notifications must be provided to the MMO within five days. 

Chemicals, drilling and debris 

10.—qqqqq) (129) Unless otherwise agreed in writing by the MMO, the carriage and use of chemicals in 

the construction of the authorised project must comply with the International Convention for the Prevention 

of Pollution from Ships 1973, as modified by the Protocol of 1978 relating thereto and by the Protocol of 

1997. 

(2) The undertaker must ensure that any coatings and treatments are suitable for use in the marine 

environment and are used in accordance with guidelines approved by the Health and Safety Executive and 

the Environment Agency Pollution Prevention Control Guidelines. 

(3) The storage, handling, transport and use of fuels, lubricants, chemicals and other substances must be 

undertaken so as to prevent releases into the marine environment, including bunding of 110 percent of the 

total volume of all reservoirs and containers. 

(4) The undertaker must inform the MMO in writing of the location and quantities of material disposed of 

each month under this marine licence by submission of a disposal return by 15 February each year for the 

months August to January inclusive, and by 15 August each year for the months February to July inclusive. 

(5) The undertaker must ensure that only inert material of natural origin, produced during pre-sweeping 

sandwave clearance where relevant, the drilling installation of or seabed preparation for foundations, and 

drilling mud is disposed of within the Order limits seaward of MHWS. 

(6) The undertaker must ensure that any rock material used in the construction of the authorised project is 

from a recognised source, free from contaminants and containing minimal fines. 

(7) In the event that any rock material used in the construction of the authorised project is misplaced or 

lost below MHWS, the undertaker must report the loss in writing to the local enforcement office within 4824 

hours and if the MMO, in consultation with the MCA and Trinity House, reasonably considers such material 

to constitute a navigation or environmental hazard (dependent on the size and nature of the material) the 

undertaker must, in that event, demonstrate to the MMO that reasonable attempts have been made to locate, 

remove or move any such material. 

(8) The undertaker must ensure that no waste concrete slurry or wash water from concrete or cement works 

are discharged into the marine environment. Concrete and cement mixing and washing areas must be 

contained to prevent run off entering the water through the freeing ports. 

(9) The undertaker must ensure that any oil, fuel or chemical spill within the marine environment is 

reported to the MMO Marine Pollution Response Team in accordance with the marine pollution contingency 

plan agreed under condition 12(1)(d)(i). 

(10) All dropped objects must be reported to the MMO using the Dropped Object Procedure Form as soon 

as reasonably practicable and in any event within 24 hours of the undertaker becoming aware of an incident. 

On receipt of the Dropped Object Procedure Form the MMO may require relevant surveys to be carried out 

by the undertaker (such as side scan sonar) if reasonable to do so and the MMO may require obstructions to 

be removed from the seabed at the undertaker’s expense if reasonable to do so. 

Force majeure 

11. If, due to stress of weather or any other cause, the master of a vessel determines that it is necessary to 

deposit the authorised deposits within or outside of the Order limits because the safety of human life or of 

the vessel is threatened, within 48 hours the undertaker must notify full details of the circumstances of the 

deposit to the MMO. 

Pre-construction plans and documentation 

12.—rrrrr) (130) The licensed activities or any phase of those activities must not commence until the 

following (insofar as relevant to that activity or phase of activity) have been submitted to and approved in 

writing by the MMO, in consultation with Trinity House, the MCA and UKHO as appropriate— 



 

 

(a) a plan prepared in accordance with the layout commitments setting out proposed details of the 

authorised project, including the: 

(i) number, dimensions, specification, foundation type(s) and depth for each wind turbine 

generator, offshore platforms, substations and meteorological mastsplatform and substation; 

(ii) the grid co-ordinatescoordinates of the centre point of the proposed location for each wind 

turbine generator, platform, and substation and meteorological mast; 

(iii) proposed layout of all cables; and 

(iv) location and specification of all other aspects of the authorised project; and 

(v) any exclusion zones or micro-siting requirements identified pursuant to 12(1)(f)(v) or relating 

to any benthic habitats of conservation, ecological or economic importance constituting Annex 

I reef habitats identified as part of surveys undertaken in accordance with condition 17; 

to ensure conformity with the description of Work Nos. 3A to 5A and 7A or 3C to 5C and 7C and 

compliance with conditions 1 and 2; 

(b) a construction programme and monitoring plan (which accords with the offshore in principle 

monitoring plan) which, save in respect information submitted pursuant to sub-paragraph 

(b)(iii)(aa), is to be submitted to the MMO at least six months prior to commencement of licensed 

activities and to include details of— 

(i) the proposed construction start date; 

(ii) proposed timings for mobilisation of plant, delivery of materials and installation works; 

(iii) proposed pre-construction surveys, baseline report format and content, construction monitoring 

and surveys, post-construction monitoring and surveys and monitoring and related reporting in 

accordance with conditions 17, 18 and 19 to be submitted to the MMO in accordance with the 

following (unless otherwise agreed in writing with the MMO)— 

(aa) at least four months prior to the first survey, detail of the pre-construction surveys and 

an outline of all proposed pre-construction monitoring; 

(bb) at least four months prior to construction, detail on construction monitoring; and 

(cc) at least four months prior to commissioning, detail of post-construction (and 

operational) monitoring; 

(iv) an indicative written construction programme for theall offshore substation platforms and 

cables including fibre optic cables comprised in the authorised projectworks at Part 1 (licensed 

marine activities) of this Schedule (insofar as not shown in paragraph (ii) above), 

(c) a construction method statement in accordance with the construction methods assessed in the 

environmental statement, including details of— 

(i) cable specification, installation and monitoring for cables located outside of the Cromer Shoal 

Chalk Beds MCZMarine Conservation Zone to include— 

(aa) the technical specification of cables below MHWS; 

(bb) a detailed cable laying plan for the authorised project, incorporating a burial risk 

assessment encompassing the identification of any cable protection that exceeds 5 

percent of navigable depth referenced to Chart Datum and, in the event that any area of 

cable protection exceeding 5 percent of navigable depth is identified, details of any steps 

(to be determined following consultation with the MCA and Trinity House) to be taken 

to ensure existing and future safe navigation is not compromised or similar such 

assessment to ascertain suitable burial depths and cable laying techniques, including 

cable protection; and 

(cc) proposals for monitoring cables including cable protection until the authorised project 

is decommissioned which includes a risk based approach to the management of unburied 

or shallow buried cables; 

(ii) scour protection and cable protection including details of the need, type, sources, quantity and 

installation methods for scour protection and cable protection, with details updated and 

resubmitted for approval if changes to it are proposed following cable laying operations; 



 

 

(iii) foundation installation methodology, including drilling methods and disposal of drill arisings 

and material extracted during seabed preparation for foundation and cable installation works 

and having regard to any mitigation scheme pursuant to sub-paragraph (1)(i); 

(iv) advisory safe passing distances for vessels around construction sites; 

(v) contractors; 

(vi) vessels and vessel transit corridors; 

(vii) codes of conduct for vessel operators; 

(viii) associated ancillary works; and 

(ix) guard vessels to be employed; 

(d) a project environmental management plan (in accordance with the outline offshore project 

environmental management plan) covering the period of construction and operation to include 

details of— 

(i) a marine pollution contingency plan to address the risks, methods and procedures to deal with 

any spills and collision incidents during construction and operation of the authorised project in 

relation to all activities carried out; 

(ii) a chemical risk assessment, including information regarding how and when chemicals are to 

be used, stored and transported in accordance with recognised best practice guidance; 

(iii) waste management and disposal arrangements; 

(iv) the appointment and responsibilities of a fisheries liaison officer; 

(v) a fisheries liaison and coexistence plan (which accords with the outline fisheries liaison and 

co-existence plan) to ensure relevant fishing fleets are notified of commencement of licensed 

activities pursuant to condition 4 and to address the interaction of the licensed activities with 

fishing activities; and 

(vi) procedures, which must be adopted within vessel transit corridors to minimise disturbance to 

red-throated diver during the period 1 November to 31 March (inclusive), which must be in 

accordance with the best practice protocol for minimising disturbance to red throated diver; 

(e) a cable specification, installation and monitoring plan for the installation of cables within the 

Cromer Shoal Chalk Beds MCZMarine Conservation Zone (in accordance with the outline Cromer 

Shoal Chalk Beds MCZMarine Conservation Zone cable specification, installation and monitoring 

plan); 

(f) an archaeological written scheme of investigation in relation to the offshore Order limits seaward 

of MHWS, which must accord with the outline written scheme of investigation (offshore) and 

industry good practice, in consultation with the statutory historic body to include— 

(i) details of responsibilities of the undertaker, archaeological consultant and contractor; 

(ii) a methodology for further site investigation including any specifications for geophysical, 

geotechnical and diver or remotely operated vehicle investigations; 

(iii) archaeological analysis of survey data, and timetable for reporting, which is to be submitted to 

the MMO within four months of any survey being completed; 

(iv) delivery of any mitigation including, where necessary, identification and modification of 

archaeological exclusion zones; 

(v) monitoring of archaeological exclusion zones during and post construction; 

(vi) a requirement for the undertaker to ensure that a copy of any agreed archaeological report is 

deposited with the National Record of the Historic EnvironmentArchaeological Data Service, 

by submitting a Historic Englandan OASIS (‘Online Access to the Index of archaeological 

investigations’) form with a digital copy of the report within six months of completion of 

construction of the authorised scheme, and to notify the MMO and Historic England that the 

OASIS form has been submitted to the National Record of the Historic 

EnvironmentArchaeological Data Service within two weeks of submission; 

(vii) a reporting and recording protocol, including reporting of any wreck or wreck material during 

construction, operation and decommissioning of the authorised scheme; and 



 

 

(viii) a timetable for all further site investigations, which must allow sufficient opportunity to 

establish a full understanding of the historic environment within the offshore Order limits and 

the approval of any necessary mitigation required as a result of the further site investigations 

prior to commencement of licensed activities; 

(g) an offshore operationoperations and maintenance plan (in accordance with the outline offshore 

operationoperations and maintenance plan), to be submitted to the MMO at least foursix months 

prior to commencement of operation of the licensed activities and to provide for review and 

resubmission every three years during the operational phase; 

(h) an aids to navigation management plan to be agreed in writing by the MMO following consultation 

with Trinity House specifying how the undertaker will ensure compliance with condition 7 from the 

commencement of construction of the authorised project to the completion of decommissioning; 

(i) in the event that driven or part-driven pile foundations are proposed to be used, a marine mammal 

mitigation protocol (in accordance with the draft marine mammal mitigation protocol), the intention 

of which is to prevent injury to marine mammals, following current best practice as advised by the 

relevant statutory nature conservation bodies, to be submitted to the MMO at least six months prior 

to commencement of licensed activities; 

(j) a mitigation scheme for any benthic habitats of conservation, ecological and/or economic 

importance constituting Annex I reef habitats identified by the survey referred to in condition 

17(4)(a) and in accordance with the offshore in principle monitoring plan; and 

(k) an ornithological monitoring plan setting out the circumstances in which ornithological monitoring 

will be required and the monitoring to be carried out in such circumstances. to be submitted to the 

MMO at least six months prior to commencement of licensed activities; and 

(l) a navigation management plan to manage crew transfer vessels (including daughter craft) during 

the construction and operation of the authorised project. 

(2) Pre-commencement surveys and archaeological investigations and pre-commencement material 

operations which involve intrusive seabed works must only take place in accordance with a specific outline 

written scheme of investigation (which must accord with the details set out in the outline written scheme of 

investigation (offshore)) which has been submitted to and approved by the MMO. 

Site Integrity Plan 

13.—sssss) (131) No piling activities can take place until a Site Integrity Plan (“SIP”), which accords with 

the principles set out in the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation, has been submitted to, and approved in writing, by the MMO in consultation with the relevant 

statutory nature conservation body. 

(2) The SIP submitted for approval must contain a description of the conservation objectives for the 

Southern North Sea Special Area of Conservation (“SNS SAC”) as well as any relevant management 

measures and it must set out the key statutory nature conservation body advice on activities within the SNS 

SAC relating to piling as set out within the JNCC Guidance and how this has been considered in the context 

of the authorised scheme. 

(3) The SIP must be submitted in writing to the MMO no later than foursix months prior to the 

commencement of piling activities. 

(4) In approving the SIP the MMO must be satisfied that the authorised scheme at the preconstruction 

stage, in-combination with other plans and projects, is in line with the JNCC Guidance. 

(5) The approved SIP may be amended with the prior written approval of the MMO, in consultation with 

the relevant statutory nature conservation body, where the MMO remains satisfied that the Project, in-

combination with other plans or projects at the pre-construction stage, is in line with the JNCC Guidance. 

14.—ttttt) (132) Each programme, statement, plan, protocol or scheme required to be approved under 

conditions 12 and 13 must be submitted for approval at least four months before the intended commencement 

of licensed activities, except where otherwise stated or unless otherwise agreed in writing by the MMO. 

(2) The MMO must determine an application for approval made under conditions 12 and 13 within a period 

of four months commencing on the date the application is received by the MMO, unless otherwise agreed in 

writing with the undertaker. 



 

 

(3) The licensed activities must be carried out in accordance with the plans, protocols, statements, schemes 

and details approved under conditions 12 and 13, unless otherwise agreed in writing by the MMO. 

Offshore safety management 

15. No part of the authorised project may commence until the MMO, in consultation with the MCA, has 

confirmed in writing that the undertaker has taken into account and, so far as is applicable to that stage of 

the project, adequately addressed all MCA recommendations as appropriate to the authorised project 

contained within MGN654 “Offshore Renewable Energy Installations (OREIs) – Guidance on UK 

Navigational Practice, Safety and Emergency Response Issues” (or any equivalent guidance that replaces or 

supersedes it) and its annexes. 

Reporting of engaged agents, contractors and vessels 

16.—uuuuu) (133) The undertaker must provide the following information in writing to the MMO— 

(a) the name, function, company number (if applicable), registered or head office address (as 

appropriate) of any agent or contractor appointed to engage in the licensed activities within seven 

days of appointment; and 

(b) each week during the construction of the authorised project a completed Hydrographic Note H102 

listing the vessels currently and to be used in relation to the licensed activities. 

(2) The undertaker must notify the MMO in writing of any vessel being used to carry on any licensed 

activity listed in this marine licence on behalf of the undertaker. Such notification must be received by the 

MMO no less than 24 hours before the commencement of the licensed activity. Notification must include 

the master’s name, vessel type, vessel IMO number and vessel owner or operating company 

(3) Any changes to the supplied details must be notified to the MMO in writing at least 24 hours before 

the agent, contractor or vessel engages in the licensed activities. 

Pre-construction monitoring and surveys 

17.—vvvvv) (134) The undertaker must, in discharging condition 12(1)(b), submit a monitoring plan or 

plans in accordance with the offshore in principle monitoring plan for written approval in writing by the 

MMO in consultation with the relevant statutory nature conservation body, which must contain details of 

proposed monitoring and surveys, including methodologies and timings, and a proposed format and content 

for a pre-construction baseline report. 

(2) The survey proposals submitted under sub-paragraph (1) must be in general accordance with the 

principles set out in the offshore in principle monitoring plan and must specify each survey’s objectives and 

explain how it will assist in either informing a useful and valid comparison with the post-construction 

position or will enable the validation or otherwise of key predictions in the environmental statement. 

(3) The baseline report proposals submitted under sub-paragraph (1) must ensure that the outcome of the 

agreed surveys, together with existing data and reports, are drawn together to present a valid statement of 

the pre-construction position, with any limitations, and must make clear what post-construction comparison 

is intended and the justification for this being required. 

(4) The pre-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed with the 

MMO, have due regard to, but not be limited to, the need to undertake— 

(a) an appropriate survey to determine the location, extent and composition of any benthic habitats of 

conservation, ecological and/or economic importance constituting Annex 1 reef habitats in the parts 

of the Order limits in which it is proposed to carry out construction works; 

(b) a swath-bathymetry survey to IHO Order 1a standard that meets the requirements MGN654 and its 

annexes, and side scan sonar, of the area(s) within the Order limits in which it is proposed to carry 

out construction works; 

(c) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol in principle monitoring plan submitted in accordance with condition 12(1)(i).; 
and 



 

 

(d) any ornithological monitoring required by the ornithological monitoring plan submitted in 

accordance with condition 12(1)(k). 

(5) The undertaker must carry out the surveys specified within the monitoring plan or plans in accordance 

with that plan or plans, unless otherwise agreed in writing by the MMO in consultation with the relevant 

statutory nature conservation body. 

Construction monitoring and surveys 

18.—wwwww) (135) The undertaker must, in discharging condition 12(1)(b)(iii), submit details (which 

accord with the offshore in principle monitoring plan) for approval in writing by the MMO in consultation 

with the relevant statutory nature conservation bodies of any proposed monitoring and surveys, including 

methodologies and timings, to be carried out during the construction of the authorised scheme. The survey 

proposals must specify each survey’s objectives. 

(2) In the event that driven or part-driven pile foundations are proposed, such monitoring must include 

measurements of noise generated by the installation of the first four piled foundations of each piled 

foundation type to be installed unless the MMO otherwise agrees in writing. 

(3) The undertaker must carry out the surveys approved under sub-paragraph (1), including any further 

noise monitoring required in writing by the MMO, and provide the agreed reports in the agreed format in 

accordance with the agreed timetable, unless otherwise agreed in writing with the MMO in consultation with 

the relevant statutory nature conservation bodies. 

(4) The results of the initial noise measurements monitored in accordance with sub-paragraph (2) must be 

provided to the MMO within six weeks of the installation of the first four piled foundations. The assessment 

of this report by the MMO will determine whether any further noise monitoring is required. If, in the 

reasonable opinion of the MMO in consultation with the relevant statutory nature conservation body, the 

assessment shows significantly different impacts to those assessed in the environmental statement or failures 

in mitigation, all piling activity must cease until an update to the marine mammal mitigation protocol and 

further monitoring requirements have been agreed. 

(5) The undertaker must carry out the surveys specified in the construction monitoring plan in accordance 

with that plan, including any further noise monitoring required in writing by the MMO under sub-paragraph 

(4), unless otherwise agreed in writing by the MMO in consultation with the relevant statutory nature 

conservation body. 

(6) Construction monitoring must include vessel traffic monitoring in accordance with the outline marine 

traffic monitoring plan, including the provision of reports on the results of that monitoring at the end of each 

year of the construction period to the MMO, MCA and Trinity House. 

(7) In the event that piled foundations are proposed to be used, the details submitted in accordance with 

the marine mammal mitigation protocol must include proposals for monitoring marine mammals. 

Post-construction monitoring and surveys 

19.—xxxxx) (136) The undertaker must, in discharging condition 12(1)(b), submit details (which accord 

with the offshore in principle monitoring plan) for approval in writing by the MMO in consultation with the 

relevant statutory nature conservation bodies of proposed post-construction monitoring and surveys, 

including methodologies and timings, and a proposed format, content and timings for providing reports on 

the results. 

(2) The survey proposals must specify each survey’s objectives and explain how it will assist in either 

informing a useful and valid comparison with the pre-construction position and/or will enable the validation 

or otherwise of key predictions in the environmental statement. 

(3) The post-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed with the 

MMO, have due regard to, but not be limited to, the need to— 

(a) undertake an appropriate survey to determine any change in the location, extent and composition of 

any benthic habitats of conservation, ecological and/or economic importance constituting Annex 1 

reef habitats identified in the pre-construction survey in the parts of the Order limits in which 

construction works were carried out. The survey design must be informed by the results of the pre-

construction benthic survey; 



 

 

(b) undertake, within twelve months of completion of the licensed activities, a full sea floor coverage 

swath-bathymetry survey that meets the requirements of MGN654 and its annexes, and side scan 

sonar, of the area(s) within the Order limits in which construction works were carried out to assess 

any changes in bedform topography and such further monitoring or assessment as may be agreed to 

ensure that cables (including fibre optic cables) have been buried or protected; 

(c) undertake any ornithological monitoring required by the ornithological monitoring plan submitted 

in accordance with condition 12(1)(k); 

(d) undertake post-construction traffic monitoring in accordance with the outline marine traffic 

monitoring plan, including the provision of reports on the results of that monitoring to the MMO, 

the MCA and Trinity House; and 

(e) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 12(1)(i). 

(4) The undertaker must carry out the surveys agreed under sub-paragraph (1) and provide the agreed 

reports to the MMO in the agreed format in accordance with the agreed timetable, unless otherwise agreed 

in writing with the MMO in consultation with the relevant statutory nature conservation bodies. 

(5) Following installation of cables, the cable monitoring planplans required under conditionconditions 

12(1)(c) and 12(1)(e) must be updated with the results of the post installation surveys. The planplans must 

be implemented during the operational lifetime ofuntil the authorised scheme is decommissioned and 

reviewed as specified within the plan, following cable burial surveys, or as instructed by the MMO. 

Reporting of scour and cable protection 

20.—yyyyy) (137) Not more than four months following completion of the construction of the authorised 

project, the undertaker must provide the MMO and the relevant statutory nature conservation bodies with a 

report setting out details of the cable protection and scour protection used for the authorised project. 

(2) The report must include the following information— 

(a) the location of cable protection and scour protection; 

(b) the volume of cable protection and scour protection; and 

(c) any other information relating to the cable protection and scour protection as agreed between the 

MMO and the undertaker. 

Completion of construction 

21.—zzzzz) (138) The undertaker must submit a close out report to the MMO, the MCA, Trinity House, 

UKHO and the relevant statutory nature conservation body within three months of the date of completion of 

construction. The close out report must confirm the date of completion of construction and must include 

details of the latitude and longitude co-ordinates of the export cables, provided as Geographical Information 

System data referenced to WGS84 datum. 

(2) Following completion of construction, no further construction activities can be undertaken under this 

marine licence. 

Sediment Sampling 

22.—(139) The undertaker must submit a sample plan request in writing to the MMO for written approval 

of a sample plan. 

(2) The sample plan request must be made— 

(a) or capital dredging, at least six months prior to the commencement of any capital dredging; or 

(b) for maintenance dredging, at least six months prior to the end of every third year from the date of 

the previous sediment sample analysis.  

(3) The sample plan request must include details of— 

(a) the volume of material to be dredged;  

(b) the location of the area to be dredged; 



 

 

(c) details of the material type proposed for dredging;  

(d) the type and dredging methodology (including whether it is a capital or maintenance dredge, depth 

of material to be dredged and proposed programme for the dredging activities); and  

(e) the location and depth of any supporting samples. 

(4) Unless otherwise agreed by the MMO, the undertaker must undertake the sampling in accordance with 

the approved sample plan. 

Collaboration 

23.—(140) Prior to submission of plans and documentation required to be submitted to the MMO for 

approval in accordance with conditions 12 and 13, the undertaker must provide a copy of the relevant plans 

and documentation to SEL/DEL to enable SEL/DEL to provide any comments on the plans and 

documentation to the undertaker. 

(2) The plans and documentation submitted to the MMO for approval in accordance with conditions 12 

and 13 must be accompanied by any comments received by the undertaker from SEL/DEL in accordance 

with sub-paragraph (1) or a statement from the undertaker confirming that no such comments were received. 

 SCHEDULE 13 Article 31 

Marine Licence 4: Dudgeon Extension Project Offshore Transmission – Work 

Nos. 3B to 7B or 3C to 7C 

PART 1 

Licensed marine activities 

Interpretation 

1.—aaaaaa) (141) In this marine licence— 

“the 2004 Act” means the Energy Act 2004; 

“the 2008 Act” means the Planning Act 2008; 

“the 2009 Act” means the Marine and Coastal Access Act 2009; 

“the 2017 Regulations” means the Conservation of Offshore Marine Habitats and Species Regulations 

2017; 

“Annex 1 reef” means a reef of a type listed in Annex 1 to Council Directive 92/43/EEC on the 

conservation of natural habitats and of wild fauna and flora; 

“authorised deposits” means the substances and articles specified in paragraph 4 of Part 1 of this marine 

licence; 

“authorised project” means Work Nos. 3B to 7B (in the event of scenario 1, scenario 2 or scenario 3) or 

3C to 7C (in the event of scenario 4) and the further associated development described in paragraph 3 of 

Part 1 of this marine licence or any part of those works or development; 

“buoy” means any floating device used for navigational purposes or measurement purposes including 

LiDAR buoys, wave buoys and guard buoys; 

“cable” includes cables for the transmission of electricity and fibre-optic cables; 

“cable crossing” means the crossing of existing subsea cables and pipelines by the array, inter-array or 

export cables authorised by the Order and forming part of the authorised project together with physical 

protection measures including cable protection; 

“cable protection” means measures to protect cables forming part of the authorised project from physical 
damage and exposure due to loss of seabed sediment including, but not limited to, rock placement, 



 

 

mattresses with or without frond devices, protective aprons or coverings, bagged solutions filled with 

sand, rock, grout or other materials and protective shells; 

“commence” means the first carrying out of any licensed marine activities authorised by this marine 

licence, save for pre-construction monitoring surveys approved under this marine licence, and 

“commenced” and “commencement” must be construed accordingly; 

“commercial operation” means in relation to any part of the authorised project, the exporting, 

transmission or conversion, on a commercial basis, of electricity; 

“Cromer Shoal Chalk Beds MCZ” means the Marine Conservation Zone designated by the Secretary of 

State under the Cromer Shoal Chalk Beds Marine Conservation Zone Designation derOrder 2016; 

“Defence Infrastructure Organisation Safeguarding” means Ministry of Defence Safeguarding, Defence 

Infrastructure Organisation, Kingston Road, Sutton Coldfield, West Midlands, B75 7RL and any 

successor body to its functions; 

“DEL” means Dudgeon Extension Limited, company number 12148301, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“DEP North” means the array extension area located to the north of DOW; 

“DEP South” means the array extension area located to the south of DOW; 

“DOW” means the Dudgeon Offshore Wind Farm; 

“draft marine mammal mitigation protocol” means the document certified as the draft marine mammal 

mitigation protocol by the Secretary of State under article 38 (certification of documents and plans, etc) 

of the Order; 

“Dudgeon Extension Project” means the Dudgeon Extension Project offshore works and the Dudgeon 

Extension Project onshore works; 

“Dudgeon Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1B to 7B and any other authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1B, 2B, the integrated offshore works and any other authorised 

development associated with those works; 

“Dudgeon Extension Project onshore works” means:— 

(c) in the event of scenario 1 or scenario 2, Work Nos. 8B to 22B and any other authorised development 

associated with those works; or 

(d) in the event of scenario 3, Work Nos. 8B to 14B, the scenario 3 integrated onshore works, 18B to 

22B, and any other authorised development associated with those works; 

(e) in the event of scenario 4, Work Nos. 10B, 11B, 13B, 14B, the scenario 4 integrated onshore works, 

18B to 22B, and any other authorised development associated with those works; 

“environmental statement” means the document certified as the environmental statement by the 

Secretary of State under article 38 (certification of documents and plans, etc) of the Order; 

“gravity base structure foundation” means a structure principally of steel, concrete, or steel and concrete 

which rests on the seabed either due to its own weight with or without added ballast, skirts or other 

additional fixings, and associated equipment including scour protection, J-tubes, corrosion protection 

systems, access platforms and equipment and separate topside connection structures or integrated 

transition pieces; 

“HAT” means highest astronomical tide; 

“HDD” or “horizontal direction drilling” refers to a boringtrenchless technique for installing cables and 

cable ducts involving drilling in an arc between two points; 

“HVAC” means high voltage alternating current; 

“in-field cable” means a subsea cable linking two or more offshore structures; 

“in principle Site Integrity Plan for the Southern North Sea Special Area of Conservation” means the 

document certified as in the in principle Site Integrity Plan for the Southern North Sea Special Area of 



 

 

Conservation by the Secretary of State under article 38 (certification of documents and plans, etc) of the 

Order; 

“integrated offshore substation platform” means a single offshore substation platform to be constructed 

and operated for the benefit of both SEL and DEL; 

“integrated offshore works” means Work Nos. 3C, 4C, 5C, 6C and 7C; 

“interlink cable” means a subsea cable linking two offshore areas; 

“intrusive activities” means activities including anchoring of vessels, jacking up of vessels, temporary 

deposits and temporary wet storage areas;; 

“jacket foundation” means a lattice type structure constructed of steel, which may include scour 

protection and additional equipment such as J-tubes, corrosion protection systems and access platforms; 

“JNCC Guidance” means the statutory nature conservation body ‘Guidance for assessing the 

significance of noise disturbance against Conservation Objectives of harbour porpoise SACs’ Joint 

Nature Conservation Committee Report No.654, May 2020 published in June 2020 as amended, updated 

or superseded from time to time; 

“joint bay” means an excavation located at regular intervals along the cable route consisting of a concrete 

flat base slab constructed beneath the ground to facilitate the jointing together of the cables; 

“LAT” means lowest astronomical tide; 

“land plans” means the plans certified as the land plans by the Secretary of State under article 38 of the 

Order; 

“layout commitments” means the layout commitments contained within the navigation risk assessment 

at appendix 13.1 of the environmental statement; 

“maintain” includes inspect, upkeep, repair, adjust, alter, remove, reconstruct and replace, to the extent 

assessed in the environmental statement; and “maintenance” must be construed accordingly; 

“Marine Management Organisation” means the body created under the 2009 Act which is responsible 

for the regulation of this marine licence or any successor of that function and “MMO” shall be construed 

accordingly; 

“MCA” means the Maritime and Coastguard Agency, the executive agency of the Department for 

Transport; 

“MCMS” means the Marine Case Management System web portal provided and operated by the MMO; 

“MHWS” or “mean high water springs” means the highest level that spring tides reach on average over 

a period of time; 

“MLWS” or “mean low water springs” means the lowest level that spring tides reach on average over a 

period of time; 

“monopile foundation” means a steel pile driven or drilled into the seabed and associated equipment 

including scour protection, J-tubes, corrosion protection systems and access platforms and equipment; 

“offshore in principle monitoring plan” means the document certified as the offshore in principle 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“offshore order limits and grid co-ordinatescoordinates plan” means the plans certified as the offshore 

order limits and grid co-ordinatescoordinates plan by the Secretary of State under article 38 (certification 

of documents and plans, etc) of the Order; 

“offshore substation platform” means a structure above LAT and attached to the seabed by means of a 

foundation, with one or more decks and open with modular equipment or fully clad, containing— 

(a) electrical equipment required to switch, transform, convert electricity generated at the wind turbine 

generators to a higher voltage and provide reactive power compensation, including high voltage 

power transformers, high voltage switchgear and busbars, substation auxiliary systems and low 

voltage distribution, instrumentation, metering equipment and control systems, standby generators, 

shunt reactors, auxiliary and uninterruptible power supply systems; 

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating, maintaining 

and controlling the substation or wind turbine generators, including navigation, aviation and safety 



 

 

marking and lighting, systems for vessel access and retrieval, cranes, potable water supply, black 

water separation, stores, fuels and spares, communications systems and control hub facilities; 

“offshore works” means:— 

(a) in the event of scenariosscenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A, 1B to 7B and 

any other authorised development associated with those works; 

(b) in the event of scenario 4, Work Nos. 1A, 1B, 2A, 2B, the integrated offshore works, and any other 

authorised development associated with those works; 

“onshore works” means:— 

(a) in the event of scenariosscenario 1 or scenario 2, Work Nos. 8A to 22A, Work Nos. 8B to 22B and 

any other authorised development associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, 8B to 14B, the scenario 3 integrated onshore 

works, 18A to 22A, 18B to 22B and any other authorised development associated with those works; 

or 

(c) in the event of scenario 4, Work Nos. 10A, 10B, 11A, 11B, 13A, 13B, 14A, 14B, 18A to 22A and 

18B to 22B, the scenario 4 integrated onshore works and any other authorised development 

associated with those works; 

“Order” means The Sheringham Shoal and Dudgeon Extensions Offshore Wind Farm Order 20[ ]; 

“Order land” means the land shown on the land plans which is within the limits of land to be acquired 

or used and described in the book of reference; 

“Order limits” means the limits shown on the works plans within which the authorised project may be 

carried out, whose grid co-ordinatescoordinates are set out in paragraph 5 of Part 1 of this marine licence; 

“outline Cromer Shoal Chalk Beds MCZMarine Conservation Zone cable specification, installation and 

monitoring plan” means the document certified as the cable specification, installation and monitoring 

plan by the Secretary of State under article 38 (certification of documents and plans, etc) of the Order; 

“outline fisheries liaison and co-existence plan” means the document certified as the outline fisheries 

liaison and co-existence plan by the Secretary of State under article 38 (certification of documents and 

plans, etc) of the Order; 

“the outline marine traffic monitoring plan” means the document certified as the outline marine traffic 

monitoring plan by the Secretary of State under article 38 (certification of documents and plans, etc) of 

the Order; 

“outline offshore operations and maintenance plan” means the document certified as the outline offshore 

operations and maintenance plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline project environmental management plan” means the document certified as the outline project 

environmental management plan by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“outline written scheme of investigation (offshore)” means the document certified as the outline written 

scheme of investigation (offshore) by the Secretary of State under article 38 (certification of documents 

and plans, etc) of the Order; 

“phase” means a section, part or stage of the authorised development identified as a phase in a written 

scheme approved under condition 3 (scenarios and phases of authorised development); 

“scour protection” means measures to prevent loss of seabed sediment around any structure placed in or 

on the seabed including by the use of bagged solutions, filled with grout or other materials, protective 

aprons, mattresses with or without frond devices, flow energy dissipation devices and rock and gravel 

placement; 

“SEL” means Scira Extension Limited, company number 12239260, whose registered office is at 1 

Kingdom Street, London W2 6BD; 

“scenario 1” means each generating station will be constructed separately in any one of the following 

ways:— 



 

 

(a) the construction of the Sheringham Shoal Extension Project only where the Dudgeon Extension 

Project does not proceed to construction; 

(b) the construction of the Dudgeon Extension Project only where the Sheringham Shoal Extension 

Project does not proceed to construction; 

(c) sequential construction where the Sheringham Shoal Extension Project is constructed first then the 

Dudgeon Extension Project is constructed second or vice versa; or 

(d) concurrent construction of the Sheringham Shoal Extension Project and the Dudgeon Extension 

Project; 

“scenario 2” means a sequential construction scenario in which either the Sheringham Shoal Extension 

Project is constructed first and SEL installs the ducts for the Dudgeon Extension Project or the Dudgeon 

Extension Project is constructed first and DEL installs the ducts for the Sheringham Shoal Extension 

Project; 

“scenario 3” means:— 

(a) sequential or concurrent construction of Work Nos. 1A to 14A, 18A to 22A, 1B to 14B, 18B to 

22B; and 

(b) construction of the scenario 3 integrated onshore works; 

“scenario 3 integrated onshore works” means Work Nos. 15C to 17C; 

“scenario 4” – means:— 

(a) sequential or concurrent construction of Work Nos. 1A, 1B, 2A, 2B, 10A, 10B, 11A, 11B, 13A, 

13B, 14A, 14B, 18A to 22A, 18B to 22B; and 

(b) construction of the integrated offshore works and the scenario 4 integrated onshore works; 

“scenario 4 integrated onshore works” means Work Nos. 8C, 9C, 12C, 15C, 16C and 17C; 

“Sheringham Shoal Extension Project” means the Sheringham Shoal Extension Project onshore works 

and the Sheringham Shoal Extension Project offshore works; 

“Sheringham Shoal Extension Project offshore works” means:— 

(a) in the event of scenario 1, scenario 2 or scenario 3, Work Nos. 1A to 7A and any authorised 

development associated with those works; or 

(b) in the event of scenario 4, Work Nos. 1A, 2A, the integrated offshore works and any other authorised 

development associated with those works; 

“Sheringham Shoal Extension Project onshore works” means:— 

(a) in the event of scenario 1 or scenario 2,Work Nos. 8A to 22A and any other authorised development 

associated with those works; or 

(b) in the event of scenario 3, Work Nos. 8A to 14A, the scenario 3 integrated onshore works, 18A to 

22A and any other authorised development associated with those works; or 

(c) in the event of scenario 4, Work Nos. 10A, 11A, 13A, 14A, the scenario 4 integrated onshore works, 

8A18A to 22A and any other authorised development associated with any of those works; 

“statutory historic body” means the Historic Buildings and Monuments Commission for England or its 

successor in function; 

“statutory nature conservation body” means an organisation charged by the government with advising 

on nature conservation matters; 

“suction bucket” means a steel cylindrical structure attached to the legs of a jacket or monopile 

foundation which partially or fully penetrates the seabed and remains in place using its own weight and 

hydrostatic pressure differential; 

“Trinity House” means the Corporation of Trinity House of Deptford Strond; 

“UKHO” means the United Kingdom Hydrographic Office of Admiralty Way, Taunton, Somerset, TA1 

2DN; 

“undertaker” means Dudgeon Extension Limited, company number 12148301, whose registered office 

is at 1 Kingdom Street, London W2 6BD; 



 

 

“VHF” means very high frequency; 

“vessel” means every description of vessel, however propelled or moved, and includes a non-

displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil vessel, a 

hovercraft or any other amphibious vehicle and any other thingsthing constructed or adapted for 

movement through, in, on or over water and which is at the time in, on or over water; 

“wind turbine generator” means a structure comprising a tower, a rotor with three blades connected at 

the hub, a nacelle and ancillary electrical and other equipment which may include J-tubes, transition 

piece, access and rest platforms, access ladders, boat access systems, corrosion protection systems, 

fenders and maintenance equipment, helicopter landing facilities and other associated equipment, fixed 

to a foundation and forming part of the authorised project; and 

“works plans” means the works plans (offshore) and the works plans (onshore); 

“works plans (offshore)” means the plans certified as the works plans (offshore) by the Secretary of State 

under article 38 (certification of documents and plans;, etc) of the Order; and 

“works plans (onshore)” means the plans certified as the works plans (onshore) by the Secretary of State 

under article 38 (certification of documents and plans, etc) of the Order. 

(2) In this marine licence, a reference to any statute, order, regulation or similar instrument is a reference 

to a statute, order, regulation or instrument as amended by any subsequent statute, order, regulation or 

instrument or as contained in any subsequent re-enactment. 

(3) In this marine licence, unless otherwise indicated— 

(a) all times are Greenwich Mean Time (“GMT”); 

(b) all co-ordinatescoordinates are latitude and longitude degrees and minutes to two decimal places. 

(4) Unless otherwise stated or agreed with the MMO, all submissions, notifications and communications 

must be sent by the undertaker to the MMO using MCMS. Except where otherwise notified in writing by 

the relevant organisation, the addresses for correspondence for the purposes of this Schedulemarine licence 

are— 

(a) Centre for Environment, Fisheries and Aquaculture Science 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Tel: 01502 562 244 

(a) Historic England 

Brooklands 

24 Brooklands Avenue 

Cambridge 

CB2 8BU 

Tel: 01223 582749 

Email: eastofengland@historicengland.org.uk 

(b) Marine Management Organisation 

Marine Licensing Team 

Lancaster House 

Hampshire Court 

Newcastle upon Tyne 

NE4 7YH 

Email: marine.consents@marinemanagement.org.uk 

Tel: 0300 123 1032 

(c) Marine Management Organisation (local office) 

mailto:eastofengland@historicengland.org.uk
mailto:marine.consents@marinemanagement.org.uk


 

 

Lowestoft Office 

Pakefield Road 

Lowestoft 

Suffolk 

NR33 0HT 

Email: lowestoft@marinemanagement.org.uk 

Tel: 02080266094 

(d) Marine Management Organisation 

Marine Pollution Response Team 

Tel. (during office hours): 0300 200 2024, 

Tel. (outside office hours): 07770 977 825 or 0845 051 8486 

Email: dispersants@marinemanagement.org.uk 

(e) Maritime and Coastguard Agency 

Navigation Safety Branch 

Bay 2/20 

Spring Place 

105 Commercial Road 

Southampton 

SO15 1EG 

Tel: 020 3817 2433 

(f) Natural England 

Foss House 

Kings Pool 

1-2 Peasholme Green 

York 

YO1 7PX 

Tel: 0300 060 4911 

(g) Trinity House 

Tower Hill 

London 

EC3N 4DH 

Tel: 020 7481 6900 

(h) United Kingdom Hydrographic Office 

Admiralty Way 

Taunton 

Somerset 

TA1 2DN 

Tel: 01823 337 900 

Details of licensed marine activities 

2. Subject to the conditions this marine licence authorises the undertaker (and any agent or contractor 

acting on their behalf) to carry out the following licensable marine activities under section 66(1) (licensable 
marine activities) of the 2009 Act— 

(a) the deposit at sea of the substances and objects specified in paragraph 4 below; 



 

 

(b) the construction of works in or over the sea or on or under the sea bed; 

(c) dredging for the purposes of seabed preparation for foundation works or cable works; 

(d) the removal of sediment samples for the purposes of informing environmental monitoring under 

this marine licence during pre-construction, construction and operation; 

(e) site clearance and preparation works including debris, boulder clearance and the removal of out of 

service cables and static fishing equipment; and 

(f) the disposal of up to 145,325 cubic metres of inert material of natural origin within the Order limits 

produced during construction drilling or seabed preparation for foundation works and cable works 

and boulder clearance works at disposal site references to be provided to the MMO within the Order 

limits seaward of MHWS. 

3. Such activities are authorised in relation to the construction, maintenance and operation of— 

Work No. 3B—in the event of scenario 1, scenario 2 or scenario 3, an offshore substation platform fixed to 

the seabed by either piled jacket or suction bucket jacket foundations within the area shown on the works 

plans; or 

Work No. 3C—in the event of scenario 4, an integrated offshore substation platform fixed to the seabed by 

either piled jacket or suction bucket jacket foundations within the area shown on the works plans; 

Work No. 4B—in the event of scenario 1, scenario 2 or scenario 3— 

(a) interlink cables between DEP North and DEP South within the areas shown on the works plans; and 

(b) HVAC subsea export cables between Work No. 3B and Work No. 5B along routes within the 

areasarea shown on the works plans including cable protection and one or more cable crossings; or 

Work No. 4C— in the event of scenario 4— 

(a) interlink cables between DEP North and Work No. 3C and DEP South and Work No. 3C; and 

(b) HVAC subsea export cables between Work No. 3C and Work No. 5C along routes within the area 

shown on the works plans including cable protection and one or more cable crossings; 

Work No. 5B— in the event of scenario 1, scenario 2 or scenario 3, HVAC subsea export cables between 

Work No. 4B and Work No. 7B along routes within the area shown on the works plans including cable 

protection and one or more cable crossings; or 

Work No. 5C— in the event of scenario 4, HVAC subsea export cables between Work No. 4C and Work No. 

7C along routes within the area shown on the works plans including cable protection and one or more cable 

crossings; 

Work No. 6B— in the event of scenario 1, scenario 2 or scenario 3, a temporary work area for vessels to carry 

out intrusive activities and non-intrusive activities alongside Work Nos. 1B, 2B, 3B, 4B and 5B; or 

Work No. 6C— in the event of scenario 4, a temporary work area for vessels to carry out intrusive activities 

and non-intrusive activities alongside Work Nos. 1B, 2B, 3C, 4C and 5C; 

Work No. 7B— in the event of scenario 1, scenario 2 or scenario 3, landfall connection works between Work 

No. 5B and Work No. 8B comprising of a cable circuit and ducts seaward of MHWS within the area shown 

on the works plans; or 

Work No. 7C— in the event of scenario 4, landfall connection works between Work No. 5C and Work No. 

8C comprising of up to two cable circuits and ducts seaward of MHWS within the area shown on the works 

plans; 

In connection with such Work Nos. 3A to 7A or Work Nos. 3C to 7C and to the extent that they do not 

otherwise form part of any such work, further associated development within the meaning of section 115(2) 

(development for which development consent may be granted) of the 2008 Act comprising such other works 

as may be necessary or expedient for the purposes of or in connection with the relevant part of the authorised 

project and which fall within the scope of the work assessed by the environmental statement and the 

provisions of this marine licence including— 



 

 

(a) scour protection around the foundations of the offshore structures; 

(b) cable protection measures such as the placement of rock and/or concrete mattresses, with or without 

frond devices; 

(c) the removal of material from the seabed required for the construction of Work Nos. 3B to 5B and 

7B in scenario 1, 2 or 3 or 3C to 5C and 7C in scenario 4 and the disposal of inert material of natural 

origin within the Order limits produced during construction drilling, seabed preparation for 

foundation works, cable installation preparation such as sandwave clearance, boulder clearance and 

pre-trenching and excavation of horizontal directional drilling exit pits; 

(d) removal of static fishing equipment; 

(d) temporary landing places, moorings or other means of accommodating vessels in the construction 

or maintenance of the authorised project; and 

(e) removal of static fishing equipment; and 

(e)(f) beacons, fenders and other navigational warning or ship impact protection works. 

4. The substances and objects authorised for deposit at sea are— 

(a) iron, steel, copper and aluminium; 

(b) stone and rock; 

(c) concrete and grout; 

(d) sand and gravel; 

(e) plastic and synthetic; 

(f) material extracted from within the Order limits during construction drilling or seabed preparation 

for foundation works and cable sandwave preparation works; and 

(g) marine coatings, other chemicals and timber. 

5. The grid co-ordinatescoordinates for that part of the authorised project comprising Work Nos. 3B, 4B, 

5B and 7B are specified below— 

Point ID Latitude (DMS) Longitude (DMS) 

1 53° 20 54,139 N 1° 24 1,404 E 

2 53° 20 5,326 N 1° 24 0,033 E 

3 53° 19 36,128 N 1° 24 8,276 E 

4 53° 19 9,827 N 1° 24 23,580 E 

5 53° 18 34,113 N 1° 25 3,960 E 

6 53° 18 17,503 N 1° 25 24,511 E 

7 53° 18 0,222 N 1° 25 39,259 E 

8 53° 17 15,148 N 1° 26 5,612 E 

9 53° 17 35,036 N 1° 25 24,340 E 

10 53° 17 54,920 N 1° 24 43,056 E 

11 53° 18 14,801 N 1° 24 1,762 E 

12 53° 18 34,677 N 1° 23 20,458 E 

13 53° 18 35,113 N 1° 22 55,059 E 

14 53° 18 9,353 N 1° 22 14,077 E 

15 53° 18 55,523 N 1° 20 33,698 E 

16 53° 18 18,216 N 1° 19 28,603 E 

17 53° 18 23,044 N 1° 19 18,170 E 

18 53° 16 40,497 N 1° 19 9,998 E 

19 53° 15 41,443 N 1° 19 5,297 E 

20 53° 12 35,764 N 1° 25 45,404 E 

21 53° 12 13,889 N 1° 25 43,653 E 

22 53° 12 22,727 N 1° 25 3,043 E 

23 53° 12 46,914 N 1° 24 11,010 E 



 

 

24 53° 13 11,094 N 1° 23 18,961 E 

25 53° 13 35,269 N 1° 22 26,895 E 

26 53° 13 59,436 N 1° 21 34,813 E 

27 53° 13 59,487 N 1° 21 34,662 E 

28 53° 13 59,504 N 1° 21 34,593 E 

29 53° 13 59,528 N 1° 21 34,484 E 

30 53° 13 59,555 N 1° 21 34,337 E 

31 53° 13 59,614 N 1° 21 33,969 E 

32 53° 13 59,678 N 1° 21 33,512 E 

33 53° 13 59,814 N 1° 21 32,501 E 

34 53° 13 59,897 N 1° 21 31,942 E 

35 53° 13 59,950 N 1° 21 31,621 E 

36 53° 14 0,013 N 1° 21 31,287 E 

37 53° 14 0,091 N 1° 21 30,923 E 

38 53° 14 0,192 N 1° 21 30,532 E 

39 53° 14 0,314 N 1° 21 30,139 E 

40 53° 14 0,438 N 1° 21 29,791 E 

41 53° 14 0,558 N 1° 21 29,485 E 

42 53° 14 0,675 N 1° 21 29,208 E 

43 53° 14 20,752 N 1° 20 46,650 E 

44 53° 14 40,825 N 1° 20 4,081 E 

45 53° 15 0,894 N 1° 19 21,501 E 

46 53° 15 20,958 N 1° 18 38,910 E 

47 53° 15 21,011 N 1° 18 38,796 E 

48 53° 15 21,067 N 1° 18 38,677 E 

49 53° 15 21,123 N 1° 18 38,558 E 

50 53° 15 21,175 N 1° 18 38,448 E 

51 53° 15 21,185 N 1° 18 38,428 E 

52 53° 15 21,236 N 1° 18 38,321 E 

53 53° 15 21,293 N 1° 18 38,203 E 

54 53° 15 21,350 N 1° 18 38,085 E 

55 53° 15 21,407 N 1° 18 37,968 E 

56 53° 15 21,465 N 1° 18 37,851 E 

57 53° 15 21,523 N 1° 18 37,734 E 

58 53° 15 21,581 N 1° 18 37,618 E 

59 53° 15 21,639 N 1° 18 37,502 E 

60 53° 15 21,698 N 1° 18 37,386 E 

61 53° 15 21,756 N 1° 18 37,271 E 

62 53° 15 21,815 N 1° 18 37,156 E 

63 53° 15 21,875 N 1° 18 37,041 E 

64 53° 15 21,934 N 1° 18 36,927 E 

65 53° 15 21,994 N 1° 18 36,813 E 

66 53° 15 22,054 N 1° 18 36,699 E 

67 53° 15 22,114 N 1° 18 36,586 E 

68 53° 15 22,175 N 1° 18 36,473 E 

69 53° 15 22,236 N 1° 18 36,361 E 

70 53° 15 22,297 N 1° 18 36,249 E 

71 53° 15 22,358 N 1° 18 36,137 E 

72 53° 15 22,414 N 1° 18 36,035 E 

73 53° 15 22,425 N 1° 18 36,015 E 



 

 

74 53° 15 22,481 N 1° 18 35,914 E 

75 53° 15 22,543 N 1° 18 35,803 E 

76 53° 15 22,605 N 1° 18 35,693 E 

77 53° 15 22,667 N 1° 18 35,583 E 

78 53° 15 22,730 N 1° 18 35,474 E 

79 53° 15 22,793 N 1° 18 35,364 E 

80 53° 15 22,856 N 1° 18 35,255 E 

81 53° 15 22,919 N 1° 18 35,147 E 

82 53° 15 22,983 N 1° 18 35,039 E 

83 53° 15 23,046 N 1° 18 34,931 E 

84 53° 15 23,110 N 1° 18 34,823 E 

85 53° 15 23,174 N 1° 18 34,716 E 

86 53° 15 23,239 N 1° 18 34,610 E 

87 53° 15 23,304 N 1° 18 34,504 E 

88 53° 15 23,368 N 1° 18 34,398 E 

89 53° 15 23,433 N 1° 18 34,292 E 

90 53° 15 23,499 N 1° 18 34,187 E 

91 53° 15 23,564 N 1° 18 34,082 E 

92 53° 15 23,630 N 1° 18 33,978 E 

93 53° 15 23,690 N 1° 18 33,884 E 

94 53° 15 23,701 N 1° 18 33,865 E 

95 53° 15 23,762 N 1° 18 33,770 E 

96 53° 15 23,829 N 1° 18 33,667 E 

97 53° 15 23,895 N 1° 18 33,564 E 

98 53° 15 23,962 N 1° 18 33,462 E 

99 53° 15 24,029 N 1° 18 33,360 E 

100 53° 15 24,096 N 1° 18 33,258 E 

101 53° 15 24,164 N 1° 18 33,157 E 

102 53° 15 24,232 N 1° 18 33,056 E 

103 53° 15 24,299 N 1° 18 32,955 E 

104 53° 15 24,368 N 1° 18 32,855 E 

105 53° 15 24,436 N 1° 18 32,756 E 

106 53° 15 24,504 N 1° 18 32,656 E 

107 53° 15 24,573 N 1° 18 32,558 E 

108 53° 15 24,642 N 1° 18 32,459 E 

109 53° 15 24,711 N 1° 18 32,361 E 

110 53° 15 24,781 N 1° 18 32,263 E 

111 53° 15 24,850 N 1° 18 32,166 E 

112 53° 15 24,920 N 1° 18 32,069 E 

113 53° 15 24,990 N 1° 18 31,973 E 

114 53° 15 25,060 N 1° 18 31,877 E 

115 53° 15 25,124 N 1° 18 31,790 E 

116 53° 15 25,135 N 1° 18 31,775 E 

117 53° 15 25,201 N 1° 18 31,686 E 

118 53° 15 25,272 N 1° 18 31,591 E 

119 53° 15 25,343 N 1° 18 31,497 E 

120 53° 15 25,414 N 1° 18 31,403 E 

121 53° 15 25,485 N 1° 18 31,309 E 

122 53° 15 25,557 N 1° 18 31,216 E 

123 53° 15 25,629 N 1° 18 31,124 E 



 

 

124 53° 15 25,701 N 1° 18 31,031 E 

125 53° 15 25,773 N 1° 18 30,939 E 

126 53° 15 25,845 N 1° 18 30,848 E 

127 53° 15 25,918 N 1° 18 30,757 E 

128 53° 15 25,990 N 1° 18 30,666 E 

129 53° 15 26,063 N 1° 18 30,576 E 

130 53° 15 26,136 N 1° 18 30,486 E 

131 53° 15 26,210 N 1° 18 30,397 E 

132 53° 15 26,283 N 1° 18 30,308 E 

133 53° 15 26,357 N 1° 18 30,220 E 

134 53° 15 26,431 N 1° 18 30,132 E 

135 53° 15 26,505 N 1° 18 30,044 E 

136 53° 15 26,579 N 1° 18 29,957 E 

137 53° 15 26,654 N 1° 18 29,870 E 

138 53° 15 26,728 N 1° 18 29,784 E 

139 53° 15 26,803 N 1° 18 29,698 E 

140 53° 15 26,878 N 1° 18 29,613 E 

141 53° 15 26,953 N 1° 18 29,528 E 

142 53° 15 27,028 N 1° 18 29,443 E 

143 53° 15 27,104 N 1° 18 29,359 E 

144 53° 15 27,179 N 1° 18 29,276 E 

145 53° 15 27,255 N 1° 18 29,192 E 

146 53° 15 27,331 N 1° 18 29,110 E 

147 53° 15 27,407 N 1° 18 29,027 E 

148 53° 15 27,484 N 1° 18 28,945 E 

149 53° 15 27,560 N 1° 18 28,864 E 

150 53° 15 27,637 N 1° 18 28,783 E 

151 53° 15 27,714 N 1° 18 28,702 E 

152 53° 15 27,791 N 1° 18 28,622 E 

153 53° 15 27,868 N 1° 18 28,543 E 

154 53° 15 27,945 N 1° 18 28,464 E 

155 53° 15 28,023 N 1° 18 28,385 E 

156 53° 15 28,101 N 1° 18 28,307 E 

157 53° 15 28,178 N 1° 18 28,229 E 

158 53° 15 28,252 N 1° 18 28,156 E 

159 53° 15 28,264 N 1° 18 28,144 E 

160 53° 15 28,335 N 1° 18 28,075 E 

161 53° 15 28,413 N 1° 18 27,998 E 

162 53° 15 28,491 N 1° 18 27,922 E 

163 53° 15 28,570 N 1° 18 27,847 E 

164 53° 15 28,649 N 1° 18 27,772 E 

165 53° 15 28,728 N 1° 18 27,697 E 

166 53° 15 28,807 N 1° 18 27,623 E 

167 53° 15 28,886 N 1° 18 27,549 E 

168 53° 15 28,966 N 1° 18 27,476 E 

169 53° 15 29,045 N 1° 18 27,403 E 

170 53° 15 29,125 N 1° 18 27,331 E 

171 53° 15 29,205 N 1° 18 27,259 E 

172 53° 15 29,285 N 1° 18 27,188 E 

173 53° 15 29,365 N 1° 18 27,117 E 



 

 

174 53° 15 29,446 N 1° 18 27,046 E 

175 53° 15 29,526 N 1° 18 26,976 E 

176 53° 2915,60729,607 N 1° 18 26,907 E 

177 53° 15 29,688 N 1° 18 26,838 E 

178 53° 15 29,769 N 1° 18 26,769 E 

179 53° 15 29,850 N 1° 18 26,701 E 

180 53° 15 29,925 N 1° 18 26,639 E 

181 53° 15 29,939 N 1° 18 26,628 E 

182 53° 3015,01230,012 N 1° 18 26,567 E 

183 53° 15 30,094 N 1° 18 26,500 E 

184 53° 15 30,176 N 1° 18 26,434 E 

185 53° 15 30,257 N 1° 18 26,368 E 

186 53° 15 30,339 N 1° 18 26,303 E 

187 53° 15 30,421 N 1° 18 26,238 E 

188 53° 15 30,504 N 1° 18 26,174 E 

189 53° 15 30,586 N 1° 18 26,110 E 

190 53° 15 30,668 N 1° 18 26,047 E 

191 53° 15 30,751 N 1° 18 25,984 E 

192 53° 15 30,834 N 1° 18 25,922 E 

193 53° 15 30,917 N 1° 18 25,860 E 

194 53° 15 31,000 N 1° 18 25,799 E 

195 53° 15 31,083 N 1° 18 25,738 E 

196 53° 15 31,166 N 1° 18 25,678 E 

197 53° 15 31,249 N 1° 18 25,618 E 

198 53° 15 31,333 N 1° 18 25,558 E 

199 53° 15 31,416 N 1° 18 25,500 E 

200 53° 15 31,500 N 1° 18 25,441 E 

201 53° 15 31,584 N 1° 18 25,383 E 

202 53° 15 31,660 N 1° 18 25,331 E 

203 53° 15 31,676 N 1° 18 25,320 E 

204 53° 15 31,752 N 1° 18 25,269 E 

205 53° 15 31,836 N 1° 18 25,212 E 

206 53° 15 31,921 N 1° 18 25,156 E 

207 53° 15 32,005 N 1° 18 25,101 E 

208 53° 15 32,090 N 1° 18 25,046 E 

209 53° 15 32,174 N 1° 18 24,992 E 

210 53° 15 32,259 N 1° 18 24,938 E 

211 53° 15 32,344 N 1° 18 24,884 E 

212 53° 15 32,429 N 1° 18 24,831 E 

213 53° 15 32,514 N 1° 18 24,779 E 

214 53° 15 32,600 N 1° 18 24,727 E 

215 53° 15 32,685 N 1° 18 24,675 E 

216 53° 15 32,770 N 1° 18 24,624 E 

217 53° 15 32,856 N 1° 18 24,574 E 

218 53° 15 32,942 N 1° 18 24,524 E 

219 53° 15 33,027 N 1° 18 24,474 E 

220 53° 15 33,113 N 1° 18 24,425 E 

221 53° 15 33,199 N 1° 18 24,377 E 

222 53° 15 33,285 N 1° 18 24,329 E 

223 53° 15 33,364 N 1° 18 24,286 E 



 

 

224 53° 15 33,379 N 1° 18 24,278 E 

225 53° 15 33,458 N 1° 18 24,234 E 

226 53° 15 33,544 N 1° 18 24,188 E 

227 53° 15 33,631 N 1° 18 24,142 E 

228 53° 15 33,717 N 1° 18 24,097 E 

229 53° 15 33,804 N 1° 18 24,052 E 

230 53° 15 33,891 N 1° 18 24,007 E 

231 53° 15 33,978 N 1° 18 23,963 E 

232 53° 15 34,065 N 1° 18 23,920 E 

233 53° 15 34,152 N 1° 18 23,877 E 

234 53° 15 34,239 N 1° 18 23,835 E 

235 53° 15 34,326 N 1° 18 23,793 E 

236 53° 15 34,413 N 1° 18 23,751 E 

237 53° 15 34,501 N 1° 18 23,710 E 

238 53° 15 34,588 N 1° 18 23,670 E 

239 53° 15 34,676 N 1° 18 23,630 E 

240 53° 15 34,764 N 1° 18 23,591 E 

241 53° 15 34,851 N 1° 18 23,552 E 

242 53° 15 34,939 N 1° 18 23,514 E 

243 53° 15 35,027 N 1° 18 23,476 E 

244 53° 15 35,115 N 1° 18 23,439 E 

245 53° 15 35,195 N 1° 18 23,405 E 

246 53° 15 35,209 N 1° 18 23,399 E 

247 53° 15 35,291 N 1° 18 23,366 E 

248 53° 15 35,379 N 1° 18 23,330 E 

249 53° 15 35,468 N 1° 18 23,295 E 

250 53° 15 35,556 N 1° 18 23,260 E 

251 53° 15 35,645 N 1° 18 23,226 E 

252 53° 15 35,733 N 1° 18 23,192 E 

253 53° 15 35,822 N 1° 18 23,159 E 

254 53° 15 35,910 N 1° 18 23,126 E 

255 53° 15 35,999 N 1° 18 23,094 E 

256 53° 15 36,088 N 1° 18 23,063 E 

257 53° 15 36,177 N 1° 18 23,032 E 

258 53° 15 36,265 N 1° 18 23,001 E 

259 53° 15 36,354 N 1° 18 22,971 E 

260 53° 15 36,443 N 1° 18 22,941 E 

261 53° 15 36,533 N 1° 18 22,912 E 

262 53° 15 36,622 N 1° 18 22,884 E 

263 53° 15 36,711 N 1° 18 22,856 E 

264 53° 15 36,800 N 1° 18 22,829 E 

265 53° 15 36,890 N 1° 18 22,802 E 

266 53° 15 36,979 N 1° 18 22,775 E 

267 53° 15 37,069 N 1° 18 22,749 E 

268 53° 15 37,158 N 1° 18 22,724 E 

269 53° 15 37,247 N 1° 18 22,699 E 

270 53° 15 37,337 N 1° 18 22,675 E 

271 53° 15 37,427 N 1° 18 22,651 E 

272 53° 15 37,516 N 1° 18 22,628 E 

273 53° 15 37,606 N 1° 18 22,605 E 



 

 

274 53° 15 37,696 N 1° 18 22,583 E 

275 53° 15 37,786 N 1° 18 22,561 E 

276 53° 15 37,876 N 1° 18 22,540 E 

277 53° 15 37,966 N 1° 18 22,520 E 

278 53° 15 38,056 N 1° 18 22,500 E 

279 53° 15 38,146 N 1° 18 22,480 E 

280 53° 15 38,236 N 1° 18 22,461 E 

281 53° 15 38,326 N 1° 18 22,442 E 

282 53° 15 38,416 N 1° 18 22,425 E 

283 53° 15 38,506 N 1° 18 22,407 E 

284 53° 15 38,596 N 1° 18 22,390 E 

285 53° 15 38,686 N 1° 18 22,374 E 

286 53° 15 38,777 N 1° 18 22,358 E 

287 53° 15 38,867 N 1° 18 22,343 E 

288 53° 15 38,952 N 1° 18 22,329 E 

289 53° 15 38,966 N 1° 18 22,326 E 

290 53° 15 39,048 N 1° 18 22,313 E 

291 53° 15 39,138 N 1° 18 22,300 E 

292 53° 15 39,229 N 1° 18 22,286 E 

293 53° 15 39,319 N 1° 18 22,274 E 

294 53° 15 39,410 N 1° 18 22,262 E 

295 53° 15 39,500 N 1° 18 22,250 E 

296 53° 15 39,591 N 1° 18 22,239 E 

297 53° 15 39,681 N 1° 18 22,228 E 

298 53° 15 39,772 N 1° 18 22,218 E 

299 53° 15 39,862 N 1° 18 22,209 E 

300 53° 15 39,953 N 1° 18 22,200 E 

301 53° 15 40,044 N 1° 18 22,191 E 

302 53° 15 40,134 N 1° 18 22,183 E 

303 53° 15 40,225 N 1° 18 22,176 E 

304 53° 15 40,316 N 1° 18 22,169 E 

305 53° 15 40,406 N 1° 18 22,163 E 

306 53° 15 40,497 N 1° 18 22,157 E 

307 53° 15 40,588 N 1° 18 22,152 E 

308 53° 15 40,678 N 1° 18 22,147 E 

309 53° 15 40,769 N 1° 18 22,143 E 

310 53° 15 40,853 N 1° 18 22,139 E 

311 53° 15 40,868 N 1° 18 22,139 E 

312 53° 15 40,951 N 1° 18 22,136 E 

313 53° 15 41,041 N 1° 18 22,133 E 

314 53° 15 41,132 N 1° 18 22,131 E 

315 53° 15 41,223 N 1° 18 22,129 E 

316 53° 15 41,314 N 1° 18 22,128 E 

317 53° 15 41,405 N 1° 18 22,128 E 

318 53° 15 41,495 N 1° 18 22,128 E 

319 53° 15 41,586 N 1° 18 22,128 E 

320 53° 15 41,677 N 1° 18 22,130 E 

321 53° 15 41,768 N 1° 18 22,131 E 

322 53° 15 41,858 N 1° 18 22,133 E 

323 53° 15 41,949 N 1° 18 22,136 E 



 

 

324 53° 15 42,040 N 1° 18 22,139 E 

325 53° 15 42,131 N 1° 18 22,143 E 

326 53° 15 42,221 N 1° 18 22,147 E 

327 53° 15 42,312 N 1° 18 22,152 E 

328 53° 15 42,403 N 1° 18 22,157 E 

329 53° 15 42,494 N 1° 18 22,163 E 

330 53° 15 42,584 N 1° 18 22,170 E 

331 53° 15 42,671 N 1° 18 22,176 E 

332 53° 17 29,099 N 1° 18 30,623 E 

333 53° 18 17,849 N 1° 17 51,100 E 

334 53° 18 52,654 N 1° 17 33,836 E 

335 53° 19 27,459 N 1° 17 16,563 E 

336 53° 19 41,748 N 1° 17 0,577 E 

337 53° 18 56,531 N 1° 16 15,330 E 

338 53° 17 53,698 N 1° 15 55,514 E 

339 53° 16 50,863 N 1° 15 35,713 E 

340 53° 15 48,027 N 1° 15 15,928 E 

341 53° 14 45,190 N 1° 14 56,158 E 

342 53° 13 42,353 N 1° 14 36,404 E 

343 53° 12 39,514 N 1° 14 16,665 E 

344 53° 11 36,675 N 1° 13 56,942 E 

345 53° 10 33,834 N 1° 13 37,234 E 

346 53° 9 56,800 N 1° 14 32,527 E 

347 53° 9 35,524 N 1° 14 21,148 E 

348 53° 9 4,437 N 1° 15 9,684 E 

349 53° 8 33,344 N 1° 15 58,201 E 

350 53° 8 2,245 N 1° 16 46,699 E 

351 53° 7 31,141 N 1° 17 35,177 E 

352 53° 7 12,187 N 1° 18 5,637 E 

353 53° 6 40,142 N 1° 17 46,074 E 

354 53° 6 8,096 N 1° 17 26,519 E 

355 53° 5 53,359 N 1° 17 17,530 E 

356 53° 5 36,048 N 1° 17 6,972 E 

357 53° 5 4,000 N 1° 16 47,433 E 

358 53° 5 3,998 N 1° 16 47,439 E 

359 53° 4 48,834 N 1° 16 40,042 E 

360 53° 4 23,756 N 1° 16 27,812 E 

361 53° 3 39,216 N 1° 16 5,715 E 

362 53° 3 4,285 N 1° 15 45,012 E 

363 53° 2 42,819 N 1° 15 34,383 E 

364 53° 2 18,678 N 1° 15 22,981 E 

365 53° 2 4,608 N 1° 15 14,913 E 

366 53° 2 1,090 N 1° 15 12,896 E 

367 53° 2 0,211 N 1° 15 12,392 E 

368 53° 1 59,991 N 1° 15 12,266 E 

369 53° 1 59,771 N 1° 15 12,140 E 

370 53° 1 59,331 N 1° 15 11,888 E 

371 53° 1 57,573 N 1° 15 10,880 E 

372 53° 1 50,538 N 1° 15 6,846 E 

373 53° 1 36,320 N 1° 15 7,829 E 



 

 

374 53° 1 32,765 N 1° 15 8,074 E 

375 53° 1 31,876 N 1° 15 8,136 E 

376 53° 1 31,432 N 1° 15 8,167 E 

377 53° 1 31,321 N 1° 15 8,174 E 

378 53° 1 31,210 N 1° 15 8,182 E 

379 53° 1 30,988 N 1° 15 8,197 E 

380 53° 1 29,210 N 1° 15 8,320 E 

381 53° 1 22,101 N 1° 15 8,812 E 

382 53° 1 9,264 N 1° 14 55,002 E 

383 53° 0 53,523 N 1° 14 34,350 E 

384 53° 0 37,631 N 1° 14 15,360 E 

385 53° 0 19,626 N 1° 13 59,138 E 

386 53° 0 4,888 N 1° 13 45,462 E 

387 52° 59 45,135 N 1° 13 20,396 E 

388 52° 59 8,327 N 1° 12 31,064 E 

389 52° 58 31,514 N 1° 11 41,754 E 

390 52° 58 3,439 N 1° 11 1,017 E 

391 52° 57 35,361 N 1° 10 20,295 E 

392 52° 56 54,694 N 1° 9 27,639 E 

393 52° 56 54,694 N 1° 9 27,604 E 

394 52° 56 54,690 N 1° 9 27,438 E 

395 52° 56 54,680 N 1° 9 27,273 E 

396 52° 56 54,664 N 1° 9 27,109 E 

397 52° 56 54,643 N 1° 9 26,945 E 

398 52° 56 54,630 N 1° 9 26,860 E 

399 52° 56 54,631 N 1° 9 26,827 E 

400 52° 56 54,664 N 1° 9 25,966 E 

401 52° 56 54,694 N 1° 9 25,197 E 

402 52° 56 54,708 N 1° 9 24,908 E 

403 52° 56 54,755 N 1° 9 24,108 E 

404 52° 56 54,825 N 1° 9 22,821 E 

405 52° 56 54,902 N 1° 9 21,380 E 

406 52° 56 54,954 N 1° 9 20,542 E 

407 52° 56 54,988 N 1° 9 19,874 E 

408 52° 56 55,005 N 1° 9 19,463 E 

409 52° 56 55,021 N 1° 9 19,228 E 

410 52° 56 55,096 N 1° 9 18,274 E 

411 52° 56 55,133 N 1° 9 17,756 E 

412 52° 56 55,159 N 1° 9 17,538 E 

413 52° 56 55,187 N 1° 9 17,240 E 

414 52° 56 55,258 N 1° 9 16,558 E 

415 52° 56 55,336 N 1° 9 15,883 E 

416 52° 56 55,442 N 1° 9 14,936 E 

417 52° 56 55,566 N 1° 9 13,609 E 

418 52° 56 55,689 N 1° 9 12,143 E 

419 52° 56 55,724 N 1° 9 11,700 E 

420 52° 56 55,761 N 1° 9 11,231 E 

421 52° 56 55,789 N 1° 9 10,675 E 

422 52° 56 55,816 N 1° 9 10,210 E 

423 52° 56 55,838 N 1° 9 9,767 E 



 

 

424 52° 56 55,855 N 1° 9 9,204 E 

425 52° 56 55,878 N 1° 9 8,627 E 

426 52° 56 55,882 N 1° 9 8,037 E 

427 52° 56 55,885 N 1° 9 7,479 E 

428 52° 56 55,894 N 1° 9 6,938 E 

429 52° 56 55,906 N 1° 9 6,520 E 

430 52° 56 55,940 N 1° 9 5,589 E 

431 52° 56 55,960 N 1° 9 4,555 E 

432 52° 56 55,985 N 1° 9 3,908 E 

433 52° 56 56,007 N 1° 9 3,035 E 

434 52° 56 56,043 N 1° 9 2,131 E 

435 52° 56 56,081 N 1° 9 1,281 E 

436 52° 56 56,125 N 1° 9 0,426 E 

437 52° 56 56,138 N 1° 9 0,083 E 

438 52° 56 56,144 N 1° 9 0,019 E 

439 52° 56 56,142 N 1° 8 59,955 E 

440 52° 56 56,135 N 1° 8 59,853 E 

441 52° 56 56,120 N 1° 8 59,728 E 

442 52° 56 56,115 N 1° 8 59,685 E 

443 52° 56 56,113 N 1° 8 59,636 E 

444 52° 56 56,116 N 1° 8 59,535 E 

445 52° 56 56,126 N 1° 8 59,396 E 

446 52° 56 56,149 N 1° 8 59,280 E 

447 52° 56 56,156 N 1° 8 59,130 E 

448 52° 56 56,160 N 1° 8 59,023 E 

449 52° 56 56,159 N 1° 8 58,921 E 

450 52° 56 56,153 N 1° 8 58,797 E 

451 52° 56 56,149 N 1° 8 58,711 E 

452 52° 56 56,158 N 1° 8 58,620 E 

453 52° 56 56,166 N 1° 8 58,567 E 

454 52° 56 56,177 N 1° 8 58,514 E 

455 52° 56 56,199 N 1° 8 58,436 E 

456 52° 56 56,210 N 1° 8 58,388 E 

457 52° 56 56,221 N 1° 8 58,336 E 

458 52° 56 56,229 N 1° 8 58,283 E 

459 52° 56 56,234 N 1° 8 58,224 E 

460 52° 56 56,236 N 1° 8 58,154 E 

461 52° 56 56,232 N 1° 8 58,084 E 

462 52° 56 56,213 N 1° 8 57,949 E 

463 52° 56 56,196 N 1° 8 57,851 E 

464 52° 56 56,191 N 1° 8 57,792 E 

465 52° 56 56,190 N 1° 8 57,727 E 

466 52° 56 56,192 N 1° 8 57,652 E 

467 52° 56 56,200 N 1° 8 57,578 E 

468 52° 56 56,212 N 1° 8 57,482 E 

469 52° 56 56,230 N 1° 8 57,392 E 

470 52° 56 56,244 N 1° 8 57,351 E 

471 52° 56 56,255 N 1° 8 57,303 E 

472 52° 56 56,267 N 1° 8 57,218 E 

473 52° 56 56,273 N 1° 8 57,122 E 



 

 

474 52° 56 56,271 N 1° 8 56,950 E 

475 52° 56 56,256 N 1° 8 56,751 E 

476 52° 56 56,247 N 1° 8 56,601 E 

477 52° 56 56,242 N 1° 8 56,536 E 

478 52° 56 56,244 N 1° 8 56,472 E 

479 52° 56 56,260 N 1° 8 56,361 E 

480 52° 56 56,274 N 1° 8 56,303 E 

481 52° 56 56,285 N 1° 8 56,239 E 

482 52° 56 56,307 N 1° 8 56,021 E 

483 52° 56 56,320 N 1° 8 55,647 E 

484 52° 56 56,327 N 1° 8 55,080 E 

485 52° 56 56,337 N 1° 8 54,834 E 

486 52° 56 56,357 N 1° 8 54,434 E 

487 52° 56 56,378 N 1° 8 53,980 E 

488 52° 56 56,405 N 1° 8 53,527 E 

489 52° 56 56,442 N 1° 8 52,977 E 

490 52° 56 56,474 N 1° 8 52,583 E 

491 52° 56 56,485 N 1° 8 52,402 E 

492 52° 56 56,493 N 1° 8 52,215 E 

493 52° 56 56,496 N 1° 8 52,018 E 

494 52° 56 56,571 N 1° 8 50,912 E 

495 52° 56 56,607 N 1° 8 50,422 E 

496 52° 56 56,644 N 1° 8 49,931 E 

497 52° 56 56,682 N 1° 8 49,441 E 

498 52° 56 56,719 N 1° 8 48,951 E 

499 52° 56 56,755 N 1° 8 48,460 E 

500 52° 56 56,778 N 1° 8 48,023 E 

501 52° 56 56,793 N 1° 8 47,584 E 

502 52° 56 56,804 N 1° 8 47,144 E 

503 52° 56 56,821 N 1° 8 46,705 E 

504 52° 56 56,849 N 1° 8 46,269 E 

505 52° 56 57,031 N 1° 8 44,094 E 

506 52° 56 57,117 N 1° 8 43,069 E 

507 52° 56 57,183 N 1° 8 42,274 E 

508 52° 56 57,208 N 1° 8 42,038 E 

509 52° 56 57,216 N 1° 8 41,942 E 

510 52° 56 57,222 N 1° 8 41,846 E 

511 52° 56 57,222 N 1° 8 41,826 E 

512 52° 56 57,242 N 1° 8 41,608 E 

513 52° 56 57,243 N 1° 8 41,601 E 

514 52° 56 57,276 N 1° 8 41,405 E 

515 52° 56 57,304 N 1° 8 41,209 E 

516 52° 56 57,335 N 1° 8 40,949 E 

517 52° 56 57,367 N 1° 8 40,652 E 

518 52° 56 57,390 N 1° 8 40,348 E 

519 52° 56 57,409 N 1° 8 40,076 E 

520 52° 56 57,426 N 1° 8 39,917 E 

521 52° 56 57,434 N 1° 8 39,811 E 

522 52° 56 57,442 N 1° 8 39,576 E 

523 52° 56 57,443 N 1° 8 39,487 E 



 

 

524 52° 56 57,471 N 1° 8 39,155 E 

525 52° 56 57,517 N 1° 8 38,578 E 

526 52° 56 57,560 N 1° 8 37,999 E 

527 52° 56 57,601 N 1° 8 37,421 E 

528 52° 56 57,628 N 1° 8 36,995 E 

529 52° 56 57,651 N 1° 8 36,569 E 

530 52° 56 57,673 N 1° 8 36,143 E 

531 52° 56 57,696 N 1° 8 35,716 E 

532 52° 56 57,723 N 1° 8 35,291 E 

533 52° 56 57,756 N 1° 8 34,877 E 

534 52° 56 57,791 N 1° 8 34,520 E 

535 52° 56 57,805 N 1° 8 34,405 E 

536 52° 56 57,833 N 1° 8 34,187 E 

537 52° 56 57,854 N 1° 8 33,996 E 

538 52° 56 57,876 N 1° 8 33,767 E 

539 52° 56 57,909 N 1° 8 33,475 E 

540 52° 56 57,937 N 1° 8 33,262 E 

541 52° 56 57,958 N 1° 8 33,060 E 

542 52° 56 57,974 N 1° 8 32,825 E 

543 52° 56 57,988 N 1° 8 32,547 E 

544 52° 56 57,996 N 1° 8 32,371 E 

545 52° 56 58,009 N 1° 8 32,099 E 

546 52° 56 58,026 N 1° 8 31,698 E 

547 52° 56 58,053 N 1° 8 31,164 E 

548 52° 56 58,091 N 1° 8 30,706 E 

549 52° 56 58,128 N 1° 8 30,178 E 

550 52° 56 58,173 N 1° 8 29,592 E 

551 52° 56 58,219 N 1° 8 29,048 E 

552 52° 56 58,278 N 1° 8 28,431 E 

553 52° 56 58,343 N 1° 8 27,669 E 

554 52° 56 58,359 N 1° 8 27,381 E 

555 52° 56 58,372 N 1° 8 27,216 E 

556 52° 56 58,390 N 1° 8 26,964 E 

557 52° 56 58,392 N 1° 8 26,912 E 

558 52° 56 58,403 N 1° 8 26,797 E 

559 52° 56 58,398 N 1° 8 26,780 E 

560 52° 56 57,591 N 1° 8 23,453 E 

561 52° 56 57,607 N 1° 8 23,312 E 

562 52° 56 57,696 N 1° 8 22,616 E 

563 52° 56 57,819 N 1° 8 21,510 E 

564 52° 56 58,021 N 1° 8 19,543 E 

565 52° 56 58,156 N 1° 8 18,267 E 

566 52° 56 58,293 N 1° 8 16,991 E 

567 52° 56 58,371 N 1° 8 16,290 E 

568 52° 56 58,452 N 1° 8 15,590 E 

569 52° 56 58,533 N 1° 8 14,889 E 

570 52° 56 58,611 N 1° 8 14,188 E 

571 52° 56 58,684 N 1° 8 13,438 E 

572 52° 56 58,747 N 1° 8 12,686 E 

573 52° 56 58,808 N 1° 8 11,957 E 



 

 

574 52° 56 58,817 N 1° 8 11,966 E 

575 52° 56 58,840 N 1° 8 11,992 E 

576 52° 56 59,726 N 1° 8 12,960 E 

577 52° 57 0,102 N 1° 8 13,371 E 

578 52° 57 8,134 N 1° 8 22,147 E 

579 52° 57 14,357 N 1° 8 25,824 E 

580 52° 57 22,662 N 1° 8 28,252 E 

581 52° 57 40,113 N 1° 8 33,188 E 

582 52° 57 42,426 N 1° 8 35,383 E 

583 52° 57 52,102 N 1° 8 56,636 E 

584 52° 58 16,245 N 1° 10 2,679 E 

585 52° 58 41,839 N 1° 10 38,668 E 

586 52° 59 7,430 N 1° 11 14,669 E 

587 52° 59 42,249 N 1° 12 2,219 E 

588 53° 0 17,064 N 1° 12 49,789 E 

589 53° 0 35,405 N 1° 13 4,931 E 

590 53° 0 57,553 N 1° 13 25,221 E 

591 53° 1 22,451 N 1° 13 58,051 E 

592 53° 1 27,774 N 1° 14 5,055 E 

593 53° 1 30,435 N 1° 14 8,557 E 

594 53° 1 31,101 N 1° 14 9,432 E 

595 53° 1 31,267 N 1° 14 9,651 E 

596 53° 1 31,350 N 1° 14 9,760 E 

597 53° 1 31,433 N 1° 14 9,870 E 

598 53° 1 31,766 N 1° 14 10,308 E 

599 53° 1 33,097 N 1° 14 12,058 E 

600 53° 1 43,742 N 1° 14 26,066 E 

601 53° 1 54,320 N 1° 14 36,758 E 

602 53° 1 59,354 N 1° 14 39,959 E 

603 53° 1 59,983 N 1° 14 40,359 E 

604 53° 2 0,613 N 1° 14 40,760 E 

605 53° 2 1,871 N 1° 14 41,560 E 

606 53° 2 4,388 N 1° 14 43,161 E 

607 53° 2 14,457 N 1° 14 49,564 E 

608 53° 3 4,871 N 1° 15 12,274 E 

609 53° 4 0,089 N 1° 15 35,690 E 

610 53° 4 23,250 N 1° 15 46,786 E 

611 53° 5 0,996 N 1° 15 11,113 E 

612 53° 5 20,705 N 1° 14 48,183 E 

613 53° 5 33,957 N 1° 13 54,955 E 

614 53° 5 47,202 N 1° 13 1,718 E 

615 53° 5 47,266 N 1° 13 1,677 E 

616 53° 5 47,540 N 1° 13 1,498 E 

617 53° 5 47,545 N 1° 13 1,495 E 

618 53° 5 50,444 N 1° 12 59,604 E 

619 53° 5 50,506 N 1° 12 59,565 E 

620 53° 6 19,018 N 1° 12 40,975 E 

621 53° 6 19,097 N 1° 12 40,924 E 

622 53° 6 43,080 N 1° 12 25,287 E 

623 53° 7 12,739 N 1° 12 5,962 E 



 

 

624 53° 7 42,397 N 1° 11 46,630 E 

625 53° 7 49,968 N 1° 11 41,694 E 

626 53° 10 14,683 N 1° 12 33,700 E 

627 53° 11 24,043 N 1° 12 55,421 E 

628 53° 12 33,402 N 1° 13 17,161 E 

629 53° 13 42,760 N 1° 13 38,920 E 

630 53° 14 52,117 N 1° 14 0,698 E 

631 53° 16 1,472 N 1° 14 22,495 E 

632 53° 17 10,827 N 1° 14 44,310 E 

633 53° 18 20,180 N 1° 15 6,145 E 

634 53° 19 29,532 N 1° 15 27,998 E 

635 53° 20 0,390 N 1° 14 40,388 E 

636 53° 19 31,548 N 1° 13 30,141 E 

637 53° 19 2,699 N 1° 12 19,932 E 

638 53° 19 34,347 N 1° 11 47,739 E 

639 53° 20 5,992 N 1° 11 15,533 E 

640 53° 20 37,635 N 1° 10 43,313 E 

641 53° 21 9,275 N 1° 10 11,081 E 

642 53° 21 9,340 N 1° 11 6,237 E 

643 53° 21 9,399 N 1° 12 1,393 E 

644 53° 21 9,451 N 1° 12 56,550 E 

645 53° 21 9,495 N 1° 13 51,706 E 

646 53° 21 9,533 N 1° 14 46,863 E 

647 53° 21 9,563 N 1° 15 42,020 E 

648 53° 21 9,584 N 1° 16 30,130 E 

649 53° 21 9,583 N 1° 16 30,130 E 

650 53° 21 9,154 N 1° 16 30,119 E 

651 53° 21 9,154 N 1° 16 30,119 E 

652 53° 21 7,951 N 1° 16 30,117 E 

653 53° 21 6,749 N 1° 16 30,154 E 

654 53° 21 5,547 N 1° 16 30,232 E 

655 53° 21 4,347 N 1° 16 30,350 E 

656 53° 21 3,148 N 1° 16 30,509 E 

657 53° 21 1,951 N 1° 16 30,707 E 

658 53° 21 0,757 N 1° 16 30,946 E 

659 53° 20 59,788 N 1° 16 31,170 E 

660 53° 20 58,820 N 1° 16 31,420 E 

661 53° 20 57,856 N 1° 16 31,697 E 

662 53° 20 56,894 N 1° 16 32,000 E 

663 53° 20 55,676 N 1° 16 32,423 E 

664 53° 20 54,464 N 1° 16 32,887 E 

665 53° 20 53,258 N 1° 16 33,394 E 

666 53° 20 52,058 N 1° 16 33,943 E 

667 53° 20 50,866 N 1° 16 34,533 E 

668 53° 20 49,681 N 1° 16 35,164 E 

669 53° 20 48,504 N 1° 16 35,836 E 

670 53° 20 47,335 N 1° 16 36,549 E 

671 53° 20 46,176 N 1° 16 37,302 E 

672 53° 20 45,027 N 1° 16 38,095 E 

673 53° 20 43,887 N 1° 16 38,928 E 



 

 

674 53° 20 42,759 N 1° 16 39,800 E 

675 53° 20 41,641 N 1° 16 40,711 E 

676 53° 20 40,535 N 1° 16 41,661 E 

677 53° 20 39,440 N 1° 16 42,649 E 

678 53° 20 38,359 N 1° 16 43,674 E 

679 53° 20 37,290 N 1° 16 44,737 E 

680 53° 20 36,235 N 1° 16 45,837 E 

681 53° 20 35,193 N 1° 16 46,973 E 

682 53° 20 34,166 N 1° 16 48,145 E 

683 53° 20 33,154 N 1° 16 49,352 E 

684 53° 20 32,157 N 1° 16 50,594 E 

685 53° 20 31,175 N 1° 16 51,870 E 

686 53° 20 30,210 N 1° 16 53,181 E 

687 53° 20 29,261 N 1° 16 54,524 E 

688 53° 20 28,329 N 1° 16 55,900 E 

689 53° 20 27,414 N 1° 16 57,308 E 

690 53° 20 26,517 N 1° 16 58,747 E 

691 53° 20 25,638 N 1° 17 0,217 E 

692 53° 20 24,777 N 1° 17 1,717 E 

693 53° 20 23,936 N 1° 17 3,247 E 

694 53° 20 23,113 N 1° 17 4,805 E 

695 53° 20 22,310 N 1° 17 6,392 E 

696 53° 20 21,527 N 1° 17 8,006 E 

697 53° 20 20,764 N 1° 17 9,647 E 

698 53° 20 20,022 N 1° 17 11,314 E 

699 53° 20 19,300 N 1° 17 13,007 E 

700 53° 20 18,600 N 1° 17 14,724 E 

701 53° 20 17,921 N 1° 17 16,465 E 

702 53° 20 17,264 N 1° 17 18,229 E 

703 53° 20 16,628 N 1° 17 20,016 E 

704 53° 20 16,016 N 1° 17 21,824 E 

705 53° 20 15,425 N 1° 17 23,653 E 

706 53° 20 14,858 N 1° 17 25,502 E 

707 53° 20 14,314 N 1° 17 27,370 E 

708 53° 20 13,793 N 1° 17 29,257 E 

709 53° 20 13,295 N 1° 17 31,161 E 

710 53° 20 12,822 N 1° 17 33,083 E 

711 53° 20 12,372 N 1° 17 35,020 E 

712 53° 20 11,947 N 1° 17 36,972 E 

713 53° 20 11,545 N 1° 17 38,939 E 

714 53° 20 11,169 N 1° 17 40,919 E 

715 53° 20 10,817 N 1° 17 42,912 E 

716 53° 20 10,489 N 1° 17 44,917 E 

717 53° 20 10,187 N 1° 17 46,932 E 

718 53° 20 9,910 N 1° 17 48,958 E 

719 53° 20 9,658 N 1° 17 50,992 E 

720 53° 20 9,431 N 1° 17 53,035 E 

721 53° 20 9,230 N 1° 17 55,086 E 

722 53° 20 9,055 N 1° 17 57,143 E 

723 53° 20 8,904 N 1° 17 59,205 E 



 

 

724 53° 20 8,780 N 1° 18 1,273 E 

725 53° 20 8,681 N 1° 18 3,344 E 

726 53° 20 8,608 N 1° 18 5,418 E 

727 53° 20 8,561 N 1° 18 7,495 E 

728 53° 20 8,539 N 1° 18 9,572 E 

729 53° 20 8,544 N 1° 18 11,650 E 

730 53° 20 8,574 N 1° 18 13,727 E 

731 53° 20 8,630 N 1° 18 15,803 E 

732 53° 20 8,711 N 1° 18 17,876 E 

733 53° 20 8,819 N 1° 18 19,946 E 

734 53° 20 8,952 N 1° 18 22,012 E 

735 53° 20 9,111 N 1° 18 24,073 E 

736 53° 20 9,295 N 1° 18 26,128 E 

737 53° 20 9,505 N 1° 18 28,176 E 

738 53° 20 9,740 N 1° 18 30,216 E 

739 53° 20 10,000 N 1° 18 32,248 E 

740 53° 20 10,286 N 1° 18 34,270 E 

741 53° 20 10,597 N 1° 18 36,282 E 

742 53° 20 10,932 N 1° 18 38,283 E 

743 53° 20 11,292 N 1° 18 40,271 E 

744 53° 20 11,677 N 1° 18 42,247 E 

745 53° 20 12,087 N 1° 18 44,209 E 

746 53° 20 12,521 N 1° 18 46,157 E 

747 53° 20 12,978 N 1° 18 48,089 E 

748 53° 20 13,460 N 1° 18 50,004 E 

749 53° 20 13,965 N 1° 18 51,903 E 

750 53° 20 14,494 N 1° 18 53,784 E 

751 53° 20 15,046 N 1° 18 55,646 E 

752 53° 20 15,621 N 1° 18 57,488 E 

753 53° 20 16,219 N 1° 18 59,310 E 

754 53° 20 16,839 N 1° 19 1,111 E 

755 53° 20 17,482 N 1° 19 2,890 E 

756 53° 20 18,146 N 1° 19 4,647 E 

757 53° 20 18,833 N 1° 19 6,380 E 

758 53° 20 19,540 N 1° 19 8,089 E 

759 53° 20 20,269 N 1° 19 9,773 E 

760 53° 20 21,018 N 1° 19 11,431 E 

761 53° 20 21,788 N 1° 19 13,063 E 

762 53° 20 22,578 N 1° 19 14,668 E 

763 53° 20 23,387 N 1° 19 16,246 E 

764 53° 20 24,217 N 1° 19 17,795 E 

765 53° 20 25,065 N 1° 19 19,314 E 

766 53° 20 25,931 N 1° 19 20,805 E 

767 53° 20 26,817 N 1° 19 22,264 E 

768 53° 20 27,720 N 1° 19 23,693 E 

769 53° 20 28,640 N 1° 19 25,090 E 

770 53° 20 29,578 N 1° 19 26,455 E 

771 53° 20 30,533 N 1° 19 27,787 E 

772 53° 20 31,503 N 1° 19 29,086 E 

773 53° 20 32,490 N 1° 19 30,351 E 



 

 

774 53° 20 33,492 N 1° 19 31,582 E 

775 53° 20 34,510 N 1° 19 32,777 E 

776 53° 20 35,542 N 1° 19 33,937 E 

777 53° 20 36,588 N 1° 19 35,061 E 

778 53° 20 37,648 N 1° 19 36,148 E 

779 53° 20 38,721 N 1° 19 37,198 E 

780 53° 20 39,807 N 1° 19 38,211 E 

781 53° 20 40,905 N 1° 19 39,186 E 

782 53° 20 42,015 N 1° 19 40,123 E 

783 53° 20 43,137 N 1° 19 41,021 E 

784 53° 20 44,269 N 1° 19 41,880 E 

785 53° 20 45,412 N 1° 19 42,700 E 

786 53° 20 46,565 N 1° 19 43,480 E 

787 53° 20 47,727 N 1° 19 44,219 E 

788 53° 20 48,899 N 1° 19 44,918 E 

789 53° 20 50,078 N 1° 19 45,577 E 

790 53° 20 51,266 N 1° 19 46,194 E 

791 53° 20 52,461 N 1° 19 46,770 E 

792 53° 20 53,663 N 1° 19 47,305 E 

793 53° 20 54,871 N 1° 19 47,797 E 

794 53° 20 56,085 N 1° 19 48,248 E 

795 53° 20 57,304 N 1° 19 48,657 E 

796 53° 20 58,529 N 1° 19 49,023 E 

797 53° 20 59,757 N 1° 19 49,346 E 

798 53° 21 0,989 N 1° 19 49,627 E 

799 53° 21 2,225 N 1° 19 49,865 E 

800 53° 21 3,463 N 1° 19 50,061 E 

801 53° 21 4,703 N 1° 19 50,213 E 

802 53° 21 5,945 N 1° 19 50,322 E 

803 53° 21 7,189 N 1° 19 50,388 E 

804 53° 21 8,432 N 1° 19 50,411 E 

805 53° 21 9,676 N 1° 19 50,391 E 

806 53° 21 10,919 N 1° 19 50,327 E 

807 53° 21 12,161 N 1° 19 50,221 E 

808 53° 21 13,401 N 1° 19 50,072 E 

809 53° 21 14,640 N 1° 19 49,879 E 

810 53° 21 15,875 N 1° 19 49,644 E 

811 53° 21 17,108 N 1° 19 49,365 E 

812 53° 21 18,337 N 1° 19 49,044 E 

813 53° 21 19,561 N 1° 19 48,681 E 

814 53° 21 20,781 N 1° 19 48,275 E 

815 53° 21 21,995 N 1° 19 47,827 E 

816 53° 21 23,204 N 1° 19 47,337 E 

817 53° 21 24,406 N 1° 19 46,805 E 

818 53° 21 27,180 N 1° 20 4,816 E 

819 53° 21 37,414 N 1° 21 11,318 E 

820 53° 21 47,638 N 1° 22 17,828 E 

821 53° 21 57,851 N 1° 23 24,348 E 

822 53° 21 25,995 N 1° 23 42,880 E 



 

 

6. The grid co-ordinatescoordinates for that part of the authorised project comprising Work Nos. 3C, 4C, 

5C and 7C are specified below— 

Point ID Latitude Longitude 

1 53° 10 33,834 N 1° 13 37,234 E 

2 53° 9 56,800 N 1° 14 32,527 E 

3 53° 10 15,091 N 1° 15 51,276 E 

4 53° 10 33,368 N 1° 17 10,043 E 

5 53° 10 51,630 N 1° 18 28,829 E 

6 53° 11 9,878 N 1° 19 47,634 E 

7 53° 11 28,112 N 1° 21 6,458 E 

8 53° 11 46,331 N 1° 22 25,301 E 

9 53° 12 4,536 N 1° 23 44,163 E 

10 53° 12 22,727 N 1° 25 3,043 E 

11 53° 12 35,764 N 1° 25 45,404 E 

12 53° 12 13,889 N 1° 25 43,653 E 

13 53° 12 10,720 N 1° 25 29,896 E 

14 53° 11 51,377 N 1° 24 6,228 E 

15 53° 11 32,018 N 1° 22 42,581 E 

16 53° 11 12,643 N 1° 21 18,956 E 

17 53° 10 53,251 N 1° 19 55,352 E 

18 53° 10 33,844 N 1° 18 31,769 E 

19 53° 10 14,420 N 1° 17 8,207 E 

20 53° 9 54,980 N 1° 15 44,667 E 

21 53° 9 35,524 N 1° 14 21,148 E 

22 53° 9 4,437 N 1° 15 9,684 E 

23 53° 8 33,344 N 1° 15 58,201 E 

24 53° 8 2,245 N 1° 16 46,699 E 

25 53° 7 31,141 N 1° 17 35,177 E 

26 53° 7 12,187 N 1° 18 5,637 E 

27 53° 6 40,142 N 1° 17 46,074 E 

28 53° 6 8,096 N 1° 17 26,519 E 

29 53° 5 53,359 N 1° 17 17,530 E 

30 53° 5 36,048 N 1° 17 6,972 E 

31 53° 5 4,000 N 1° 16 47,433 E 

32 53° 5 3,998 N 1° 16 47,439 E 

33 53° 4 48,834 N 1° 16 40,042 E 

34 53° 4 23,756 N 1° 16 27,812 E 

35 53° 3 39,216 N 1° 16 5,715 E 

36 53° 3 4,285 N 1° 15 45,012 E 

37 53° 2 42,819 N 1° 15 34,383 E 

38 53° 2 18,678 N 1° 15 22,981 E 

39 53° 2 4,608 N 1° 15 14,913 E 

40 53° 2 1,090 N 1° 15 12,896 E 

41 53° 2 0,211 N 1° 15 12,392 E 

42 53° 1 59,991 N 1° 15 12,266 E 

43 53° 1 59,771 N 1° 15 12,140 E 

44 53° 1 59,331 N 1° 15 11,888 E 

45 53° 1 57,573 N 1° 15 10,880 E 

46 53° 1 50,538 N 1° 15 6,846 E 

47 53° 1 36,320 N 1° 15 7,829 E 



 

 

48 53° 1 32,765 N 1° 15 8,074 E 

49 53° 1 31,876 N 1° 15 8,136 E 

50 53° 1 31,432 N 1° 15 8,167 E 

51 53° 1 31,321 N 1° 15 8,174 E 

52 53° 1 31,210 N 1° 15 8,182 E 

53 53° 1 30,988 N 1° 15 8,197 E 

54 53° 1 29,210 N 1° 15 8,320 E 

55 53° 1 22,101 N 1° 15 8,812 E 

56 53° 1 9,264 N 1° 14 55,002 E 

57 53° 0 53,523 N 1° 14 34,350 E 

58 53° 0 37,631 N 1° 14 15,360 E 

59 53° 0 19,626 N 1° 13 59,138 E 

60 53° 0 4,888 N 1° 13 45,462 E 

61 52° 59 45,135 N 1° 13 20,396 E 

62 52° 59 8,327 N 1° 12 31,064 E 

63 52° 58 31,514 N 1° 11 41,754 E 

64 52° 58 3,439 N 1° 11 1,017 E 

65 52° 57 35,361 N 1° 10 20,295 E 

66 52° 56 54,694 N 1° 9 27,639 E 

67 52° 56 54,694 N 1° 9 27,604 E 

68 52° 56 54,690 N 1° 9 27,438 E 

69 52° 56 54,680 N 1° 9 27,273 E 

70 52° 56 54,664 N 1° 9 27,109 E 

71 52° 56 54,643 N 1° 9 26,945 E 

72 52° 56 54,630 N 1° 9 26,860 E 

73 52° 56 54,631 N 1° 9 26,827 E 

74 52° 56 54,664” N 1° 9 25,966 E 

75 52° 56 54,694 N 1° 9 25,197 E 

76 52° 56 54,708 N 1° 9 24,908 E 

77 52° 56 54,755 N 1° 9 24,108 E 

78 52° 56 54,825 N 1° 9 22,821 E 

79 52° 56 54,902 N 1° 9 21,380 E 

80 52° 56 54,954 N 1° 9 20,542 E 

81 52° 56 54,988 N 1° 9 19,874 E 

82 52° 56 55,005 N 1° 9 19,463 E 

83 52° 56 55,021 N 1° 9 19,228 E 

84 52° 56 55,096 N 1° 9 18,274 E 

85 52° 56 55,133 N 1° 9 17,756 E 

86 52° 56 55,159 N 1° 9 17,538 E 

87 52° 56 55,187 N 1° 9 17,240 E 

88 52° 56 55,258 N 1° 9 16,558 E 

89 52° 56 55,336 N 1° 9 15,883 E 

90 52° 56 55,442 N 1° 9 14,936 E 

91 52° 56 55,566 N 1° 9 13,609 E 

92 52° 56 55,689 N 1° 9 12,143 E 

93 52° 56 55,724 N 1° 9 11,700 E 

94 52° 56 55,761 N 1° 9 11,231 E 

95 52° 56 55,789 N 1° 9 10,675 E 

96 52° 56 55,816 N 1° 9 10,210 E 

97 52° 56 55,838 N 1° 9 9,767 E 



 

 

98 52° 56 55,855 N 1° 9 9,204 E 

99 52° 56 55,878 N 1° 9 8,627 E 

100 52° 56 55,882 N 1° 9 8,037 E 

101 52° 56 55,885 N 1° 9 7,479 E 

102 52° 56 55,894 N 1° 9 6,938 E 

103 52° 56 55,906 N 1° 9 6,520 E 

104 52° 56 55,940 N 1° 9 5,589 E 

105 52° 56 55,960 N 1° 9 4,555 E 

106 52° 56 55,985 N 1° 9 3,908 E 

107 52° 56 56,007 N 1° 9 3,035 E 

108 52° 56 56,043 N 1° 9 2,131 E 

109 52° 56 56,081 N 1° 9 1,281 E 

110 52° 56 56,125 N 1° 9 0,426 E 

111 52° 56 56,138 N 1° 9 0,083 E 

112 52° 56 56,144 N 1° 9 0,019 E 

113 52° 56 56,142 N 1° 8 59,955 E 

114 52° 56 56,135 N 1° 8 59,853 E 

115 52° 56 56,120 N 1° 8 59,728 E 

116 52° 56 56,115 N 1° 8 59,685 E 

117 52° 56 56,113 N 1° 8 59,636 E 

118 52° 56 56,116 N 1° 8 59,535 E 

119 52° 56 56,126 N 1° 8 59,396 E 

120 52° 56 56,149 N 1° 8 59,280 E 

121 52° 56 56,156 N 1° 8 59,130 E 

122 52° 56 56,160 N 1° 8 59,023 E 

123 52° 56 56,159 N 1° 8 58,921 E 

124 52° 56 56,153 N 1° 8 58,797 E 

125 52° 56 56,149 N 1° 8 58,711 E 

126 52° 56 56,158 N 1° 8 58,620 E 

127 52° 56 56,166 N 1° 8 58,567 E 

128 52° 56 56,177 N 1° 8 58,514 E 

129 52° 56 56,199 N 1° 8 58,436 E 

130 52° 56 56,210 N 1° 8 58,388 E 

131 52° 56 56,221 N 1° 8 58,336 E 

132 52° 56 56,229 N 1° 8 58,283 E 

133 52° 56 56,234 N 1° 8 58,224 E 

134 52° 56 56,236 N 1° 8 58,154 E 

135 52° 56 56,232 N 1° 8 58,084 E 

136 52° 56 56,213 N 1° 8 57,949 E 

137 52° 56 56,196 N 1° 8 57,851 E 

138 52° 56 56,191 N 1° 8 57,792 E 

139 52° 56 56,190 N 1° 8 57,727 E 

140 52° 56 56,192 N 1° 8 57,652 E 

141 52° 56 56,200 N 1° 8 57,578 E 

142 52° 56 56,212 N 1° 8 57,482 E 

143 52° 56 56,230 N 1° 8 57,392 E 

144 52° 56 56,244 N 1° 8 57,351 E 

145 52° 56 56,255 N 1° 8 57,303 E 

146 52° 56 56,267 N 1° 8 57,218 E 

147 52° 56 56,273 N 1° 8 57,122 E 



 

 

148 52° 56 56,271 N 1° 8 56,950 E 

149 52° 56 56,256 N 1° 8 56,751 E 

150 52° 56 56,247 N 1° 8 56,601 E 

151 52° 56 56,242 N 1° 8 56,536 E 

152 52° 56 56,244 N 1° 8 56,472 E 

153 52° 56 56,260 N 1° 8 56,361 E 

154 52° 56 56,274 N 1° 8 56,303 E 

155 52° 56 56,285 N 1° 8 56,239 E 

156 52° 56 56,307 N 1° 8 56,021 E 

157 52° 56 56,320 N 1° 8 55,647 E 

158 52° 56 56,327 N 1° 8 55,080 E 

159 52° 56 56,337 N 1° 8 54,834 E 

160 52° 56 56,357 N 1° 8 54,434 E 

161 52° 56 56,378 N 1° 8 53,980 E 

162 52° 56 56,405 N 1° 8 53,527 E 

163 52° 56 56,442 N 1° 8 52,977 E 

164 52° 56 56,474 N 1° 8 52,583 E 

165 52° 56 56,485 N 1° 8 52,402 E 

166 52° 56 56,493 N 1° 8 52,215 E 

167 52° 56 56,496 N 1° 8 52,018 E 

168 52° 56 56,571 N 1° 8 50,912 E 

169 52° 56 56,607 N 1° 8 50,422 E 

170 52° 56 56,644 N 1° 8 49,931 E 

171 52° 56 56,682 N 1° 8 49,441 E 

172 52° 56 56,719 N 1° 8 48,951 E 

173 52° 56 56,755 N 1° 8 48,460 E 

174 52° 56 56,778 N 1° 8 48,023 E 

175 52° 56 56,793 N 1° 8 47,584 E 

176 52° 56 56,804 N 1° 8 47,144 E 

177 52° 56 56,821 N 1° 8 46,705 E 

178 52° 56 56,849 N 1° 8 46,269 E 

179 52° 56 57,031 N 1° 8 44,094 E 

180 52° 56 57,117 N 1° 8 43,069 E 

181 52° 56 57,183 N 1° 8 42,274 E 

182 52° 56 57,208 N 1° 8 42,038 E 

183 52° 56 57,216 N 1° 8 41,942 E 

184 52° 56 57,222 N 1° 8 41,846 E 

185 52° 56 57,222 N 1° 8 41,826 E 

186 52° 56 57,242 N 1° 8 41,608 E 

187 52° 56 57,243 N 1° 8 41,601 E 

188 52° 56 57,276 N 1° 8 41,405 E 

189 52° 56 57,304 N 1° 8 41,209 E 

190 52° 56 57,335 N 1° 8 40,949 E 

191 52° 56 57,367 N 1° 8 40,652 E 

192 52° 56 57,390 N 1° 8 40,348 E 

193 52° 56 57,409 N 1° 8 40,076 E 

194 52° 56 57,426 N 1° 8 39,917 E 

195 52° 56 57,434 N 1° 8 39,811 E 

196 52° 56 57,442 N 1° 8 39,576 E 

197 52° 56 57,443 N 1° 8 39,487 E 



 

 

198 52° 56 57,471 N 1° 8 39,155 E 

199 52° 56 57,517 N 1° 8 38,578 E 

200 52° 56 57,560 N 1° 8 37,999 E 

201 52° 56 57,601 N 1° 8 37,421 E 

202 52° 56 57,628 N 1° 8 36,995 E 

203 52° 56 57,651 N 1° 8 36,569 E 

204 52° 56 57,673 N 1° 8 36,143 E 

205 52° 56 57,696 N 1° 8 35,716 E 

206 52° 56 57,723 N 1° 8 35,291 E 

207 52° 56 57,756 N 1° 8 34,877 E 

208 52° 56 57,791 N 1° 8 34,520 E 

209 52° 56 57,805 N 1° 8 34,405 E 

210 52° 56 57,833 N 1° 8 34,187 E 

211 52° 56 57,854 N 1° 8 33,996 E 

212 52° 56 57,876 N 1° 8 33,767 E 

213 52° 56 57,909 N 1° 8 33,475 E 

214 52° 56 57,937 N 1° 8 33,262 E 

215 52° 56 57,958 N 1° 8 33,060 E 

216 52° 56 57,974 N 1° 8 32,825 E 

217 52° 56 57,988 N 1° 8 32,547 E 

218 52° 56 57,996 N 1° 8 32,371 E 

219 52° 56 58,009 N 1° 8 32,099 E 

220 52° 56 58,026 N 1° 8 31,698 E 

221 52° 56 58,053 N 1° 8 31,164 E 

222 52° 56 58,091 N 1° 8 30,706 E 

223 52° 56 58,128 N 1° 8 30,178 E 

224 52° 56 58,173 N 1° 8 29,592 E 

225 52° 56 58,219 N 1° 8 29,048 E 

226 52° 56 58,278 N 1° 8 28,431 E 

227 52° 56 58,343 N 1° 8 27,669 E 

228 52° 56 58,359 N 1° 8 27,381 E 

229 52° 56 58,372 N 1° 8 27,216 E 

230 52° 56 58,390 N 1° 8 26,964 E 

231 52° 56 58,392 N 1° 8 26,912 E 

232 52° 56 58,403 N 1° 8 26,797 E 

233 52° 56 58,398 N 1° 8 26,780 E 

234 52° 56 57,591 N 1° 8 23,453 E 

235 52° 56 57,607 N 1° 8 23,312 E 

236 52° 56 57,696 N 1° 8 22,616 E 

237 52° 56 57,819 N 1° 8 21,510 E 

238 52° 56 58,021 N 1° 8 19,543 E 

239 52° 56 58,156 N 1° 8 18,267 E 

240 52° 56 58,293 N 1° 8 16,991 E 

241 52° 56 58,371 N 1° 8 16,290 E 

242 52° 56 58,452 N 1° 8 15,590 E 

243 52° 56 58,533 N 1° 8 14,889 E 

244 52° 56 58,611 N 1° 8 14,188 E 

245 52° 56 58,684 N 1° 8 13,438 E 

246 52° 56 58,747 N 1° 8 12,686 E 

247 52° 56 58,808 N 1° 8 11,957 E 



 

 

248 52° 56 58,817 N 1° 8 11,966 E 

249 52° 56 58,840 N 1° 8 11,992 E 

250 52° 56 59,726 N 1° 8 12,960 E 

251 52° 57 0,102 N 1° 8 13,371 E 

252 52° 57 8,134 N 1° 8 22,147 E 

253 52° 57 14,357 N 1° 8 25,824 E 

254 52° 57 22,662 N 1° 8 28,252 E 

255 52° 57 40,113 N 1° 8 33,188 E 

256 52° 57 42,426 N 1° 8 35,383 E 

257 52° 57 52,102 N 1° 8 56,636 E 

258 52° 58 16,245 N 1° 10 2,679 E 

259 52° 58 41,839 N 1° 10 38,668 E 

260 52° 59 7,430 N 1° 11 14,669 E 

261 52° 59 42,249 N 1° 12 2,219 E 

262 53° 0 17,064 N 1° 12 49,789 E 

263 53° 0 35,405 N 1° 13 4,931 E 

264 53° 0 57,553 N 1° 13 25,221 E 

265 53° 1 22,451 N 1° 13 58,051 E 

266 53° 1 27,774 N 1° 14 5,055 E 

267 53° 1 30,435 N 1° 14 8,557 E 

268 53° 1 31,101 N 1° 14 9,432 E 

269 53° 1 31,267 N 1° 14 9,651 E 

270 53° 1 31,350 N 1° 14 9,760 E 

271 53° 1 31,433 N 1° 14 9,870 E 

272 53° 1 31,766 N 1° 14 10,308 E 

273 53° 1 33,097 N 1° 14 12,058 E 

274 53° 1 43,742 N 1° 14 26,066 E 

275 53° 1 54,320 N 1° 14 36,758 E 

276 53° 1 59,354 N 1° 14 39,959 E 

277 53° 1 59,983 N 1° 14 40,359 E 

278 53° 2 0,613 N 1° 14 40,760 E 

279 53° 2 1,871 N 1° 14 41,560 E 

280 53° 2 4,388 N 1° 14 43,161 E 

281 53° 2 14,457 N 1° 14 49,564 E 

282 53° 3 4,871 N 1° 15 12,274 E 

283 53° 4 0,089 N 1° 15 35,690 E 

284 53° 4 23,250 N 1° 15 46,786 E 

285 53° 5 0,996 N 1° 15 11,113 E 

286 53° 5 20,705 N 1° 14 48,183 E 

287 53° 5 33,957 N 1° 13 54,955 E 

288 53° 5 47,202 N 1° 13 1,718 E 

289 53° 5 47,266 N 1° 13 1,677 E 

290 53° 5 47,266 N 1° 13 1,676 E 

291 53° 5 47,540 N 1° 13 1,498 E 

292 53° 5 47,545 N 1° 13 1,495 E 

293 53° 5 50,444 N 1° 12 59,604 E 

294 53° 5 50,506 N 1° 12 59,565 E 

295 53° 6 19,018 N 1° 12 40,975 E 

296 53° 6 19,097 N 1° 12 40,924 E 

297 53° 6 42,962 N 1° 12 25,364 E 



 

 

298 53° 6 43,080 N 1° 12 25,287 E 

299 53° 7 12,739 N 1° 12 5,962 E 

300 53° 7 42,397 N 1° 11 46,630 E 

301 53° 7 49,968 N 1° 11 41,694 E 

302 53° 8 12,055 N 1° 11 27,290 E 

303 53° 8 41,711 N 1° 11 7,942 E 

304 53° 8 41,717 N 1° 11 7,938 E 

305 53° 8 49,191 N 1° 11 3,065 E 

306 53° 8 49,206 N 1° 11 3,056 E 

307 53° 8 57,559 N 1° 10 57,610 E 

308 53° 8 57,564 N 1° 10 57,607 E 

309 53° 8 58,833 N 1° 10 56,779 E 

310 53° 8 58,859 N 1° 10 56,762 E 

311 53° 9 10,110 N 1° 10 9,689 E 

312 53° 9 21,357 N 1° 9 22,609 E 

313 53° 9 32,598 N 1° 8 35,522 E 

314 53° 9 43,834 N 1° 7 48,428 E 

315 53° 9 55,065 N 1° 7 1,328 E 

316 53° 10 6,290 N 1° 6 14,221 E 

317 53° 10 17,511 N 1° 5 27,107 E 

318 53° 10 28,726 N 1° 4 39,986 E 

319 53° 10 46,425 N 1° 3 19,628 E 

320 53° 11 4,109 N 1° 1 59,252 E 

321 53° 11 31,621 N 1° 2 25,520 E 

322 53° 11 59,131 N 1° 2 51,798 E 

323 53° 12 26,640 N 1° 3 18,084 E 

324 53° 12 54,148 N 1° 3 44,380 E 

325 53° 13 21,654 N 1° 4 10,686 E 

326 53° 13 49,158 N 1° 4 37,000 E 

327 53° 14 16,661 N 1° 5 3,324 E 

328 53° 14 44,162 N 1° 5 29,657 E 

329 53° 14 10,501 N 1° 6 22,744 E 

330 53° 13 36,833 N 1° 7 15,807 E 

331 53° 13 3,158 N 1° 8 8,847 E 

332 53° 12 29,477 N 1° 9 1,864 E 

333 53° 11 55,788 N 1° 9 54,857 E 

334 53° 11 22,093 N 1° 10 47,828 E 

335 53° 10 48,391 N 1° 11 40,775 E 

336 53° 10 14,683 N 1° 12 33,700 E 

337 53° 11 24,043 N 1° 12 55,421 E 

338 53° 12 33,402 N 1° 13 17,161 E 

339 53° 13 42,760 N 1° 13 38,920 E 

340 53° 14 52,117 N 1° 14 0,698 E 

341 53° 16 1,472 N 1° 14 22,495 E 

342 53° 17 10,827 N 1° 14 44,310 E 

343 53° 18 20,180 N 1° 15 6,145 E 

344 53° 19 29,532 N 1° 15 27,998 E 

345 53° 20 0,390 N 1° 14 40,388 E 

346 53° 20 32,550 N 1° 15 58,780 E 

347 53° 20 6,981 N 1° 16 32,339 E 



 

 

348 53° 19 41,748 N 1° 17 0,577 E 

349 53° 18 56,531 N 1° 16 15,330 E 

350 53° 17 53,698 N 1° 15 55,514 E 

351 53° 16 50,863 N 1° 15 35,713 E 

352 53° 15 48,027 N 1° 15 15,928 E 

353 53° 14 45,190 N 1° 14 56,158 E 

354 53° 13 42,353 N 1° 14 36,404 E 

355 53° 12 39,514 N 1° 14 16,665 E 

356 53° 11 36,675 N 1° 13 56,942 E 

7. This marine licence remains in force until the authorised project has been decommissioned in 

accordance with a programme approved by the Secretary of State under section 106 (approval of 

decommissioning programmes) of the 2004 Act, including any modification to the programme under section 

108, and the completion of such programme has been confirmed by the Secretary of State in writing. 

8. The provisions of section 72 (variation, suspension, revocation and transfer) of the 2009 Act apply to 

this licence except that the provisions of section 72(7) and (8) relating to the transfer of the marine licence 

apply only to a transfer not falling within article 5 (benefit of order) of the Order. 

9. With respect to any condition which requires the licensed activities be carried out in accordance with 

the details, plans or schemes approved under this marine licence, the approved details, plans or schemes are 

taken to include any amendments that may subsequently be approved in writing by the MMO. 

10.—(142) Any amendments to or variations from the approved details, plans or schemes must be in 

accordance with the principles and assessments set out in the environmental statement. Such agreement may 

only be given where it has been demonstrated to the satisfaction of the MMO that it is unlikely to give rise 

to any materially new or materially different environmental effects from those assessed in the environmental 

statement. 

(2) Should the undertaker become aware that any of the information on which the granting of this licence 

was based was materially false or misleading, the undertaker musty notify the MMO of this fact in writing 

as soon as is reasonably practicable. The undertaker must explain in writing what information was materially 

false or misleading and must provide to the MMO the correct information. 

PART 2 

Conditions 

Design parameters 

Offshore Substation Platform 

1.—bbbbbb) (143) The dimensions of the offshore substation platform in Work No. 3B or 3C (excluding 

towers, masts and cranes) must not exceed— 

(a) 70 metres in length; 

(b) 40 metres in width; or 

(c) 50 metres in height above HAT. 

(2) Offshore substation platform foundation in Work No. 3B or 3C must be of one of the following 

foundation options: piled jacket or suction bucket jacket. 

(3) The offshore substation platform foundation in Work No. 3B or 3C must not— 

(a) have more than four legs; 

(b) have more than eight piles; 

(c) have a pile diameter exceeding 3.5 metres; 

(d) employ a hammer energy during installation exceeding 3,000 kilojoules; 



 

 

(e) have a seabed footprint (excluding subsea scour protection) exceeding 452 square metres; or 

(f) have a seabed footprint (including subsea scour protection) exceeding 4761 square metres. 

(4) The total amount of scour protection for the offshore substation platform in Work No. 3B or 3C must 

not exceed 4054 square metres. 

(5) The total volume of scour protection for the offshore substation platform in Work No. 3B or 3C must 

not exceed 7297 cubic metres. 

Cables and cable protection 

2.—cccccc) (144) In the event of scenario 1, scenario 2, scenario 3 within Work Nos. 3B to 5B the offshore 

export cables must not, in total— 

(a) exceed one in number; 

(b) exceed 62 kilometres in length; 

(c) exceed four cable crossings; 

(d) have cable protection (including cable crossings) exceeding 9,504 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 6885 cubic metres in volume. 

(2) In the event of scenario 1, scenario 2 or scenario 3, within Work Nos. 4B the interlink cables must not, 

in total— 

(a) exceed three in number; 

(b) exceed 66 kilometres in length; 

(c) exceed six cable crossings; 

(d) have cable protection (including cable crossings) exceeding 6708 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 1896 cubic metres in volume. 

(3) In the event of scenario 4 within workWork Nos. 3C to 5C, the offshore export cables must not, in 

total— 

(a) exceed two in number; 

(b) exceed 80 kilometres in length; 

(c) exceed eight cable crossings; 

(d) have cable protection (including cable crossings) exceeding 16,008 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 12,645 cubic metres in volume. 

(4) In the event of scenario 4, within Work Nos. 4C the interlink cables must not, in total— 

(a) exceed seven in number; 

(b) exceed 154 kilometres in length; 

(c) exceed six cable crossings; 

(d) have cable protection (including cable crossings) exceeding 12,708 square metres in area; or 

(e) have cable protection (including cable crossings) exceeding 3396 cubic metres in volume. 

Scenarios and Phases of authorised project 

3.—dddddd) (145) The authorised project must not be commenced until a notification has been submitted 

to the MMO as to whether the undertaker intends to commence scenario 1, scenario 2, scenario 3 or scenario 

4. 

(2) The notification required under sub-paragraph (1) must be submitted to the MMO prior to submission 

of the written scheme to be submitted for approval under sub-paragraph (3). 

(1)(3) The authorised project must not be commenced until a written scheme setting out (with regards to 

the relevant scenario notified under sub-paragraph (1). The) the phases of construction of the authorised 

project has been submitted to and approved in writing by the MMO. 



 

 

(4) Any subsequent amendments to the written scheme submitted for approval under sub-paragraphs (3) 

must be submitted to, and approved by, the MMO. 

(2)(5) The written scheme submitted for approval under sub-paragraphs (3) must be implemented as 

approved. The approved details shall be taken to include any amendment that may subsequently be approved 

in accordance with sub-paragraph (4). 

Vessels under the undertaker’s control 

4.—eeeeee) (146) The undertaker must issue to operators of vessels under the undertakers control 

operating within the Order limits a code of conduct to prevent collision risk or injury to marine mammals. 

(2) The undertaker must ensure appropriate co-ordination of vessels within itsthe undertaker’s control 

operating within the Order limits so as to reduce collision risk to other vessels including advisory safe passing 

distances for vessels. 

Extension of time periods 

5. Any time period given in this marine licence to either the undertaker or the MMO may be extended with 

the agreement of the other party, such agreement not to be unreasonably withheld or delayed. 

Notifications and inspections 

6.—ffffff) (147) The undertaker must ensure that— 

(a) a copy of this marine licence (issued as part of the grant of the Order) and any subsequent 

amendments or revisions to it is provided to— 

(i) all agents and contractors notified to the MMO in accordance with condition 16; 

(ii) the masters and transport managers responsible for the vessels notified to the MMO in 

accordance with condition 16; and 

(b) within 28 days of receipt of a copy of this marine licence and any subsequent amendments or 

revisions to it, those persons referred to in paragraph sub-paragraph (1)(a) must confirm receipt of 

this marine licence in writing to the MMO . 

(2) Only those persons and vessels notified to the MMO in accordance with condition 16 are permitted to 

carry out the licensed activities. 

(3) Copies of this marine licence must also be available for inspection at the following locations— 

(a) the undertaker’s registered address; 

(b) any site office located at or adjacent to the construction site and used by the undertaker or its agents 

and contractors responsible for the loading, transportation or deposit of the authorised deposits; and 

(c) on board each vessel orand at the office of any transport manager with responsibility for vessels 

from which authorised deposits or removals are to be made. 

(4) The documents referred to in sub-paragraph (1) must be available for inspection by an authorised 

enforcement officer at the locations set out in sub-paragraph (3). 

(5) The undertaker must provide access, and if necessary appropriate transportation, to the offshore 

construction site or any other associated works or vessels to facilitate any inspection that the MMO considers 

necessary to inspect the works during the construction and operation of the authorised project. 

(6) The undertaker must inform the MMO Local Office in writing at least five days prior to the 

commencement of the licensed activities or any part of them and within five days of the completion of the 

licensed activity. 

(7) The undertaker must inform the Kingfisher Information Service of Seafish by email to 

kingfisher@seafish.co.uk of details of the vessel routes, timings and locations relating to the construction of 

the authorised project or relevant part— 

(a) at least fourteen days prior to the commencement of offshore activities, for inclusion in the 

Kingfisher Fortnightly Bulletin and offshore hazard awareness data; 

(b) on completion of construction of all offshore activities, 

mailto:kingfisher@seafish.co.uk


 

 

and confirmation of notification must be provided to the MMO within five days. 

(8) The undertaker must ensure that a local notification to mariners is issued at least 14 days prior to the 

commencement of the authorised project or any part thereof advising of the start date of each of Work Nos. 

3B, 4B, 5B, 6B and 7B in the event of scenario 1, scenario 2 or scenario 3 or 3C, 4C, 5C, 6C and 7C in the 

event of scenario 4 and the expected vessel routes from the construction ports to the relevant location. Copies 

of all notices must be provided to the MMO, MCA and UKHO within five days. 

(9) The undertaker must ensure that local notifications to mariners are updated and reissued at weekly 

intervals during construction activities and at least five days before any planned operations (or otherwise 

agreed) and maintenance works and supplemented with VHF radio broadcasts agreed with the MCA in 

accordance with the construction programme and monitoring plan approved under condition 12(1)(b). 

Copies of all notices must be provided to the MMO and UKHO within five days. 

(10) The undertaker must notify UKHO of:— 

(a) commencement of the licensed activities at least ten working days prior to commencement; and 

(a)(b) completion (within fourteen days) of the authorised project or any part thereof 

in order that all necessary amendments to nautical charts are made. Copies of all notices must be 

provided to the MMO and MCA within five days. 

(11) In case of damage to, or destruction or decay of, the authorised project or any part thereof, excluding 

the exposure of cables, the undertaker must as soon as reasonably practicable and no later than 24 hours 

following the undertaker becoming aware of any such damage, destruction or decay, notify the MMO, MCA, 

Trinity House, the Kingfisher Information Service of Seafish and UKHO. 

(12) In case of the exposure of cables on or above the seabed, the undertaker must within three days 

following identification of a potential cable exposure, notify mariners and inform the Kingfisher Information 

Service of Seafish of the location and extent of exposure. Copies of all notices must be provided to the MMO, 

MCA, Trinity House, and UKHO within five days. 

Aids to navigation 

7.—gggggg) (148) The undertaker must during the whole of the period from commencement of 

construction of the authorised project to completion of decommissioning of the authorised project exhibit 

such lights, marks, sounds, signals and other aids to navigation, and take such other steps for the prevention 

of danger to navigation, as Trinity House may from time to time direct. 

(2) The undertaker must during the period from commencement of construction of the authorised project 

to completion of decommissioning of the authorised project keep Trinity House and the MMO informed of 

progress of the authorised project including— 

(a) notice of commencement of construction of the authorised project within 24 hours of 

commencement having occurred; 

(b) notice within 24 hours of any aids to navigation being established by the undertaker; and 

(c) notice within five days of completion of construction of the authorised project. 

(3) The undertaker must provide reports to Trinity House on the availability of aids to navigation in 

accordance with the frequencies set out in the aids to navigation management plan agreed pursuant to 

condition 12(1)(h) using the reporting system provided by Trinity House. 

(4) The undertaker must during the period from commencement of the licensed activities to completion of 

decommissioning of the authorised project notify Trinity House and the MMO of any failure of the aids to 

navigation, and the timescales and plans for remedying such failures, as soon as possible and no later than 

24 hours following the undertaker becoming aware of any such failure. 

(5) In the event that the provisions of condition 6(11) and condition 6(12) are invoked the undertaker must 

lay down such buoys, exhibit such lights and take such other steps for preventing danger to navigation as 

directed by Trinity House. 



 

 

Colouring of structures 

8. Except as otherwise required by Trinity House the undertaker must paint all structures forming part of 

the authorised project yellow (colour code RAL 1023) from at least HAT to a height directed as directed by 

Trinity House. Unless the MMO otherwise directs, the undertaker must paint the remainder of the structures 

submarine grey (colour code RAL 7035). 

Aviation safety 

9.—hhhhhh) (149) The undertaker must exhibit such lights, with such shape, colour and character as are 

required in writing by the Air Navigation Order 2016 and determined necessary for aviation safety in 

consultation with the Defence Infrastructure Organisation Safeguarding and as directed by the Civil Aviation 

Authority. 

(2) The undertaker must notify the Defence Infrastructure Organisation Safeguarding, the Civil Aviation 

Authority and the MMO, at least 14 days prior to the commencement of the authorised project, in writing of 

the following information— 

(a) the date of the commencement of construction of the authorised project; 

(b) the date any offshore substation platforms are brought into use; 

(c) the maximum height of any construction equipment to be used; 

(d) the maximum height of each offshore substation platform to be constructed; 

(e) the latitude and longitude of each offshore substation platform to be constructed; 

and the Defence Infrastructure Organisation Safeguarding and the Civil Aviation Authority must be notified 

of any changes to the information supplied under this paragraph and of the completion of the construction 

of the authorised project. Copies of notifications must be provided to the MMO within five days. 

Chemicals, drilling and debris 

10.—iiiiii) (150) Unless otherwise agreed in writing by the MMO, the carriage and use of chemicals in the 

construction of the authorised project must comply with the International Convention for the Prevention of 

Pollution from Ships 1973, as modified by the Protocol of 1978 relating thereto and by the Protocol of 1997. 

(2) The undertaker must ensure that any coatings and treatments are suitable for use in the marine 

environment and are used in accordance with guidelines approved by the Health and Safety Executive and 

the Environment Agency Pollution Prevention Control Guidelines. 

(3) The storage, handling, transport and use of fuels, lubricants, chemicals and other substances must be 

undertaken so as to prevent releases into the marine environment, including bunding of 110 percent of the 

total volume of all reservoirs and containers. 

(4) The undertaker must inform the MMO in writing of the location and quantities of material disposed of 

each month under this marine licence by submission of a disposal return by 15 February each year for the 

months August to January inclusive, and by 15 August each year for the months February to July inclusive. 

(5) The undertaker must ensure that only inert material of natural origin, produced during pre-sweeping 

sandwave clearance where relevant, the drilling installation of or seabed preparation for foundations, and 

drilling mud is disposed of within the Order limits seaward of MHWS. 

(6) The undertaker must ensure that any rock material used in the construction of the authorised project is 

from a recognised source, free from contaminants and containing minimal fines. 

(7) In the event that any rock material used in the construction of the authorised project is misplaced or 

lost below MHWS, the undertaker must report the loss in writing to the local enforcement office within 4824 

hours and if the MMO, in consultation with the MCA and Trinity House, reasonably considers such material 

to constitute a navigation or environmental hazard (dependent on the size and nature of the material) the 

undertaker must, in that event, demonstrate to the MMO that reasonable attempts have been made to locate, 

remove or move any such material. 

(8) The undertaker must ensure that no waste concrete slurry or wash water from concrete or cement works 

are discharged into the marine environment. Concrete and cement mixing and washing areas must be 

contained to prevent run off entering the water through the freeing ports. 



 

 

(9) The undertaker must ensure that any oil, fuel or chemical spill within the marine environment is 

reported to the MMO Marine Pollution Response Team in accordance with the marine pollution contingency 

plan agreed under condition 12(1)(d)(i). 

(10) All dropped objects must be reported to the MMO using the Dropped Object Procedure Form as soon 

as reasonably practicable and in any event within 24 hours of the undertaker becoming aware of an incident. 

On receipt of the Dropped Object Procedure Form the MMO may require relevant surveys to be carried out 

by the undertaker (such as side scan sonar) if reasonable to do so and the MMO may require obstructions to 

be removed from the seabed at the undertaker’s expense if reasonable to do so. 

Force majeure 

11. If, due to stress of weather or any other cause, the master of a vessel determines that it is necessary to 

deposit the authorised deposits within or outside of the Order limits because the safety of human life or of 

the vessel is threatened, within 48 hours the undertaker must notify full details of the circumstances of the 

deposit to the MMO. 

Pre-construction plans and documentation 

12.—jjjjjj) (151) The licensed activities or any phase of those activities must not commence until the 

following (insofar as relevant to that activity or phase of activity) have been submitted to and approved in 

writing by the MMO, in consultation with Trinity House, the MCA and UKHO as appropriate— 

(a) a plan prepared in accordance with the layout commitments setting out proposed details of the 

authorised project, including the: 

(i) number, dimensions, specification, foundation type(s) and depth for each wind turbine 

generator, offshore platforms, substations and meteorological mastsplatform and substation; 

(ii) the grid co-ordinatescoordinates of the centre point of the proposed location for each wind 

turbine generator, platform, and substation and meteorological mast; 

(iii) proposed layout of all cables; and 

(iv) location and specification of all other aspects of the authorised project; and 

(v) any exclusion zones or micro-siting requirements identified pursuant to 12(1)(f)(v) or relating 

to any benthic habitats of conservation, ecological or economic importance constituting Annex 

I reef habitats identified as part of surveys undertaken in accordance with condition 17; 

to ensure conformity with the description of Work Nos. 3B to 7B in the event of scenario 1, 2 or 3, 

or 3C to 5C and 7C in the event of scenario 4 and compliance with conditions 1 and 2. 

(b) a construction programme and monitoring plan (which accords with the offshore in principle 

monitoring plan) which, save in respect information submitted pursuant to sub-paragraph 

(b)(iii)(aa), is to be submitted to the MMO at least six months prior to commencement of licensed 

activities and to include details of— 

(i) the proposed construction start date; 

(ii) proposed timings for mobilisation of plant, delivery of materials and installation works; 

(iii) proposed pre-construction surveys, baseline report format and content, construction 

monitoring, post-construction surveys and monitoring and related reporting in accordance with 

conditions 17, 18 and 19 to be submitted to the MMO in accordance with the following (unless 

otherwise agreed in writing with the MMO) — 

(aa) at least four months prior to the first survey, detail of the pre-construction surveys and 

an outline of all proposed pre-construction monitoring; 

(bb) at least four months prior to construction, detail on construction monitoring; and 

(cc) at least four months prior to commissioning, detail of post-construction (and 

operational) monitoring; 

(iv) an indicative written construction programme for all offshore substation platforms and cables 
including fibre optic cables comprised in the works at Part 31 (licensed marine activities) of 

this Schedule (insofar as not shown in paragraph (ii) above); 



 

 

(c) a construction method statement in accordance with the construction methods assessed in the 

environmental statement, including details of— 

(i) cable specification, installation and monitoring for cables located outside of the Cromer Shoal 

Chalk Beds MCZMarine Conservation Zone to include— 

(aa) the technical specification of cables below MHWS; , 

(bb) a detailed cable laying plan for the authorised project, incorporating a burial risk 

assessment encompassing the identification of any cable protection that exceeds 5 

percent of navigable depth referenced to Chart Datum and, in the event that any area of 

cable protection exceeding 5 percent of navigable depth is identified, details of any steps 

(to be determined following consultation with the MCA and Trinity House) to be taken 

to ensure existing and future safe navigation is not compromised or similar such 

assessment to ascertain suitable burial depths and cable laying techniques, including 

cable protection; and 

(cc) proposals for monitoring cables including cable protection until the authorised project 

is decommissioned which includes a risk based approach to the management of unburied 

or shallow buried cables; 

(ii) scour protection and cable protection including details of the need, type, sources, quantity and 

installation methods for scour protection and cable protection, with details updated and 

resubmitted for approval if changes to it are proposed following cable laying operations; 

(iii) foundation installation methodology, including drilling methods and disposal of drill arisings 

and material extracted during seabed preparation for foundation and cable installation works 

and having regard to any mitigation scheme pursuant to sub-paragraph (1)(i); 

(iv) advisory safe passing distances for vessels around construction sites; 

(v) contractors; 

(vi) vessels and vessel transit corridors; 

(vii) codes of conduct for vessel operators; 

(viii) associated ancillary works; and 

(ix) guard vessels to be employed; 

(d) a project environmental management plan (in accordance with the outline project environmental 

management plan) covering the period of construction and operation to include details of— 

(i) a marine pollution contingency plan to address the risks, methods and procedures to deal with 

any spills and collision incidents during construction and operation of the authorised project in 

relation to all activities carried out; 

(ii) a chemical risk assessment, including information regarding how and when chemicals are to 

be used, stored and transported in accordance with recognised best practice guidance; 

(iii) waste management and disposal arrangements; 

(iv) the appointment and responsibilities of a fisheries liaison officer; 

(v) a fisheries liaison and coexistence plan (which accords with the outline fisheries liaison and 

co-existence plan) to ensure relevant fishing fleets are notified of commencement of licensed 

activities pursuant to condition 4 and to address the interaction of the licensed activities with 

fishing activities; and 

(vi) procedures, which must be adopted within vessel transit corridors to minimise disturbance to 

red-throated diver during the period 1 November to 31 March (inclusive), which must be in 

accordance with the best practice protocol for minimising disturbance to red throated diver; 

(e) a Cromer Shoal Chalk Beds MCZ cable specification, installation and monitoring plan for the 

installation of cables within the Cromer Shoal Chalk Beds Marine Conservation Zone (in 

accordance with the outline Cromer Shoal Chalk Beds MCZMarine Conservation Zone cable 

specification, installation and monitoring plan); 



 

 

(f) Anan archaeological written scheme of investigation in relation to the offshore Order limits seaward 

of MHWS, which must accord with the outline written scheme of investigation (offshore) and 

industry good practice, in consultation with the statutory historic body to include— 

(i) details of responsibilities of the undertaker, archaeological consultant and contractor; 

(ii) a methodology for further site investigation including any specifications for geophysical, 

geotechnical and diver or remotely operated vehicle investigations; 

(iii) archaeological analysis of survey data, and timetable for reporting, which is to be submitted to 

the MMO within four months of any survey being completed; 

(iv) delivery of any mitigation including, where necessary, identification and modification of 

archaeological exclusion zones; 

(v) monitoring of archaeological exclusion zones during and post construction; 

(vi) a requirement for the undertaker to ensure that a copy of any agreed archaeological report is 

deposited with the National Record of the Historic EnvironmentArchaeological Data Service, 

by submitting a Historic Englandan OASIS (‘Online Access to the Index of archaeological 

investigations’) form with a digital copy of the report within six months of completion of 

construction of the authorised scheme, and to notify the MMO and Historic England that the 

OASIS form has been submitted to the National Record of the Historic 

EnvironmentArchaeological Data Service within two weeks of submission; 

(vii) a reporting and recording protocol, including reporting of any wreck or wreck material during 

construction, operation and decommissioning of the authorised scheme; and 

(viii) a timetable for all further site investigations, which must allow sufficient opportunity to 

establish a full understanding of the historic environment within the offshore Order limits and 

the approval of any necessary mitigation required as a result of the further site investigations 

prior to commencement of licensed activities; 

(g) an offshore operations and maintenance plan (in accordance with the outline offshore operations 

and maintenance plan), to be submitted to the MMO at least foursix months prior to commencement 

of operation of the licensed activities and to provide for review and resubmission every three years 

during the operational phase; 

(h) an aids to navigation management plan to be agreed in writing by the MMO following consultation 

with Trinity House specifying how the undertaker will ensure compliance with condition 7 from the 

commencement of construction of the authorised project to the completion of decommissioning; 

(i) in the event that driven or part-driven pile foundations are proposed to be used, a marine mammal 

mitigation protocol (in accordance with the draft marine mammal mitigation protocol), the intention 

of which is to prevent injury to marine mammals, following current best practice as advised by the 

relevant statutory nature conservation bodies, to be submitted to the MMO at least six months prior 

to commencement of licensed activities; 

(j) a mitigation scheme for any benthic habitats of conservation, ecological and/or economic 

importance constituting Annex I reef habitats identified by the survey referred to in condition 

17(4)(a) and in accordance with the offshore in principle monitoring plan; and 

(k) an ornithological monitoring plan setting out the circumstances in which ornithological monitoring 

will be required and the monitoring to be carried out in such circumstances. to be submitted to the 

MMO at least six months prior to commencement of licensed activities; and 

(l) a navigation management plan to manage crew transfer vessels (including daughter craft) during 

the construction and operation of the authorised project. 

(2) Pre-commencement surveys and archaeological investigations and pre-commencement material 

operations which involve intrusive seabed works must only take place in accordance with a specific outline 

written scheme of investigation (which must accord with the details set out in the outline written scheme of 

investigation (offshore)) which has been submitted to and approved by the MMO. 



 

 

Site Integrity Plan 

13.—kkkkkk) (152) No piling activities can take place until a Site Integrity Plan (“SIP”), which accords 

with the principles set out in the in principle Site Integrity Plan for the Southern North Sea Special Area of 

Conservation, has been submitted to, and approved in writing, by the MMO in consultation with the relevant 

statutory nature conservation body. 

(2) The SIP submitted for approval must contain a description of the conservation objectives for the 

Southern North Sea Special Area of Conservation (“SNS SAC”) as well as any relevant management 

measures and it must set out the key statutory nature conservation body advice on activities within the SNS 

SAC relating to piling as set out within the JNCC Guidance and how this has been considered in the context 

of the authorised scheme. 

(3) The SIP must be submitted in writing to the MMO no later than foursix months prior to the 

commencement of piling activities. 

(4) In approving the SIP the MMO must be satisfied that the authorised scheme at the preconstruction 

stage, in-combination with other plans and projects, is in line with the JNCC Guidance. 

(5) The approved SIP may be amended with the prior written approval of the MMO, in consultation with 

the relevant statutory nature conservation body, where the MMO remains satisfied that the Project, in-

combination with other plans or projects at the pre-construction stage, is in line with the JNCC Guidance. 

14.—llllll) (153) Each programme, statement, plan, protocol or scheme required to be approved under 

conditions 12 and 13 must be submitted for approval at least four months before the intended commencement 

of licensed activities, except where otherwise stated or unless otherwise agreed in writing by the MMO. 

(2) The MMO must determine an application for approval made under conditions 12 and 13 within a period 

of four months commencing on the date the application is received by the MMO, unless otherwise agreed in 

writing with the undertaker. 

(3) The licensed activities must be carried out in accordance with the plans, protocols, statements, schemes 

and details approved under conditions 12 and 13, unless otherwise agreed in writing by the MMO. 

Offshore safety management 

15. No part of the authorised project may commence until the MMO, in consultation with the MCA, has 

confirmed in writing that the undertaker has taken into account and, so far as is applicable to that stage of 

the project, adequately addressed all MCA recommendations as appropriate to the authorised project 

contained within MGN654 “Offshore Renewable Energy Installations (OREIs) – Guidance on UK 

Navigational Practice, Safety and Emergency Response Issues” (or any equivalent guidance that replaces or 

supersedes it) and its annexes. 

Reporting of engaged agents, contractors and vessels 

16.—mmmmmm) (154) The undertaker must provide the following information in writing to the MMO— 

(a) the name, function, company number (if applicable), registered or head office address (as 

appropriate) of any agent or contractor appointed to engage in the licensed activities within seven 

days of appointment; and 

(b) each week during the construction of the authorised project a completed Hydrographic Note H102 

listing the vessels currently and to be used in relation to the licensed activities. 

(2) The undertaker must notify the MMO in writing of any vessel being used to carry on any licensed 

activity listed in this marine licence on behalf of the undertaker. Such notification must be received by the 

MMO no less than 24 hours before the commencement of the licensed activity. Notification must include 

the master’s name, vessel type, vessel IMO number and vessel owner or operating company 

(3) Any changes to the supplied details must be notified to the MMO in writing at least 24 hours before 

the agent, contractor or vessel engages in the licensed activities. 



 

 

Pre-construction monitoring and surveys 

17.—nnnnnn) (155) The undertaker must, in discharging condition 12(1)(b), submit a monitoring plan or 

plans in accordance with the offshore in principle monitoring plan for written approval in writing by the 

MMO in consultation with the relevant statutory nature conservation body, which must contain details of 

proposed monitoring and surveys, including methodologies and timings, and a proposed format and content 

for a pre-construction baseline report. 

(2) The survey proposals submitted under sub-paragraph (1) must be in general accordance with the 

principles set out in the offshore in principle monitoring plan and must specify each survey’s objectives and 

explain how it will assist in either informing a useful and valid comparison with the post-construction 

position or will enable the validation or otherwise of key predictions in the environmental statement. 

(3) The baseline report proposals submitted under sub-paragraph (1) must ensure that the outcome of the 

agreed surveys, together with existing data and reports, are drawn together to present a valid statement of 

the pre-construction position, with any limitations, and must make clear what post-construction comparison 

is intended and the justification for this being required. 

(4) The pre-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed with the 

MMO, have due regard to, but not be limited to, the need to undertake— 

(a) an appropriate survey to determine the location, extent and composition of any benthic habitats of 

conservation, ecological and/or economic importance constituting Annex 1 reef habitats in the parts 

of the Order limits in which it is proposed to carry out construction works; 

(b) a swath-bathymetry survey to IHO Order 1a standard that meets the requirements MGN654 and its 

annexes, and side scan sonar, of the area(s) within the Order limits in which it is proposed to carry 

out construction works; 

(c) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 12(1)(li).; and 

(d) any ornithological monitoring required by the ornithological monitoring plan submitted in 

accordance with condition 12(1)(k). 

(5) The undertaker must carry out the surveys specified within the monitoring plan or plans in accordance 

with that plan or plans, unless otherwise agreed in writing by the MMO in consultation with the relevant 

statutory nature conservation body. 

Construction monitoring and surveys 

18.—oooooo) (156) The undertaker must, in discharging condition 12(1)(b), submit details (which accord 

with the offshore in principle monitoring plan) for written approval in writing by the MMO in consultation 

with the relevant statutory nature conservation bodies of any proposed monitoring and surveys including 

methodologies and timings, to be carried out during the construction of the authorised scheme. The survey 

proposals must specify each survey’s objectives. 

(2) In the event that driven or part-driven pile foundations are proposed, such monitoring must include 

measurements of noise generated by the installation of the first four piled foundations of each piled 

foundation type to be installed unless the MMO otherwise agrees in writing. 

(3) The undertaker must carry out the surveys approved under sub-paragraph (1), including any further 

noise monitoring required in writing by the MMO, and provide the agreed reports in the agreed format in 

accordance with the agreed timetable, unless otherwise agreed in writing with the MMO in consultation with 

the relevant statutory nature conservation bodies. 

(4) The results of the initial noise measurements monitored in accordance with sub-paragraph (2) must be 

provided to the MMO within six weeks of the installation of the first four piled foundations. The assessment 

of this report by the MMO will determine whether any further noise monitoring is required. If, in the 

reasonable opinion of the MMO in consultation with the relevant statutory nature conservation body, the 

assessment shows significantly different impacts to those assessed in the environmental statement or failures 

in mitigation, all piling activity must cease until an update to the marine mammal mitigation protocol and 

further monitoring requirements have been agreed. 

(5) The undertaker must carry out the surveys specified in the construction monitoring plan in accordance 

with that plan, including any further noise monitoring required in writing by the MMO under sub-paragraph 



 

 

19(4), unless otherwise agreed in writing by the MMO in consultation with the relevant statutory nature 

conservation body. 

(6) Construction monitoring must include vessel traffic monitoring in accordance with the outline marine 

traffic monitoring plan, including the provision of reports on the results of that monitoring at the end of each 

year of the construction period to the MMO, MCA and Trinity House. 

(7) In the event that piled foundations are proposed to be used, the details submitted in accordance with 

the marine mammal mitigation protocol must include proposals for monitoring marine mammals. 

Post-construction monitoring and surveys 

19.—pppppp) (157) The undertaker must, in discharging condition 12(1)(b)(iii), submit details (which 

accord with the offshore in principle monitoring plan) for approval in writing by the MMO in consultation 

with the relevant statutory nature conservation bodies of proposed post-construction monitoring and surveys, 

including methodologies and timings, and a proposed format, content and timings for providing reports on 

the results. 

(2) The survey proposals must specify each survey’s objectives and explain how it will assist in either 

informing a useful and valid comparison with the pre-construction position and/or will enable the validation 

or otherwise of key predictions in the environmental statement. 

(3) The post-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed with the 

MMO, have due regard to, but not be limited to, the need to— 

(a) undertake an appropriate survey to determine any change in the location, extent and composition of 

any benthic habitats of conservation, ecological and/or economic importance constituting Annex 1 

reef habitats identified in the pre-construction survey in the parts of the Order limits in which 

construction works were carried out. The survey design must be informed by the results of the pre-

construction benthic survey; 

(b) undertake, within twelve months of completion of the licensed activities, onea full sea floor 

coverage swath-bathymetry survey that meets the requirements of MGN 654MGN654 and its 

annexes, and side scan sonar, of the area(s) within the Order limits in which construction works 

were carried out to assess any changes in bedform topography and such further monitoring or 

assessment as may be agreed to ensure that cables (including fibre optic cables) have been buried 

or protected; 

(c) undertake any ornithological monitoring required by the ornithological monitoring plan submitted 

in accordance with condition 12(1)(ik); 

(d) undertake post-construction traffic monitoring in accordance with the outline marine traffic 

monitoring plan, including the provision of reports on the results of that monitoring to the MMO, 

the MCA and Trinity House; and 

(e) undertake or contribute to any marine mammal monitoring referred to in the marine mammal 

mitigation protocol submitted in accordance with condition 1312(21)(i). 

(4) The undertaker must carry out the surveys agreed under sub-paragraph (1) and provide the agreed 

reports to the MMO in the agreed format in accordance with the agreed timetable, unless otherwise agreed 

in writing with the MMO in consultation with the relevant statutory nature conservation bodies. 

(5) Following installation of cables, the cable monitoring planplans required under condition 13conditions 

12(1)(fc) and 12(1)(e) must be updated with the results of the post installation surveys. The planplans must 

be implemented until the authorised scheme is decommissioned and reviewed as specified within the plan, 

following cable burial surveys, or as instructed by the MMO. 

Reporting of scour and cable protection 

20.—qqqqqq) (158) Not more than 4four months following completion of the construction of the 

authorised project, the undertaker must provide the MMO and the relevant statutory nature conservation 

bodies with a report setting out details of the cable protection and scour protection used for the authorised 

project. 

(2) The report must include the following information— 



 

 

(a) the location of cable protection and scour protection; 

(b) the volume of cable protection and scour protection; and 

(c) any other information relating to the cable protection and scour protection as agreed between the 

MMO and the undertaker. 

Completion of construction 

21.—rrrrrr) (159) The undertaker must submit a close out report to the MMO, the MCA, Trinity House, 

UKHO and the relevant statutory nature conservation body within three months of the date of completion of 

construction. The close out report must confirm the date of completion of construction and must include 

details of the latitude and longitude co-ordinatescoordinates of the export cables;, provided as Geographical 

Information System data referenced to WGS84 datum. 

(2) Following completion of construction, no further construction activities can be undertaken under this 

marine licence. 

Sediment Sampling 

22.—(160) The undertaker must submit a sample plan request in writing to the MMO for written approval 

of a sample plan. 

(2) The sample plan request must be made— 

(a) or capital dredging, at least six months prior to the commencement of any capital dredging; or 

(b) for maintenance dredging, at least six months prior to the end of every third year from the date of 

the previous sediment sample analysis.  

(3) The sample plan request must include details of— 

(a) the volume of material to be dredged;  

(b) the location of the area to be dredged; 

(c) details of the material type proposed for dredging;  

(d) the type and dredging methodology (including whether it is a capital or maintenance dredge, depth 

of material to be dredged and proposed programme for the dredging activities); and  

(e) the location and depth of any supporting samples. 

(4) Unless otherwise agreed by the MMO, the undertaker must undertake the sampling in accordance with 

the approved sample plan. 

Collaboration 

23.—(161) Prior to submission of plans and documentation required to be submitted to the MMO for 

approval in accordance with conditions 12 and 13, the undertaker must provide a copy of the relevant plans 

and documentation to SEL/DEL to enable SEL/DEL to provide any comments on the plans and 

documentation to the undertaker. 

(2) The plans and documentation submitted to the MMO for approval in accordance with conditions 12 

and 13 must be accompanied by any comments received by the undertaker from SEL/DEL in accordance 

with sub-paragraph (1) or a statement from the undertaker confirming that no such comments were received. 



 

 

 SCHEDULE 14 Article 41 

Protective provisions 

PART 1 

PROTECTION OF ELECTRICITY, GAS, WATER AND SEWERAGE UNDERTAKERS 

1. For the protection of the undertakers referred to in this Part the following provisions must, unless 

otherwise agreed in writing between the undertaker and the affected undertaking concerned, have effect. 

2. In this Part— 

“affected undertaker” means— 

(a) any licence holder within the meaning of Part 1 of the Electricity Act 1989; 

(b) a gas transporter within the meaning of Part 1 of the Gas Act 1986; 

(c) a water undertaker within the meaning of the Water Industry Act 1991; and 

(d) a sewerage undertaker within the meaning of Part 1 of the Water Industry Act 1991; 

for the area of the authorised development, and in relation to any apparatus, means the undertaker to whom 

it belongs or by whom it is maintained. 

“alternative apparatus” means alternative apparatus adequate to enable the affected undertaker in 

question to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means— 

(a) in the case of a electricity undertaker, electric lines or electrical plant (as defined in the Electricity 

Act 1989) belonging to or maintained by that licence holder; 

(b) in the case of a gas undertaker, any mains, pipes or other apparatus belonging to or maintained by 

a gas transporter for the purposes of gas supply; 

(c) in the case of a water undertaker, mains, pipes or other apparatus belonging to or maintained by the 

affected undertaker for the purposes of water supply; and any water mains or service pipes (or part 

of a water main or service pipe) that is the subject of an agreement to adopt made under section 51A 

(agreements to adopt water main or service pipe at future date) of the Water Industry Act 1991 at 

the time of the works mentioned in this Part; and 

(d) in the case of a sewerage undertaker— 

(i) any drain or works vested in the sewerage undertaker under the Water Industry Act 1991; and 

(ii) any sewer which is so vested or is the subject of a notice of intention to adopt given under 

section 102(4) (adoption of sewers and disposal works) of that Act or an agreement to adopt 

made under section 104 (agreements to adopt sewer, drain or sewage disposal works, at future 

date) of that Act; 

and includes a sludge main, disposal main (within the meaning of section 219 (general 

interpretation) of that Act) or sewer outfall and any manholes, ventilating shafts, pumps or other 

accessories forming part of any such sewer, drain or works, and includes any structure in which 

apparatus is or is to be lodged or which gives or will give access to apparatus; 

“functions” includes powers and duties; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to apparatus 

or alternative apparatus under, over or upon land; 

3. This Part does not apply to apparatus in respect of which the relations between the undertaker and the 

utility undertaker are regulated by the provisions of Part 3 (street works in England and Wales) of the 1991 

Act. 



 

 

Acquisition of land 

4. Regardless of any provision of this Order or anything shown on the land plans, the undertaker must not 

acquire any apparatus otherwise than by agreement. 

Removal of apparatus 

5.—ssssss) (162) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in any land in which any apparatus is placed that apparatus must not be removed under this Part, and 

any right of an affected undertaker to maintain that apparatus in that land must not be extinguished until 

alternative apparatus has been constructed and is in operation to the reasonable satisfaction of the utility 

undertaker in question. 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, or used under this 

Order, the undertaker requires the removal of any apparatus placed in that land, it must give to the affected 

undertaker in question 28 days’ written notice of that requirement, together with a plan and section of the 

work proposed, and of the proposed position of the alternative apparatus to be provided or constructed and 

in that case (or if in consequence of the exercise of any of the powers conferred by this Order an affected 

undertaker reasonably needs to remove any of its apparatus) the undertaker must, subject to sub-paragraph 

(3), afford to the affected undertaker the necessary facilities and rights for the construction of alternative 

apparatus in other land of the undertaker and subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in other land 

of the undertaker, or the undertaker is unable to afford such facilities and rights as are mentioned in sub-

paragraph (2) in the land in which the alternative apparatus or part of such apparatus is to be constructed, the 

affected undertaker in question must, on receipt of a written notice to that effect from the undertaker, as soon 

as reasonably possible use its best endeavours to obtain the necessary facilities and rights in the land in which 

the alternative apparatus is to be constructed. 

(4) Any alternative apparatus to be constructed in land of the undertaker under this Part must be 

constructed in such manner and in such line or situation as may be agreed between the affected undertaker 

in question and the undertaker or in default of agreement settled by arbitration in accordance with article 43 

(arbitration). 

(5) The affected undertaker in question must, after the alternative apparatus to be provided or constructed 

has been agreed or settled by arbitration in accordance with article 43 (arbitration), and after the grant to the 

affected undertaker of any such facilities and rights as are referred to in sub-paragraph (2) or (3), proceed 

without unnecessary delay to construct and bring into operation the alternative apparatus and subsequently 

to remove any apparatus required by the undertaker to be removed under the provisions of this Part. 

(6) Regardless of anything in sub-paragraph (5), if the undertaker gives notice in writing to the affected 

undertaker in question that the undertaker desires itself to execute any work, or part of any work, in 

connection with the construction or removal of apparatus in any land controlled by the undertaker, that work, 

instead of being executed by the affected undertaker, must be executed by the undertaker without 

unnecessary delay under the superintendence, if given, and to the reasonable satisfaction of the affected 

undertaker. 

(7) Nothing in sub-paragraph (6) authorises the undertaker to execute the placing, installation, bedding, 

packing, removal, connection or disconnection of any apparatus, or execute any filling around the apparatus 

(where the apparatus is laid in a trench) within 300 millimetres of the apparatus. 

Facilities and rights for alternative apparatus 

6.—tttttt) (163) Where, in accordance with the provisions of this Part, the undertaker affords to an affected 

undertaker facilities and rights for the construction and maintenance in land of the undertaker of alternative 

apparatus in substitution for apparatus to be removed, those facilities and rights must be granted upon such 

terms and conditions as may be agreed between the undertaker and the affected undertaker in question or in 

default of agreement settled by arbitration in accordance with article 43 (arbitration). 

(2) If the facilities and rights to be afforded by the undertaker in respect of any alternative apparatus, and 
the terms and conditions subject to which those facilities and rights are to be granted, are in the opinion of 

the arbitrator less favourable on the whole to the affected undertaker in question than the facilities and rights 



 

 

enjoyed by it in respect of the apparatus to be removed and the terms and conditions to which those facilities 

and rights are subject, the arbitrator must make such provision for the payment of compensation by the 

undertaker to that affected undertaker as appears to the arbitrator to be reasonable having regard to all the 

circumstances of the particular case. 

Retained apparatus 

7.—uuuuuu) (164) Not less than 28 days before starting the execution of any works of the type referred to 

in sub-paragraph (2)5(2) that are required within 15 metres, or will or may affect, any apparatus the removal 

of which has not been required by the undertaker under sub-paragraph 5(2) the undertaker must submit to 

the affected undertaker in question a plan, section and description of the works to be executed. 

(2) Those works must be executed only in accordance with the plan, section and description submitted 

under sub-paragraph (1) and in accordance with such reasonable requirements as may be made in accordance 

with sub-paragraph (3) by the affected undertaker for the alteration or otherwise for the protection of the 

apparatus, or for securing access to it, and the affected undertaker is entitled to watch and inspect the 

execution of those works. 

(3) Any requirements made by a utility undertaker under sub-paragraph (2) are to be made within a period 

of 21 days beginning with the date on which a plan, section and description under sub-paragraph (1) is 

submitted to it. 

(4) If an affected undertaker, in accordance with sub-paragraph (3) and in consequence of the works 

proposed by the undertaker, reasonably requires the removal of any apparatus and gives written notice to the 

undertaker of that requirement, the provisions of this Part apply as if the removal of the apparatus had been 

required by the undertaker under paragraph (2)5(2). 

(5) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 28 days before commencing the execution of any works, a new plan, section and 

description instead of the plan, section and description previously submitted, and having done so the 

provisions of this paragraph apply to and in respect of the new plan, section and description. 

(6) The undertaker is not required to comply with sub-paragraph (1) in a case of emergency but in that 

case it must give to the affected undertaker in question notice as soon as is reasonably practicable and a plan, 

section and description of those works as soon as reasonably practicable subsequently and must comply with 

sub-paragraph (2) in so far as is reasonably practicable in the circumstances. 

Expenses and costs 

8.—vvvvvv) (165) Subject to the following provisions of this paragraph, the undertaker must repay to an 

affected undertaker the reasonable expenses incurred by that affected undertaker in, or in connection with, 

the inspection, removal, alteration or protection of any apparatus or the construction of any new apparatus 

(including costs or compensation payable in connection with the acquisition of land for that purpose) which 

may be required in consequence of the execution of any such works as are referred to in sub-paragraph 5(2). 

(2) The value of any apparatus removed under the provisions of this Part must be deducted from any sum 

payable under sub-paragraph (1), that value being calculated after removal. 

(3) If in accordance with the provisions of this Part— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in substitution for 

existing apparatus of worse type, of smaller capacity or of smaller dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is placed at a 

depth greater than the depth at which the existing apparatus was situated; 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of apparatus at 

that depth, as the case may be, is not agreed by the undertaker or, in default of agreement, is not determined 

by arbitration in accordance with article 43 (arbitration) to be necessary then, if such placing involves cost 

exceeding that which would have been involved if the apparatus placed had been of the existing type, 

capacity or dimensions, or at the existing depth, as the case may be, the amount which apart from this sub-

paragraph would be payable to the affected undertaker in question by virtue of sub-paragraph (1) must be 

reduced by the amount of that excess. 



 

 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus must not be treated 

as a placing of apparatus of greater dimensions than those of the existing apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, the 

consequential provision of a jointing chamber or of a manhole must be treated as if it also had been 

agreed or had been so determined. 

(5) An amount which apart from this sub-paragraph would be payable to an affected undertaker in respect 

of works by virtue of sub-paragraph (1), if the works include the placing of apparatus provided in substitution 

for apparatus placed more than 7 years and 6 months earlier so as to confer on the affected undertaker any 

financial benefit by deferment of the time for renewal of the apparatus in the ordinary course, is to be reduced 

by the amount which represents that benefit. 

9.—wwwwww) (166) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any such works referred to in paragraph 5(2) any damage is caused to any apparatus (other 

than apparatus the repair of which is not reasonably necessary in view of its intended removal for the 

purposes of those works) or property of a utility undertaker, or there is any interruption in any service 

provided, or in the supply of any goods, by any utility undertaker, the undertaker must— 

(a) bear and pay the cost reasonably incurred by that affected undertaker in making good such damage 

or restoring the supply; and 

(b) make reasonable compensation to that affected undertaker for any other expenses, loss, damages, 

penalty or costs incurred by the utility undertaker; 

by reason or in consequence of any such damage or interruption. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of a utility undertaker, its officers, 

servants, contractors or agents. 

(3) An affected undertaker must give the undertaker reasonable notice of any such claim or demand and 

no settlement or compromise is to be made without the consent of the undertaker and, if such consent is 

withheld, the undertaker has the sole conduct of any settlement or compromise or of any proceedings 

necessary to resist the claim or demand. 

Miscellaneous 

10. Nothing in this Part affects the provisions of any enactment or agreement regulating the relations 

between the undertaker and an affected undertaker in respect of any apparatus in land belonging to the 

undertaker on the date on which this Order is made. 

11. Any difference or dispute arising between the undertaker and the affected undertaker under this Part 

must, unless otherwise agreed in writing between the undertaker and the affected undertaker, be determined 

by arbitration in accordance with article 43 (arbitration). 

PART 2 

PROTECTION FOR OPERATORS OF ELECTRONIC COMMUNICATIONS CODE 

NETWORKS 

1. For the protection of any operator, the following provisions shall, unless otherwise agreed in writing 

between the undertaker and the operator, have effect. 

2. In this Part— 

“the 2003 Act” means the Communications Act 2003; 

“conduit system” has the same meaning as in the electronic communications code and references to 

providing a conduit system I construed in accordance with paragraph 1(3A) of that code; 

“electronic communications apparatus” has the same meaning as in the electronic communications code; 



 

 

“electronic communications code” has the same meaning as in Chapter 1 of Part 2 (networks, services 

and the radio spectrum) of the 2003 Act; 

“electronic communications code network” means— 

(a) so much of an electronic communications network or conduit system provided by an electronic 

communications code operator as is not excluded from the application of the electronic 

communications code by a direction under section 106 of the 2003 Act; and 

(b) an electronic communications network which the undertaker is providing or proposing to provide; 

“electronic communications code operator” means a person in whose case the electronic 

communications code is applied by a direction under section 106 of the 2003 Act; and 

“operator” means the operator of an electronic communications code network. 

3. The exercise of the powers conferred by article 28 (statutory undertakers) is subject to Part 10 of 

Schedule 3A (the electronic communications code) to the 2003 Act. 

4.—xxxxxx) (167) Subject to sub-paragraphs (2) to (4), if as a result of the authorised development or its 

construction, or of any subsidence resulting from the authorised development— 

(a) any damage is caused to any electronic communications apparatus belonging to an operator (other 

than apparatus the repair of which is not reasonably necessary in view of its intended removal for 

the purposes of the authorised development, or other property of an operator); or 

(b) there is any interruption in the supply of the service provided by an operator; 

the undertaker must bear and pay the cost reasonably incurred by the operator in making good such damage 

or restoring the supply and make reasonable compensation to that operator for any other expenses, loss, 

damages, penalty or costs incurred by it by reason, or in consequence of, any such damage or interruption. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of an operator, its officers, 

servants, contractors or agents. 

(3) The operator must give the undertaker reasonable notice of any such claim or demand and no settlement 

or compromise of the claim or demand is to be made without the consent of the undertaker and, if such 

consent is withheld, the undertaker has the sole conduct of any settlement or compromise or of any 

proceedings necessary to resist the claim or demand. 

(4) Any difference arising between the undertaker and the operator under this Part must be referred to and 

settled by arbitration under article 43 (arbitration). 

(5) This Part does not apply to— 

(a) any apparatus in respect of which the relations between the undertaker and an operator are regulated 

by the provisions of Part 3 (street works in England and Wales) of the 1991 Act; or 

(b) any damage, or any interruption, caused by electro-magnetic interference arising from the 

construction or use of the authorised project. 

(6) Nothing in this Part affects the provisions of any enactment or agreement regulating the relations 

between the undertaker and an operator in respect of any apparatus in land belonging to the undertaker on 

the date on which this Order is made. 

PART 3 

FOR THE PROTECTION OF NETWORK RAIL INFRASTRUCTURE LIMITED 

1. The provisions of this Part of this Schedule have effect, unless otherwise agreed in writing between the 

undertaker and Network Rail and, in the case of paragraph 1915 of this Part of this Schedule any other person 

on whom rights or obligations are conferred by that paragraph. 

2. In this Part of this Schedule— 

“construction” includes execution, placing, alteration and reconstruction and “construct” and 

“constructed” have corresponding meanings; 



 

 

“engineer” means an engineer appointed by Network Rail for the purposes of this Order; 

“network licence” means the network licence, as the same is amended from time to time, granted to 

Network Rail Infrastructure Limited by the Secretary of State in exercise of their powers under section 

8 (licences) of the Railways Act 1993; 

“Network Rail” means Network Rail Infrastructure Limited (company number 02904587, whose 

registered office is at 1 Eversholt Street, London NW1 2DN) and any associated company of Network 

Rail Infrastructure Limited which holds property for railway purposes, and for the purpose of this 

definition “associated company” means any company which is (within the meaning of section 1159 of 

the Companies Act 2006) the holding company of Network Rail Infrastructure Limited, a subsidiary of 

Network Rail Infrastructure Limited or another subsidiary of the holding company of Network Rail 

Infrastructure Limited and any successor to Network Rail Infrastructure Limited’s railway undertaking; 

“plans” includes sections, designs, design data, software, drawings, specifications, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging proposals, 

programmes and details of the extent, timing and duration of any proposed occupation of railway 

property; 

“railway operational procedures” means procedures specified under any access agreement (as defined in 

the Railways Act 1993) or station lease; 

“railway property” means any railway belonging to Network Rail and— 

(a) any station, land, works, apparatus and equipment belonging to Network Rail or connected with 

any such railway; and 

(b) any easement or other property interest held or used by Network Rail for the purposes of such 

railway or works, apparatus or equipment; 

“specified work” means so much of any of the authorised development as is or is to be situated upon, 

across, under, over or within 15 metres of, or may in any way adversely affect, railway property. 

3.—yyyyyy) (168) Where under this Part of this Schedule Network Rail is required to give its consent or 

approval in respect of any matter, that consent or approval is subject to the condition that Network Rail 

complies with any relevant railway operational procedures and any obligations under its network licence or 

under statute. 

(2) In so far as any specified work or the acquisition or use of railway property or rights over railway 

property is or may be subject to railway operational procedures, Network Rail must— 

(a) co-operate with the undertaker with a view to avoiding undue delay and securing conformity as 

between any plans approved by the engineer and requirements emanating from those procedures; 

and 

(b) use their reasonable endeavours to avoid any conflict arising between the application of those 

procedures and the proper implementation of the authorised development pursuant to this Order. 

4.—zzzzzz) (169) The undertaker must not exercise the powers conferred by— 

(a) article 14 (discharge of water); 

(b) article 16 (authority to survey and investigate the land); 

(c) article 18 (compulsory acquisition of land); 

(d) article 20 (compulsory acquisition of rights); 

(e) article 21 (private rights over land); 

(f) article 23 (acquisition of subsoil or airspace only); 

(g) article 25 (rights under or over streets); 

(h) article 26 (temporary use of land for carrying out the authorised project); 

(i) article 27 (temporary use of land for maintaining the authorised project); 

(j) article 28 statutory undertakers); 

(k) article 34 (felling or lopping of trees or removal of hedgerows); 

(l) article 35 (trees subject to tree preservation orders); 



 

 

(m) the powers conferred by section 11(3) (power of entry) of the 1965 Act; 

(n) the powers conferred by section 172 (right to enter and survey land) of the Housing and Planning 

Act 2016; 

in respect of any railway property unless the exercise of such powers is with the consent of Network 

Rail. 

(2) The undertaker must not exercise the powers conferred by sections 271 or 272 of the 1990 Act, article 

28 (statutory undertakers) in relation to any right of access of Network Rail to railway property, but such 

right of access may be diverted with the consent of Network Rail. 

(3) The undertaker must not under the powers of this Order acquire or use or acquire new rights over, or 

seek to impose any restrictive covenants over, any railway property, or extinguish any existing rights of 

Network Rail in respect of any third party property, except with the consent of Network Rail. 

(4) Where Network Rail is asked to give its consent pursuant to this paragraph, such consent must not be 

unreasonably withheld but may be given subject to reasonable conditions. 

5.—aaaaaaa) (170) The undertaker must before commencing construction of any specified work supply to 

Network Rail proper and sufficient plans of that work for the reasonable approval of the engineer and the 

specified work must not be commenced except in accordance with such plans as have been approved in 

writing by the engineer (or by deemed approval under sub-paragraph (2) or settled by arbitration. 

(2) The approval of the engineer under sub-paragraph (1) must not be unreasonably withheld, and if by the 

end of the period of 28 days beginning with the date on which such plans have been supplied to Network 

Rail the engineer has not intimated their disapproval of those plans and the grounds of such disapproval the 

undertaker may serve upon the engineer written notice requiring the engineer to intimate approval or 

disapproval within a further period of 28 days beginning with the date upon which the engineer receives 

written notice from the undertaker. If by the expiry of the further 28 days the engineer has not intimated 

approval or disapproval, the engineer shall be deemed to have approved the plans as submitted. 

(3) If by the end of the period of 28 days beginning with the date on which written notice was served upon 

the engineer under sub-paragraph (2), Network Rail gives notice to the undertaker that Network Rail desires 

itself to construct any part of a specified work which in the opinion of the engineer will or may affect the 

stability of railway property or the safe operation of traffic on the railways of Network Rail then, if the 

undertaker desires such part of the specified work to be constructed, Network Rail must construct it without 

unnecessary delay on behalf of and to the reasonable satisfaction of the undertaker in accordance with the 

plans approved or deemed to be approved or settled under this paragraph, and under the supervision (where 

given) of the undertaker. 

(4) When signifying their approval of the plans the engineer may specify any protective works (whether 

temporary or permanent) which in the engineer’s reasonable opinion should be carried out before the 

commencement of the construction of a specified work to ensure the safety or stability of railway property 

or the continuation of safe and efficient operation of the railways of Network Rail or the services of operators 

using the same (including any relocation de-commissioning and removal of works, apparatus and equipment 

necessitated by a specified work and the comfort and safety of passengers who may be affected by the 

specified works), and such protective works as may be reasonably necessary for those purposes must be 

constructed by Network Rail or by the undertaker, if Network Rail so desires, and such protective works 

must be carried out at the expense of the undertaker in either case without unnecessary delay and the 

undertaker must not commence the construction of the specified works until the engineer has notified the 

undertaker that the protective works have been completed to the engineer’s reasonable satisfaction. 

6.—bbbbbbb) (171) Any specified work and any protective works to be constructed by virtue of paragraph 

5(4) must, when commenced, be constructed— 

(a) without unnecessary delay in accordance with the plans approved or deemed to have been approved 

or settled under paragraph 5; 

(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction of the 

engineer; 

(c) in such manner as to cause as little damage as is possible to railway property; and 



 

 

(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free, uninterrupted and 

safe use of any railway of Network Rail or the traffic thereon and the use by passengers of railway 

property. 

(2) If any damage to railway property or any such interference or obstruction shall be caused by the 

carrying out of, or in consequence of the construction of a specified work, the undertaker must, 

notwithstanding any such approval, make good such damage and must pay to Network Rail all reasonable 

expenses to which Network Rail may be put and compensation for any loss which it may sustain by reason 

of any such damage, interference or obstruction. 

(3) Nothing in this Part of this Schedule imposes any liability on the undertaker with respect to any 

damage, costs, expenses or loss attributable to the negligence of Network Rail or its servants, contractors or 

agents or any liability on Network Rail with respect of any damage, costs, expenses or loss attributable to 

the negligence of the undertaker or its servants, contractors or agents. 

7. The undertaker must— 

(a) at all times afford reasonable facilities to the engineer for access to a specified work during its 

construction; and 

(b) supply the engineer with all such information as they may reasonably require with regard to a 

specified work or the method of constructing it. 

8. Network Rail must at all times afford reasonable facilities to the undertaker and its agents for access to 

any works carried out by Network Rail under this Part of this Schedule during their construction and must 

supply the undertaker with such information as it may reasonably require with regard to such works or the 

method of constructing them. 

9.—ccccccc) (172) If any permanent or temporary alterations or additions to railway property are 

reasonably necessary in consequence of the construction of a specified work or during a period of 24 months 

after or completion of a specified work in order to ensure the safety of railway property or the continued safe 

operation of the railway of Network Rail, such alterations and additions may be carried out by Network Rail 

and if Network Rail gives to the undertaker 56 days’ notice (or in the event of an emergency or safety critical 

issue such notice as is reasonable in the circumstances) of its intention to carry out such alterations or 

additions (which must be specified in the notice), the undertaker must pay to Network Rail the reasonable 

cost of those alterations or additions including, in respect of any such alterations and additions as are to be 

permanent, a capitalised sum representing the increase of the costs which may be expected to be reasonably 

incurred by Network Rail in maintaining, working and, when necessary, renewing any such alterations or 

additions. 

(2) If during the construction of a specified work by the undertaker, Network Rail gives notice to the 

undertaker that Network Rail desires itself to construct that part of the specified work which in the opinion 

of the engineer is endangering the stability of railway property or the safe operation of traffic on the railways 

of Network Rail then, if the undertaker decides that part of the specified work is to be constructed, Network 

Rail must assume construction of that part of the specified work and the undertaker must, notwithstanding 

any such approval of a specified work under paragraph 5(3), pay to Network Rail all reasonable expenses to 

which Network Rail may be put and compensation for any loss which it may suffer by reason of the execution 

by Network Rail of that specified work. 

(3) The engineer must, in respect of the capitalised sums referred to in this paragraph and paragraph 10(a) 

provide such details of the formula or method of calculation by which those sums have been calculated as 

the undertaker may reasonably require. 

(4) If the cost of maintaining, working or renewing railway property is reduced in consequence of any 

such alterations or additions a capitalised sum representing such saving must be set off against any sum 

payable by the undertaker to Network Rail under this paragraph. 

10. The undertaker must repay to Network Rail all reasonable fees, costs, charges and expenses reasonably 

incurred by Network Rail— 

(a) in constructing any part of a specified work on behalf of the undertaker as provided by paragraph 

5(3) or in constructing any protective works under the provisions of paragraph 5(4) including, in 

respect of any permanent protective works, a capitalised sum representing the cost of maintaining 

and renewing those works; 



 

 

(b) in respect of the approval by the engineer of plans submitted by the undertaker and the supervision 

by the engineer of the construction of a specified work; 

(c) in respect of the employment or procurement of the services of any inspectors, signallers, watch-

persons and other persons whom it shall be reasonably necessary to appoint for inspecting, 

signalling, watching and lighting railway property and for preventing, so far as may be reasonably 

practicable, interference, obstruction, danger or accident arising from the construction or failure of 

a specified work; 

(d) in respect of any special traffic working resulting from any speed restrictions which may in the 

reasonable opinion of the engineer, require to be imposed by reason or in consequence of the 

construction or failure of a specified work or from the substitution or diversion of services which 

may be reasonably necessary for the same reason; and 

(e) in respect of any additional temporary lighting of railway property in the vicinity of the specified 

works, being lighting made reasonably necessary by reason or in consequence of the construction 

or failure of a specified work. 

11.—ddddddd) (173) In this paragraph— 

“EMI” means, subject to sub-paragraph (1)(2), electromagnetic interference with Network Rail 

apparatus generated by the operation of the onshore works where such interference is of a level which 

adversely affects the safe operation of Network Rail’s apparatus; and 

“Network Rail’s apparatus” means any lines, circuits, wires, apparatus or equipment (whether or not 

modified or installed as part of the authorised development) which are owned or used by Network Rail 

for the purpose of transmitting or receiving electrical energy or of radio, telegraphic, telephonic, electric, 

electronic or other like means of signalling or other communications. 

(1) This paragraph applies to EMI only to the extent that such EMI is not attributable to any change to 

Network Rail’s apparatus carried out after approval of plans under paragraph 5(1) for the relevant part of the 

authorised development giving rise to EMI (unless the undertaker has been given notice in writing before 

the approval of those plans of the intention to make such change). 

(2) Subject to sub-paragraph (5), the undertaker must in the design and construction of the authorised 

development take all measures necessary to prevent EMI and must establish with Network Rail (both parties 

acting reasonably) appropriate arrangements to verify their effectiveness. 

(3) In order to facilitate the undertaker’s compliance with sub-paragraph (3)— 

(a) the undertaker must consult with Network Rail as early as reasonably practicable to identify all 

Network Rail’s apparatus which may be at risk of EMI, and thereafter must continue to consult with 

Network Rail (both before and after formal submission of plans under paragraph 5(1)) in order to 

identify all potential causes of EMI and the measures required to eliminate them; 

(b) Network Rail must without unreasonable delay make available to the undertaker all information in 

the possession of Network Rail reasonably requested by the undertaker in respect of Network Rail’s 

apparatus identified pursuant to sub-paragraph (a); and 

(c) Network Rail must allow the undertaker reasonable facilities for the inspection of Network Rail’s 

apparatus identified pursuant to sub-paragraph (a). 

(4) In any case where it is established that EMI can only reasonably be prevented by modifications to 

Network Rail’s apparatus, Network Rail must not withhold its consent unreasonably to modifications of 

Network Rail’s apparatus, but the means of prevention and the method of their execution must be selected 

in the reasonable discretion of Network Rail, and in relation to such modifications paragraph 5(1) has effect 

subject to the sub-paragraph. 

(5) If any time before the commencement of regular revenue earning operations of the authorised 

development the undertaker shall test the use of the authorised development and if, notwithstanding any 

measures adopted pursuant to sub-paragraph (2)(3), the testing of the authorised development causes EMI 

then the undertaker must immediately upon receipt of notification by Network Rail of such EMI either in 

writing or communicated orally (such oral communication to be confirmed in writing as soon as reasonably 

practicable after it has been issued) forthwith cease to use (or procure the cessation of use of) the undertaker’s 
apparatus causing such EMI until all measures necessary have been taken to remedy such EMI by way of 



 

 

modification to the source of such EMI or (in the circumstances, and subject to the consent, specified in sub-

paragraph (4)(5)) to Network Rail’s apparatus. 

(6) In the event of EMI having occurred— 

(a) the undertaker must afford reasonable facilities to Network Rail for access to the undertaker’s 

apparatus in the investigation of such EMI; 

(b) Network Rail must afford reasonable facilities to the undertaker for access to Network Rail’s 

apparatus in the investigation of such EMI; and 

(c) Network Rail must without unreasonable delay make available to the undertaker any additional 

material information in its possession reasonably requested by the undertaker in respect of Network 

Rail’s apparatus or such EMI. 

(7) Where Network Rail approves modifications to Network Rail’s apparatus pursuant to sub-paragraphs 

(4)(5) or (5)(6)— 

(a) Network Rail must allow the undertaker reasonable facilities for the inspection of the relevant part 

of Network Rail’s apparatus; and 

(b) any modifications to Network Rail’s apparatus approved pursuant to those sub-paragraphs must be 

carried out and completed by the undertaker in accordance with paragraph 6. 

(8) To the extent that it would not otherwise do so, the indemnity in paragraph 15(1) applies to the costs 

and expenses reasonably incurred or losses suffered by Network Rail through the implementation of the 

provisions of this paragraph (including costs incurred in connection with the consideration of proposals, 

approval of plans, supervision and inspection of works and facilitating access to Network Rail’s apparatus) 

or in consequence of any EMI to which sub-paragraph (6) applies. 

(9) For the purpose of paragraph 10(a) any modifications to Network Rail’s apparatus under this paragraph 

shall be deemed to be protective works referred to in that paragraph. 

(10) In relation to any dispute arising under this paragraph the reference in article 43 (arbitration) to the 

Secretary of State shall be read as a reference to the Institution of Engineering and Technology. 

12. If at any time after the completion of a specified work, not being a work vested in Network Rail, 

Network Rail gives notice to the undertaker informing it that the state of maintenance of any part of the 

specified work appears to be such as adversely affects the operation of railway property, the undertaker must, 

on receipt of such notice, take such steps as may be reasonably necessary to put that specified work in such 

state of maintenance as to not adversely affect railway property. 

13. The undertaker must not provide any illumination or illuminated sign or signal on or in connection 

with a specified work in the vicinity of any railway belonging to Network Rail unless it has first consulted 

Network Rail and it must comply with Network Rail’s reasonable requirements for preventing confusion 

between such illumination or illuminated sign or signal and any railway signal or other light used for 

controlling, directing or securing the safety of traffic on the railway. 

14. Any additional expenses which Network Rail may reasonably incur in altering, reconstructing or 

maintaining railway property under any powers existing at the date on which this Order is made by reason 

of the existence of a specified work must, provided that 56 days’ previous notice of the commencement of 

such alteration, reconstruction or maintenance has been given to the undertaker, be repaid by the undertaker 

to Network Rail. 

15.—eeeeeee) (174) The undertaker must pay to Network Rail all reasonable costs, charges, damages and 

expenses not otherwise provided for in this Part of this Schedule which may be occasioned to or reasonably 

incurred by Network Rail— 

(a) by reason of the construction, maintenance or operation of a specified work or the failure thereof; 

or 

(b) by reason of any act or omission of the undertaker or of any person in its employ or of its contractors 

or others whilst engaged upon a specified work; 

and the undertaker must indemnify and keep indemnified Network Rail from and against all claims and 
demands arising out of or in connection with a specified work or any such failure, act or omission: and the 

fact that any act or thing may have been done by Network Rail on behalf of the undertaker or in accordance 



 

 

with plans approved by the engineer or in accordance with any requirement of the engineer or under the 

engineer’s supervision shall not (if it was done without negligence on the part of Network Rail or of any 

person in its employ or of its contractors or agents) excuse the undertaker from any liability under the 

provisions of this sub-paragraph. 

(2) Network Rail must— 

(a) give the undertaker reasonable written notice of any such claims or demands; 

(b) not make any settlement or compromise of such a claim or demand without the prior consent of the 

undertaker; and 

(c) take such steps as are within its control and are reasonable in the circumstances to mitigate any 

liabilities relating to such claims or demands. 

(3) The sums payable by the undertaker under sub-paragraph (1) shall if relevant include a sum equivalent 

to the relevant costs. 

(4) Subject to the terms of any agreement between Network Rail and a train operator regarding the timing 

or method of payment of the relevant costs in respect of that train operator, Network Rail must promptly pay 

to each train operator the amount of any sums which Network Rail receives under sub-paragraph (3) which 

relates to the relevant costs of that train operator. 

(5) The obligation under sub-paragraph (3) to pay Network Rail the relevant costs shall, in the event of 

default, be enforceable directly by any train operator concerned to the extent that such sums would be payable 

to that operator pursuant to sub-paragraph (4). 

(6) In this paragraph— 

“the relevant costs” means the costs, direct losses and expenses (including loss of revenue) reasonably 

incurred by each train operator as a consequence of any specified work including but not limited to any 

restriction of the use of Network Rail’s railway network as a result of the construction, maintenance or 

failure of a specified work or any such act or omission as mentioned in subparagraph (1); and 

“train operator” means any person who is authorised to act as the operator of a train by a licence under 

section 8 of the Railways Act 1993. 

16. Network Rail must, on receipt of a request from the undertaker, from time to time provide the 

undertaker free of charge with written estimates of the costs, charges, expenses and other liabilities for which 

the undertaker is or will become liable under this Part of this Schedule (including the amount of the relevant 

costs mentioned in paragraph 15) and with such information as may reasonably enable the undertaker to 

assess the reasonableness of any such estimate or claim made or to be made pursuant to this Part of this 

Schedule (including any claim relating to those relevant costs). 

17. In the assessment of any sums payable to Network Rail under this Part of this Schedule there must not 

be taken into account any increase in the sums claimed that is attributable to any action taken by or any 

agreement entered into by Network Rail if that action or agreement was not reasonably necessary and was 

taken or entered into with a view to obtaining the payment of those sums by the undertaker under this Part 

of this Schedule or increasing the sums so payable. 

18. The undertaker and Network Rail may, subject in the case of Network Rail to compliance with the 

terms of its network licence, enter into, and carry into effect, agreements for the transfer to the undertaker 

of— 

(a) any railway property shown on the works and land plans and described in the book of reference; 

(b) any lands, works or other property held in connection with any such railway property; and 

(c) any rights and obligations (whether or not statutory) of Network Rail relating to any railway 

property or any lands, works or other property referred to in this paragraph. 

19. Nothing in this Order, or in any enactment incorporated with or applied by this Order, prejudices or 

affects the operation of Part I of the Railways Act 1993. 

20. The undertaker must give written notice to Network Rail if any application is proposed to be made by 

the undertaker for the Secretary of State’s consent, under article 5 (benefit of order) of this Order and any 

such notice must be given no later than 28 days before any such application is made and must describe or 

give (as appropriate)— 



 

 

(a) the nature of the application to be made; 

(b) the extent of the geographical area to which the application relates; and 

(c) the name and address of the person acting for the Secretary of State to whom the application is to 

be made. 

21. The undertaker must no later than 28 days from the date that the plans submitted to and certified by 

the Secretary of State in accordance with article 3938 (certification of plans and documents etc.) are certified 

by the Secretary of State, provide a set of those plans to Network Rail in electronic format. 

22. In relation to any dispute arising under this part of this Part of this Schedule the provisions of article 

43 (arbitration) will apply. 

PART 4 

FOR THE PROTECTION OF THE ENVIRONMENT AGENCY 

1.—fffffff) (175) The following provisions shall apply for the protection of the Agency unless otherwise 

agreed in writing between the undertaker and the Agency. 

(2) In this part of this Schedule— 

“the Agency” means the Environment Agency; 

“construction” includes execution, placing, altering, replacing, relaying and removal and excavation and 

“construct” and “constructed” shall be construed accordingly; 

“drainage work” means any main river and includes any land which provides or is expected to provide 

flood storage capacity for any main river and any bank, wall, embankment or other structure, or any 

appliance, constructed or used for land drainage, flood defence or tidal monitoring; 

“fishery” means any waters containing fish and fish in, or migrating to or from, such waters and the 

spawn, spawning ground, habitat or food of such fish; 

“main river” means all watercourses shown as such on the statutory main river maps held by the Agency 

and the Department for Environment Food and Rural Affairs including any structure or appliance for 

controlling or regulating the flow of water in or out of the channel; 

“plans” includes sections, drawings, specifications, calculations and method statements; 

“specified work” means so much of any work or operation authorised by this Order as is in, on, under, 

over or within eight metres of a drainage work or is otherwise likely to— 

(a) affect any drainage work or the volumetric rate of flow of water in or flowing to or from any 

drainage work; 

(b) affect the flow, purity or quality of water in any watercourse or other surface waters or ground 

water; or 

(c) affect the conservation, distribution or use of water resources; and 

“watercourse” includes all rivers, streams, ditches, drains, cuts, culverts, dykes, sluices, basins, sewers 

and passages through which water flows except a public sewer. 

2.—ggggggg) (176) Before beginning to construct any specified work, the undertaker must submit to the 

Agency plans of the specified work and such further particulars available to it as the Agency may within 28 

days of the receipt of the plans reasonably request. 

(2) Any such specified work must not be constructed except in accordance with such plans as may be 

approved in writing by the Agency, or determined under paragraph 9. 

(3) Any approval of the Agency required under this paragraph— 

(a) must not be unreasonably withheld or delayed; 

(b) is deemed to have been given if it is neither given nor refused within two months of the submission 

of the plans for approval (or submissions of further particulars if such required by the Agency under 

sub-paragraph (1)) or in the case of a refusal, accompanied by a statement of the grounds of refusal; 

and 



 

 

(c) may be given subject to such reasonable requirements as the Agency may have for the protection 

of any drainage work for the protection of water resources or for the prevention of pollution or in 

the discharge of its environmental duties. 

(4) The Agency must use its reasonable endeavours to respond to the submission of any plans before the 

expiration of the period mentioned in sub-paragraph (3)(b). 

3. Without limiting paragraph 2, the requirements which the Agency may have under that paragraph 

include conditions requiring the undertaker, at its own expense, to construct such protective works, whether 

temporary or permanent, during the construction of the specified works (including the provision of flood 

banks, walls or embankments or other new works and the strengthening, repair or renewal of existing banks, 

walls or embankments) as are reasonably necessary— 

(a) to safeguard any drainage work against damage; or 

(b) to secure that its efficiency for flood defence purposes is not impaired and that the risk of flooding 

is not otherwise increased; 

by reason of any specified work. 

4.—hhhhhhh) (177) Subject to sub-paragraph (2), any specified work, and all protective works required 

by the Agency under paragraph 3, must be constructed— 

(a) without unreasonable delay in accordance with the plans approved under this Schedule; and 

(b) to the reasonable satisfaction of the Agency; 

and the Agency shall be entitled by its officer to watch and inspect the construction of such works. 

(2) The undertaker must give to the Agency not less than 14 days’ notice in writing of its intention to 

commence construction of any specified work and notice in writing of its completion not later than seven 

days after the date on which it is completed. 

(3) If the Agency reasonably requires, the undertaker must construct all or part of the protective works so 

that they are in place prior to the construction of any specified work. 

(4) If any part of a specified work or any protective work required by the Agency is constructed otherwise 

than in accordance with the requirements of this Schedule, the Agency may by notice in writing require the 

undertaker at the undertaker’s own expense to comply with the requirements of this part of this Schedule or 

(if the undertaker so elects and the Agency in writing consents, such consent not to be unreasonably withheld 

or delayed) to remove, alter or pull down the work and, where removal is required, to restore the site to its 

former condition to such extent and within such limits as the Agency reasonably requires. 

(5) Subject to sub-paragraph (6), if, within a reasonable period, being not less than 28 days beginning with 

the date when a notice under sub-paragraph (4) is served upon the undertaker, the undertaker has failed to 

begin taking steps to comply with the requirements of the notice and has not subsequently made reasonably 

expeditious progress towards their implementation, the Agency may execute the works specified in the notice 

and any expenditure reasonably incurred by the Agency in so doing is recoverable from the undertaker. 

(6) In the event of any dispute as to whether sub-paragraph (4) is properly applicable to any work in respect 

of which notice has been served under that sub-paragraph, or as to the reasonableness of any requirement of 

such a notice, the Agency shall not, except in the case of an emergency, exercise the powers conferred by 

sub-paragraph (5) until the dispute has been finally determined in accordance with paragraph 9. 

5.—iiiiiii) (178) Subject to sub-paragraph (5) the undertaker must from the commencement of the 

construction of the specified works maintain in good repair and condition and free from obstruction any 

drainage work which is situated within the Order limits and on land held by the undertaker for the purposes 

of or in connection with the specified works, whether or not the drainage work is constructed under the 

powers conferred by this Order or is already in existence. 

(2) If any such drainage work which the undertaker is liable to maintain is not maintained to the reasonable 

satisfaction of the Agency, the Agency may by notice in writing require the undertaker to repair and restore 

the work, or any part of such work, or (if the undertaker so elects and the Agency in writing consents, such 

consent not to be unreasonably withheld or delayed), to remove the work and restore the site to its former 
condition, to such extent and within such limits as the Agency reasonably requires. 



 

 

(3) If, within a reasonable period, being not less than 28 days beginning with the date on which a notice in 

respect of any drainage work is served under sub-paragraph (2) on the undertaker, the undertaker has failed 

to begin taking steps to comply with the requirements of the notice and has not subsequently made reasonably 

expeditious progress towards their implementation, the Agency may do what is necessary for such 

compliance and any expenditure incurred by the Agency in so doing shall be recoverable from the 

undertaker. 

(4) In the event of any dispute as to the reasonableness of any requirement of a notice served under sub-

paragraph (2), the Agency shall not, except in the case of an emergency, exercise the powers conferred by 

sub-paragraph (3) until the dispute has been finally determined in accordance with paragraph 9. 

(5) This paragraph does not apply to— 

(a) drainage works which are vested in the Agency, or which the Agency or another person is liable to 

maintain and is not prevented by the powers of the Order from doing so; and 

(b) any obstruction of a drainage work for the purpose of a work or operation authorised by this Order 

and carried out in accordance with the provisions of this Part. 

6. Subject to paragraph 7, if by reason of the construction of any specified work or of the failure of any 

such work, the efficiency of any drainage work for flood defence purposes is impaired, or that drainage work 

is otherwise damaged, such impairment or damage must be made good by the undertaker to the reasonable 

satisfaction of the Agency and if the undertaker fails to do so, the Agency may make good the impairment 

or damage and recover from the undertaker the expense reasonably incurred by the Agency in so doing. 

7. The undertaker shall indemnify the Agency in respect of all costs, charges and expenses which the 

Agency may incur— 

(a) in the examination or approval of plans under this Schedule; 

(b) in the inspection of the construction of the specified works or any protective works required by the 

Agency under this Schedule; and 

(c) in the carrying out of any surveys or tests by the Agency which are reasonably required in 

connection with the construction of the specified works. 

8.—jjjjjjj) (179) Without limiting the other provisions of this Part, the undertaker must compensate the 

relevant drainage authority in respect of all claims, demands, proceedings, costs, damages, expenses or loss 

that may be made or taken against, recovered from or incurred by, the relevant drainage authority by reason 

of— 

(a) any damage to any drainage work so as to impair its efficiency for the purposes of flood defence; 

(b) any raising or lowering of the water table in land adjoining the authorised development or any 

sewers, drains and watercourses; or 

(c) any flooding or increased flooding of any such land; and 

(d) where the relevant drainage authority is the Environment Agency, inadequate water quality in any 

watercourse or other surface waters or in any groundwater, that is caused by the construction of any 

specified work by the undertaker or any act or omission of the undertaker, its contractors, agents or 

employees whilst engaged on the work. 

(2) The Agency must give to the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise will be made without the agreement of the undertaker which agreement shall not 

be unreasonably withheld or delayed. 

(3) The fact that any work or thing has been executed or done by the undertaker in accordance with a plan 

approved by the Agency, or to its satisfaction, or in accordance with any directions or award of an arbitrator, 

will not relieve the undertaker from any liability under the provisions of this Schedule. 

9. Any dispute arising between the undertaker and the Agency under this Part of this Schedule shall, if the 

parties agree, be determined by arbitration under article 43 (arbitration), but shall otherwise be determined 

by the Secretary of State for Environment, Food and Rural Affairs or its successor and the Secretary of State 

or its successor acting jointly on a reference to them by the undertaker or the Agency, after notice in writing 
by one to the other. 



 

 

PART 5 

FOR THE PROTECTION OF THE DRAINAGE AUTHORITIES 

1. The provisions of this Part have effect for the protection of the Boarda drainage authority unless 

otherwise agreed in writing between the undertaker and the Boarddrainage authority. 

2. In this Part of this Schedule— 

“the Board” means Norfolk Rivers Internal Drainage Board; 

“construction” includes execution, placing, altering, replacing, relaying and removal and excavation; 

and 

“construct” and “constructed” must be construedconstructed accordingly; 

“the Board” means the Water Management Alliance as Internal Drainage Board; 

“drainage authority” means— 

(a) in relation to an ordinary watercourse in an internal drainage district, the drainage board concerned 

within the meaning of section 23 (prohibitions of obstructions etc in watercourses) of the Land 

Drainage Act 1991(35) who in this case is the Board;  

(b) in relation to an ordinary watercourse in an area outside an internal drainage district, the lead local 

flood authority. 

“drainage work” means any watercourse and includes any land thatstructure or appliance, constructed 

or used for land drainage or flood defence as well as any land which provides or is expected to provide 

flood storage capacity for any watercourse and any bank, wall, embankment or other structure, or any 

appliance, constructed or used for land drainage or flood defence; 

“Internal Drainage District” has the meaning given in the Land Drainage Act 1991; 

“evidence” includes hydraulic modelling, infiltration test results and geotechnical evaluations; 

“watercourse” has the meaning given in the Land Drainage Act 1991lead local flood authority” means 

Norfolk County Council; 

“ordinary watercourse” has the meaning given in the Land Drainage Act 1991; 

“plans” includes sections, drawings, specifications, calculations and method statements; 

“specified work” means so much of any work or operation authorised by this Order as is in, on, under, 

over or within nine9 metres of a drainage work within the Board’s Internal Drainage District or is 

otherwise likely to— 

(a) affect any drainage work within the Board’s Internal Drainage District; 

(b) affect the total volume or volumetric rate of flow of water in or flowing to or from any drainage 

work within the Board’s Internal Drainage District; 

(c) affect the flow of water in any drainage work within the Board’s Internal Drainage District; oror 

other surface waters or ground water; 

(d) affect the conservation, distribution or use of water resources.; and 

“watercourse” has the meaning given in the Land Drainage Act 1991 and for the avoidance of doubt 

includes all rivers, streams, ditches, drains, cuts, culverts, dykes, sluices, basins, sewers and passages 

through which water flows except a public sewer. 

3.—kkkkkkk) (180) Before beginning to construct any specified work, the undertaker must submit to the 

Boardrelevant drainage authority plans of the specified work, evidence to support said plans and any such 

further particulars available to it as the Boardrelevant drainage authority may within [28 days] of the 

submission of the plans reasonably require. 

(2) Any such specified work must not be constructed except in accordance with such plans as may be 

approved in writing by the Boardrelevant drainage authority, or determined under paragraph sub-paragraph 

(3). 

                                                                                                                                                        
(35) 1991 c. 59. Section 23 was amended by paragraph 192 of Schedule 22 to, the Environment Act 1995 c. 25, and by paragraph 32 of 

Schedule 2 to, the Flood and Water Management Act 2010 c. 29.   



 

 

(3) Any approval of the Boardrelevant drainage authority required under this paragraph— 

(a) must not be unreasonably withheld or delayed; 

(b) is deemed to have been given if it is neither given nor refused within two2 months of the submission 

of the plans for approval (as deemed by the Board) or, in the case of a refusal, if it is not 

accompanied by a statement of the grounds of refusal; andor submission of further particulars 

(where required by the relevant drainage authority under sub-paragraph (1)) whichever is the later; 

and 

(c) may be given subject to such reasonable requirements [and conditions] as the relevant drainage 

authority may make for the protection of any drainage work. 

(4) the BoardThe relevant drainage authority must use its reasonable endeavours to respond to the 

submission of any plans before the expiration of the period mentioned in sub–paragraph (3)(b). 

(5) Any refusal under this paragraph must be accompanied by a statement of the grounds of refusal. 

4. Without limiting paragraph 3, the requirements which the Boardrelevant drainage authority may make 

under that paragraph include conditions requiring the undertaker at its own expense to construct such 

protective works, whether temporary or permanent, during the construction of the specified workworks 

(including the provision of flood banks, walls or embankments or other new works and the strengthening, 

repair or renewal of existing banks, walls or embankments) as are reasonably necessary— 

(a) to safeguard any drainage work against damage; or 

(b) to secure that its efficiency for flood defence purposes is not impaired and that the risk of flooding 

is not otherwise increased, by reason of any specified work. 

5.—lllllll) (181) Subject to sub–paragraph (2), any specified work, and all protective works required by 

the Boardrelevant drainage authority under paragraph 4,  must be constructed— 

(a) without unreasonable delay in accordance with the plans approved or deemed to have been approved 

or settled under this Part; and 

(b) to the reasonable satisfaction of the Board,relevant drainage authority and an officer of the 

Boardrelevant drainage authority is entitled by its officer to watch and inspect the construction of 

such works. 

(2) The undertaker must give to the Boardrelevant drainage authority— 

(a) not less than 14 days’ notice in writing of its intention to commence construction of any specified 

work; and 

(b) notice in writing of its completion not later than seven7 days after the date on which it is brought 

into use. 

(3) If the Boardrelevant drainage authority reasonably requires, the undertaker must construct all or part 

of the protective works so that they are in place beforeprior to the construction of the specified work. 

(4) If any part of a specified work or any protective work required by the Boardrelevant drainage authority 

is constructed otherwise than in accordance with the requirements of this Part, the Boardrelevant drainage 

authority may by notice in writing require the undertaker at the undertaker’s expense to comply with the 

requirements of this Part or (if the undertaker so elects and the Board inrelevant drainage authority in writing 

consents, such consent not to be unreasonably withheld or delayed) to remove, alter or pull down the work 

and, where removal is required, to restore the site to its former condition to such extent and within such 

limits as the Boardrelevant drainage authority may reasonably requiresrequire. 

(5) Subject to sub–paragraph (6), and paragraph 10 if, within a reasonable period, being not less than 28 

days frombeginning with the date when a notice under sub–paragraph (4) is served on the undertaker, the 

undertaker has failed to begin taking steps to comply with the requirements of the notice andor subsequently 

to makemade reasonably expeditious progress towards their implementation, the Boardrelevant drainage 

authority may execute the works specified in the notice,  and any expenditure reasonably incurred by itthe 

relevant drainage authority in so doing is recoverable from the undertaker. 

(6) In the event of any dispute as to whether sub–paragraph (4) is properly applicable to any work in 

respect of which notice has been served under that sub–paragraph, or as to the reasonableness of any 

requirement of such a notice, the Boardrelevant drainage authority must not except in the case of an 



 

 

emergency exercise the powers conferred by sub–paragraph (45) until the dispute has been finally 

determined in accordance with paragraph 12. 

6. If by reason of the construction of any specified work or of the failure of any such work the efficiency 

of any drainage work for flood defence purposes is impaired, or the drainage work is otherwise damaged, 

the impairment or damage must be made good by the undertaker to the reasonable satisfaction of the 

Boardrelevant drainage authority and, if the undertaker fails to do so, the Boardrelevant drainage authority 

may make good the impairment or damage and recover from the undertaker the expense reasonably incurred 

by it in doing so. 

7.—(182) The undertaker must compensate the Boardrelevant drainage authority in respect of all costs, 

charges and expenses that the Board, the relevant drainage authority may reasonably incur, have to pay or 

may sustain by reason of— 

(a) in the examination or approval of plans under this Part; 

(b) in inspecting the proposed site for andthe inspection of the construction of anythe specified work or 

any protective works required by the Boardrelevant drainage authority under this Part; andor 

(c) inthe carrying out of any surveys or tests by the Board thatrelevant drainage authority which are 

reasonably required in connection with the construction of the specified workworks. 

8.—mmmmmmm) (183) Without limiting the other provisions of this Part, the undertaker must 

compensate the Boardrelevant drainage authority in respect of all claims, demands, proceedings, costs, 

damages, expenses or loss that may be made or taken against, recovered from or incurred by, the 

Boardrelevant drainage authority by reason of— 

(a) any damage to any drainage work so as to impair its efficiency for the purposes of flood defence; 

andor 

(b) any flooding or increased flooding of any such land. 

(2) For the avoidance of doubt, in this paragraph— 

(a) “claims” and “demands” include as applicable— 

(i) costs (within the meaning of sub-paragraph (2)) incurred in connection with any claim or 

demand; 

(ii) any interest element of sums claimed or demanded; 

(b) “liabilities” includes— 

(i) contractual liabilities; 

(ii) tortious liabilities (including liabilities for negligence or nuisance); 

(iii) liabilities to pay statutory compensation or for breach of statutory duty; 

(iv) liabilities to pay statutory penalties imposed on the basis of strict liability (but does not include 

liabilities to pay other statutory penalties). 

(2)(3) The Boardrelevant drainage authority must give to the undertaker reasonable notice of any such 

claim or demand, and no settlement or compromise maycan be made without the agreement of the undertaker 

which agreement must not be unreasonably withheld or delayed. 

(3)(4) The fact that any work or thing hasmay have been executed or done by the undertaker in accordance 

with a plan approved or deemed to be approved by the Boardrelevant drainage authority, or to its satisfaction, 

or in accordance with any directions or award of an arbitrator, does not relieve the undertaker from any 

liability under this Part. 

9. Any dispute arising between the undertaker and the Boardrelevant drainage authority under this Part, if 

the parties agree, must be determined by arbitration under article 43 (arbitration),  but otherwise must be 

determined by the Secretary of State for Environment, Food and Rural Affairs or its successor and the 

Secretary of State for Business, Energy and Industrial Strategy or its successor acting jointly on a reference 

to them by the undertaker or the Boardrelevant drainage authority, after notice in writing by one to the other. 



 

 

PART 6 

FOR THE PROTECTION OF NATIONAL GRID GAS PLC 

Application 

1.—nnnnnnn) (184) For the protection of National Grid Gas as referred to in this Part of this Schedule the 

following provisions have effect, unless otherwise agreed in writing between the undertaker and National 

Grid Gas. 

(2) Subject to sub-paragraph (3) or to the extent otherwise agreed in writing between the undertaker and 

National Grid Gas, where the benefit of this Order is transferred or granted to another person under article 5 

(benefit of the Order) – 

(a) any agreement of the type mentioned in sub-paragraph (1) has effect as if it had been made between 

National Grid Gas and the transferee or grantee (as applicable); and 

(b) written notice of the transfer or grant must be given to National Grid Gas on or before the date of 

that transfer or grant. 

(3) Sub-paragraph (2) does not apply where the benefit of the Order is transferred or granted to National 

Grid Gas (but without prejudice to 11(3)b). 

Interpretation 

2. In this Part of this Schedule— 

“1991 Act” means the New Roads and Street Works Act 1991; 

“alternative apparatus” means appropriate alternative apparatus to the satisfaction of National Grid Gas 

to enable National Grid Gas to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means any mains, pipes or other apparatus belonging to or maintained by National Grid Gas 

for the purposes of gas supply together with any replacement apparatus and such other apparatus 

constructed pursuant to the Order that becomes operational apparatus of National Grid Gas for the 

purposes of transmission, distribution or supply and includes any structure in which apparatus is or will 

be lodged or which gives or will give access to apparatus; 

“authorised development” has the same meaning as in article 2(1) of this Order (unless otherwise 

specified) and for the purposes of this Part of this Schedule includes the use and maintenance of the 

authorised development and construction of any works authorised by this Schedule; 

“functions” includes powers and duties; 

“ground mitigation scheme” means a scheme approved by National Grid Gas (such approval not to be 

unreasonably withheld or delayed) setting out the necessary measures (if any) for a ground subsidence 

event; 

“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets out the 

apparatus which is to be subject to such monitoring, the extent of land to be monitored, the manner in 

which ground levels are to be monitored, the timescales of any monitoring activities and the extent of 

ground subsidence which, if exceeded, require the undertaker to submit for National Grid Gas’s approval 

a ground mitigation scheme; 

“ground subsidence event” means any ground subsidence identified by the monitoring activities set out 

in the ground monitoring scheme that has exceeded the level described in the ground monitoring scheme 

as requiring a ground mitigation scheme; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to apparatus 

or alternative apparatus under, over, across, along or upon such land; 

“maintain” and “maintenance” include the ability and right to do any of the following in relation to any 

apparatus or alternative apparatus of National Grid Gas: construct, use, repair, alter, inspect, renew or 

remove the apparatus; 



 

 

“National Grid Gas” means National Grid Gas plc (Company Number 02006000) whose registered 

office is at 1-3 Strand, London, WC2N 5EH or any successor as a gas transporter within the meaning of 

Part 1 of the Gas Act 1986; 

“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary properly 

and sufficiently to describe and assess the works to be executed; 

“specified works” means any of the authorised development or activities undertaken in association with 

the authorised development which: 

(a) will or could be situated on, over, under, or within 15 metres measured in any direction of any 

apparatus or involve embankment works within 15 metres of any apparatus the removal of which 

has not been required by the undertaker under paragraph 7(2) or otherwise; 

(b) could in any way adversely affect any apparatus the removal of which has not been required by the 

undertaker under paragraph 7(2) or otherwise; or 

(c) includes any of the activities that are referred to in paragraph 8 of T/SP/SSW/22 (National Grid 

Gas’s policies for safe working in proximity to gas apparatus “Specification for safe working in the 

vicinity of National Grid Gas, High pressure Gas pipelines and associated installation requirements 

for third parties”); and 

“undertaker” means the undertaker as defined in article 2(1) of this Order: 

On Street Apparatus 

3. Except for paragraphs 4 (apparatus of National Grid Gas in stopped up streets), 9 (retained apparatus: 

protection), 10 (expenses) and 11 (indemnity) of this Schedule which apply in respect of the exercise of all 

or any powers under the Order affecting the rights and apparatus of National Grid Gas, the other provisions 

of this Schedule do not apply to apparatus in respect of which the relations between the undertaker and 

National Grid Gas are regulated by the provisions of Part 3 of the 1991 Act. 

Apparatus of National Grid Gas in stopped up streets 

4.—ooooooo) (185) Where any street is stopped up under article 10 (temporary stopping up of streets), if 

National Grid Gas has any apparatus in the street or accessed via that street National Grid Gas has the same 

rights in respect of that apparatus as it enjoyed immediately before the stopping up and the undertaker must 

grant to National Grid Gas, or procure the granting to National Grid Gas of, legal easements reasonably 

satisfactory to National Grid Gas in respect of such apparat us and access to it prior to the stopping up of 

any such street or highway but nothing in this paragraph affects any right of the undertaker or National Grid 

Gas to require the removal of that apparatus under paragraph 7 or the power of the undertaker, subject to 

compliance with this sub-paragraph, to carry out works under paragraph 9. 

(2) Notwithstanding the temporary stopping up or diversion of any highway under the powers of article 

11 (temporary stopping up of public rights of way), National Grid Gas is at liberty at all times to take all 

necessary access across any such stopped up highway and to execute and do all such works and things in, 

upon or under any such highway as reasonably necessary or desirable to enable it to maintain any apparatus 

which at the time of the stopping up or diversion was in that highway. 

Protective works to buildings 

5. The undertaker, in the case of the powers conferred by article 15 (protective work to buildings), must 

exercise those powers so as not to obstruct or render less convenient the access to any apparatus without the 

written consent of National Grid Gas which must not be unreasonably withheld. 

Acquisition of land 

6.—ppppppp) (186) Regardless of any provision in this Order or anything shown on the land plans or 

contained in the book of reference, the undertaker must not acquire any land interest or apparatus or override 

any easement, other interest of National Grid Gas otherwise than by agreement (such agreement not to be 

unreasonably withheld). 



 

 

(2) As a condition of an agreement between the parties in sub-paragraph (1), prior to the carrying out of 

any part of the authorised development (or in such timeframe as otherwise agreed between National Grid 

Gas and the undertaker) that is subject to the requirements of this Part of this Schedule that cause any conflict 

with or breach the terms of any easement or other legal or land interest of National Grid Gas or affect the 

provisions of any enactment or agreement regulating the relations between National Grid Gas and the 

undertaker in respect of any apparatus laid or erected in land belonging to or secured by the undertaker, the 

undertaker must as National Grid Gas reasonably requires enter into such deeds of consent upon such terms 

and conditions as are agreed between National Grid Gas and the undertaker acting reasonably and which 

must be no less favourable on the whole to National Grid Gas unless otherwise agreed by National Grid Gas, 

and it will be the responsibility of the undertaker to procure or secure the consent and entering into of such 

deeds and variations by all other third parties with an interest in the land at that time who are affected by 

such authorised development. 

(3) The undertaker and National Grid Gas agree that where there is any inconsistency or duplication 

between the provisions set out in this Part of this Schedule relating to the relocation or removal of apparatus 

(including but not limited to the payment of costs and expenses relating to such relocation or removal of 

apparatus) and the provisions of any existing easement, rights, agreements and licences granted, used, 

enjoyed or exercised by National Grid Gas as of right or other use in relation to the apparatus, then the 

provisions in this Schedule shall prevail. 

(4) Any agreement or consent granted by National Grid Gas under paragraph 9 or any other paragraph of 

this Part of this Schedule, shall not be taken to constitute agreement under sub-paragraph (1). 

Removal of apparatus 

7.—qqqqqqq) (187) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in or possesses temporarily any Order land in which any apparatus is placed, that apparatus must not 

be removed under this Part of this Schedule and any right of National Grid Gas to maintain that apparatus in 

that land must not be extinguished until alternative apparatus has been constructed, and is in operation to the 

reasonable satisfaction of National Grid Gas in accordance with sub-paragraphs (2) to (5). 

(2) If, for the purpose of executing any works comprised in the authorised development in, on, under or 

over any land purchased, held, appropriated or used under this Order, the undertaker requires the removal of 

any apparatus placed in that land, it must give to National Grid Gas advanced written notice of that 

requirement, together with a plan of the work proposed, and of the proposed position of the alternative 

apparatus to be provided or constructed and in that case (or if in consequence of the exercise of any of the 

powers conferred by this Order National Grid Gas reasonably needs to remove any of its apparatus) the 

undertaker must, subject to sub-paragraph (3), afford to National Grid Gas to its satisfaction (taking into 

account paragraph 8(1) below) the necessary facilities and rights— 

(a) for the construction of alternative apparatus in other land of or land secured by the undertaker; and 

(b) subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in other land 

of or land secured by the undertaker, or the undertaker is unable to afford such facilities and rights as are 

mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such apparatus is to 

be constructed, National Grid Gas must, on receipt of a written notice to that effect from the undertaker, take 

such steps as are reasonable in the circumstances to obtain the necessary facilities and rights in the land in 

which the alternative apparatus is to be constructed save that this obligation shall not extend to the 

requirement for National Grid Gas to use its compulsory purchase powers to this end unless it elects to so 

do. 

(4) Any alternative apparatus to be constructed in land of or land secured by the undertaker under this Part 

of this Schedule must be constructed in such manner and in such line or situation as agreed between National 

Grid Gas and the undertaker. 

(5) National Grid Gas must, after the alternative apparatus to be provided or constructed has been agreed, 

and subject to the grant to National Grid Gas of any such facilities and rights as are referred to in sub-

paragraph (2) or (3), proceed without unnecessary delay to construct and bring into operation the alternative 

apparatus and subsequently to remove any apparatus required by the undertaker to be removed under the 

provisions of this Part of this Schedule. 



 

 

Facilities and rights for alternative apparatus 

8.—rrrrrrr) (188) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to or secures for National Grid Gas facilities and rights in land for the construction, use, maintenance 

and protection of alternative apparatus in substitution for apparatus to be removed, those facilities and rights 

must be granted upon such terms and conditions as agreed between the undertaker and National Grid Gas 

and must be no less favourable on the whole to National Grid Gas than the facilities and rights enjoyed by it 

in respect of the apparatus to be removed unless otherwise agreed by National Grid Gas. 

(2) In the absence of agreement under sub-paragraph (1), if the facilities and rights to be afforded by the 

undertaker in respect of any alternative apparatus, and the terms and conditions subject to which those 

facilities and rights are to be granted, are less favourable on the whole to National Grid Gas than the facilities 

and rights enjoyed by it in respect of the apparatus to be removed and the terms and conditions to which 

those facilities and rights are subject the matter can be referred to arbitration in accordance with paragraph 

15 (Arbitration) of this Part of this Schedule and the arbitrator must make such provision for the payment of 

compensation by the undertaker to National Grid Gas as appears to the arbitrator to be reasonable having 

regard to all the circumstances of the particular case. 

Retained apparatus: protection 

9.—sssssss) (189) Not less than 56 days before the commencement of any specified works the undertaker 

must submit to National Grid Gas a plan and, if reasonably required by National Grid Gas, a ground 

monitoring scheme in respect of those works. 

(2) The plan to be submitted to National Grid Gas under sub-paragraph (1) must include a method 

statement and describe— 

(a) the exact position of the works; 

(b) the level at which these are proposed to be constructed or renewed; 

(c) the manner of their construction or renewal including details of excavation, positioning of plant etc; 

(d) the position of all apparatus; and 

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such apparatus. 

(3) The undertaker must not commence any works to which sub-paragraphs (1) and (2) apply until National 

Grid Gas has given written approval of the plan so submitted. 

(4) Any approval of National Grid Gas required under sub-paragraph (2)— 

(a) can be given subject to reasonable conditions for any purpose mentioned in sub-paragraphs (4) or 

(6); and 

(b) must not be unreasonably withheld. 

(5) In relation to any work to which sub-paragraphs (1) or (2) apply, National Grid Gas can require such 

modifications to be made to the plans as reasonably necessary for the purpose of securing its apparatus 

against interference or risk of damage or for the purpose of providing or securing proper and convenient 

means of access to any apparatus. 

(6) Works executed under sub-paragraphs (1) or (2) must be executed in accordance with the plan 

submitted under sub-paragraph (1), as approved or as amended from time to time by agreement between the 

undertaker and National Grid Gas and in accordance with such reasonable requirements as made in 

accordance with sub-paragraphs (4) or (5) by National Grid Gas for the alteration or otherwise for the 

protection of the apparatus, or for securing access to it, and National Grid Gas will be entitled to watch and 

inspect the execution of those works. 

(7) Where National Grid Gas requires any protective works to be carried out by itself or by the undertaker 

(whether of a temporary or permanent nature) such protective works, must be carried out to National Grid 

Gas’s satisfaction prior to the commencement of any specified works for which protective works are required 

and National Grid Gas must give notice of its requirement for such works within 56 days of the date of 

submission of a plan pursuant to this paragraph (except in an emergency). 

(8) If National Grid Gas in accordance with sub-paragraphs (4) or (6) and in consequence of the works 

proposed by the undertaker, reasonably requires the removal of any apparatus and gives written notice to the 



 

 

undertaker of that requirement, paragraphs 1 to 3 and 6 to 8 apply as if the removal of the apparatus had been 

required by the undertaker under paragraph 7(2). 

(9) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 56 days before commencing the execution of the specified works, a new plan, instead 

of the plan previously submitted, and having done so the provisions of this paragraph apply to and in respect 

of the new plan. 

(10) The undertaker is not required to comply with sub-paragraph (1) where it needs to carry out 

emergency works as defined in the 1991 Act but in that case it must give to National Grid Gas notice as soon 

as is reasonably practicable and a plan of those works and must comply with sub-paragraphs (5), (6) and (7) 

insofar as is reasonably practicable in the circumstances and comply with sub paragraph (10) at all times. 

(11) At all times when carrying out any works authorised under the Order National Grid Gas must comply 

with National Grid Gas’s policies for safe working in proximity to gas apparatus “Specification for safe 

working in the vicinity of National Grid Gas, High pressure Gas pipelines and associated installation 

requirements for third parties T/SP/SSW22” and HSE’s “HS(~G)47 Avoiding Danger from underground 

services”. 

(12) As soon as reasonably practicable after any ground subsidence event attributable to the authorised 

development the undertaker must implement an appropriate ground mitigation scheme save that National 

Grid Gas retains the right to carry out any further necessary protective works for the safeguarding of its 

apparatus and can recover any such costs in line with paragraph 10. 

Expenses 

10.—ttttttt) (190) Save where otherwise agreed in writing between National Grid Gas and the undertaker 

and subject to the following provisions of this paragraph, the undertaker must pay to National Grid Gas 

within 30 days of receipt of an itemised invoice or claim from National Grid Gas all charges, costs and 

expenses reasonably anticipated within the following three months or reasonably and properly incurred by 

National Grid Gas in, or in connection with, the inspection, removal, relaying or replacing, alteration or 

protection of any apparatus or the construction of any new or alternative apparatus which are required in 

consequence of the execution of any authorised development including without limitation— 

(a) any costs reasonably incurred by or compensation properly paid by National Grid Gas in connection 

with the acquisition of rights or the exercise of statutory powers for such apparatus including 

without limitation all costs incurred by National Grid Gas as a consequence of National Grid Gas; 

(i) using its own compulsory purchase powers to acquire any necessary rights under paragraph 

7(3); or 

(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting National 

Grid Gas; 

(b) in connection with the cost of the carrying out of any diversion work or the provision of any 

alternative apparatus; 

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant apparatus; 

(d) the approval of plans; 

(e) the carrying out of protective works, plus a capitalised sum to cover the cost of maintaining and 

renewing permanent protective works; 

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the 

installation or removal of any temporary works reasonably necessary in consequence of the 

execution of any such works referred to in this Part of this Schedule. 

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any apparatus 

removed under the provisions of this Part of this Schedule and which is not re-used as part of the alternative 

apparatus, that value being calculated after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in substitution for 
existing apparatus of worse type, of smaller capacity or of smaller dimensions; or 



 

 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is placed at a 

depth greater than the depth at which the existing apparatus was situated; 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of apparatus at 

that depth, as is the case, is not agreed by the undertaker or, in default of agreement, is not determined by 

arbitration in accordance with paragraph 15 (arbitration) to be necessary, then, if such placing involves cost 

in the construction of works under this Part of this Schedule exceeding that which would have been involved 

if the apparatus placed had been of the existing type, capacity or dimensions, or at the existing depth, as is 

the case, the amount which apart from this sub-paragraph would be payable to National Grid Gas by virtue 

of sub-paragraph (1) must be reduced by the amount of that excess save to the extent that it is not possible 

in the circumstances to obtain the existing type of apparatus at the same capacity and dimensions or place at 

the existing depth in which case full costs must be borne by the undertaker. 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus will not be treated 

as a placing of apparatus of greater dimensions than those of the existing apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, the 

consequential provision of a jointing chamber or of a manhole will be treated as if it also had been 

agreed or had been so determined. 

(5) Any amount which apart from this sub-paragraph would be payable to National Grid Gas in respect of 

works by virtue of sub-paragraph (1) will, if the works include the placing of apparatus provided in 

substitution for apparatus placed more than seven years and six months earlier so as to confer on National 

Grid Gas any financial benefit by deferment of the time for renewal of the apparatus in the ordinary course, 

be reduced by the amount which represents that benefit. 

Indemnity 

11.—uuuuuuu) (191) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any works authorised by this Part of this Schedule or in consequence of the construction, use 

maintenance or failure of any of the authorised development by or on behalf of the undertaker or in 

consequence of any act or default of the undertaker (or any person employed or authorised by him) in the 

course of carrying out such works, including without limitation works carried out by the undertaker under 

this Part of this Schedule or any subsidence resulting from any of these works, any damage is caused to any 

apparatus or alternative apparatus (other than apparatus the repair of which is not reasonably necessary in 

view of its intended removal for the purposes of the authorised development) or property of National Grid 

Gas, or there is any interruption in any service provided, or in the supply of any goods, by National Grid 

Gas, or National Grid Gas becomes liable to pay any amount to any third party, the undertaker must— 

(a) bear and pay on demand accompanied by an invoice or claim from National Grid Gas the cost 

reasonably and properly incurred by National Grid Gas in making good such damage or restoring 

the supply; and 

(b) indemnify National Grid Gas for any other expenses, loss, demands, proceedings, damages, claims, 

penalty or costs incurred by or recovered from National Grid Gas, by reason or in consequence of 

any such damage or interruption or National Grid Gas becoming liable to any third party. 

(2) The fact that any act or thing has been done by National Grid Gas on behalf of the undertaker or in 

accordance with a plan approved by National Grid Gas or in accordance with any requirement of National 

Grid Gas as a consequence of the authorised development or under its supervision does not (unless sub-

paragraph (3) applies), excuse the undertaker from liability under the provisions of this sub-paragraph (1) 

unless National Grid Gas fails to carry out and execute the works properly with due care and attention and 

in a skilful and workman like manner or in a manner that does not accord with the approved plan. 

(3) Nothing in sub-paragraph (1) imposes any liability on the undertaker in respect of- 

(a) any damage or interruption to the extent that it is attributable to the neglect or default of National 

Grid Gas, its officers, servants, contractors or agents; 

(b) any authorised development and/or any other works authorised by this Part of this Schedule carried 

out by National Grid Gas as an assignee, transferee or lessee of the undertaker with the benefit of 

the Order pursuant to section 156 of the Planning Act 2008 or article 8 (consent to transfer benefit 



 

 

of Order) subject to the proviso that once such works become apparatus (“new apparatus”), any 

authorised development yet to be executed and not falling within this sub-section 3(b) are to be 

subject to the full terms of this Part of this Schedule including this paragraph 11; or 

(c) any indirect or consequential loss of any third party (including but not limited to loss of use, revenue, 

profit, contract, production, increased cost of working or business interruption) arising from any 

such damage or interruption, which is not reasonably foreseeable. 

(4) National Grid Gas must give the undertaker reasonable notice of any such third party claim or demand 

and no settlement, admission of liability or compromise must, unless payment is required in connection with 

a statutory compensation scheme, be made without first consulting the undertaker and considering their 

representations. 

(5) National Grid Gas must, in respect of any matter covered by the indemnity given by the undertaker in 

this paragraph, at all times act reasonably and in the same manner as it would as if settling third party claims 

on its own behalf from its own funds. 

(6) National Grid Gas must use its reasonable endeavours to mitigate and to minimise any costs, expenses, 

loss, demands, and penalties to which the indemnity under this paragraph applies where it is within National 

Grid Gas’s reasonable ability and control to do so and which expressly excludes any obligation to mitigate 

liability arising from third parties which is outside of National Grid Gas’s control and if reasonably requested 

to do so by the undertaker National Grid Gas must provide an explanation of how the claim has been 

minimised, where relevant. 

Enactments and agreements 

12. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by agreement 

in writing between National Grid Gas and the undertaker, nothing in this Part of this Schedule affects the 

provisions of any enactment or agreement regulating the relations between the undertaker and National Grid 

Gas in respect of any apparatus laid or erected in land belonging to the undertaker on the date on which this 

Order is made. 

Co-operation 

13.—vvvvvvv) (192) Where in consequence of the proposed construction of any part of the authorised 

development, the undertaker or National Grid Gas requires the removal of apparatus under paragraph 7(2) 

or National Grid Gas makes requirements for the protection or alteration of apparatus under paragraph 9, the 

undertaker must use its best endeavours to co-ordinate the execution of the works in the interests of safety 

and the efficient and economic execution of the authorised development and taking into account the need to 

ensure the safe and efficient operation of National Grid Gas’s undertaking and National Grid Gas must use 

its best endeavours to co-operate with the undertaker for that purpose. 

(2) For the avoidance of doubt whenever National Grid Gas’s consent, agreement or approval is required 

in relation to plans, documents or other information submitted by the undertaker or the taking of action by 

National Grid Gas, it must not be unreasonably withheld or delayed. 

Access 

14. If in consequence of the agreement reached in accordance with paragraph 6(1) or the powers granted 

under this Order the access to any apparatus is materially obstructed, the undertaker must provide such 

alternative means of access to such apparatus as required to enable National Grid Gas to maintain or use the 

apparatus no less effectively than was possible before such obstruction. 

Arbitration 

15. Any difference or dispute arising between the undertaker and National Grid Gas under this Part of this 

Schedule must, unless otherwise agreed in writing between the undertaker and National Grid Gas, be 

determined by arbitration in accordance with article 43 (arbitration). 



 

 

PART 7 

FOR THE PROTECTION OF NATIONAL GRID ELECTRICITY TRANSMISSION PLC 

Application 

1.—wwwwwww) (193) For the protection of NGET as referred to in this Part of this Schedule the 

following provisions have effect, unless otherwise agreed in writing between the undertaker and NGET. 

(2) Subject to sub-paragraph (3) or to the extent otherwise agreed in writing between the undertaker and 

NGET, where the benefit of this Order is transferred or granted to another person under article 5 (benefit of 
the Order) – 

(a) any agreement of the type mentioned in sub-paragraph (1) has effect as if it had been made between 

NGET and the transferee or grantee (as applicable); and 

(b) written notice of the transfer or grant must be given to NGET on or before the date of that transfer 

or grant. 

(3) Sub-paragraph (2) does not apply where the benefit of the Order is transferred or granted to NGET (but 

without prejudice to 11(3)b). 

Interpretation 

2. In this Part of this Schedule— 

“1991 Act” means the New Roads and Street Works Act 1991; 

“alternative apparatus” means appropriate alternative apparatus to the satisfaction of NGET to enable 

NGET to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means any electric lines or electrical plant as defined in the Electricity Act 1989, belonging 

to or maintained by NGET together with any replacement apparatus and such other apparatus constructed 

pursuant to the Order that becomes operational apparatus of NGET for the purposes of transmission, 

distribution or supply and includes any structure in which apparatus is or will be lodged or which gives 

or will give access to apparatus; 

“authorised development” has the same meaning as in article 2(1) of this Order (unless otherwise 

specified) and for the purposes of this Part of this Schedule includes the use and maintenance of the 

authorised development and construction of any works authorised by this Schedule; 

“functions” includes powers and duties; 

“ground mitigation scheme” means a scheme approved by NGET (such approval not to be unreasonably 

withheld or delayed) setting out the necessary measures (if any) for a ground subsidence event; 

“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets out the 

apparatus which is to be subject to such monitoring, the extent of land to be monitored, the manner in 

which ground levels are to be monitored, the timescales of any monitoring activities and the extent of 

ground subsidence which, if exceeded, require the undertaker to submit for NGET’s approval a ground 

mitigation scheme; 

“ground subsidence event” means any ground subsidence identified by the monitoring activities set out 

in the ground monitoring scheme that has exceeded the level described in the ground monitoring scheme 

as requiring a ground mitigation scheme; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to apparatus 

or alternative apparatus under, over, across, along or upon such land; 

“Incentive Deduction” means any incentive deduction NGET receives under its electricity transmission 

licence which is caused by an event on its transmission system that causes electricity not to be supplied 

to a demand customer and which arises as a result of the authorised development; 

“maintain” and “maintenance” include the ability and right to do any of the following in relation to any 

apparatus or alternative apparatus of NGET: construct, use, repair, alter, inspect, renew or remove the 
apparatus; 



 

 

“NGET” means National Grid Electricity Transmission Plc (Company Number 2366977) whose 

registered office is at 1-3 Strand, London, WC2N 5EH or any successor as a licence holder within the 

meaning of Part 1 of the Electricity Act 1989; 

“NGESO” means as defined in the STC; 

“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary properly 

and sufficiently to describe and assess the works to be executed; 

“specified works” means any of the authorised development or activities undertaken in association with 

the authorised development which: 

(a) will or could be situated over, or within 15 metres measured in any direction of any apparatus the 

removal of which has not been required by the undertaker under paragraph 7(2) or otherwise; 

(b) could in any way adversely affect any apparatus the removal of which has not been required by the 

undertaker under paragraph 7(2) or otherwise; or 

(c) includes any of the activities that are referred to in development near overhead lines EN4-8 and 

HSE’s guidance note 6 “Avoidance of Danger from Overhead Lines”; 

“STC” means the System Operator Transmission Owner Code prepared by the electricity Transmission 

Owners and NGESO as modified from time to time; 

“Transmission Owner” means as defined in the STC; and 

“undertaker” means the undertaker as defined in article 2(1) of this Order. 

On Street Apparatus 

3. Except for paragraphs 4 (apparatus of NGET in stopped up streets), 9 (retained apparatus: protection), 

10 (expenses) and 11 (indemnity) of this Schedule which apply in respect of the exercise of all or any powers 

under the Order affecting the rights and apparatus of NGET, the other provisions of this Schedule do not 

apply to apparatus in respect of which the relations between the undertaker and NGET are regulated by the 

provisions of Part 3 of the 1991 Act. 

Apparatus of NGET in stopped up streets 

4.—xxxxxxx) (194) Where any street is stopped up under article 10 (temporary stopping up of streets), if 

NGET has any apparatus in the street or accessed via that street NGET has the same rights in respect of that 

apparatus as it enjoyed immediately before the stopping up and the undertaker must grant to NGET, or 

procure the granting to NGET of, legal easements reasonably satisfactory to NGET in respect of such 

apparatus and access to it prior to the stopping up of any such street or highway but nothing in this paragraph 

affects any right of the undertaker or NGET to require the removal of that apparatus under paragraph 7 or 

the power of the undertaker, subject to compliance with this sub-paragraph, to carry out works under 

paragraph 9. 

(2) Notwithstanding the temporary stopping up or diversion of any highway under the powers of article 

11 (temporary stopping up of public rights of way), NGET is at liberty at all times to take all necessary 

access across any such stopped up highway and to execute and do all such works and things in, upon or 

under any such highway as reasonably necessary or desirable to enable it to maintain any apparatus which 

at the time of the stopping up or diversion was in that highway. 

Protective works to buildings 

5. The undertaker, in the case of the powers conferred by article 5 (protective work to buildings), must 

exercise those powers so as not to obstruct or render less convenient the access to any apparatus without the 

written consent of NGET which must not be unreasonably withheld. 

Acquisition of land 

6.—yyyyyyy) (195) Regardless of any provision in this Order or anything shown on the land plans or 

contained in the book of reference, the undertaker must not acquire any land or apparatus or override any 



 

 

easement, other interest of NGET otherwise than by agreement (such agreement not to be unreasonably 

withheld). 

(2) As a condition of an agreement between the parties in sub-paragraph (1), prior to the carrying out of 

any part of the authorised development (or in such timeframe as otherwise agreed between NGET and the 

undertaker) that is subject to the requirements of this Part of this Schedule that cause any conflict with or 

breach the terms of any easement or other legal or land interest of NGET or affect the provisions of any 

enactment or agreement regulating the relations between NGET and the undertaker in respect of any 

apparatus laid or erected in land belonging to or secured by the undertaker, the undertaker must as NGET 

reasonably requires enter into such deeds of consent upon such terms and conditions as are agreed between 

NGET and the undertaker acting reasonably and which must be no less favourable on the whole to NGET 

unless otherwise agreed by NGET, and it will be the responsibility of the undertaker to procure or secure the 

consent and entering into of such deeds and variations by all other third parties with an interest in the land 

at that time who are affected by such authorised development. 

(3) The undertaker and NGET agree that where there is any inconsistency or duplication between the 

provisions set out in this Part of this Schedule relating to the relocation or removal of apparatus (including 

but not limited to the payment of costs and expenses relating to such relocation or removal of apparatus) and 

the provisions of any existing easement, rights, agreements and licences granted, used, enjoyed or exercised 

by National Grid as of right or other use in relation to the apparatus, then the provisions in this Schedule 

shall prevail. 

(4) Any agreement or consent granted by NGET under paragraph 9 or any other paragraph of this Part of 

this Schedule, shall not be taken to constitute agreement under sub-paragraph (1). 

Removal of apparatus 

7.—zzzzzzz) (196) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in or possesses temporarily any Order land in which any apparatus is placed, that apparatus must not 

be removed under this Part of this Schedule and any right of NGET to maintain that apparatus in that land 

must not be extinguished until alternative apparatus has been constructed, and is in operation to the 

reasonable satisfaction of NGET in accordance with sub-paragraphs (2) to (5). 

(2) If, for the purpose of executing any works comprised in the authorised development in, on, under or 

over any land purchased, held, appropriated or used under this Order, the undertaker requires the removal of 

any apparatus placed in that land, it must give to NGET advanced written notice of that requirement, together 

with a plan of the work proposed, and of the proposed position of the alternative apparatus to be provided or 

constructed and in that case (or if in consequence of the exercise of any of the powers conferred by this Order 

NGET reasonably needs to remove any of its apparatus) the undertaker must, subject to sub-paragraph (3), 

afford to NGET to its satisfaction (taking into account paragraph 8(1) below) the necessary facilities and 

rights— 

(a) for the construction of alternative apparatus in other land of or land secured by the undertaker; and 

(b) subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in other land 

of or land secured by the undertaker, or the undertaker is unable to afford such facilities and rights as are 

mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such apparatus is to 

be constructed, NGET must, on receipt of a written notice to that effect from the undertaker, take such steps 

as are reasonable in the circumstances to obtain the necessary facilities and rights in the land in which the 

alternative apparatus is to be constructed save that this obligation shall not extend to the requirement for 

NGET to use its compulsory purchase powers to this end unless it elects to so do. 

(4) Any alternative apparatus to be constructed in land of or land secured by the undertaker under this Part 

of this Schedule must be constructed in such manner and in such line or situation as agreed between NGET 

and the undertaker. 

(5) NGET must, after the alternative apparatus to be provided or constructed has been agreed, and subject 

to the grant to NGET of any such facilities and rights as are referred to in sub-paragraph (2) or (3), proceed 

without unnecessary delay to construct and bring into operation the alternative apparatus and subsequently 
to remove any apparatus required by the undertaker to be removed under the provisions of this Part of this 

Schedule. 



 

 

Facilities and rights for alternative apparatus 

8.—aaaaaaaa) (197) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to or secures for NGET facilities and rights in land for the construction, use, maintenance and 

protection of alternative apparatus in substitution for apparatus to be removed, those facilities and rights 

must be granted upon such terms and conditions as agreed between the undertaker and NGET and must be 

no less favourable on the whole to NGET than the facilities and rights enjoyed by it in respect of the apparatus 

to be removed unless otherwise agreed by NGET. 

(2) In the absence of agreement under sub-paragraph (1), if the facilities and rights to be afforded by the 

undertaker in respect of any alternative apparatus, and the terms and conditions subject to which those 

facilities and rights are to be granted, are less favourable on the whole to NGET than the facilities and rights 

enjoyed by it in respect of the apparatus to be removed and the terms and conditions to which those facilities 

and rights are subject the matter can be referred to arbitration in accordance with paragraph 15 (arbitration) 

of this Part of this Schedule and the arbitrator must make such provision for the payment of compensation 

by the undertaker to NGET as appears to the arbitrator to be reasonable having regard to all the circumstances 

of the particular case. 

Retained apparatus: protection (36) 

9.—bbbbbbbb) (198) Not less than 56 days before the commencement of any specified works the 

undertaker must submit to NGET a plan of the works to be executed and seek from National Grid details of 

the underground extent of their electricity assets. 

(2) In relation to works which are to be be situated on, over, under or within (i) 15 metres measured in any 

direction of any apparatus, or (ii) involve embankment works within 15 metres of any apparatus, the plan to 

be submitted to NGET under sub-paragraph (1) must include a method statement and describe— 

(a) the exact position of the works; 

(b) the level at which these are proposed to be constructed or renewed; 

(c) the manner of their construction or renewal including details of excavation, positioning of plant; 

(d) the position of all apparatus; 

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such apparatus; 

(f) any intended maintenance regimes; and 

(g) an assessment of risks of rise of earth issues. 

(3) In relation to any works which will or may be situated on, over, under or within 10 metres of any part 

of the foundations of an electricity tower or between any two or more electricity towers, the plan to be 

submitted under sub-paragraph (1) must, in addition to the matters set out in sub-paragraph (2), include a 

method statement describing; - 

(a) details of any cable trench design including route, dimensions, clearance to pylon foundations; 

(b) demonstration that pylon foundations will not be affected prior to, during and post construction; 

(c) details of load bearing capacities of trenches; 

(d) details of any cable installation methodology including access arrangements, jointing bays and 

backfill methodology; 

(e) a written management plan for high voltage hazard during construction and ongoing maintenance 

of any cable route; 

(f) written details of the operations and maintenance regime for any cable, including frequency and 

method of access; 

(g) assessment of earth rise potential if reasonably required by National Grid’s engineers; and 

(h) evidence that trench bearing capacity is to be designed to support overhead line construction traffic 

of up to and including 26 tonnes in weight. 

                                                                                                                                                        
(36) DRAFTING NOTE: This drafting is tailored to OHL. If there are significant buried assets affected/cable tunnels then additional wording 

may be required. Not anticipated to be the case here but not got full instructions yet, so left in as a marker.  



 

 

(4) The undertaker must not commence any works to which sub-paragraphs (2) or (3) apply until NGET 

has given written approval of the plan so submitted. 

(5) Any approval of NGET required under sub-paragraph (4)— 

(a) can be given subject to reasonable conditions for any purpose mentioned in sub-paragraphs (6) or 

(8); and, 

(b) must not be unreasonably withheld. 

(6) In relation to any work to which sub-paragraphs (2) or (3) apply, National Grid can require such 

modifications to be made to the plans as reasonably necessary for the purpose of securing its apparatus 

against interference or risk of damage or for the purpose of providing or securing proper and convenient 

means of access to any apparatus. 

(7) Works executed under sub-paragraphs (2) or (3) must be executed in accordance with the plan, 

submitted under sub-paragraph (1) or as relevant sub-paragraph (6), as approved or as amended from time 

to time by agreement between the undertaker and NGET and in accordance with such reasonable 

requirements as made in accordance with sub-paragraphs (6) or (8) by NGET for the alteration or otherwise 

for the protection of the apparatus, or for securing access to it, and NGET will be entitled to watch and 

inspect the execution of those works. 

(8) Where NGET requires any protective works to be carried out by itself or by the undertaker (whether 

of a temporary or permanent nature) such protective works, must be carried out to NGET’s satisfaction prior 

to the commencement of any authorised development (or any relevant part thereof) for which protective 

works are required and National Grid must give notice of its requirement for such works within 56 days of 

the date of submission of a plan pursuant to this paragraph (except in an emergency). 

(9) If NGET in accordance with sub-paragraphs (6) or (8) and in consequence of the works proposed by 

the undertaker, reasonably requires the removal of any apparatus and gives written notice to the undertaker 

of that requirement, paragraphs 1 to 3 and 6 to 8 apply as if the removal of the apparatus had been required 

by the undertaker under paragraph 7(2). 

(10) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 56 days before commencing the execution of the authorised development, a new 

plan, instead of the plan previously submitted, and having done so the provisions of this paragraph apply to 

and in respect of the new plan. 

(11) The undertaker is not required to comply with sub-paragraph (1) where it needs to carry out 

emergency works as defined in the 1991 Act but in that case it must give to NGET notice as soon as is 

reasonably practicable and a plan of those works and must comply with sub-paragraphs (6), (7) and (8) 

insofar as is reasonably practicable in the circumstances and comply with sub-paragraph (11) at all times. 

(12) At all times when carrying out any works authorised under the Order, the undertaker NGET must 

comply with NGET’s policies for development near overhead lines EN43-8 and HSE’s guidance note 6 

“Avoidance of Danger from Overhead Lines”. 

Expenses 

10.—cccccccc) (199) Save where otherwise agreed in writing between NGET and the undertaker and 

subject to the following provisions of this paragraph, the undertaker must pay to NGET within 30 days of 

receipt of an itemised invoice or claim from NGET all charges, costs and expenses reasonably anticipated 

within the following three months or reasonably and properly incurred by NGET in, or in connection with, 

the inspection, removal, relaying or replacing, alteration or protection of any apparatus or the construction 

of any new or alternative apparatus which are required in consequence of the execution of any authorised 

development including without limitation— 

(a) any costs reasonably incurred by or compensation properly paid by NGET in connection with the 

acquisition of rights or the exercise of statutory powers for such apparatus including without 

limitation all costs incurred by NGET as a consequence of NGET; 

(i) using its own compulsory purchase powers to acquire any necessary rights under paragraph 

7(3); or 

(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting NGET; 



 

 

(b) in connection with the cost of the carrying out of any diversion work or the provision of any 

alternative apparatus; 

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant apparatus; 

(d) the approval of plans; 

(e) the carrying out of protective works, plus a capitalised sum to cover the cost of maintaining and 

renewing permanent protective works; 

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the 

installation or removal of any temporary works reasonably necessary in consequence of the 

execution of any such works referred to in this Part of this Schedule. 

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any apparatus 

removed under the provisions of this Part of this Schedule and which is not re-used as part of the alternative 

apparatus, that value being calculated after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in substitution for 

existing apparatus of worse type, of smaller capacity or of smaller dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is placed at a 

depth greater than the depth at which the existing apparatus was situated; 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of apparatus at 

that depth, as is the case, is not agreed by the undertaker or, in default of agreement, is not determined by 

arbitration in accordance with paragraph 15 (arbitration) to be necessary, then, if such placing involves cost 

in the construction of works under this Part of this Schedule exceeding that which would have been involved 

if the apparatus placed had been of the existing type, capacity or dimensions, or at the existing depth, as is 

the case, the amount which apart from this sub-paragraph would be payable to NGET by virtue of sub-

paragraph (1) must be reduced by the amount of that excess save to the extent that it is not possible in the 

circumstances to obtain the existing type of apparatus at the same capacity and dimensions or place at the 

existing depth in which case full costs must be borne by the undertaker. 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus will not be treated 

as a placing of apparatus of greater dimensions than those of the existing apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, the 

consequential provision of a jointing chamber or of a manhole will be treated as if it also had been 

agreed or had been so determined. 

(5) Any amount which apart from this sub-paragraph would be payable to NGET in respect of works by 

virtue of sub-paragraph (1) will, if the works include the placing of apparatus provided in substitution for 

apparatus placed more than seven years and 6 months earlier so as to confer on NGET any financial benefit 

by deferment of the time for renewal of the apparatus in the ordinary course, be reduced by the amount which 

represents that benefit. 

Indemnity 

11.—dddddddd) (200) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any works authorised by this Part of this Schedule or in consequence of the construction, use 

maintenance or failure of any of the authorised development by or on behalf of the undertaker or in 

consequence of any act or default of the undertaker (or any person employed or authorised by him) in the 

course of carrying out such works, including without limitation works carried out by the undertaker under 

this Part of this Schedule or any subsidence resulting from any of these works, any damage is caused to any 

apparatus or alternative apparatus (other than apparatus the repair of which is not reasonably necessary in 

view of its intended removal for the purposes of the authorised development) or property of NGET, or there 

is any interruption in any service provided, or in the supply of any goods, by NGET, or NGET becomes 

liable to pay any amount to any third party, the undertaker must— 

(a) bear and pay on demand accompanied by an invoice or claim from NGET the cost reasonably and 

properly incurred by NGET in making good such damage or restoring the supply; and 



 

 

(b) indemnify NGET for any other expenses, loss, demands, proceedings, damages, claims, penalty or 

costs incurred by or recovered from NGET, by reason or in consequence of any such damage or 

interruption or NGET becoming liable to any third party. 

(2) The fact that any act or thing has been done by NGET on behalf of the undertaker or in accordance 

with a plan approved by NGET or in accordance with any requirement of NGET as a consequence of the 

authorised development or under its supervision does not (unless sub-paragraph (3) applies), excuse the 

undertaker from liability under the provisions of this sub-paragraph (1) unless NGET fails to carry out and 

execute the works properly with due care and attention and in a skilful and workman like manner or in a 

manner that does not accord with the approved plan. 

(3) Nothing in sub-paragraph (1) imposes any liability on the undertaker in respect of- 

(a) any damage or interruption to the extent that it is attributable to the neglect or default of NGET, its 

officers, servants, contractors or agents; 

(b) any authorised development or any other works authorised by this Part of this Schedule carried out 

by NGET as an assignee, transferee or lessee of the undertaker with the benefit of the Order pursuant 

to section 156 of the Planning Act 2008 or article 5 (benefit of Order) subject to the proviso that 

once such works become apparatus (“new apparatus”), any authorised development yet to be 

executed and not falling within this sub-section 3(b) are to be subject to the full terms of this Part 

of this Schedule including this paragraph 11; or 

(c) any indirect or consequential loss of any third party (including but not limited to loss of use, revenue, 

profit, contract, production, increased cost of working or business interruption) arising from any 

such damage or interruption, which is not reasonably foreseeable. 

(4) NGET must give the undertaker reasonable notice of any such third party claim or demand and no 

settlement, admission of liability or compromise must, unless payment is required in connection with a 

statutory compensation scheme, be made without first consulting the undertaker and considering their 

representations. 

(5) NGET must, in respect of any matter covered by the indemnity given by the undertaker in this 

paragraph, at all times act reasonably and in the same manner as it would as if settling third party claims on 

its own behalf from its own funds. 

(6) NGET must use its reasonable endeavours to mitigate and to minimise any costs, expenses, loss, 

demands, and penalties to which the indemnity under this paragraph applies where it is within NGET’s 

reasonable ability and control to do so and which expressly excludes any obligation to mitigate liability 

arising from third parties which is outside of NGET’s control and if reasonably requested to do so by the 

undertaker NGET must provide an explanation of how the claim has been minimised, where relevant. 

Enactments and agreements 

12. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by agreement 

in writing between NGET and the undertaker, nothing in this Part of this Schedule affects the provisions of 

any enactment or agreement regulating the relations between the undertaker and NGET in respect of any 

apparatus laid or erected in land belonging to the undertaker on the date on which this Order is made. 

Co-operation 

13.—eeeeeeee) (201) Where in consequence of the proposed construction of any part of the authorised 

development, the undertaker or NGET requires the removal of apparatus under paragraph 7(2) or NGET 

makes requirements for the protection or alteration of apparatus under paragraph 9, the undertaker must use 

its best endeavours to co-ordinate the execution of the works in the interests of safety and the efficient and 

economic execution of the authorised development and taking into account the need to ensure the safe and 

efficient operation of NGET’s undertaking and National Grid must use its best endeavours to co-operate 

with the undertaker for that purpose. 

(2) For the avoidance of doubt whenever NGET’s consent, agreement or approval is required in relation 

to plans, documents or other information submitted by the undertaker or the taking of action by NGET, it 
must not be unreasonably withheld or delayed. 



 

 

Access 

14. If in consequence of the agreement reached in accordance with paragraph 6(1) or the powers granted 

under this Order the access to any apparatus is materially obstructed, the undertaker must provide such 

alternative means of access to such apparatus as required to enable NGET to maintain or use the apparatus 

no less effectively than was possible before such obstruction. 

Arbitration 

15. Any difference or dispute arising between the undertaker and NGET under this Part of this Schedule 

must, unless otherwise agreed in writing between the undertaker and NGET, be determined by arbitration in 

accordance with article 43 (arbitration). 

PART 8 

FOR THE PROTECTION OF CADENT GAS LIMITED 

Application 

1. For the protection of Cadent the following provisions will, unless otherwise agreed in writing between 

the undertaker and Cadent, have effect. 

Interpretation 

2. In this Part of this Schedule— 

“1991 Act” means the New Roads and Street Works Act 1991; 

“alternative apparatus” means appropriate alternative apparatus to the satisfaction of Cadent to enable 

Cadent to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means any gas mains, pipes, pressure governors, ventilators, cathodic protections, cables or 

other apparatus belonging to or maintained by Cadent for the purposes of gas supply together with any 

replacement apparatus and such other apparatus constructed pursuant to the Order that becomes 

operational apparatus of Cadent for the purposes of transmission, distribution and/or supply and includes 

any structure in which apparatus is or will be lodged or which gives or will give access to apparatus; 

“authorised development” has the same meaning as in article 2 of this Order and includes any associated 

development authorised by the Order and for the purposes of this Part of this Schedule includes the use 

and maintenance of the authorised development and construction of any works authorised by this 

Schedule; 

“Cadent” means Cadent Gas Limited and its successors in title. 

“functions” includes powers and duties; 

“ground mitigation scheme” means a scheme approved by Cadent (such approval not to be unreasonably 

withheld or delayed) setting out the necessary measures (if any) for a ground subsidence event; 

“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets out the 

apparatus which is to be subject to such monitoring, the extent of land to be monitored, the manner in 

which ground levels are to be monitored, the timescales of any monitoring activities and the extent of 

ground subsidence which, if exceeded, shall require the undertaker to submit for Cadent’s approval a 

ground mitigation scheme; 

“ground subsidence event” means any ground subsidence identified by the monitoring activities set out 

in the ground monitoring scheme that has exceeded the level described in the ground monitoring scheme 

as requiring a ground mitigation scheme; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to apparatus 

or alternative apparatus under, over, across, along or upon such land; 



 

 

“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary properly 

and sufficiently to describe and assess the works to be executed; 

“specified works” means any of the authorised development or activities undertaken in association with 

the authorised development which: 

(a) will or may be situated over, or within 15 metres measured in any direction of any apparatus the 

removal of which has not been required by the undertaker under sub-paragraph 7(2) or otherwise; 

(b) may in any way adversely affect any apparatus the removal of which has not been required by the 

undertaker under sub-paragraph 7(2) or otherwise; and/or 

(c) include any of the activities that are referred to in paragraph 8 of T/SP/SSW/22 (Cadent’s policies 

for safe working in proximity to gas apparatus “Specification for safe working in the vicinity of 

Cadent High pressure Gas pipelines and associated installation requirements for third parties 

GD/SP/SSW/22”; and 

“undertaker” means the undertaker as defined in article 2 of this Order. 

On Street Apparatus 

3.—ffffffff) (202) Except for paragraphs 4 (apparatus in stopped up streets), 9 (retained apparatus: 

protection), 10 (expenses) and 11 (indemnity) of this Schedule which will apply in respect of the exercise of 

all or any powers under the Order affecting the rights and apparatus of Cadent, the other provisions of this 

Schedule do not apply to apparatus in respect of which the relations between the undertaker and Cadent are 

regulated by the provisions of Part 3 of the 1991 Act. 

(2) Paragraph 7 and 8 of this Part shall apply to diversions even where carried out under the 1991 Act, in 

circumstances where any Apparatus is diverted from an alignment within the existing adopted public 

highway but not wholly replaced within existing adopted public highway. 

(3) Notwithstanding article 11 or any other powers in the Order generally, section 85 of the 1991Act in 

relation to cost sharing and the regulations made thereunder shall not apply in relation to any diversion of 

apparatus of Cadent under the 1991 Act. 

Apparatus of Cadent in stopped up streets 

4.—gggggggg) (203) Without prejudice to the generality of any other protection afforded to Cadent 

elsewhere in the Order, where any street is stopped up under article 10 (temporary stopping up of of streets), 

if Cadent has any apparatus is in the street or accessed via that street Cadent will be entitled to the same 

rights in respect of such apparatus as it enjoyed immediately before the stopping up and the undertaker will 

grant to Cadent, or will procure the granting to Cadent of, legal easements reasonably satisfactory to Cadent 

in respect of such apparatus and access to it prior to the stopping up of any such street or highway but nothing 

in this paragraph shall affect any right of the undertaker or of Cadent to require the removal of that apparatus 

under paragraph 7. 

(2) Notwithstanding the temporary stopping up or diversion of any highway under the powers of article 

11 (temporary stopping up of public rights of way), Cadent will be at liberty at all times to take all necessary 

access across any such stopped up highway and to execute and do all such works and things in, upon or 

under any such highway as it would have been entitled to do immediately before such temporary stopping 

up or diversion in respect of any apparatus which at the time of the stopping up or diversion was in that 

highway. 

Protective works to buildings 

5.—hhhhhhhh) (204) The undertaker, in the case of the powers conferred by article 5 (protective work to 

buildings), must exercise those powers so as not to obstruct or render less convenient the access to any 

apparatus without the written consent of Cadent which will not be unreasonably withheld and, if by reason 

of the exercise of those powers any damage to any apparatus (other than apparatus the repair of which is not 

reasonably necessary in view of its intended removal or abandonment) or property of Cadent or any 

interruption in the supply of gas by Cadent, as the case may be, is caused, the undertaker must bear and pay 



 

 

on demand the cost reasonably incurred by Cadent in making good such damage or restoring the supply; 

and, subject to sub-paragraph (2), shall— 

(a) pay compensation to Cadent for any loss sustained by it; and 

(b) indemnify Cadent against all claims, demands, proceedings, costs, damages and expenses which 

may be made or taken against or recovered from or incurred by Cadent, by reason of any such 

damage or interruption. 

(2) Nothing in this paragraph imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that such damage or interruption is attributable to the act, neglect or default of 

Cadent or its contractors or workmen; and Cadent will give to the undertaker reasonable notice of any claim 

or demand as aforesaid and no settlement or compromise thereof shall be made by Cadent, save in respect 

of any payment required under a statutory compensation scheme, without first consulting the undertaker and 

giving the undertaker an opportunity to make representations as to the claim or demand. 

Acquisition of land 

6.—iiiiiiii) (205) Regardless of any provision in this Order or anything shown on the land plans or 

contained in the book of reference to the Order, the undertaker may not acquire any land interest or override 

any easement, other interest or right or apparatus of Cadent otherwise than by agreement. 

(2) The undertaker and Cadent agree that where there is any inconsistency or duplication between the 

provisions set out in this Part of this Schedule relating to the relocation or removal of apparatus/including 

but not limited to the payment of costs and expenses relating to such relocation or removal of apparatus and 

the provisions of any existing easement, rights, agreements and licences granted, used, enjoyed or exercised 

by Cadent or other enactments relied upon by Cadent as of right or other use in relation to the apparatus, 

then the provisions in this Schedule shall prevail. 

(3) Any agreement or consent granted by Cadent under paragraph 9 or any other paragraph of this Part of 

this Schedule, shall not be taken to constitute agreement under sub-paragraph 6(1). 

Removal of apparatus 

7.—jjjjjjjj) (206) If, in the exercise of the agreement reached in accordance with paragraph 6 or in any 

other authorised manner, the undertaker acquires any interest in any land in which any apparatus is placed, 

that apparatus must not be removed under this Part of this Schedule and any right of Cadent to maintain that 

apparatus in that land must not be extinguished until alternative apparatus has been constructed, is in 

operation to the reasonable satisfaction of Cadent and in accordance with sub-paragraph (2) to (5) inclusive. 

(2) If, for the purpose of executing any works in, on, under or over any land purchased, held, appropriated 

or used under this Order, the undertaker requires the removal of any apparatus placed in that land, it must 

give to Cadent advance written notice of that requirement, together with a plan and section of the work 

proposed, and of the proposed position of the alternative apparatus to be provided or constructed and in that 

case (or if in consequence of the exercise of any of the powers conferred by this Order Cadent reasonably 

needs to remove any of its apparatus) the undertaker must afford to Cadent to its satisfaction (taking into 

account sub-paragraph 8(1) below) the necessary facilities and rights: 

(a) for the construction of alternative apparatus (including appropriate working areas required to 

reasonably and safely undertake necessary works by Cadent in respect of the apparatus); 

(b) subsequently for the maintenance of that apparatus (including appropriate working areas required 

to reasonably and safely undertake necessary works by Cadent in respect of the apparatus). 

(3) Any alternative apparatus to be constructed in land of or land secured by the undertaker under this Part 

of this Schedule must be constructed in such manner and in such line or situation as may be agreed between 

Cadent and the undertaker. 

(4) Cadent must, after the alternative apparatus to be provided or constructed has been agreed, and subject 

to the prior grant to Cadent of such facilities and rights as are referred to in sub-paragraph (2), then proceed 

without unnecessary delay to construct and bring into operation the alternative apparatus and subsequently 

to remove any apparatus required by the undertaker to be decommissioned or removed under the provisions 

of this Part of this Schedule. 



 

 

Facilities and rights for alternative apparatus 

8.—kkkkkkkk) (207) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to or secures for Cadent facilities and rights in land for the access to, construction and maintenance 

alternative apparatus in substitution for apparatus to be decommissioned or removed, those facilities and 

rights must be granted upon such terms and conditions as may be agreed between the undertaker and Cadent 

and must be no less favourable on the whole to Cadent than the facilities and rights enjoyed by it in respect 

of the apparatus to be decommissioned or removed unless otherwise agreed by Cadent. 

(2) If the facilities and rights to be afforded by the undertaker and agreed with Cadent under sub-paragraph 

8(1) above in respect of any alternative apparatus, and the terms and conditions subject to which those 

facilities and rights are to be granted, are less favourable on the whole to Cadent than the facilities and rights 

enjoyed by it in respect of the apparatus to be decommissioned or removed then the terms and conditions to 

which those facilities and rights are subject in the matter will be referred to arbitration in accordance with 

paragraph 15 (arbitration) of this Part of this Schedule and the arbitrator shall make such provision for the 

payment of compensation by the undertaker to Cadent as appears to the arbitrator to be reasonable having 

regard to all the circumstances of the particular case. 

Retained apparatus: protection of Cadent 

9.—llllllll) (208) Not less than 56 days before the commencement of any specified works the undertaker 

must submit to Cadent a plan and, if reasonably required by Cadent, a ground monitoring scheme in respect 

of those works. 

(2) The plan to be submitted to Cadent under sub-paragraph (1) must include a method statement and 

describe— 

(a) the exact position of the works; 

(b) the level at which these are proposed to be constructed or renewed; 

(c) the manner of their construction or renewal including details of excavation, positioning of plant etc.; 

(d) the position of all apparatus; 

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such apparatus; 

and 

(f) intended maintenance regimes. 

(3) The undertaker must not commence any works to which sub-paragraphs (1) and (2) apply until Cadent 

has given written approval of the plan so submitted. 

(4) Any approval of Cadent required under sub-paragraph (3)— 

(a) may be given subject to reasonable conditions for any purpose mentioned in sub-paragraphs (5) or 

(6); and, 

(b) must not be unreasonably withheld. 

(5) In relation to any work to which sub-paragraphs (1) and (2) apply, Cadent may require such 

modifications to be made to the plans as may be reasonably necessary for the purpose of securing apparatus 

against interference or risk of damage or for the purpose of providing or securing proper and convenient 

means of access to any apparatus. 

(6) Works to which this paragraph applies must only be executed in accordance with the plan, submitted 

under sub-paragraph (1) and (2) or as relevant sub-paragraph (5), as approved or as amended from time to 

time by agreement between the undertaker and Cadent and in accordance with all conditions imposed under 

sub-paragraph (4)(a), and Cadent will be entitled to watch and inspect the execution of those works. 

(7) Where Cadent requires any protective works to be carried out by itself or by the undertaker (whether 

of a temporary or permanent nature) such protective works, must be carried out to Cadent’s satisfaction prior 

to the commencement of any authorised development (or any relevant part thereof) for which sub-paragraph 

(1) applies and Cadent must give 56 days’ notice of such works from the date of submission of a plan in line 

with sub-paragraph (1) or (2) (except in an emergency). 



 

 

(8) If Cadent, in consequence of the works proposed by the undertaker, reasonably requires the removal 

of any apparatus and gives written notice to the undertaker of that requirement, paragraphs 1 to 3 and 6 to 8 

apply as if the removal of the apparatus had been required by the undertaker under sub-paragraph 7(2). 

(9) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 56 days before commencing the execution of the authorised development, a new 

plan, instead of the plan previously submitted, and having done so the provisions of this paragraph will apply 

to and in respect of the new plan. 

(10) The undertaker will not be required to comply with sub-paragraph (1) where it needs to carry out 

emergency works as defined in the 1991 Act but in that case it must give to Cadent notice as soon as is 

reasonably practicable and a plan of those works and must comply with— 

(a) the conditions imposed under sub-paragraph (4)(a) insofar as is reasonably practicable in the 

circumstances; and 

(b) sub-paragraph (11) at all times. 

(11) At all times when carrying out any works authorised under the Order the undertaker must comply 

with the Cadent’s policies for safe working in proximity to gas apparatus “Specification for safe working in 

the vicinity of Cadent High pressure Gas pipelines and associated installation requirements for third parties 

SPGD/SP /SSW22” and HSE’s “HS(~G)47 Avoiding Danger from underground services”. 

(12) As soon as reasonably practicable after any ground subsidence event attributable to the authorised 

development the undertaker shall implement an appropriate ground mitigation scheme save that Cadent 

retains the right to carry out any further necessary protective works for the safeguarding of its apparatus and 

can recover any such costs in line with paragraph 10. 

Expenses 

10.—mmmmmmmm) (209) Subject to the following provisions of this paragraph, the undertaker must pay 

to Cadent on demand all charges, costs and expenses reasonably anticipated or incurred by Cadent in, or in 

connection with, the inspection, removal, relaying or replacing, alteration or protection of any apparatus or 

the construction of any new or alternative apparatus which may be required in consequence of the execution 

of any authorised development as are referred to in this Part of this Schedule including without limitation— 

(a) any costs reasonably incurred by or compensation properly paid by Cadent in connection with the 

acquisition of rights or the exercise of statutory powers for such apparatus including without 

limitation all costs (including professional fees) incurred by Cadent as a consequence of Cadent— 

(i) using its own compulsory purchase powers to acquire any necessary rights under sub-paragraph 

7(3) if it elects to do so; or 

(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting Cadent; 

(b) in connection with the cost of the carrying out of any diversion work or the provision of any 

alternative apparatus; 

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant apparatus; 

(d) the approval of plans; 

(e) the carrying out of protective works, plus a capitalised sum to cover the cost of maintaining and 

renewing permanent protective works; 

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the 

installation or removal of any temporary works reasonably necessary in consequence of the 

execution of any such works referred to in this Part of this Schedule. 

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any apparatus 

removed under the provisions of this Part of this Schedule and which is not re-used as part of the alternative 

apparatus, that value being calculated after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in substitution for 

existing apparatus of worse type, of smaller capacity or of smaller dimensions; or 



 

 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is placed at a 

depth greater than the depth at which the existing apparatus was situated; 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of apparatus at 

that depth, as the case may be, is not agreed by the undertaker or, in default of agreement, is not determined 

by arbitration in accordance with article 15 (arbitration) to be necessary, then, if such placing involves cost 

in the construction of works under this Part of this Schedule exceeding that which would have been involved 

if the apparatus placed had been of the existing type, capacity or dimensions, or at the existing depth, as the 

case may be, the amount which apart from this sub-paragraph would be payable to Cadent by virtue of sub-

paragraph (1) will be reduced by the amount of that excess save where it is not possible in the circumstances 

(including due to statutory or regulatory changes) to obtain the existing type of apparatus at the same capacity 

and dimensions or place at the existing depth in which case full costs will be borne by the undertaker. 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus will not be treated 

as a placing of apparatus of greater dimensions than those of the existing apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, the 

consequential provision of a jointing chamber or of a manhole will be treated as if it also had been 

agreed or had been so determined. 

(5) An amount which apart from this sub-paragraph would be payable to Cadent in respect of works by 

virtue of sub-paragraph (1) will, if the works include the placing of apparatus provided in substitution for 

apparatus placed more than seven years and six months earlier so as to confer on Cadent any financial benefit 

by deferment of the time for renewal of the apparatus in the ordinary course, be reduced by the amount which 

represents that benefit. 

Indemnity 

11.—nnnnnnnn) (210) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any such works authorised by this Part of this Schedule (including without limitation 

relocation, diversion, decommissioning, construction and maintenance of apparatus or alternative apparatus) 

or in consequence of the construction, use, maintenance or failure of any of the authorised development by 

or on behalf of the undertaker or in consequence of any act or default of the undertaker (or any person 

employed or authorised by him) in the course of carrying out such works, including without limitation works 

carried out by the undertaker under this Part of this Schedule or any subsidence resulting from any of these 

works, any damage is caused to any apparatus or alternative apparatus (other than apparatus the repair of 

which is not reasonably necessary in view of its intended removal for the purposes of the authorised 

development) or property of Cadent, or there is any interruption in any service provided, or in the supply of 

any goods, by Cadent, or Cadent becomes liable to pay any amount to any third party, the undertaker will— 

(a) bear and pay on demand the cost reasonably incurred by Cadent in making good such damage or 

restoring the supply; and 

(b) compensate Cadent for any other expenses, loss, demands, proceedings, damages, claims, penalty 

or costs incurred by or recovered from Cadent, by reason or in consequence of any such damage or 

interruption or Cadent becoming liable to any third party as aforesaid other than arising from any 

default of Cadent. 

(2) The fact that any act or thing may have been done by Cadent on behalf of the undertaker or in 

accordance with a plan approved by Cadent or in accordance with any requirement of Cadent or under its 

supervision including under any watching brief will not (unless sub-paragraph (3) applies) excuse the 

undertaker from liability under the provisions of sub-paragraph (1) where the undertaker fails to carry out 

and execute the works properly with due care and attention and in a skilful and workman like manner or in 

a manner that does not materially accord with the approved plan or as otherwise agreed between the 

undertaker and Cadent. 

(3) Nothing in sub-paragraph (1) shall impose any liability on the undertaker in respect of- 

(a) any damage or interruption to the extent that it is attributable to the neglect or default of Cadent, its 

officers, servants, contractors or agents; and 

(b) any authorised development and/or any other works authorised by this Part of this Schedule carried 

out by Cadent as an assignee, transferee or lessee of the undertaker with the benefit of the Order 



 

 

pursuant to section 156 of the Planning Act 2008 or article 8 (consent to transfer benefit of order) 

subject to the proviso that once such works become apparatus (“new apparatus”), any authorised 

development yet to be executed and not falling within this sub-section (3)(b) will be subject to the 

full terms of this Part of this Schedule including this paragraph 11. 

(4) Cadent must give the undertaker reasonable notice of any such third party claim or demand and no 

settlement or compromise shall, unless payment is required in connection with a statutory compensation 

scheme, be made without first consulting the undertaker and considering their representations. 

(5) Cadent Gas Limited must use its reasonable endeavours to mitigate in whole or in part and to minimise 

any costs, expenses, loss, demands, and penalties to which the indemnity under this paragraph applies. If 

requested to do so by the undertaker, Cadent Gas Limited shall provide an explanation of how the claim has 

been minimised. The undertaker shall only be liable under this paragraph for claims reasonably incurred by 

Cadent Gas Limited. 

(6) In the event that the undertaker fails to comply with 11(5) of this Part of this Schedule, nothing in this 

Part of this Schedule shall prevent Cadent from seeking injunctive relief (or any other equitable remedy) in 

any court of competent jurisdiction. 

Enactments and agreements 

12. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by agreement 

in writing between Cadent and the undertaker, nothing in this Part of this Schedule shall affect the provisions 

of any enactment or agreement regulating the relations between the undertaker and Cadent in respect of any 

apparatus laid or erected in land belonging to the undertaker on the date on which this Order is made. 

Co-operation 

13.—oooooooo) (211) Where in consequence of the proposed construction of any of the authorised 

development, the undertaker or Cadent requires the removal of apparatus under sub-paragraph 7(2) or Cadent 

makes requirements for the protection or alteration of apparatus under paragraph 9, the undertaker shall use 

its best endeavours to co-ordinate the execution of the works in the interests of safety and the efficient and 

economic execution of the authorised development and taking into account the need to ensure the safe and 

efficient operation of Cadent’s undertaking and Cadent shall use its best endeavours to co-operate with the 

undertaker for that purpose. 

(2) For the avoidance of doubt whenever Cadent’s consent, agreement or approval is required in relation 

to plans, documents or other information submitted by Cadent or the taking of action by Cadent, it must not 

be unreasonably withheld or delayed. 

Access 

14. If in consequence of the agreement reached in accordance with sub-paragraph 6(1) or the powers 

granted under this Order the access to any apparatus is materially obstructed, the undertaker must provide 

such alternative rights and means of access to such apparatus as will enable Cadent to maintain or use the 

apparatus no less effectively than was possible before such obstruction. 

Arbitration 

15. Any difference or dispute arising between the undertaker and Cadent under this Part of this Schedule 

must, unless otherwise agreed in writing between the undertaker and Cadent, be determined by arbitration 

in accordance with article 43 (arbitration). 

Notices 

16. The plans submitted to Cadent by the undertaker pursuant to sub-paragraph 9(1) must be sent to Cadent 

Gas Limited Plant Protection by e-mail to plantprotection@cadentgas.com copied by e-mail to 

vicky.cashman@cadentgas.com and sent to the General Counsel Department at Cadent’s registered office 

or such other address as Cadent may from time to time appoint instead for that purpose and notify to the 

undertaker. 

mailto:plantprotection@cadentgas.com
mailto:vicky.cashman@cadentgas.com


 

 

PART 9 

FOR THE PROTECTION OF ANGLIAN WATER SERVICES LIMITED 

Application 

1. For the protection of Anglian Water the following provisions have effect, unless otherwise agreed in 

writing between the undertaker and Anglian Water. 

Interpretation 

2. In this Part of this Schedule— 

“1991 Act” means the New Roads and Street Works Act 1991; 

“alternative apparatus” means alternative apparatus adequate to enable Anglian Water to fulfil its 

statutory functions in a manner no less efficient than previously; 

“Anglian Water” means Anglian Water Services Limited; 

“apparatus” means: 

(a) works, mains, pipes or other apparatus belonging to or maintained by Anglian Water for the 

purposes of water supply and sewerage; 

(b) any drain or works vested in Anglian Water under the Water Industry Act 1991; 

(c) any sewer which is so vested or is the subject of a notice of intention to adopt given under section 

102(4)of that Act or an agreement to adopt made under section 104 of that Act; and 

(d) includes a sludge main, disposal main or sewer outfall and any manholes, ventilating shafts, pumps 

or other accessories forming part of any such sewer, drain or works, and includes any structure in 

which apparatus is or is to be lodged or which gives or will give access to apparatus; 

and for the purpose of this definition, where words are defined by section 219 of that Act, they shall 

be taken to have the same meaning 

“functions” includes powers and duties; 

“in”, in a context referring to apparatus or alternative apparatus in land, includes a reference to apparatus 

or alternative apparatus under, over or upon land; and 

“plan” includes all designs, drawings, specifications, and method statements. 

On street apparatus 

3. This Part of this Schedule does not apply to apparatus to the extent that the relations between the 

undertaker and Anglian Water are regulated by the provisions of Part 3 of the 1991 Act. 

Retained Apparatus 

4. The undertaker must not interfere with, build over or near to any apparatus within the Order land or 

execute the placing, installation, bedding, packing, removal, connection or disconnection of any apparatus, 

or execute any filling around the apparatus (where the apparatus is laid in a trench) within the standard 

protection strips which are the strips of land falling, the following distances to either side of the medial line 

of any apparatus— 

(a) 2.25 metres where the diameter of the pipe is less than 150 millimetres; 

(b) 3 metres where the diameter of the pipe is between 150 and 450 millimetres; 

(c) 4.5 metres where the diameter of the pipe is between 450 and 750 millimetres; or 

(d) 6 metres where the diameter of the pipe exceeds 750 millimetres; 

unless otherwise agreed in writing with Anglian Water, such agreement not to be unreasonably withheld or 

delayed, and such provision being brought to the attention of any agent or contractor responsible for carrying 

out the authorised development on behalf of the undertaker. 



 

 

5. The alteration, extension, removal or re-location of any apparatus shall not be implemented until— 

(a) any requirement for any permits under the Environmental Permitting (England and Wales) 

Regulations 2016 or other legislation and any other associated consents are obtained, and any 

approval or agreement required from Anglian Water on alternative outfall locations as a result of 

such re-location are approved, such approvals or agreement from Anglian Water not to be 

unreasonably withheld or delayed; and 

(b) the undertaker has made the appropriate application required under the Water Industry Act 1991 

together with a plan and description of the works proposed and Anglian Water has agreed all of the 

contractual documentation required under the Water Industry Act 1991, such agreement not to be 

unreasonably withheld or delayed; and such works to be executed only in accordance with the plan 

and description submitted and in accordance with such reasonable requirements as may be made by 

Anglian Water without delay for the alteration or otherwise for the protection of the apparatus, or 

for securing access to it. 

6. If in consequence of the exercise of the powers conferred by the Order, previously unmapped sewers, 

lateral drains or other apparatus are identified by the undertaker, notification of the location of such assets 

will immediately be given to Anglian Water and afforded the same protection as other Anglian Water assets. 

Acquisition of land 

7. In the situation, where in exercise of the powers conferred by the Order, the undertaker acquires any 

interest in any land in which apparatus is placed and such apparatus is to be relocated, extended, removed or 

altered in any way, no alteration or extension shall take place until Anglian Water has established to its 

reasonable satisfaction, contingency arrangements in order to conduct its functions for the duration of the 

works to relocate, extend, remove or alter the apparatus or provide alternative apparatus. Anglian Water 

must use reasonable endeavours to establish contingency arrangements in a timely manner. 

8. Regardless of any provision in this Order or anything shown on the land plans, the undertaker must not 

acquire any apparatus otherwise than by agreement and before extinguishing any existing rights for Anglian 

Water to use, keep, inspect, renew and maintain its apparatus in the Order land, the undertaker shall, with 

the agreement of Anglian Water, create a new right to use, keep, inspect, renew and maintain the apparatus 

that is reasonably convenient for Anglian Water such agreement not to be unreasonably withheld or delayed, 

and to be subject to arbitration under article 43 (arbitration). 

9. If the undertaker is unable to create the new rights referred to in paragraph 8, Anglian Water must, on 

receipt of a written notice to that effect from the undertaker, as soon as reasonably possible, use its reasonable 

endeavours to obtain the necessary rights. 

Access 

10. If in consequence of the exercise of the powers conferred by the Order the access to any apparatus is 

materially obstructed the undertaker must provide such alternative means of access to such apparatus as will 

enable Anglian Water to maintain or use the apparatus no less effectively than was possible before such 

obstruction or alternatively such means of access as may be agreed with Anglian Water, acting reasonably. 

Costs 

11.—pppppppp) (212) If by reason or in consequence of the construction of any such works referred to in 

paragraphs 5, 6, 8 or 10, any damage is caused to any apparatus (other than apparatus the repair of which is 

not reasonably necessary in view of its intended removal for the purposes of those works) or property of 

Anglian Water, or there is any interruption in any service provided, or in the supply of any goods, by Anglian 

Water, the undertaker must— 

(a) bear and pay the cost reasonably incurred by Anglian Water in making good such damage or 

restoring the supply; and 

(b) make reasonable compensation to Anglian Water for any other expenses, loss, damages, penalty or 
costs properly and reasonably incurred by Anglian Water; 

by reason or in consequence of any such damage or interruption. 



 

 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of Anglian Water, its officers, 

servants, contractors or agents. 

12. Anglian Water must give the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise is to be made, without the consent of the undertaker (such consent not to be 

unreasonably withheld or delayed) who, if withholding such consent, has the sole conduct of any settlement 

or compromise or of any proceedings necessary to resist the claim or demand. 

13. Anglian Water must use its reasonable endeavours to mitigate in whole or in part and to minimise any 

claim, costs, expenses, loss, demands and penalties pursuant to paragraph 12. If requested to do so by the 

undertaker, Anglian Water shall provide an explanation of how the claim has been minimised. 

14. Any difference or dispute arising between the undertaker and Anglian Water under this Part must, 

unless otherwise agreed in writing between the undertaker and Anglian Water, be determined by arbitration 

in accordance with article 43 (arbitration). 

PART 10 

FOR THE PROTECTION OF ORSTED HORNSEA PROJECT THREE 

1. The provisions of this Part apply for the protection of Orsted unless otherwise agreed in writing between 

the undertaker and Orsted. 

2. In this Part— 

“apparatus” means the cables, structures or other infrastructure owned, occupied or maintained by Orsted 

or its successor in title within the Hornsea Three Order Land; 

“construction” includes execution, placing, altering, replacing, reconstruction, relaying, maintenance, 

extensions, enlargement and removal; and “construct” and “constructed” must be construed accordingly; 

“Crossing Area” means the land within land parcel [●] shown on the land plans and described in the 

book of reference; 

“Orsted” means an undertaker with the benefit of all or part of the Hornsea Three Order for the time 

being; 

“Hornsea Three Order” means the development consent order made by the Secretary of State in relation 

to Hornsea Three Offshore Wind Farm on 31 December 2020(a); 

“Hornsea Three Order land” means Order land as defined in the Hornsea Three Order; 

“plans” includes sections, drawings, specifications, designs, design data, software, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging proposals, 

programmes and details of the extent, timing and duration of any proposed occupation of the Hornsea 

Three Order land; 

“proposed Hornsea Three Cable Corridor” means the proposed location for any electrical circuit(s) and 

construction compound(s) permitted by the Hornsea Three Order within the Hornsea Three Order land; 

“specified works” means so much of any works or operations authorised by this Order (or authorised by 

any planning permission intended to operate in conjunction with this Order) as is— 

(a) within the Crossing Area; 

(b) in, on, under, over or within [●] metres of the proposed Hornsea Three Cable Corridor or any 

apparatus; or 

(c) may in any way adversely affect any apparatus. 

3. The consent of Orsted under this Part is not required where the Hornsea Three Order has expired without 

the authorised development having been commenced pursuant to paragraph 1 of Part 3 of Schedule 12 to the 

Hornsea Three Order. 



 

 

4. Where conditions are included in any consent granted by Orsted pursuant to this Part, the undertaker 

must comply with the conditions if it chooses to implement or rely on the consent, unless the conditions are 

waived or varied in writing by Orsted. 

5. The undertaker must not under the powers of this Order— 

(a) acquire, extinguish, suspend, override or interfere with any rights that Orsted has in respect of any 

apparatus or the proposed Hornsea Three Cable Corridor; or 

(b) acquire the Hornsea Three Order land or acquire any new rights or impose restrictive covenants or 

exercise any powers of temporary use over or in relation to the Hornsea Three Order land without 

the consent of Orsted, which must not be unreasonably withheld or delayed but which may be made 

subject to reasonable conditions. 

6.—qqqqqqqq) (213) The undertaker must not under the powers of this Order carry out any specified 

works without the consent of Orsted, which must not be unreasonably withheld or delayed but which may 

be made subject to reasonable conditions and if Orsted does not respond within 30 days then consent is 

deemed to be given. 

(2) Subject to obtaining consent pursuant to sub-paragraph (1) and before beginning to construct any 

specified works, the undertaker must submit plans of the specified works to Orsted and must submit such 

further particulars available to it that Orsted may reasonably require. 

(3) Any specified works must be constructed without unreasonable delay in accordance with the plans 

approved in writing by Orsted. 

(4) Any approval of Orsted required under this paragraph may be made subject to such reasonable 

conditions as may be required for the protection or alteration of any apparatus or the proposed Hornsea Three 

Cable Corridor or for securing access to any apparatus or the proposed Hornsea Three Cable Corridor; 

(5) Without limiting sub-paragraph (1), it is not reasonable for Orsted to withhold or delay any consent or 

approval under this Part in relation to specified works in, on, under, or over the Crossing Area solely on the 

basis of thermal interaction where the plans of the specified works submitted under sub-paragraph (2) 

demonstrate that all reasonable steps have been taken to minimise thermal interaction between the specified 

works and any apparatus or the proposed Hornsea Three Cable Corridor. 

(6) Where Orsted requires any protective works to be carried out either by themselves or by the undertaker 

(whether of a temporary or permanent nature) such protective works must be carried out to Orsted’s 

reasonable satisfaction. 

(7) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 28 days before commencing the execution of any specified works, new plans instead 

of the plans previously submitted, and the provisions of this paragraph shall apply to and in respect of the 

new plans. 

7.—rrrrrrrr) (214) The undertaker must give to Orsted not less than 28 days’ written notice of its intention 

to commence the construction of the specified works and, not more than 14 days after completion of their 

construction, must give Orsted written notice of the completion. 

(2) The undertaker is not required to comply with paragraph 6 or sub-paragraph (1) in a case of emergency, 

but in that case it must give to the utility undertaker in question notice as soon as is reasonably practicable 

and a plan, section and description of those works as soon as reasonable practicable subsequently and must 

comply with paragraph 6 in so far as is reasonably practicable in the circumstances. 

8. The undertaker must at all reasonable times during construction of the specified works allow Orsted and 

its servants and agents access to the specified works and all reasonable facilities for inspection of the 

specified works. 

9.—ssssssss) (215) After the purpose of any temporary works has been accomplished, the undertaker must 

with all reasonable dispatch, or after a [reasonable] period of notice in writing from Orsted requiring the 

undertaker to do so, remove the temporary works in, on, under, over, or within the Crossing Area. 

(2) If the undertaker fails to remove the temporary works within a reasonable period of receipt of a notice 

pursuant to sub-paragraph (1), Orsted may remove the temporary works and may recover the reasonable 

costs of doing so from the undertaker. 



 

 

10. If in consequence of the exercise of the powers conferred by this Order the access to any apparatus is 

materially obstructed, the undertaker must provide such alternative means of access to such apparatus as will 

enable Orsted to maintain or use the apparatus no less effectively than was possible before the obstruction. 

11. Subject to paragraph 10, the undertaker must not exercise the powers conferred by this Order to prevent 

or interfere with the access by Orsted to the proposed Hornsea Three Cable Corridor. 

12. To ensure its compliance with this Part, the undertaker must before carrying out any works or 

operations pursuant to this Order within the Crossing Area request up-to-date written confirmation from 

Orsted of the location of any apparatus or the proposed Hornsea Three Cable Corridor. 

13. The undertaker and Orsted must each act in good faith and use reasonable endeavours to co- operate 

with, and provide assistance to, each other as may be required to give effect to the provisions of this Part. 

14. The undertaker must pay to Orsted the reasonable expenses incurred by Orsted in connection with the 

approval of plans, inspection of any specified works or the alteration or protection of any apparatus or the 

proposed Hornsea Three Cable Corridor. 

15.—tttttttt) (216) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction 

of any specified works, any damage is caused to any apparatus or there is any interruption in any service 

provided, or in the supply of any goods, by Orsted, or Orsted becomes liable to pay any amount to any third 

party, the undertaker must— 

(a) bear and pay the cost reasonably incurred by Orsted in making good such damage or restoring the 

service or supply; and 

(b) compensate Orsted for any other expenses, loss, demands, proceedings, damages, claims, penalty 

or costs incurred by or recovered from Orsted, by reason or in consequence of any such damage or 

interruption or Orsted becoming liable to any third party as aforesaid. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of Orsted, its officers, servants, 

contractors or agents. 

(3) Orsted must give the undertaker reasonable notice of any such claim or demand and no settlement or 

compromise shall be made, unless payment is required in connection with a statutory compensation scheme 

without first consulting the undertaker and considering its representations. 

(4) Orsted must use its reasonable endeavours to mitigate in whole or in part and to minimise any costs, 

expenses, loss, demands, and penalties to which the indemnity under this paragraph 15 applies. If requested 

to do so by the undertaker, Orsted shall provide an explanation of how the claim has been minimised. The 

undertaker shall only be liable under this paragraph 15 for claims reasonably incurred by Orsted. 

(5) The fact that any work or thing has been executed or done with the consent of Orsted and in accordance 

with any conditions or restrictions prescribed by Orsted or in accordance with any plans approved by Orsted 

or to its satisfaction or in accordance with any directions or award of any arbitrator does not relieve the 

undertaker from any liability under this Part. 

16. Any dispute arising between the undertaker and Orsted under this Part must be determined by 

arbitration under article 43 (arbitration). 

PART 11 

FOR THE PROTECTION OF NORFOLK VANGUARD 

1. The provisions of this Part apply for the protection of Vanguard unless otherwise agreed in writing 

between the undertaker and Vanguard. 

2. In this Part— 

”apparatus” means the cables, structures or other infrastructure owned, occupied or maintained by 

Vanguard or its successor in title within the Norfolk Vanguard Order land; 



 

 

”construction” includes execution, placing, altering, replacing, reconstruction, relaying, maintenance, 

extensions, enlargement and removal; and ”construct” and ”constructed” must be construed accordingly; 

”Crossing Areacrossing area” means the land within land parcels [●]16-013, 16-014, 16-015, 16-018, 

16-019 and 16-020 shown on the land plans and described in the book of reference; 

”Norfolk Vanguard Order” means the Norfolk Vanguard Offshore Wind Farm Order as granted by the 

Secretary of State on 1 July 2020; 

”Norfolk Vanguard Order land” means Order land as defined in the Norfolk Vanguard Order; 

”plans” includes sections, drawings, specifications, designs, design data, software, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging proposals, 

programmes and details of the extent, timing and duration of any proposed occupation of the Norfolk 

Vanguard Order land; 

”proposed Norfolk Vanguard Cable Corridor” means the proposed location for any electrical circuit(s) 

and construction compound(s) permitted by the Norfolk Vanguard Order within the Norfolk Vanguard 

Order land; 

”specified works” means within the crossing area so much of any works or operations authorised by this 

Order (or authorised by any planning permission intended to operate in conjunction with this Order) as 

is— 

within the Crossing Area; 

(a) in, on, under, over or within [●]25 metres of the proposed Norfolk Vanguard Cable Corridor or any 

apparatus; or 

(b) may in any way adversely affect any apparatus; and 

“temporary works” so much of the specified works which are temporary works as set out within the 

Order; and 

”Vanguard” means an undertaker with the benefit of all or part of the Norfolk Vanguard Order for the 

time being 

3. The consent of Vanguard under this Part is not required where the Norfolk Vanguard Order has expired 

without the authorised development having been commenced pursuant to requirement 1 of Schedule 1 to the 

Norfolk Vanguard Order. 

4. Where conditions are included in any consent granted by Vanguard pursuant to this Part, the undertaker 

must comply with the conditions if it chooses to implement or rely on the consent, unless the conditions are 

waived or varied in writing by Vanguard. 

5. The undertaker must not under the powers of this Order— 

(a) acquire, extinguish, suspend, override or interfere with any rights that Vanguard has in respect of 

any apparatus or the proposed Norfolk Vanguard Cable Corridor; 

(b) acquire the Norfolk Vanguard Order land or acquire any new rights or impose restrictive covenants 

or exercise any powers of temporary use over or in relation to the Norfolk Vanguard Order land 

without the consent of Vanguard, which must not be unreasonably withheld or delayed but which 

may be made subject to reasonable conditions. 

6.6. — (1) (217) The undertaker must not under the powers of this Order carry out any specified works 

without the consent of Vanguard, which must not be unreasonably withheld or delayed but which may be 

made subject to reasonable conditions and if Vanguard does not respond within 30 days then consent is 

deemed to be given. 

(2) Subject to obtaining consent pursuant to sub-paragraph (1) and before beginning to construct any 

specified works, the undertaker must submit plans of the specified works to Vanguard and must submit such 

further particulars available to it that Vanguard may reasonably require. 

(3) Any specified works must be constructed without unreasonable delay in accordance with the plans 

approved in writing by Vanguard. 

(4) Any approval of Vanguard required under this paragraph may be made subject to such reasonable 

conditions as may be required for the protection or alteration of any apparatus or the proposed Norfolk 



 

 

Vanguard Cable Corridor or for securing access to any apparatus or the proposed Norfolk Vanguard Cable 

Corridor. 

(5) Without limiting sub-paragraph (1), it is not reasonable for Vanguard to withhold or delay any consent 

or approval under this Part in relation to specified works in, on, under, or over the Crossing Area solely on 

the basis of thermal interaction where the plans of the specified works submitted under sub-paragraph (2) 

demonstrate that all reasonable steps have been taken to minimise thermal interaction between the specified 

works and any apparatus or the proposed Norfolk Vanguard Cable Corridor. 

(6) Where Vanguard requires any protective works to be carried out either by themselves or by the 

undertaker (whether of a temporary or permanent nature) such protective works must be carried out to 

Vanguard’s reasonable satisfaction. 

(7) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 28 days before commencing the execution of any specified works, new plans instead 

of the plans previously submitted, and the provisions of this paragraph shall apply to and in respect of the 

new plans. 

7.—uuuuuuuu) (218) The undertaker must give to Vanguard not less than 28 days’ written notice of its 

intention to commence the construction of the specified works and, not more than 14 days after completion 

of their construction, must give Vanguard written notice of the completion. 

(2) The undertaker is not required to comply with paragraph 6 or sub-paragraph (1) in a case of emergency, 

but in that case it must give to Vanguard notice as soon as is reasonably practicable plansand a plan, section 

and description of those works as soon as reasonable practicable subsequently and must comply with 

paragraph 6 in so far as is reasonably practicable in the circumstances. 

8. The undertaker must at all reasonable times during construction of the specified works allow Vanguard 

and its servants and agents access to the specified works and all reasonable facilities for inspection of the 

specified works. 

9.—vvvvvvvv) (219) After the purpose of any temporary works has been accomplished, the undertaker 

must with all reasonable dispatch, or after a reasonable period of notice in writing from Vanguard requiring 

the undertaker to do so, remove the temporary works in, on, under, over, or within the Crossing Area. 

(2) If the undertaker fails to remove the temporary works within a reasonable period of receipt of a notice 

pursuant to sub-paragraph (1), Vanguard may remove the temporary works and may recover the reasonable 

costs of doing so from the undertaker. 

10. If in consequence of the exercise of the powers conferred by this Order the access to any apparatus is 

materially obstructed, the undertaker must provide such alternative means of access to such apparatus as will 

enable Vanguard to maintain or use the apparatus no less effectively than was possible before the obstruction. 

11. Subject to paragraph 10 the undertaker must not exercise the powers conferred by this Order to prevent 

or interfere with the access by Vanguard to the proposed Norfolk Vanguard Cable Corridor. 

12. To ensure its compliance with this Part, the undertaker must before carrying out any specified works 

or operations pursuant to this Order within the Crossing Area request up-to-date written confirmation from 

Vanguard of the location of any apparatus or the proposed Norfolk Vanguard Cable Corridor. 

13. The undertaker and Vanguard must each act in good faith and use reasonable endeavours to co-operate 

with, and provide assistance to, each other as may be required to give effect to the provisions of this Part. 

14. The undertaker must pay to Vanguard the reasonable expenses incurred by Vanguard in connection 

with the approval of plans, inspection of any specified works or the alteration or protection of any apparatus 

or the proposed Norfolk Vanguard Cable Corridor. 

15.—wwwwwwww) (220) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any specified works, any damage is caused to any apparatus or there is any interruption in 

any service provided, or in the supply of any goods, by Vanguard, or Vanguard becomes liable to pay any 

amount to any third party, the undertaker must— 

(a) bear and pay the cost reasonably incurred by Vanguard in making good such damage or restoring 

the service or supply; and 



 

 

(b) compensate Vanguard for any other expenses, loss, demands, proceedings, damages, claims, 

penalty or costs incurred by or recovered from Vanguard, by reason or in consequence of any such 

damage or interruption or Vanguard becoming liable to any third party as aforesaid. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of Vanguard, its officers, servants, 

contractors or agents. 

(3) Vanguard must give the undertaker reasonable notice of any such claim or demand and no settlement 

or compromise shall be made, unless payment is required in connection with a statutory compensation 

scheme without first consulting the undertaker and considering its representations. 

(4) Vanguard must use its reasonable endeavours to mitigate in whole or in part and to minimise any costs, 

expenses, loss, demands, and penalties to which the indemnity under this paragraph 15 applies. If requested 

to do so by the undertaker, Vanguard shall provide an explanation of how the claim has been minimised. 

The undertaker shall only be liable under this paragraph 15 for claims reasonably incurred by Vanguard. 

(5) The fact that any work or thing has been executed or done with the consent of Vanguard and in 

accordance with any conditions or restrictions prescribed by Vanguard or in accordance with any plans 

approved by Vanguard or to its satisfaction or in accordance with any directions or award of any arbitrator 

does not relieve the undertaker from any liability under this Part. 

16. Any dispute arising between the undertaker and Vanguard under this Part must be determined by 

arbitration under article 43 (arbitration). 

PART 12 

FOR THE PROTECTION OF NORFOLK BOREAS 

1. The provisions of this Part apply for the protection of Boreas unless otherwise agreed in writing between 

the undertaker and Boreas. 

2. In this Part— 

”apparatus” means the cables, structures or other infrastructure owned, occupied or maintained by 

Boreas or its successor in title within the Norfolk Boreas Order Land; 

”Boreas” means an undertaker with the benefit of all or part of the Norfolk Boreas Order for the time 

being; 

”construction” includes execution, placing, altering, replacing, reconstruction, relaying, maintenance, 

extensions, enlargement and removal; and ”construct” and ”constructed” must be construed accordingly; 

”Crossing Areacrossing area” means the land within land parcels [●]16-013, 16-014, 16-015, 16-018, 

16-019 and 16-020 shown on the land plans and described in the book of reference; 

”Norfolk Boreas Order” means a development consent order granted by the Secretary of State following 

an application by Norfolk Boreas Limited for the Norfolk Boreas Offshore Wind Farm; 

”Norfolk Boreas Order land” means Order land as defined in the Norfolk Boreas Order; 

”plans” includes sections, drawings, specifications, designs, design data, software, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging proposals, 

programmes and details of the extent, timing and duration of any proposed occupation of the Norfolk 

Boreas Order land; 

”proposed Norfolk Boreas Cable Corridor” means the proposed location for any electrical circuit(s) and 

construction compound(s) permitted by the Norfolk Boreas Order within the Norfolk Boreas Order land; 

and 

”specified works” means within the crossing area so much of any works or operations authorised by this 

Order (or authorised by any planning permission intended to operate in conjunction with this Order) as 

is— 

within the Crossing Area; 



 

 

(a) in, on, under, over or within [●]25 metres of the proposed Norfolk Boreas Cable Corridor or any 

apparatus; or 

(b) may in any way adversely affect any apparatus.; and 

“temporary works” so much of the specified works which are temporary works as set out within the 

Order. 

3. The consent of Boreas under this Part is not required where the Norfolk Boreas Order has expired 

without the authorised development having been commenced pursuant to any requirement of Schedule 1 to 

the Norfolk Boreas Order. 

4. Where conditions are included in any consent granted by Boreas pursuant to this Part, the undertaker 

must comply with the conditions if it chooses to implement or rely on the consent, unless the conditions are 

waived or varied in writing by Boreas. 

5. The undertaker must not under the powers of this Order— 

(a) acquire, extinguish, suspend, override or interfere with any rights that Boreas has in respect of any 

apparatus or the proposed Norfolk Boreas Cable Corridor; 

(b) acquire the Norfolk Boreas Order land or acquire any new rights or impose restrictive covenants or 

exercise any powers of temporary use over or in relation to the Norfolk Boreas Order land without 

the consent of Boreas, which must not be unreasonably withheld or delayed but which may be made 

subject to reasonable conditions. 

6.—xxxxxxxx) (221) The undertaker must not under the powers of this Order carry out any specified 

works without the consent of Boreas, which must not be unreasonably withheld or delayed but which may 

be made subject to reasonable conditions and if Boreas does not respond within 30 days then consent is 

deemed to be given. 

(2) Subject to obtaining consent pursuant to sub-paragraph (1) and before beginning to construct any 

specified works, the undertaker must submit plans of the specified works to Boreas and must submit such 

further particulars available to it that Boreas may reasonably require. 

(3) Any specified works must be constructed without unreasonable delay in accordance with the plans 

approved in writing by Boreas. 

(4) Any approval of Boreas required under this paragraph may be made subject to such reasonable 

conditions as may be required for the protection or alteration of any apparatus or the proposed Norfolk 

Boreas Cable Corridor or for securing access to any apparatus or the proposed Norfolk Boreas Cable 

Corridor. 

(5) Without limiting sub-paragraph (1), it is not reasonable for Boreas to withhold or delay any consent or 

approval under this Part in relation to specified works in, on, under, or over the Crossing Area solely on the 

basis of thermal interaction where the plans of the specified works submitted under sub-paragraph (2) 

demonstrate that all reasonable steps have been taken to minimise thermal interaction between the specified 

works and any apparatus or the proposed Norfolk Boreas Cable Corridor. 

(6) Where Boreas requires any protective works to be carried out either by themselves or by the undertaker 

(whether of a temporary or permanent nature) such protective works must be carried out to Boreas’s 

reasonable satisfaction. 

(7) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case less than 28 days before commencing the execution of any specified works, new plans instead 

of the plans previously submitted, and the provisions of this paragraph shall apply to and in respect of the 

new plans. 

7.—yyyyyyyy) (222) The undertaker must give to Boreas not less than 28 days’ written notice of its 

intention to commence the construction of the specified works and, not more than 14 days after completion 

of their construction, must give Boreas written notice of the completion. 

(2) The undertaker is not required to comply with paragraph 6 or sub-paragraph (1) in a case of emergency, 

but in that case it must give to Boreas notice as soon as is reasonably practicable plansand a plan, section 

and description of those works as soon as reasonable practicable subsequently and must comply with 

paragraph 6 in so far as is reasonably practicable in the circumstances. 



 

 

8. The undertaker must at all reasonable times during construction of the specified works allow Boreas 

and its servants and agents access to the specified works and all reasonable facilities for inspection of the 

specified works. 

9.—zzzzzzzz) (223) After the purpose of any temporary works has been accomplished, the undertaker 

must with all reasonable dispatch, or after a [reasonable]  period of notice in writing from Boreas requiring 

the undertaker to do so, remove the temporary works in, on, under, over, or within the Crossing Area. 

(2) If the undertaker fails to remove the temporary works within a reasonable period of receipt of a notice 

pursuant to sub-paragraph (1), Boreas may remove the temporary works and may recover the reasonable 

costs of doing so from the undertaker. 

10. If in consequence of the exercise of the powers conferred by this Order the access to any apparatus is 

materially obstructed, the undertaker must provide such alternative means of access to such apparatus as will 

enable Boreas to maintain or use the apparatus no less effectively than was possible before the obstruction. 

11. Subject to paragraph 10, the undertaker must not exercise the powers conferred by this Order to prevent 

or interfere with the access by Boreas to the proposed Norfolk Boreas Cable Corridor. 

12. To ensure its compliance with this Part, the undertaker must before carrying out any works or 

operations pursuant to this Order within the Crossing Area request up-to-date written confirmation from 

Boreas of the location of any apparatus or the proposed Norfolk Boreas Cable Corridor. 

13. The undertaker and Boreas must each act in good faith and use reasonable endeavours to co-operate 

with, and provide assistance to, each other as may be required to give effect to the provisions of this Part. 

14. The undertaker must pay to Boreas the reasonable expenses incurred by Boreas in connection with the 

approval of plans, inspection of any specified works or the alteration or protection of any apparatus or the 

proposed Norfolk Boreas Cable Corridor. 

15.—aaaaaaaaa) (224) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any specified works, any damage is caused to any apparatus or there is any interruption in 

any service provided, or in the supply of any goods, by Boreas, or Boreas becomes liable to pay any amount 

to any third party, the undertaker must— 

(a) bear and pay the cost reasonably incurred by Boreas in making good such damage or restoring the 

service or supply; and 

(b) compensate Boreas for any other expenses, loss, demands, proceedings, damages, claims, penalty 

or costs incurred by or recovered from Boreas, by reason or in consequence of any such damage or 

interruption or Boreas becoming liable to any third party as aforesaid. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of Boreas, its officers, servants, 

contractors or agents. 

(3) Boreas must give the undertaker reasonable notice of any such claim or demand and no settlement or 

compromise shall be made, unless payment is required in connection with a statutory compensation scheme 

without first consulting the undertaker and considering its representations. 

(4) Boreas must use its reasonable endeavours to mitigate in whole or in part and to minimise any costs, 

expenses, loss, demands, and penalties to which the indemnity under this paragraph 15 applies. If requested 

to do so by the undertaker, Boreas shall provide an explanation of how the claim has been minimised. The 

undertaker shall only be liable under this paragraph 15 for claims reasonably incurred by Boreas. 

(5) The fact that any work or thing has been executed or done with the consent of Boreas and in accordance 

with any conditions or restrictions prescribed by Boreas or in accordance with any plans approved by Boreas 

or to its satisfaction or in accordance with any directions or award of any arbitrator does not relieve the 

undertaker from any liability under this Part. 

16. Any dispute arising between the undertaker and Boreas under this Part must be determined by 

arbitration under article 43 (arbitration). 



 

 

PART 13 

FOR THE PROTECTION OF UK POWER NETWORKS LIMITED AND EASTERN 

POWER NETWORKS PLC 

1. For the protection of the persons referred to in this part of this Schedule the following provisions shall, 

unless otherwise agreed in writing between the undertaker and the person concerned, have effect. 

2.—bbbbbbbbb) (225) In this Part— 

“1991 Act” means the New Roads and Street Works Act 1991; 

“alternative apparatus” means alternative apparatus to the reasonable satisfaction of the protected person 

to enable the protected person in question to fulfil its statutory functions in a manner no less efficient 

than previously; 

“apparatus” means in respect of the various protected persons means electric lines or electrical plant as 

defined in the Electricity Act 1989, belonging to or maintained by that protected person; 

“commence” has the same meaning as in article 2 but for the purposes of this Schedule 14 any works 

whatsoever which are near to or may affect apparatus of the protected person shall be included within 

this definition and for the avoidance of doubt this includes works for the diversion or laying of services; 

“functions” includes powers and duties; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to apparatus 

or alternative apparatus under, over, across, along or upon such land; 

“protected person” means either UK Power Networks Limited or Eastern Power Networks Plc. 

3. This Schedule does not apply to apparatus in respect of which the relations between the undertaker and 

the protected person are regulated by the provisions of Part 3 of the 1991 Act (as if this Order did not apply). 

Apparatus of Protected Persons in stopped up streets 

4. Notwithstanding the temporary stopping up or diversion of any highway under the powers of article 16 

(temporary stopping up of streets), or otherwise under this Order, a protected person shall be at liberty at all 

times to take all necessary access across any such stopped up highway and to execute and do all such works 

and things in, upon or under any such highway as may be reasonably necessary or desirable to enable it to 

maintain any apparatus which at the time of the stopping up or diversion was in that highway subject always 

to the undertaking of works by the undertaker authorised by this Order. 

Acquisition of land 

5. Regardless of any provision in this Order or anything shown on the land plans or contained in the book 

of reference, the undertaker must not acquire any apparatus otherwise than by agreement of the protected 

person such agreement not to be unreasonably withheld or delayed. 

Removal of apparatus 

6.—ccccccccc) (226) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in any land in which any apparatus is placed, that apparatus must not be removed under this part of 

this Schedule and any right of a protected person to maintain that apparatus in that land must not be 

extinguished until alternative apparatus has been constructed, and is in operation to the reasonable 

satisfaction of the protected person in question in accordance with sub-paragraph (2) to (8) inclusive. 

(2) If, for the purpose of executing any works in, on, under or over any land purchased, held, appropriated 

or used under this Order, the undertaker requires the removal of any apparatus placed in that land, it shall 

give to the protected person in question 56 days’ advance written notice of that requirement, together with a 

plan of the work proposed, and of the proposed position of the alternative apparatus to be provided or 

constructed and in that case (or if in consequence of the exercise of any of the powers conferred by this Order 

a protected person reasonably needs to remove any of its apparatus) the undertaker must, subject to sub-

paragraph (3), afford to the protected person (taking into account 8(1) below) the necessary facilities and 

rights for 



 

 

(a) the construction of alternative apparatus in other land of the undertaker; and 

(b) subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in other land 

of the undertaker, or the undertaker is unable to afford such facilities and rights as are mentioned in sub-

paragraph (2), in the land in which the alternative apparatus or part of such apparatus is to be constructed, 

the protective person in question must, on receipt of a written notice to that effect from the undertaker, take 

such steps as are reasonable in the circumstances in an endeavour to obtain the necessary facilities and rights 

in the land in which the alternative apparatus is to be constructed 

(4) Any alternative apparatus to be constructed in land of the undertaker under this part of this Schedule 

must be constructed in such manner and in such line or situation as may be agreed between the protected 

person in question and the undertaker both acting reasonably. 

(5) The protected person in question must, after the alternative apparatus to be provided or constructed has 

been agreed, and subject to the grant to the protected person of any such facilities and rights as are referred 

to in sub-paragraph (2) or (3), proceed without unnecessary delay to construct and bring into operation the 

alternative apparatus and subsequently to remove any apparatus required by the undertaker to be removed 

under the provisions of this part of this Schedule. 

Facilities and rights for alternative apparatus 

7.—ddddddddd) (227) Where, in accordance with the provisions of this part of this Schedule, the 

undertaker affords to a protected person facilities and rights for the construction and maintenance in land of 

the undertaker of alternative apparatus in substitution for apparatus to be removed, those facilities and rights 

must be granted upon such terms and conditions as may be agreed between the undertaker and the protected 

person in question. 

(2) In the absence of agreement under sub-paragraph (1), if the facilities and rights to be afforded by the 

undertaker in respect of any alternative apparatus, and the terms and conditions subject to which those 

facilities and rights are to be granted, are less favourable on the whole to the protected person in question 

than the facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms and 

conditions to which those facilities and rights are subject shall be referred to arbitration and, the arbitrator 

must make such provision for the payment of compensation by the undertaker to that protected person as 

appears to the arbitrator to be reasonable having regard to all the circumstances of the particular case. 

Retained apparatus: Protection 

8.—eeeeeeeee) (228) Not less than 56 days before commencing the execution of any works authorised by 

this Order that are near to, or will or may affect, any apparatus the removal of which has not been required 

by the undertaker under paragraph 7(2) or otherwise, the undertaker must submit to the protected person in 

question a plan. 

(2) Works executed under this Order shall be executed only in accordance with the plan, submitted under 

sub-paragraph (1) , as amended from time to time by agreement between the undertaker and the protected 

person and in accordance with such reasonable requirements as may be made in accordance with sub-

paragraph 3) by the protected person for the alteration or otherwise for the protection of the apparatus, or for 

securing access to it, and the protected person must be entitled to watch and inspect the execution of those 

works. 

(3) If a protected person in accordance with sub-paragraph (3) and in consequence of the works proposed 

by the undertaker, reasonably requires the removal of any apparatus and gives written notice to the 

undertaker of that requirement, paragraphs 1 to 3 and 5 to 7 shall apply as if the removal of the apparatus 

had been required by the undertaker under paragraph 7(2). 

(4) Nothing in this paragraph precludes the undertaker from submitting at any time or from time to time, 

but in no case can the execution of any works commence until 56 days have lapsed following submission of 

any new plan, instead of the plan previously submitted, and having done so the provisions of this paragraph 

apply to and in respect of the new plan; and 

(5) The undertaker is not required to comply with sub-paragraph (1) where it needs to carry out emergency 

works as defined in the 1991 Act but in that case it must give to the protected person in question notice as 



 

 

soon as is reasonably practicable and a plan of those works and must comply with sub-paragraph (5), (6) and 

(7) insofar as is reasonably practicable in the circumstances. 

Expenses 

9.—fffffffff) (229) Subject to the following provisions of this paragraph the undertaker must repay to a 

protected person all expenses reasonably incurred by that protected person in, or in connection with, the 

inspection, removal, alteration or protection of any apparatus or the construction of any new apparatus which 

may be required in consequence of the execution of any such works as are referred to in paragraph 6(2). 

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any apparatus 

removed under the provisions of this Schedule, that value being calculated after removal. 

(3) If in accordance with the provisions of this part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in substitution for 

existing apparatus of worse type, of smaller capacity or of smaller dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is placed at a 

depth greater than the depth at which the existing apparatus was situated, 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of apparatus at 

that depth, as the case may be, is not agreed by the undertaker or in default of agreement settled by arbitration 

in accordance with article 4543 (arbitration) to be necessary, then, if such placing involves cost in the 

construction of works under this part of this Schedule exceeding that which would have been involved if the 

apparatus placed had been of the existing type, capacity or dimensions, or at the existing depth, as the case 

may be, the amount which apart from this sub-paragraph would be payable to the protected person in question 

by virtue of sub-paragraph (1) shall be reduced by the amount of that excess . 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus will not be treated 

as a placing of apparatus of greater dimensions than those of the existing apparatus; and 

(b) where the provision of a joint in a cable is agreed, or is determined to be necessary, the consequential 

provision of a jointing chamber or of a manhole will be treated as if it also had been agreed or had 

been so determined. 

(5) An amount which apart from this sub-paragraph would be payable to a protected person in respect of 

works by virtue of sub-paragraph (1) will, if the works include the placing of apparatus provided in 

substitution for apparatus placed more than 7 years and 6 months earlier so as to confer on the protected 

person any financial benefit by deferment of the time for renewal of the apparatus in the ordinary course, be 

reduced by the amount which represents that benefit. 

10.—ggggggggg) (230) Subject to sub-paragraphs (2) and (3) of this paragraph 11, if by reason or in 

consequence of the execution of authorised development in, on, under or over any Order land, any damage 

is caused to any apparatus (other than apparatus the repair of which is not reasonably necessary in view of 

its intended removal for the purposes of those works) or property of a protected person, or there is any 

interruption in any service provided, or in the supply of any goods, by any protected person, the undertaker 

must bear and pay the cost reasonably incurred by that protected person in making good such damage or 

restoring the supply, and must make reasonable compensation to that protected person for any other 

expenses, losses, damages, penalties, claims, demands, proceedings or costs which may be made or taken 

against or recovered from, or incurred by, the protected person by reason or in consequence of any such 

damage or interruption; . 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any damage or 

interruption to the extent that it is attributable to the act, neglect or default of a protected person, its officers, 

servants, contractors or agents. 

(3) A protected person must give the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise is to be made without the consent of the undertaker, which, if it withholds such 

consent, has the sole conduct of any settlement or compromise or of any proceedings necessary to resist the 

claim or demand. 



 

 

11. Notwithstanding any other provisions of this Schedule, the liability of the undertaker pursuant to the 

provisions of this Schedule (including, for the avoidance of doubt, the liability of the undertaker to make any 

payment to any protected person pursuant to paragraphs 10 and 11 of this Schedule) shall not in any 

circumstances exceed: 

(a) the amount of £10,000,000 in respect of any single incident (or series of connected incidents); and 

(b) the amount of £25,000,000 in aggregate. 

Enactments and agreements 

12. Nothing in this part of this Schedule shall affect the provisions of any enactment or agreement 

regulating the relations between the undertaker and a protected person in respect of any apparatus laid or 

erected in land belonging to the undertaker on the date on which this Order is made. 

Co-operation 

13. Where in consequence of the proposed construction of any of the authorised development, the 

undertaker or a protected person requires the removal of apparatus under paragraph 7(2) or a protected person 

makes requirements for the protection or alteration of apparatus under paragraph (9), the undertaker must 

use its best endeavours to co-ordinate the execution of the works in the interests of safety and the need to 

ensure the safe and efficient operation of the protected person’s undertaking and the undertaker and each 

relevant protected person shall co-operate with each other for those purposes. 

Arbitration 

14. Any difference or dispute arising between the undertaker and a protected person under this Part of this 

Schedule must, unless otherwise agreed in writing between the undertaker and that protected person, be 

determined by arbitration in accordance with article 42 (arbitration). 

PART 14 

FOR THE PROTECTION OF NATIONAL HIGHWAYS 

Application 

1. The provisions of this Part of this Schedule apply for the protection of National Highways and have 

effect unless otherwise agreed in writing between the undertaker and National Highways. 

Interpretation 

2.—(231) Where the terms defined in article 2 of this Order are inconsistent with sub-paragraph (2) below 

the latter prevail. 

(2) In this Schedule— 

“administration fee” means the fee payable pursuant to the provisions of this Part of this Schedule that 

represents the general internal costs of National Highways in administering the implementation of the 

specified work and the requirements of this Part of this Schedule based on the final cost of the specified 

works and which will be calculated in accordance with paragraph 6 of this Part [14] of this Schedule; 

“as built information” means one digital copy of the following information— 

(a) as constructed drawings in both PDF and Auto CAD DWG formats for anything designed by the 

undertaker; in compliance with GG184 or any successor document; 

(b) product data sheets and technical specifications for all materials used; 

(c) as constructed information for any utilities discovered or moved during the works; 

(d) method statements for the works carried out; 

(e) organisation and methods manuals for all products used; 



 

 

(f) as constructed programme; 

(g) test results and records as required by the detailed design information and during construction phase 

of the project;  

(h) the health and safety file; and 

(i) other such information as is required by National Highways to be used to update all relevant 

databases and to ensure compliance with National Highways’ Asset Data Management Manual as 

is in operation at the relevant time. 

“condition survey” means a survey of the condition National Highways structures, assets (including, but 

not limited to, drainage and cabling) and pavements within the Order limits that in the reasonable opinion 

of National Highways may be affected by a specified work, and further to include, where the undertaker, 

following due diligence and assessment, identifies a specified part of the highways drainage system 

maintained by National Highways that National Highways reasonably considers may be materially and 

adversely affected by a specified work, a CCTV survey of specified drains; 

“contractor” means any contractor or sub-contractor appointed by the undertaker to carry out a specified 

work; 

“detailed design information” means drawings specifications and calculations as appropriate for the 

following— 

(a) earthworks including supporting geotechnical assessments required by CD622 (Managing 

geotechnical risk) of the DMRB or any successor document and any required strengthened 

earthworks appraisal form certification; 

(b) proposed departures from DMRB standards; 

(c) utilities diversions; 

(d) topographical survey; 

(e) health and safety information including any asbestos survey required by GG105 (asbestos 

management) or any successor document; and 

(f) other such information that may be reasonably required by National Highways to inform the detailed 

design of a specified work; 

“DMRB” means the Design Manual for Roads and Bridges or any replacement, revision or modification 

of it; 

“highways structure” means structures or installations within the scope of the DMRB and that are 

situated under, over or adjacent to the trunk road; 

“initial deposit” means the sum calculated by National Highways (acting reasonably) payable to National 

Highways to cover all initial stages of work until such time as the cost of the specified work and the NH 

costs payable under paragraph 6 of this Part can be estimated; 

“nominated persons” means the undertaker’s representatives or the contractor’s representatives on site 

during the carrying out of a specified work as notified to National Highways from time to time; 

“programme of works” means a document setting out the sequence and timetabling of a specified work; 

“specified work” means so much of any work authorised by this Order, including any maintenance of 

that work, as is in, on or under the trunk road for which National Highways is the highway authority; 

and 

“trunk road” for the purposes of these protective provisions means the A47 or A11. 

General 

3.—(232) The undertaker acknowledges that parts of the works authorised by this Order affect or may 

affect parts of the trunk road in respect of which National Highways has been appointed as the strategic 

highway company. 

(2) No works in carrying out, maintaining or diverting the authorised development may be carried out 

under the trunk road network at a distance within 4 metres of the lowest point of the ground without the 

consent of National Highways.  



 

 

(3) The undertaker and National Highways shall adhere to the Geotechnical Certification Process for Third 

Party Works Trenchless Installations Under National Highways Strategic Road Network. 

(4) Notwithstanding the powers granted to the undertaker pursuant to this Order, if the carrying out of any 

specified work would require any works to be carried out in relation to the trunk road, excluding HDD, the 

undertaker must enter into an agreement pursuant to section 278 of the Highways Act 1980 with Highways 

England prior to the commencement of any such work. 

DRMB and Geotechnical Certification Process for Third Party Works Trenchless Installations Under 

National Highways Strategic Road Network 

4. The provisions of this Part of Schedule 14 will only apply to the extent the CD622 (Managing 

geotechnical risk) of the DMRB or the Geotechnical Certification Process for Third Party Works Trenchless 

Installations Under National Highways Strategic Road Network does not apply. 

Prior Approvals 

5.—(233) No specified work may commence until: 

(2) the programme of works has been approved by National Highways; 

(a) the following details relating to the specified work have been submitted to and approved by National 

Highways— 

(i) the detailed design information; 

(ii) details of any proposed road space bookings with National Highways; 

(iii) (if details have been supplied pursuant to paragraph 4(b)(ii) above) a scheme of traffic 

management; and 

(iv) the identity of the contractor and nominated persons. 

(b) (if the carrying out of a specified work requires the booking of any road space with National 

Highways and a scheme of traffic management) a process for stakeholder liaison has been submitted 

by the undertaker and approved by National Highways, such scheme to be capable of amendment 

by agreement between the undertaker and National Highways from time to time; 

(c) any stakeholder liaison that may be required has taken place in accordance with the process for such 

liaison agreed between the undertaker and National Highways under sub-paragraph 4(1)(d) above; 

(d) any further information that National Highways may reasonably request, such request to be made 

within 14 days of the submission of the detailed design information supplied to National Highways 

under paragraph 4(1)(b) or as soon as reasonably possible thereafter; and 

(e) the condition survey and a reasonable regime of monitoring of the structures, assets and pavements 

that are the subject of the condition survey has been submitted to and approved by National 

Highways. 

(3) National Highways must provide the undertaker with a list, which is to be agreed between the parties 

acting reasonably, of all the structures, assets and pavements to be subject to both a condition survey and 

reasonable regime of monitoring pursuant to paragraph 4(f) and 7(1) of this Schedule before the first 

condition survey is conducted.  

(4) National Highways must within 14 days of submission of the information under paragraph 5(1) inform 

the undertaker of the identity of the person who will act as a point of contact on behalf of National Highways 

to consider the information required under sub-paragraph (1) and of the identity of the person or persons 

who are authorised to give consent or approval on behalf of National Highways for any matter requiring 

approval or consent in these provisions. 

(5) Any approval of National Highways— 

(a) must not be unreasonably withheld or delayed; 

(b) in the case of a refusal must be accompanied by a statement of grounds for refusal; 

(c) is deemed to have been approved if it is neither given or refused within 56 days of the submission 

of the relevant information (if further information is requested by National Highways any such 

request must be submitted to the undertaker within 28 days of submission of the relevant 



 

 

information under this sub-paragraph (c) and the provision of such further information by the 

undertaker will not be deemed to constitute a new application for approval pursuant to this 

paragraph); and 

(d) may be given subject to any reasonable conditions as National Highways considers reasonably 

necessary. 

(6) Except where an approval has been provided under paragraph (2), the undertaker must not exercise— 

(a) article 4 (maintenance of authorised development); 

(b) article 10 (temporary stopping up of streets); 

(c) article 14 (discharge of water); 

(d) article 15 (protective works to buildings); 

(e) article 16 (authority to survey and investigate the land); 

(f) article 20 (compulsory acquisition of rights) 

(g) article 21 (private rights over land) 

(h) article 23 (acquisition of subsoil or airspace only) 

(i) article 25 (rights under or over streets); 

(j) article 26 (temporary use of land for carrying out the authorised project); or 

(k) article 28 (statutory undertakers) 

(l) article 32 (temporary use of land for maintaining the authorised development); or 

(m) article 34 (felling or lopping trees and removal of hedgerows) of this Order, 

(n) over any part of the strategic road network without the consent of National Highways, and National 

Highways may in connection with any such exercise require the undertaker to provide details of 

any proposed road space bookings and submit a scheme of traffic management for National 

Highways’ approval.  

Construction of the specified work 

6.—(234) The undertaker must, prior to commencement of a specified work, give to National Highways 

30 days’ notice in writing of the date on which the specified work will start unless otherwise agreed by 

National Highways. 

(2) If the carrying out of any part of the authorised development requires the booking of road space with 

National Highways, the undertaker must comply with National Highways’ usual road space booking 

procedures prior to and during the carrying out of the specified work and no specified work for which a road 

space booking with National Highways is required will commence without a road space booking having first 

been secured from National Highways.  

(3) Any specified work must be carried out to the reasonable satisfaction of National Highways in 

accordance with— 

(a) the relevant detailed design information and programme of works approved pursuant to paragraph 

4(1) above or as subsequently varied by agreement between the undertaker and National Highways;  

(b) where relevant, the DMRB, the Specification for Highway Works (contained within the Manual of 

Contract Documents for Highways Works) together with all other relevant standards as required by 

National Highways to include, inter alia, all relevant interim advice notes and any amendment to or 

replacement thereof for the time being in force save to the extent that any departures or exceptions 

from those standards apply which have been approved by National Highways;  

(c) the Geotechnical Certification Process for Third Party Works Trenchless Installations Under 

National Highways Strategic Road Network; and 

(d) any conditions of National Highways notified by National Highways to the undertaker pursuant to 

paragraph 4(3)(d) of this Part of this Schedule. 

(4) The undertaker must ensure that (where possible) without entering the highway— 



 

 

(a) the highway is kept free from mud, soil and litter as a result of the carrying out of a specified work; 

and 

(b) the specified work is carried out without disturbance to the highway and so that the highway remains 

open for traffic at all times unless otherwise agreed with National Highways. 

(5) The undertaker must permit and must require the contractor to permit at all reasonable times persons 

authorised by National Highways (whose identity must have been previously notified to the undertaker by 

National Highways) to gain access to a specified work for the purposes of inspection and supervision of a 

specified work or method of construction of such work. 

(6) If any specified work is constructed— 

(a) other than in accordance with the requirements of this Part of this Schedule; or  

(b) in a way that causes damage to the highway, any highway structure or asset or any other land of 

National Highways; 

(c) National Highways may by notice in writing require the undertaker, at the undertaker’s own 

expense, to comply with the requirements of this Part of this Schedule or put right any damage 

notified to the undertaker under this Part of this Schedule. 

(7) If within 28 days of the date on which a notice under sub-paragraph (6) is served on the undertaker, 

the undertaker has failed to take steps to comply with the notice, National Highways may carry out the steps 

required of the undertaker and may recover from the undertaker any expenditure reasonably incurred by 

National Highways in so doing, such sum to be payable within 30 days of demand.  

(8) National Highways may, at its discretion, in its notice in writing to the undertaker given pursuant to 

sub-paragraph (6) state that National Highways intend to put right the damage notified to the undertaker, and 

if it intends to do so it will give the undertaker not less than 28 days’ notice of its intention to do so and 

National Highways may recover from the undertaker any reasonable expenditure incurred by National 

Highways in so doing.  

(9) Nothing in this Part of this Schedule prevents National Highways from, in the event of an emergency 

or to prevent the occurrence of danger to the public, carrying out any work or taking any such action as it 

reasonably believes to be necessary as a result of or in connection with the carrying out of the specified 

works without prior notice to the undertaker and National Highways may recover from the undertaker any 

expenditure it reasonably incurs in so doing.  

Payments 

7.—(235) Subject to the following provisions of this paragraph, the undertaker must pay to National 

Highways with 30 days of receipt notice from National Highways all charges, costs and expenses reasonably 

anticipated or incurred by National Highways in, or in connection with any specified work including—  

(a) the checking and approval of the information required under 4(1); 

(b) the supervision of a specified work;             

(c) contractual costs properly payable to the highway operations and maintenance contractor as a 

consequence of any specified work, including costs incurred by the highway operations and 

maintenance contractor in carrying out the tasks referred to in sub-paragraphs (a) and (b) of this 

paragraph, in which case National Highways will be responsible for the payment of any sums 

received from the undertaker under this paragraph to the highway operations and maintenance 

contractor; 

(d) the administration fee; and 

(e) legal costs. 

(2) For the avoidance of doubt, the NH costs will not include costs which are incurred by National 

Highways in relation to their involvement in the processes set out in CD622 (Managing geotechnical risk) 

of the DMRB or the Geotechnical Certification Process for Third Party Works Trenchless Installations Under 

National Highways Strategic Road Network. 

(3) The undertaker must pay to National Highways within 30 days of receipt and prior to such costs being 

incurred the total costs that National Highways believe will be properly and necessarily incurred by National 

Highways in undertaking any statutory procedure or preparing and bringing into force any traffic regulation 



 

 

order or other orders which necessary to carry out or for effectively implementing any specified work or that 

are incurred in connection with a specified work. 

(4) Completion of a specified work 

8.—(236) Within 28 days of the completion of a specified work, the undertaker must arrange for the 

structures, assets and pavements that were the subject of the condition survey carried out in respect of the 

specified work to be re-surveyed and must submit the re-survey to National Highways for its approval. 

(2) If the re-survey carried out pursuant to sub-paragraph 7(1) indicates that any damage has been caused 

to any highways structure or pavement, the undertaker must submit a scheme for remedial works in writing 

to National Highways for its approval in writing, which must not be unreasonably withheld or delayed, and 

must carry out the remedial works at its own cost and in accordance with the scheme submitted. 

(3) If the undertaker fails to carry out the remedial work in accordance with the approved scheme e, 

National Highways may carry out the steps required of the undertaker and may recover from the undertaker 

any expenditure reasonably incurred by National Highways in so doing, such sum to be payable within 30 

days of demand. 

(4) National Highways may, at its discretion, at the same time as giving its approval to the condition 

survey, give notice in writing to the undertaker stating that National Highways will remedy the damage 

identified by the condition survey and National Highways may recover from the undertaker any expenditure 

reasonably incurred by National Highways in so doing.  

(5) Within 28 days of the completion of a specified work, the undertaker must submit to National 

Highways the as built information, both in hard copy and electronic form. 

(6) The undertaker must make available to National Highways promptly upon reasonable request copies 

of any survey or inspection reports produced pursuant to any inspection or survey of any specified work 

following its completion that the undertaker may from time to time carry out. 

Indemnification 

9.—(237) The undertaker must indemnify National Highways from and against all costs, expenses, 

damages, losses and liabilities suffered by National Highways arising from or in connection with any claim, 

demand, action or proceedings resulting from— 

(a) the construction or maintenance of a specified work; 

(b) the placing or presence in or under the highways of the cable being constructed as part of the 

authorised development; or 

PROVIDED THAT—  

(c) National Highways gives reasonable notice in writing to the undertaker upon receipt of any claim;  

(d) following the acceptance of any claim gives reasonable notice in writing to the undertaker of the 

quantum of the claim ; and  

(e) no settlement or compromise thereof shall be made by National Highways without first consulting 

the undertaker and giving the undertaker an opportunity to make representations as to the claim or 

demand.  

(2) Within 30 days of the receipt of the notification referred to in sub-paragraph (1)(b) the undertaker must 

pay to National Highways the amount specified as the quantum of such claim. 

(3) Sub-paragraphs (1) and (2) do not apply if the costs expenses liabilities and damages were caused by 

or arose out of the neglect or default of National Highways or its officers servants agents or contractors or 

any person or body for whom it is responsible. 

Arbitration 

10. Any difference or dispute arising between the undertaker and National Highways under this Part of 

this Schedule must, unless otherwise agreed in writing between the undertaker and National Highways, be 

determined by arbitration in accordance with article 43 (arbitration). 

 



 

 

 SCHEDULE 15 Article 43 

Arbitration Rules 

Primary objective 

1.—hhhhhhhhh) (238) The primary objective of these Arbitration Rules is to achieve a fair, impartial, final 

and binding award on the substantive difference between the parties (save as to costs) within 4four months 

from the date the Arbitrator is appointed pursuant to article 43 (arbitration) of the Order. 

(2) The Parties will first use their reasonable endeavours to settle a dispute amicably through negotiations 

undertaken in good faith by the senior management of the Parties. Any dispute which is not resolved 

amicably by the senior management of the Parties within 20 business days of the dispute arising, or such 

longer period as agreed in writing by the Parties, shall be subject to arbitration in accordance with the terms 

of this Schedule. 

(3) The Arbitration is deemed to have commenced when a party (“the Claimant”) serves a written notice 

of arbitration on the other party (“the Respondent”). 

Time periods 

2.—iiiiiiiii) (239) All time periods in these Arbitration Rules are measured in days and include weekends, 

but not bank or public holidays. 

(2) Time periods are calculated from the day after the Arbitrator is appointed which is either: 

(a) the date the Arbitrator notifies the parties in writing of his/her acceptance of an appointment by 

agreement of the parties; or 

(b) the date the Arbitrator is appointed by the Secretary of State. 

Timetable 

3.—jjjjjjjjj) (240) The timetable for the Arbitration is set out in sub–paragraphs (2) to (4) below unless 

amended in accordance with paragraph 5(3). 

(2) Within 14 days of the Arbitrator being appointed, the Claimant must provide both the Respondent and 

the Arbitrator with— 

(a) a written Statement of Claim which describes the nature of the difference between the parties, the 

legal and factual issues, the Claimant’s contentions as to those issues, the amount of its claim and/or 

the remedy it is seeking; and 

(b) all statements of evidence and copies of all documents on which it relies, including contractual 

documentation, correspondence (including electronic documents), legal precedents and expert 

witness reports. 

(3) Within 14 days of receipt of the Claimant’s statements under sub–paragraph (2) by the Arbitrator and 

Respondent, the Respondent must provide the Claimant and the Arbitrator with— 

(a) a written Statement of Defence responding to the Claimant’s Statement of Claim, its statement in 

respect of the nature of the difference, the legal and factual issues in the Claimant’s claim, its 

acceptance of any element(s) of the Claimant’s claim, its contentions as to those elements of the 

Claimant’s claim it does not accept; 

(b) all statements of evidence and copies of all documents on which it relies, including contractual 

documentation, correspondence (including electronic documents), legal precedents and expert 

witness reports; and 

(c) any objections it wishes to make to the Claimant’s statements, comments on the Claimant’s expert 

report(s) (if submitted by the Claimant) and explanations for the objections. 

(4) Within 7 days of the Respondent serving its statements under sub–paragraph (3), the Claimant may 

make a Statement of Reply by providing both the Respondent and the Arbitrator with— 



 

 

(a) a written statement responding to the Respondent’s submissions, including its reply in respect of 

the nature of the difference, the issues (both factual and legal) and its contentions in relation to the 

issues; 

(b) all statements of evidence and copies of documents in response to the Respondent’s submissions; 

(c) any expert report in response to the Respondent’s submissions; 

(d) any objections to the statements of evidence, expert reports or other documents submitted by the 

Respondent; and 

(e) its written submissions in response to the legal and factual issues involved. 

Procedure 

4.—kkkkkkkkk) (241) The parties’ pleadings, witness statements and expert reports (if any) must be 

concise. No single pleading is to exceed 30 single-sided A4 pages using 10pt Arial font. 

(2) The Arbitrator must make an award on the substantive difference(s) based solely on the written material 

submitted by the parties unless the Arbitrator decides that a hearing is necessary to explain or resolve any 

matters. 

(3) Either party may, within 2 days of delivery of the last submission, request a hearing giving specific 

reasons why it considers a hearing is required. 

(4) Within 7 days of receiving the last submission, the Arbitrator must notify the parties whether a hearing 

is to be held and the length of that hearing. 

(5) Within 10 days of the Arbitrator advising the parties that he is to hold a hearing, the date and venue for 

the hearing must be fixed by agreement with the parties, save that if there is no agreement the Arbitrator 

must direct a date and venue which he considers is fair and reasonable in all the circumstances. The date for 

the hearing must not be less than 35 days from the date of the Arbitrator’s direction confirming the date and 

venue of the hearing. 

(6) A decision must be made by the Arbitrator on whether there is any need for expert evidence to be 

submitted orally at the hearing. If oral expert evidence is required by the Arbitrator, then any expert(s) 

attending the hearing may be asked questions by the Arbitrator. 

(7) There is no process of examination and cross-examination of experts, but the Arbitrator must invite the 

parties to ask questions of the experts by way of clarification of any answers given by the expert(s) in 

response to the Arbitrator’s questions. Prior to the hearing the procedure for the expert(s) is: 

(a) at least 28 days before a hearing, the Arbitrator must provide a list of issues to be addressed by the 

expert(s); 

(b) if more than one expert is called, they are to jointly confer and produce a joint report or reports 

within 14 days of the issues being provided; and 

(c) the form and content of a joint report must be as directed by the Arbitrator and must be provided at 

least 7 days before the hearing. 

(8) Within 14 days of a Hearing or a decision by the Arbitrator that no hearing is to be held the Parties 

may by way of exchange provide the Arbitrator with a final submission in connection with the matters in 

dispute and any submissions on costs. The Arbitrator must take these submissions into account in the Award. 

(9) The Arbitrator may make other directions or rulings as considered appropriate in order to ensure that 

the parties comply with the timetable and procedures to achieve an award on the substantive difference 

within 4four months of the date on which they are appointed, unless both parties otherwise agree to an 

extension to the date for the award. 

(10) If a party fails to comply with the timetable, procedure or any other direction then the Arbitrator may 

continue in the absence of a party or submission or document, and may make a decision on the information 

before them attaching the appropriate weight to any evidence submitted beyond any timetable or in breach 

of any procedure and/or direction. 

(11) The Arbitrator’s award must include reasons. The parties must accept that the extent to which reasons 

are given are proportionate to the issues in dispute and the time available to the Arbitrator to deliver the 

award. 



 

 

Arbitrator’s powers 

5.—lllllllll) (242) The Arbitrator has all the powers of the Arbitration Act 1996(37), including the non-

mandatory sections, save where modified by these Rules. 

(2) There must be no discovery or disclosure, except that the Arbitrator has the power to order the parties 

to produce such documents as are reasonably requested by another party no later than the Statement of Reply, 

or by the Arbitrator, where the documents are manifestly relevant, specifically identified and the burden of 

production is not excessive. Any application and orders are to be made by way of a Redfern Schedule without 

any hearing. 

(3) Any time limits fixed in accordance with this procedure or by the Arbitrator may be varied by 

agreement between the parties, subject to any such variation being acceptable to and approved by the 

Arbitrator. In the absence of agreement, the Arbitrator may vary the timescales and/or procedure— 

(a) if the Arbitrator is satisfied that a variation of any fixed time limit is reasonably necessary to avoid 

a breach of the rules of natural justice; and then 

(b) only for such a period that is necessary to achieve fairness between the parties. 

(4) On the date the award is made, the Arbitrator must notify the parties that the award is completed, signed 

and dated, and that it is to be issued to the parties on receipt of cleared funds for the Arbitrator’s fees and 

expenses. 

Costs 

6.—mmmmmmmmm) (243) The costs of the Arbitration must include the fees and expenses of the 

Arbitrator, the reasonable fees and expenses of any experts and the reasonable legal and other costs incurred 

by the parties for the Arbitration. 

(2) Where the difference involves connected/interrelated issues, the Arbitrator must consider the relevant 

costs collectively. 

(3) The final award must fix the costs of the arbitration and decide which of the parties must bear them or 

in what proportion they are to be borne by the parties. 

(4) The Arbitrator must award recoverable costs on the general principle that costs follow the event, having 

regard to all material circumstances, including such matters as exaggerated claims and/or defences, the 

degree of success for different elements of the claims, claims that have incurred substantial costs, the conduct 

of the parties and the degree of success of a party. 

Confidentiality 

7.—nnnnnnnnn) (244) Subject to sub-paragraphs (2), (3) and (4), any arbitration hearing and 

documentation shall be open to and accessible by the public. 

(2) Where the Arbitration relates to a dispute or difference under the provisions of Schedule 17, the 

hearings must take place in private unless otherwise agreed between the parties and any matters, materials, 

documents, awards, expert reports and the like are confidential and must not be disclosed to any third party 

without prior written consent of the other party. 

(3) The Arbitrator may direct that the whole or part of a hearing is to be private and/or any documentation 

to be confidential where it is necessary in order to protect commercially sensitive information. 

(4) Nothing in this paragraph shall prevent any disclosure of a document by a party pursuant to an order 

of a court in England and Wales or where disclosure is required under any enactment. 

                                                                                                                                                        
(37) 1996 c. 23. 



 

 

 SCHEDULE 16 Article 34 

Hedgerows 

PART 1 

Removal of Hedgerows 

(1) Area (2) Reference of hedgerow 

District of South Norfolk 

The hedgerow marked H0010 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0014 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0022 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0025 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0027 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0028 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0033 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0040 on the tree preservation order and 

hedgerow plan 

District of South Norfolk 

The hedgerow marked H0046 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0048 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0049 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0051 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0053 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0054 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0063 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0075 on the tree preservation order and 

hedgerow plan 

District of South Norfolk 

The hedgerow marked H0077 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk 

The hedgerow marked H0078 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland 

The hedgerow marked H0118 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland 

The hedgerow marked H0128 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland 

The hedgerow marked H0133 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland 

The hedgerow marked H0134 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland 

The hedgerow marked H0135 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 



 

 

District of Broadland 

The hedgerow marked H0138 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland 

The hedgerow marked H0152 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0176 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0184 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0185 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0188 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0191 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0192 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0194 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0199 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0203 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0204 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0205 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0213b on the tree preservation order and 

hedgerow plan 

District of North Norfolk 

The hedgerow marked H0215 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0217 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0218 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk 

The hedgerow marked H0231 on the tree preservation order and 

hedgerow plan 

District of North Norfolk 

The hedgerow marked H0234 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

PART 2 

Removal of potentially important hedgerows 

(1) Area (2) Reference of hedgerow 

District of North Norfolk The hedgerow marked HR023 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked HR024 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0030 on the tree preservation order and 

hedgerow plan 

District of Broadland The hedgerow marked HR036 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked HR0128a on the tree preservation order and 
hedgerow plan 



 

 

District of Broadland The hedgerow marked HR0128b on the tree preservation order and 

hedgerow plan 

PART 3 

Removal of important hedgerows 

(1) Area (2) Reference of hedgerow 

District of South Norfolk The hedgerow marked H0001 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0002 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0004 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0005 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0011 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0012 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0013 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0015 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0016 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0017 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0020 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0021 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0029 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0031 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0032 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0034 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0037 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0038 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0039 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0042 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0043 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0047 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0050 on the Tree Preservation Order and 
Hedgerow Plantree preservation order and hedgerow plan 



 

 

District of South Norfolk The hedgerow marked H0052 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0055 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0056 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0057 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0058 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0068 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0073 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0083 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0084 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0085 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0086 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0087 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of South Norfolk The hedgerow marked H0091 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0093 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0094 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0097 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0098 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0101 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0102 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0103b on the tree preservation order and 

hedgerow plan 

District of Broadland The hedgerow marked H0104 on the tree preservation order and 

hedgerow plan 

District of Broadland The hedgerow marked H0105 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0106 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0108 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0109 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0110 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0111 on the Tree Preservation Order and 
Hedgerow Plantree preservation order and hedgerow plan 



 

 

District of Broadland The hedgerow marked H0111 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0112 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0113 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0114 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0124 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0125 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0126 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0127 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0130 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0131 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0136 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0137 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0139 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0140 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0151 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of Broadland The hedgerow marked H0155 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0165 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0166 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0167 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0172 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0173 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0174 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0175 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0177 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0178 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0179 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0180 on the Tree Preservation Order and 
Hedgerow Plantree preservation order and hedgerow plan 



 

 

District of North Norfolk The hedgerow marked H0182 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0186 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0187 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0189 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0190 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0195 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0206 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0208 on the tree preservation order and 

hedgerow plan 

District of North Norfolk The hedgerow marked H0210 on the tree preservation order and 

hedgerow plan 

District of North Norfolk The hedgerow marked H0216 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0219 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0220 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0221 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0222b on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

District of North Norfolk The hedgerow marked H0233 on the Tree Preservation Order and 

Hedgerow Plantree preservation order and hedgerow plan 

 SCHEDULE 17 Article 46 

Compensation Measures 

PART 1 

North Norfolk Coast Special Protection Area / Greater Wash Special Protection Area: 

Delivery of measures to compensate for sandwich tern loss 

1. In this Part— 

“Defra” means the Department for Environment, Food and Rural Affairs; 

“the GW” means the site designated as the Greater Wash Special Protection Area; 

“the NNC” means the site designated as the North Norfolk Coast Special Protection Area; 

“Sandwich Tern Compensation Plan” means the relevant principles for Sandwich tern compensation set 

out in the document certified as the habitats regulations derogation provision of evidence, annex 2a2A - 

outline sandwich tern compensation implementation and monitoring plan for the purposes of this Order 

under article 38 (certification of plans and documents, etc.); 

“Sandwich Tern CIMP” means the Sandwich tern compensation implementation and monitoring plan 

for the delivery of measures to compensate for the predicted loss of adult Sandwich tern from the NNC 

and GW as a result of the authorised development; 



 

 

“the Strategic Compensation Fund” means any fund established by Defra or a Government body for the 

purpose of implementing strategic compensation measures; and 

“STCSG” means the Sandwich Tern Compensation Steering Group; 

2. The offshore works may not be commenced until a plan for the work of the STCSG has been submitted 

to and approved by the Secretary of State. Such plan must include: 

(a) terms of reference for the STCSG; 

(b) details of the membership of the STCSG; 

(c) details of the schedule of meetings, timetable for preparation of the Sandwich Tern CIMP and 

reporting and review periods; and 

(d) the dispute resolution mechanism. 

3. Following consultation with the STCSG the Sandwich Tern CIMP must be submitted to the Secretary 

of State for approval, in consultation with the local planning authority, the MMO, Marine Scotland (where 

relevant) and the relevant statutory nature conservation body. 

4. The Sandwich Tern CIMP must be based on the strategy for Sandwich tern compensation set out in the 

Sandwich Tern Compensation Plan and include: 

(1) For the nesting habitat improvements and restoration of lost breeding range measures: 

(a) details of where compensation measures will be delivered and the suitability of the site to deliver 

the measures; 

(b) details of landowner agreements and sea bed access agreements, if relevant, demonstrating how the 

land will be bought or leased and assurances that the land management will deliver the ecology 

objectives of the Sandwich Tern CIMP; 

(c) details of the design of nesting habitat improvements and restoration of lost breeding range 

measures including how risks from avian or mammalian predation and unauthorised human access 

will be mitigated; 

(d) an implementation timetable for the delivery of the nesting habitat improvements and restoration of 

lost breeding range measures that ensures all compensation measures are in place prior to the 

operation of any turbine forming part of the authorised development; 

(e) details of the maintenance schedule for the measures; 

(f) details of the proposed ongoing monitoring and reporting on the effectiveness of the measures, 

including: survey methods; success criteria; adaptive management measures; timescales for the 

monitoring and monitoring reports to be delivered; and details of the factors used to trigger 

alternative compensation measures and/or adaptive management measures; 

(g) provision for reporting to the Secretary of State, to include details of the use of the nesting habitat 

improvements by breeding Sandwich tern to identify barriers to success and target any adaptive 

management measures; 

(h) minutes from all consultations with the STCSG; 

(i) provision for the option to be exercised at the sole discretion ofby the undertaker, following consent 

in writing of the Secretary of State, to pay a contribution to the Strategic Compensation Fund wholly 

or partly in substitution for the nesting habitat improvements and restoration of lost breeding range 

compensation measure or as an adaptive management measure for the purposes of paragraphs 

4(1)(f) and (g) of this Part of this Schedule. The sum of the contribution to be agreed between the 

undertaker and Defra or other Government body responsible for the operation of the Strategic 

Compensation Fund in consultation with the STCSG. 

(j) provision for the option to be exercised by the undertaker, following consent in writing of the 

Secretary of State, to pay a financial contribution towards the establishment of compensation 

measures by another party wholly or partly in substitution for the nesting habitat improvements and 

restoration of lost breeding range compensation measure or as an adaptive management measure 

for the purposes of paragraphs 4(1)(f) and (g) of this Part of this Schedule. The sum of the 

contribution to be agreed between the undertaker and the other party in consultation with the 



 

 

STCSG. The Secretary of State shall consult with the relevant statutory nature conservation body 

prior to granting consent in terms of this paragraph; and 

(k) provision for the option to be exercised by the undertaker, following consent in writing of the 

Secretary of State, to collaborate with another party in the delivery of compensation measures 

wholly or partly in substitution for the nesting habitat improvements and restoration of lost breeding 

range measures compensation measure or as an adaptive management measure for the purposes of 

paragraphs 4(1)(f) and (g) of this Part of this Schedule. The Secretary of State shall consult with the 

relevant statutory nature conservation body prior to granting consent in terms of this paragraph. 

(2) For the measures to improve breeding success at SPA sites other than the NNC: 

(a) details of where compensation measures will be delivered and the suitability of the site to deliver 

the measures; 

(b) details of landowner agreements, if relevant, demonstrating how the land will be bought or leased 

and assurances that the land management will deliver the ecology objectives of the Sandwich Tern 

CIMP; 

(c) details of the design of the measures including how risks from avian or mammalian predation and 

unauthorised human access will be mitigated; 

(d) an implementation timetable for the delivery of the measures that ensures all compensation 

measures are in place prior to the operation of any turbine forming part of the authorised 

development; 

(e) details of the maintenance schedule for the compensation measures; 

(f) details of the proposed ongoing monitoring and reporting on the effectiveness of the measures, 

including: survey methods; success criteria; adaptive management measures; timescales for the 

monitoring and monitoring reports to be delivered; and details of the factors used to trigger 

alternative compensation measures and/or adaptive management measures; 

(g) provision for reporting to the Secretary of State, to include details of the use of the measures by 

breeding Sandwich tern to identify barriers to success and target any adaptive management 

measures; 

(h) minutes from all consultations with the STCSG; 

(i) provision for the option to be exercised at the sole discretion ofby the undertaker, following consent 

in writing of the Secretary of State, to pay a contribution to the Strategic Compensation Fund wholly 

or partly in substitution for the measures to improve breeding success at SPA sites other than the 

NNC or as an adaptive management measure for the purposes of paragraphs 4(2)(f) and (g) of this 

Part of this Schedule. The sum of the contribution to be agreed between the undertaker and Defra 

or other Government body responsible for the operation of the Strategic Compensation Fund in 

consultation with the STCSG. 

(j) provision for the option to be exercised by the undertaker, following consent in writing of the 

Secretary of State, to pay a financial contribution towards the establishment of compensation 

measures by another party wholly or partly in substitution for the measures to improve breeding 

success at SPA sites other than the NNC or as an adaptive management measure for the purposes 

of paragraphs 4(2)(f) and (g) of this Part of this Schedule. The sum of the contribution to be agreed 

between the undertaker and the party delivering the measures, in consultation with the STCSG. The 

Secretary of State shall consult with the relevant statutory nature conservation body prior to granting 

consent in terms of this paragraph; and 

(k) provision for the option to be exercised by the undertaker, following consent in writing of the 

Secretary of State, to collaborate with another party in the delivery of compensation measures 

wholly or partly in substitution for the measures to improve breeding success at SPA sites other 

than the NNC or as an adaptive management measure for the purposes of paragraphs 4(2)(f) and (g) 

of this Part of this Schedule. The Secretary of State shall consult with the relevant statutory nature 

conservation body prior to granting consent in terms of this paragraph 

5. ParagraphsNotwithstanding the requirement of paragraphs 6, 7 and 8 of this Part of this Schedule shall 
not applythe undertaker shall not be required to undertake the nesting habitat improvements and the 

restoration of lost breeding range measures to the extent that: 



 

 

(a) a contribution to the Strategic Compensation Fund has been elected in substitution for either the 

nesting habitat improvements and restoration of lost breeding range measures for the purposes of 

paragraph 4(1)(i) of this Part of this Schedule, or in substitution for the measures to improve 

breeding success at SPA sites other than the NNC for the purposes of paragraph 4(2)(i) of this Part 

of this Schedule; 

(b) a financial contribution towards the establishment of compensation measures by another party has 

been elected in substitution for either the nesting habitat improvements and restoration of lost 

breeding range for the purposes of paragraph 4(1)(j) of this Part of this Schedule, or in substitution 

for the measures to improve breeding success at SPA sites other than the NNC for the purposes of 

paragraph 4(2)(j) of this Part of this Schedule; or 

(c) the undertaker has elected to collaborate with another party in the delivery of compensation 

measures in substitution for either the nesting habitat improvements and restoration of lost breeding 

range measures for the purposes of paragraph 4(1)(k) of this Part of this Schedule, or in substitution 

for the measures to improve breeding success at SPA sites other than the NNC for the purposes of 

paragraph 4(2)(k) of this Part of this Schedule. 

6. The undertaker must implement the measures set out in the Sandwich Tern CIMP approved by the 

Secretary of State, unless otherwise agreed in writing by the Secretary of State in consultation with the 

relevant statutory nature conservation body and the relevant planning authority. In particular, no operation 

of any turbine forming part of the authorised development may begin until the measures set out in the 

Sandwich Tern CIMP have been implemented. 

7. The undertaker shall notify the Secretary of State of completion of implementation of the measures set 

out in the Sandwich Tern CIMP. 

8. The compensation measures implemented in accordance with the Sandwich Tern CIMP must not be 

decommissioned without written approval of the Secretary of State in consultation with the relevant statutory 

nature conservation body. 

9. The Sandwich Tern CIMP approved under this Schedule includes any amendments that may 

subsequently be approved in writing by the Secretary of State. Any amendments to or variations of the 

approved Sandwich Tern CIMP must be in accordance with the principles set out in the Sandwich Tern 

Compensation Plan and may only be approved where it has been demonstrated to the satisfaction of the 

Secretary of State that it is unlikely to give rise to any materially new or materially different environmental 

effects from those considered in the Sandwich Tern Compensation Plan. 

PART 2 

Flamborough and Filey Coast Special Protection Area: Delivery of measures to compensate 

for kittiwake loss 

10. In this Part— 

“Defra” means the Department for Environment, Food and Rural Affairs; 

“the FFC” means the site designated as the Flamborough and Filey Coast Special Protection Area; 

“Kittiwake CIMP” means the kittiwake compensation implementation and monitoring plan for the 

delivery of measures to compensate for the predicted loss of adult kittiwakes from the FFC as a result of 

the authorised development; 

“Kittiwake Compensation Plan” means the relevant principles for kittiwake compensation set out in the 

document certified as the habitats regulations derogation provision of evidence, annex 3a3A - outline 

kittiwake compensation implementation and monitoring plan for the purposes of this Order under article 

38 (Certification of plans and documents, etc.); 

“KCSG” means the Kittiwake Compensation Steering Group; 

“Strategic Compensation Fund” means any fund established by Defra or a Government body for the 
purpose of implementing strategic compensation measures; 



 

 

11. The offshore works may not be commenced until a plan for the work of the KCSG has been submitted 

to and approved by the Secretary of State. Such plan must include: 

(a) terms of reference for the KCSG; 

(b) details of the membership of the KCSG; 

(c) details of the schedule of meetings, timetable for preparation of the Kittiwake CIMP and reporting 

and review periods; and 

(d) the dispute resolution mechanism. 

12. Following consultation with the KCSG the Kittiwake CIMP must be submitted to the Secretary of 

State for approval, in consultation with the local planning authority or authorities for the land containing the 

artificial nest site improvements, and the relevant statutory nature conservation body. 

13. The Kittiwake CIMP must be based on the strategy for kittiwake compensation set out in the Kittiwake 

Compensation Plan and include: 

(a) details of where artificial nest site improvements compensation measures will be delivered and the 

suitability of the site to deliver the measures; 

(b) details of landowner agreements, if relevant, demonstrating how rights will be obtained to install 

the measures at the site(s) and assurances that the land management will deliver the ecology 

objectives of the Kittiwake CIMP; 

(c) details of the design of the artificial nest site improvements, including how risks from avian or 

mammalian predation and unauthorised human access will be mitigated; 

(d) an implementation timetable for the delivery of artificial nest site improvements that ensures all 

compensation measures are in place to allow three full kittiwake breeding season prior to the 

operation of any turbine forming part of the authorised development; 

(e) details of the maintenance schedule for the artificial nest site improvements; 

(f) details of the proposed ongoing monitoring and reporting on the effectiveness of the measures, 

including: survey methods; success criteria; adaptive management measures; timescales for the 

monitoring and monitoring reports to be delivered; and details of the factors used to trigger 

alternative compensation measures and/or adaptive management measures; 

(g) provision for reporting to the Secretary of State, to include details of the use of the nest sites by 

breeding kittiwake to identify barriers to success and target any adaptive management measures; 

(h) minutes from all consultations with the KCSG; and 

(i) provision for the option to be exercised at the sole discretion ofby the undertaker, following consent 

in writing of the Secretary of state, to pay a contribution to the Strategic Compensation Fund wholly 

or partly in substitution for the artificial nest site improvements compensation measure or as an 

adaptive management measure for the purposes of paragraphs 13(f) and (g) of this Part of this 

Schedule. The sum of the contribution to be agreed between the undertaker and Defra or other 

Government body responsible for the operation of the Strategic Compensation Fund in consultation 

with the KCSG. 

(j) provision for the option to be exercised by the undertaker, following consent in writing of the 

Secretary of State, to pay a financial contribution towards the establishment of compensation 

measures by another party wholly or partly in substitution for the artificial nest site improvements 

compensation measure or as an adaptive management measure for the purposes of paragraphs 13(f) 

and (g) of this Part of this Schedule. The sum of the contribution to be agreed between the undertaker 

and the other party in consultation with the KCSG. The Secretary of State shall consult with the 

relevant statutory nature conservation body prior to granting consent in terms of this paragraph 

(k) provision for the option to be exercised by the undertaker, following consent in writing of the 

Secretary of State, to collaborate with another party in the delivery of compensation measures 

wholly or partly in substitution for the artificial nest site improvements compensation measure or 

as an adaptive management measure for the purposes of paragraphs 13(f) and (g) of this Part of this 

Schedule. The Secretary of State shall consult with the relevant statutory nature conservation body 
prior to granting consent in terms of this paragraph. 



 

 

14. ParagraphsNotwithstanding the requirements of paragraphs 15, 16 and 17 of this Part of this Schedule 

shall not applythe undertaker shall not be required to undertake the artificial nest site improvements 

compensation measure to the extent that: 

(a) a contribution to the Strategic Compensation Fund has been elected in substitution for the artificial 

nest site improvements compensation measure for the purposes of paragraph 13(i) of this Part of 

this Schedule; 

(b) a financial contribution towards the establishment of compensation measures by another party has 

been elected in substitution for the artificial nest site improvements compensation measure for the 

purposes of paragraph 13(j) of this Part of this Schedule; or 

(c) the undertaker has elected to collaborate with another party in the delivery of compensation 

measures in substitution for the artificial nest site improvements compensation measure for the 

purposes of paragraph 13(k) of this Part of this Schedule. 

15. The undertaker must implement the measures set out in the Kittiwake CIMP approved by the Secretary 

of State, unless otherwise agreed in writing by the Secretary of State in consultation with the relevant 

statutory nature conservation body and the relevant planning authority. In particular, no operation of any 

turbine forming part of the authorised development may begin until three full breeding seasons following 

the implementation of the measures set out in the Kittiwake CIMP have elapsed. For the purposes of this 

paragraph each breeding season is assumed to have commenced on 1 March in each year and ended on 31 

August. 

16. The undertaker shall notify the Secretary of State of completion of implementation of the artificial nest 

site improvements measures set out in the Kittiwake CIMP. 

17. The artificial nest site improvements measures must not be decommissioned without written approval 

of the Secretary of State in consultation with relevant statutory nature conservation body. 

18. The Kittiwake CIMP approved under this Schedule includes any amendments that may subsequently 

be approved in writing by the Secretary of State. Any amendments to or variations of the approved Kittiwake 

CIMP must be in accordance with the principles set out in the Kittiwake Compensation Plan and may only 

be approved where it has been demonstrated to the satisfaction of the Secretary of State that it is unlikely to 

give rise to any materially new or materially different environmental effects from those considered in the 

Kittiwake Compensation Plan. 
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Extended Phase 1 Habitat 

Survey Report 

  

6.3.20.2  Environmental Statement 

Appendix 20.2 - Great 
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Appendix 21.6 - Priority 

  



 

 

Archaeological 

Geophysical Survey (Part 

1 of 5) 
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Quality Assessment 

Traffic Data 

  

6.3.22.3   Environmental Statement 

Appendix 22.3 - Air 
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Transport Assessment 

  

6.3.24.1.1   Environmental Statement 

Appendix 24.1.1 - 
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Cumulative Traffic Flows 

  

6.3.24.5   Environmental Statement 

Appendix 24.5 - 
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6.3.25.1   Environmental Statement 
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Sheringham and Dudgeon 
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13.8  Flood Risk and Planning 
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EXPLANATORY NOTE 

(This note is not part of the Order) 

This Order grants development consent for, and authorises the construction, operation and maintenance of 

two offshore generating stations located in the North Sea approximately 13.6km and 24.8km from the 

Norfolk coast together with associated development. The Order authorises the compulsory purchase of land 

and rights in land and the right to use land and to override easements and other rights. 

This Order also grants deemed marine licences under Part 4 of the Marine and Coastal Access Act 2009 in 

connection with the wind farms. The marine licences impose conditions in connection with the deposits and 

works for which they grant consent. 

A copy of the plans and book of reference referred to in this Order and certified in accordance with article 

38 (certification of plans and documents, etc.) of this Order may be inspected free of charge at the offices of 

Norfolk County Council, County Hall, Martineau Lane, Norwich, Norfolk, NR1 2DH. 

 


