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An application has been made to the Secretary of State under section 37 of the Planning Act 
2008(a) (“the 2008 Act”) in accordance with the Infrastructure Planning (Applications: Prescribed 
Forms and Procedure) Regulations 2009(b) for an Order granting development consent. 

The application was examined in accordance with Chapter 4 of Part 6 of the 2008 Act, and the 
Infrastructure Planning (Examination Procedure) Rules 2010(c), by [a Panel appointed as an 
Examining authority/ a single appointed person]  appointed by the Secretary of State in 
accordance with Chapter 3 of Part 6 of the 2008 Act. 

The [Panel appointed as an Examining authority/ a single appointed person], having considered 
the representations made and not withdrawn has, in accordance with Section 74 (2) of the 2008 
Act, made a report and recommendation to the Secretary of State. 

The Secretary of State, having considered the representations made and not withdrawn, and the 
report of the [Panel appointed as an Examining authority/ a single appointed person], has decided 
to make an Order granting development consent for the development described in the application 
and consent for ancillary works with modifications which in the opinion of the Secretary of State 
do not make any substantial change to the proposals comprised in the application. 
                                                                                                                                            
(a) 2008 c. 29. Parts 1 to 7 were amended by Chapter 6 of Part 6 of the Localism Act 2011 (c. 20). 
(b) S.I. 2009/2264, amended by S.I. 2010/439, S.I. 2010/602, S.I. 2012/635, S.I. 2012/2654, S.I. 2012/2732, S.I. 2013/522, S.I. 

2013/755, S.I. 2014/469, S.I. 2014/2381, S.I. 2015/377, S.I. 2015/1682, S.I. 2017/524, S.I. 2017/752 and S.I. 2018/378.  
(c) S.I. 2010/103 amended by S.I. 2012/635. 
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In accordance with section 131(5) of the 2008 Act, the Secretary of State is satisfied, that where 
this Order authorises the compulsory acquisition of land forming part of an open space being the 
cycle track special category land (as defined in article 54 of this Order) that land is less than 200 
square metres in extent and the giving in exchange of other land is unnecessary, whether in the 
interests of the persons, if any, entitled to rights of common or other rights or in the interests of the 
public. 

In accordance with section 132(3) of the 2008 Act, the Secretary of State is satisfied, that where 
this Order authorises the compulsory acquisition of a right over other land forming part of an open 
space that land, when burdened with the order right, will be no less advantageous than it was 
before to the persons in whom it is vested, other persons, if any, entitled to rights of common or 
other rights in the land, and the public. 

The Secretary of State, in exercise of the powers conferred by sections 114, 115, 120 and 122 of, 
and paragraphs 1 to 3, 10 to 17, 24, 26, 36 and 37 of Part 1 of Schedule 5 to, the 2008 Act, makes 
the following Order— 

PART 1 
Preliminary 

Citation and commencement 

1. This Order may be cited as the Portishead Branch Line (MetroWest Phase 1) Order 202X and 
comes into force on [●] 202[*]. 

Interpretation 

2.—(1) In this Order— 
“the 1961 Act” means the Land Compensation Act 1961(a); 
“the 1965 Act” means the Compulsory Purchase Act 1965(b); 
“the 1980 Act” means the Highways Act 1980(c); 
“the 1981 Act” means the Compulsory Purchase (Vesting Declarations) Act 1981(d); 
“the 1984 Act” means the Road Traffic Regulation Act 1984(e); 
“the 1990 Act” means the Town and Country Planning Act 1990(f) 
“the 1991 Act” means the New Roads and Street Works Act 1991(g) 
“the 2003 Act” means the Communications Act 2003(h); 
“the 2008 Act” means the Planning Act 2008(i); 
“the 2009 Regulations” means the Infrastructure Planning (Applications: Prescribed Forms 
and Procedure) Regulations 2009; 
“the 2017 Act” means the Neighbourhood Planning Act 2017(a); 

                                                                                                                                            
(a) 1961 c. 33. 
(b) 1965 c. 56. 
(c) 1980 c. 66. 
(d) 1981 c. 66. 
(e) 1984 c. 27. 
(f) 1990 c. 8. 
(g) 1991.c. 22. 
(h) 2003 c. 21. The relevant provisions of the Communications Act 2003 amended by section 4 of the Digital Economy Act 

2017 (2017 c. 30). 
(i) 2008 c. 29.  The relevant provisions of the Planning Act 2008 are amended by the following: Chapter 6 of Part 6 of, and 

Schedules 13 and 25(21) to the Localism Act 2011 (c. 20); sections 22 to 27 of the Growth and Infrastructure Act 2013 (c. 
27); S.I. 2013/1883; Schedule 16 to the Housing and Planning Act 2016 (c. 22); S.I. 2017/1285 and S.I. 2009/1307. 
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“address” includes any number or address used for the purposes of electronic transmission; 
“authorised development” means the development and associated development described in 
Part 1 of Schedule 1 (authorised development) and any other development authorised by this 
Order, which is development within the meaning of section 32 (meaning of development) of 
the 2008 Act; 
“authorised railway works” means those parts of the authorised development that are on land 
that is or will become operational railway land; 
“Avon Gorge Woodlands SAC” means the Avon Gorge Woodlands Special Area of 
Conservation (EU Code UK0012734); 
“Avon Gorge Vegetation Management Plan” means the management plan for the management 
of the construction of the authorised development within the Avon Gorge Woodlands SAC 
agreed by Network Rail and the undertaker in consultation with Natural England and certified 
as such by the Secretary of State; 
“the book of reference” means the book of reference certified by the Secretary of State as the 
book of reference for the purposes of this Order; 
“bridleway” has the same meaning as in the 1980 Act; 
“building” includes any structure or erection or any part of a building, structure or erection; 
“carriageway” has the same meaning as in the 1980 Act; 
“COCP” means the document certified as the Code of Construction Practice by the Secretary 
of State for the purposes of this Order; 
“commence” means beginning to carry out any material operation (as defined in section 155 
(when development begins) of the 2008 Act) forming part of the authorised development other 
than operations consisting of environmental surveys and monitoring, investigations for the 
purpose of assessing ground conditions, archaeological investigations, receipt and erection of 
construction plant and equipment, utility diversions, laying out of compounds, works to clear 
watercourses, erection of any temporary means of enclosure, erection of protective fencing, 
the temporary display of site notices or advertisements, and “commencement” is to be 
construed accordingly; 
“the compounds, haul roads and access to works plan” means the document certified by the 
Secretary of State as the compounds, haul roads and access to works plan for the purposes of 
this Order; 
“compulsory acquisition notice” means a notice served in accordance with section 134 (notice 
of authorisation of compulsory acquisition) of the 2008 Act; 
“crossings to be extinguished plans” means the plan certified as the crossings to be 
extinguished plans by the Secretary of State for the purposes of this Order; 
“CTMP – Construction Traffic Management Plan” means the document certified as such by 
the Secretary of State for the purposes of this Order; 
“cycle track” has the same meaning as in section 329(1) (further provisions as to 
interpretation) of the 1980 Act(b); 
“the design drawings” means the drawings described as such in Schedule 17 (documents to be 
certified) and certified as the design drawings by the Secretary of State for the purposes of this 
Order; 
“electronic transmission” means a communication transmitted— 
(a) by means of an electronic communications network; or 
(b) by other means provided it is in electronic form; 

                                                                                                                                            
(a) 2017 c. 20. 
(b) The definition of “cycle track” was amended by section 1 of the Cycle Tracks Act 1984 (c. 38) and paragraph 21(2) of 

Schedule 3 to the Road Traffic (Consequential Provisions) Act 1988 (c. 54) 
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“the environmental statement” means the document certified as the environmental statement 
by the Secretary of State for the purposes of this Order; 
“first open for use” means:means— 
(a) (i)in respect of railway related activities, the date on which Works Nos. 1, 1A and 1B are 

first used for revenue earning purposes by the passage of passenger carrying railway 
vehicles; and 

(b) (ii)in respect of highway related activities, the date the new highway is first available for 
the public to pass and repass; 

“footpath” has the same meaning as in the 1980 Act; 
“hedgerow location plan” means the plan certified as the hedgerow location plan by the 
Secretary of State for the purposes of this Order; 
“highway” has the same meaning as in the 1980 Act; 
“IDB” means the North Somerset Levels Internal Drainage Board; 
“the important hedgerow plan” means the plan certified as the important hedgerow plan by the 
Secretary of State for the purposes of this Order; 
“the land plan” means the plans certified as the land plan by the Secretary of State for the 
purposes of this Order; 
“lead local flood authority” means North Somerset District Council as lead local flood 
authority and any successor flood authority; 
“limits of deviation” means the limits of deviation for Work Nos 1, 1A, 1B and 1C, shown on 
the works plans; 
“limits of land to be acquired or used” means the limits of land to be acquired or used shown 
on the land plan; 
“maintain” includes, to the extent assessed in the environmental statement, inspect, repair, 
adjust, alter, remove, reconstruct, replace or improve in relation to the authorised development 
and any derivative of “maintain” is to be construed accordingly; 
“Master CEMP” means the document certified as the Master Construction Environmental 
Management Plan” by the Secretary of State for the purposes of this Order; 
“Network Rail” means Network Rail Infrastructure Limited, company number 02904587 
registered at 1 Eversholt Street, London, NW1 2DN and includes any successor in function to 
Network Rail authorised to operate that part of the national rail network that the authorised 
development is or will be included in; 
“New highways plan” means the plan certified as the new highways plan by the Secretary of 
State for the purpose of this Order; 
“operational railway land” means-means— 
(a) land required permanently for the construction and operation of Works Nos. 1, 1A and 

1B; 
(b) any part of the existing railway corridor owned by Network Rail between Ashton 

Junction and Portbury Junction; and 
(c) land forming permanent maintenance compounds held by Network Rail for the 

maintenance of the railways referred to in sub-paragraphs (a) and (b) 
and includes associated works, structures, embankments, cuttings, stations, bridges and 
culverts; 

“Order land” means the land shown on the land plan which is within the limits of land to be 
acquired or used and described in the book of reference; 
“the Order limits” means the Order limits shown on the works plans; 
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“owner” in relation to land, has the same meaning as in section 7 (interpretation) of the 
Acquisition of Land Act 1981(a); 
“the permanent and temporary stopping up and diversion plan” means the plan certified as the 
permanent and temporary stopping up and diversion plan by the Secretary of State for the 
purposes of this Order; 
“permanent traffic regulation order plans” means the documents certified by the Secretary of 
State as the permanent traffic regulation order plans for the purposes of this Order; 
“Portishead Railway Acts” means the Bristol and Portishead Pier and Railway Act 1863(b) 
and the Bristol and Portishead Pier and Railway Act 1866(c); 
“private means of access” means a private access to the highway network from neighbouring 
land; 
“relevant highway authority” means North Somerset District Council for highways within the 
administrative area of North Somerset District Council and Bristol City Council for highways 
within the administrative area of Bristol City Council or any successor highway authority to 
those authorities; 
“relevant planning authority” for land within the administrative area of North Somerset 
District Council means North Somerset District Council or for land within the administrative 
area of Bristol City Council means Bristol City Council or any successor planning authority to 
those authorities; 
“the section drawings” means the drawings certified as the section drawings by the Secretary 
of State for the purposes of this Order; 
“statutory undertaker” has the same meaning as in section 127(8) (statutory undertakers land), 
of the 2008 Act; 
“street” means a street within the meaning of section 48 (streets, street works and undertakers) 
of the 1991 Act, together with land on the verge of a street or between two carriageways, and 
includes part of a street; 
“street authority” in relation to a street, has the same meaning as in Part 3 of the 1991 Act; 
“traffic authority” has the same meaning as in section 121A (traffic authorities) of the 1984 
Act; 
“the tribunal” means the Lands Chamber of the Upper Tribunal; 
“undertaker” means— 
(a) North Somerset District Council; and 
(b) subject to articles 9 (benefit of Order), 10 (consent to transfer benefit of Order) and 11 

(agreements with Network Rail) any other person who has the benefit of this Order in 
accordance with section 156 (benefit of order granting development consent) of the 2008 
Act for such time as that section applies to that person; 

“watercourse” includes all streams, ditches, drains, cuts, culverts, dykes, rhynes, sluices, 
sewers and passages through which water flows except a public sewer or drain; and 
“the works plans” means the plans certified as the works plans by the Secretary of State for the 
purposes of this Order. 

(2) References in this Order to rights over land include references to rights to do or to place and 
maintain, anything in, on or under land or in the air-space above its surface and references in this 
Order to the imposition of restrictive covenants are references to the creation of rights over the 
land which interfere with the interests or rights of another and are for the benefit of land which is 
acquired under this Order or which is an interest otherwise comprised in the Order land. 

                                                                                                                                            
(a) 1981 c. 67. Section 7 was amended by section 70 of, and paragraph 9 of Schedule 15 to, the Planning and Compensation 

Act 1991 (c. 34). There are other amendments to the 1981 Act which are not relevant to this Order. 
(b) 26 & 27 Vict. c. cvii. 
(c) 29 & 30 Vict. c. lxxxviii. 
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(3) All distances, directions, lengths and areas referred to in this Order are approximate and 
distances between points on a work comprised in the authorised development are taken to be 
measured along that work. 

(4) References in this Order to points identified by letters, with or without numbers, are to be 
construed as references to points so lettered on the relevant plans. 

(5) References in this Order to numbered works are references to the works as numbered in Part 
1 of Schedule 1 (Authorised authorised development). 

Incorporation of the Railway Clauses Acts 

3.—(1) The following provisions of the Railways Clauses Consolidation Act 1845(a) are 
incorporated in this Order— 

(a) section 46 (crossing of roads – level crossings), subject to paragraph (4); 
(b) section 58 (company to repair roads used by them), except for the words from “and if any 

question” to the end; 
(c) section 61 (company to make sufficient approaches and fences to highways crossing on 

the level); 
(d) section 68 (accommodation works by company); 
(e) section 71 (additional accommodation works by owners), except for the words “or 

directed by such justices to be made by the company” and “or, in case of difference, as 
shall be authorised by two justices”; 

(f) sections 72 and 73 (supplementary provisions relating to accommodation works); 
(g) section 77 (presumption that minerals excepted from acquisition of land); 
(h) sections 78 to 83, 85 to 85E and Schedules 1 to 3 (minerals under railways), as 

respectively substituted and inserted by section 15 of the Mines (Working Facilities and 
Support) Act 1923(b); and 

(i) section 105 (carriage of dangerous goods on railway), except for the words from “and if 
any person” to “for every such offence”. 

(2) The following provisions of the Railways Clauses Act 1863(c) are incorporated in this 
Order— 

(a) sections 5 and 7 (level crossings); and 
(b) section 12 (signals, watchmen etc.). 

(3) In those provisions, as incorporated in this Order— 
“the company” means the undertaker and, for land that is within that part of the Order limits 
which is either existing operational railway or which will become operational railway, 
Network Rail; 
“goods” includes anything conveyed on the railway authorised to be constructed by this Order; 
“lease” includes an agreement for a lease; 
“prescribed”,  in relation to any such provision means prescribed by this Order for the 
purposes of that provision; 
“the railway” means any railway authorised to be constructed by this Order and any other 
authorised development; and 

                                                                                                                                            
(a) 1845 c. 20. Section 46 was amended by sections 109(1) and (3) of, and paragraph 22 of Schedule 8, and Schedule 10 to, the 

Courts Act 2003 (c. 39). Section 58 was amended by section 46 of, and Part 3 of Schedule 7 to, the Justices of the Peace Act 
1949 (c. 101). Section 78 was amended by section 39(3) of, and Schedule 7 to, the Compulsory Purchase Act 1965 (c. 56) 
and articles 5(1) and (2) of, and paras 1 and 3 of Schedule 1 to, S.I. 2009/1307. Section 105 was amended by section 46 of, 
and Part 3 of Schedule 7 to, the Justices of the Peace Act 1949 (c. 101), and section 31(6) of the Criminal Law Act 1977 (c. 
45), and sections 37 and 49 of the Criminal Justice Act 1982 (c. 48). There are other amendments to the 1845 Act not 
relevant to this Order. 

(b) 1923 c. 20. Section 15 was amended by section 10(1) of the Decimal Currency Act 1969 (c. 19). 
(c) 1863 c. 92. 
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“the special Act” means this Order. 
(4) In section 46 of the Railways Clauses Consolidation Act 1845, as incorporated in this Order, 

for the proviso there is substituted “provided always that, with the consent of the relevant highway 
authority and subject to such conditions as the authority may reasonably impose, the railway may 
be carried across a highway on the level”. 

PART 2 
Principal powers 

Application and modification of legislation 

4.—(1) The provisions of Chapter 1 of Part 2 of the 2017 Act do not apply as regards the 
temporary possession or use of land under articles 33 and 34 of this Order or to anything else done 
under this Order. 

(2) Despite the provisions of section 208 (liability) of the 2008 Act, for the purposes of 
Regulation 6 of the Community Infrastructure Levy Regulations 2010(a) any building comprised 
in the authorised development is deemed to be— 

(a) a building into which people do not normally go; or 
(b) a building into which people go only intermittently for the purpose of inspecting or 

maintaining fixed plant or machinery. 

Development consent etc. granted by the Order 

5. Subject to the provisions of this Order, including the requirements in Schedule 2 
(requirements), the undertaker is granted development consent for the authorised development to 
be carried out within the Order Limits. 

Planning permission 

6.—(1) If planning permission is granted under the powers conferred by the 1990 Act for 
development any part of which is within the Order limits following the coming into force of this 
Order that is— 

(a) not itself a nationally significant infrastructure project under the 2008 Act or part of such 
a project; or 

(b) required to complete or enable the use or operation of any part of the development 
authorised by this Order, 

then the carrying out, use or operation of such development under the terms of the planning 
permission does not constitute a breach of the terms of this Order. 

(2) The provisions of this Order do not preclude or apply to any development, or any part of a 
development, which is carried out by, or used by, Network Rail on any land (whether or not within 
the Order limits)— 

(a) that is or will become operational railway land and is carried out in accordance with any 
planning permission granted under the 1990 Act including a planning permission granted 
under article 3 and Class A of Part 8 of Schedule 2 to the Town and Country Planning 
(General Permitted Development) (England) Order 2015(b); or 

(b) that is carried out in accordance with any planning permission granted under the 1990 Act 
including a planning permission granted under article 3 and Class A of Part 18 of 
Schedule 2 to that Order. 

                                                                                                                                            
(a) S.I. 2010/948, amended by S.I. 2011/987; there are other amending instruments but none are relevant. 
(b) S.I. 2015/596. 



 

 11

Limits of deviation 

7.—(1) In constructing or maintaining Works Nos. 1, 1A, 1B and 1C the undertaker may 
deviate— 

(a) laterally from the lines or situations shown on the works plans to the extent of the limits 
of deviation so shown for the work; and 

(b) vertically from the levels shown on the section drawings— 
(i) to any extent upwards not exceeding 0.5 metres; and 

(ii) to any extent downwards not exceeding 0.5 metres. 
(2) In constructing or maintaining any other work comprised in the authorised development the 

undertaker must construct any such work within the extents of work shown on the works plans for 
the relevant work. 

Maintenance of authorised development 

8.—(1) The undertaker may at any time maintain the authorised development, except to the 
extent that this Order or an agreement made under this Order provides otherwise. 

(2) Paragraph (1) does not authorise any works which are likely to give rise to any materially 
new or materially different effects that have not been assessed in the environmental statement. 

Benefit of Order 

9. Subject to article 10 (consent to transfer benefit of Order), article 11 (agreements with 
Network Rail) and article 27(6) (compulsory acquisition of rights or imposition of covenants) the 
provisions of this Order conferring powers on the undertaker have effect solely for the benefit of 
the undertaker. 

Consent to transfer benefit of Order 

10.—(1) The undertaker may— 
(a) transfer to another person (“the transferee”) any or all of the benefit of the provisions of 

this Order and such related statutory rights as may be agreed between the undertaker and 
the transferee; or 

(b) grant to another person (“the lessee”) for a period agreed between the undertaker and the 
lessee any or all of the benefit of the provisions of this Order and such related statutory 
rights as may be so agreed. 

(2) Where an agreement has been made in accordance with paragraph (1) references in this 
Order to the undertaker, except in paragraph (3), include references to the transferee or the lessee. 

(3) The exercise by a person of any benefits or rights conferred in accordance with any transfer 
or grant under paragraph (1) is subject to the same restrictions, liabilities and obligations as would 
apply under this Order if those benefits or rights were exercised by the undertaker. 

(4) The consent of the Secretary of State and the consent of Network Rail are required for a 
transfer or grant under this article unless such transfer or grant is to Network Rail in accordance 
with an agreement made under article 11 (agreements with Network Rail). 

Agreements with Network Rail 

11.—(1) The undertaker and Network Rail may enter into and carry into effect agreements with 
respect to the construction, maintenance, use and operation of— 

(a) the authorised development or any part of the authorised development; and 
(b) any works required for the purposes of or in connection with the authorised development 

by Network Rail or by the undertaker, or by the undertaker and Network Rail jointly. 
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(2) Any agreement made pursuant to the powers conferred by this article may contain such 
incidental, consequential or supplementary provisions as may be agreed, including (but without 
limitation on the scope of paragraph (1)), provisions— 

(a) with respect to the defraying of, or the making of contributions towards, the cost of such 
construction, maintenance, use and operation as are referred to in paragraph (1) by the 
undertaker or by Network Rail or by the undertaker and Network Rail jointly; 

(b) for the exercise by Network Rail, or by the undertaker, or by Network Rail and the 
undertaker jointly, of all or any of the powers and rights of Network Rail and the 
undertaker (as the case may be) in respect of any of the authorised development and any 
works required for the purposes of, or in connection with, those works; and 

(c) without limitation on the scope of sub-paragraph (b), for the exercise by Network Rail, or 
by Network Rail and the undertaker jointly, of all or any of the powers under this Order 
for, or relating to, the compulsory acquisition or the taking of temporary possession of 
any land or rights over land. 

(3) The exercise by the undertaker or Network Rail or by the undertaker and Network Rail 
jointly, of any powers and rights under any enactment or contract pursuant to any such agreement 
as is authorised by paragraph (1) is subject to all statutory and contractual provisions relating to it 
as would apply if such powers and rights were exercised by the undertaker or Network Rail (as the 
case may be) alone, and accordingly such provisions, with any necessary modifications, apply to 
the exercise of such powers and rights by the undertaker or Network Rail or by the undertaker and 
Network Rail jointly, as the case may be. 

(4) The undertaker and Network Rail may enter into, and carry into effect, agreements for the 
transfer to and vesting in Network Rail or the undertaker, or the undertaker and Network Rail 
jointly of— 

(a) any of the authorised development or any part of that development; or 
(b) any works, lands or other property required for the purposes of the authorised 

development or in connection with such development, 
together with any rights and obligations (whether or not statutory) of Network Rail or the 
undertaker relating to them. 

PART 3 
Streets, Highways and Level Crossings 

Application of the 1991 Act 

12.—(1) Works carried out under this Order in relation to a highway which consists of or 
includes a carriageway are to be treated for the purposes of Part 3 of the 1991 Act (street works in 
England and Wales) as major transport works if— 

(a) they are of a description mentioned in any of paragraphs (a), (c) to (e), (g) and (h) of 
section 86(3) (highway authorities, highways and related matters) of that Act (which 
defines what highway authority works are major highway works); or 

(b) they are works which, had they been executed by the highway authority, might have been 
carried out in exercise of the powers conferred by section 64 of the 1980 Act (dual 
carriageways and roundabouts)(a). 

(2) In Part 3 of the 1991 Act references, in relation to major highway works, to the highway 
authority concerned are, in relation to works which are major highway works by virtue of 
paragraph (1), to be construed as references to the undertaker. 

                                                                                                                                            
(a) 1980 c. 66.  Section 64 was amended by Schedule 17 to the Local Government Act 1985 (c. 51) and Schedule 9 to the New 

Roads and Street Works Act 1991 (c. 22). 
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(3) The following provisions of the 1991 Act do not apply in relation to any works executed 
under the powers of this Order— 

(a) section 56 (directions as to timing)(a); 
(b) section 56A (power to give directions as to placing of apparatus)(b); 
(c) section 58 (restrictions following substantial road works)(c); 
(d) section 58A (restriction on works following substantial street works)(d); 
(e) section 73A (power to require undertaker to re-surface street); 
(f) section 73B (power to specify timing etc. of re-surfacing); 
(g) section 73C (materials, workmanship and standard of re-surfacing); 
(h) section 78A (contributions to costs of re-surfacing by undertaker); and 
(i) Schedule 3A (restriction on works following substantial street works)(e). 

(4) The provisions of the 1991 Act mentioned in paragraph (5) (which, together with other 
provisions of that Act, apply in relation to the carrying out of street works) and any regulations 
made, or code of practice issued or approved under those provisions apply (with the necessary 
modifications) in relation to the carrying out of works under article 13 (street works and power to 
alter the layout etc. of streets) whether or not the carrying out of such works constitutes street 
works within the meaning of that Act or any stopping up, alteration or diversion of a street under 
article 15 (temporary stopping up of streets and public rights of way). 

(5) The provisions of the 1991 Act referred to in paragraph (4) are— 
(a) section 54 (advance notice of certain works), subject to paragraph (4)(f); 
(b) section 55 (notice of starting date of works), subject to paragraph (4)(g); 
(c) section 57 (notice of emergency works)(h); 
(d) section 59 (general duty of street authority to co-ordinate works)(i); 
(e) section 60 (general duty of undertakers to co-operate)(j); 
(f) section 68 (facilities to be afforded to street authority)(k); 
(g) section 69 (works likely to affect other apparatus in the street); 
(h) section 76 (liability for cost of temporary traffic regulation)(l); and 
(i) (h)section 77 (liability for cost of use of alternative route); and all such other provisions 

as apply for the purposes of the provisions mentioned above. 
(6) Sections 54 and 55 of the 1991 Act as applied by paragraph (4) have effect as if references in 

section 57 of that Act to emergency works included a reference to a stopping up, alteration or 
diversion (as the case may be) required in a case of emergency. 

                                                                                                                                            
(a) 1991 c. 22.  Section 56(1), (1A) and (3A) were amended by section 43 of the Traffic Management Act 2004 (c. 18).  Section 

56(3) was amended by Schedule 1 to the Traffic Management Act 2004 (c. 18). 
(b) 1991 c. 22.  Section 56A was inserted by section 44 of the Traffic Management Act 2004 (c. 18). 
(c) 1991 c. 22.  Sections 58(1) (2) (4) (7) and (7A) were amended by section 51 of the Traffic Management Act 2004 (c. 18). 

Section 58(3) was amended by section 51(4) of the Traffic Management Act 2004 (c. 18).  Section 58(6) was amended by 
Schedule 1 to the Traffic Management Act 2004 (c. 18). 

(d) 1991 c. 22.  Section 58A was inserted by section 52(1) of the Traffic Management Act 2004 (c. 18). 
(e) 1991 c. 22.  Schedule 3A was amended by Schedule 4 of the Traffic Management Act 2004 (c. 18). 
(f) 1991 c. 22.  Section 54 was amended by sections 40(1) and (2) and 49 of and Schedule 1 to the Traffic Management Act 

2004 (c. 18). 
(g) 1991 c. 22.  Section 55 was amended by sections 40(1) and (2), 49 and 51 of and Schedule 1 to the Traffic Management Act 

2004 (c. 18). 
(h) 1991 c. 22.  Section 57 was amended by section 52 of and Schedule 1 to the Traffic Management Act 2004 (c. 18). 
(i) 1991 c. 22.  Section 59 was amended by section 42 of the Traffic Management Act 2004 (c. 18). 
(j) 1991 c. 22.  Section 60 was amended by Schedule 1 to the Traffic Management Act 2004 (c. 18). 
(k) 1991 c. 22.  Section 68 was amended by Schedule 1 to the Traffic Management Act 2004 (c. 18). 
(l) 1991 c. 22.  Section 69 was amended by Schedule 1 to the Traffic Management Act 2004 (c. 18). 
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Street works and power to alter the layout etc. of streets 

13.—(1) The undertaker may, for the purposes of the authorised development, enter on so much 
of any of the streets specified in Schedule 3 (streets subject to street works) as is within the Order 
limits and may— 

(a) break up or open the street, or any sewer, drain or tunnel within or under it; 
(b) tunnel or bore under the street or carry out any works to strengthen or repair the 

carriageway; 
(c) remove or use all earth and material in or under the street; 
(d) (c)place and keep apparatus under the street; 
(e) (d)maintain , alter or renew apparatus in the street or change its position;and 
(f) demolish, remove, replace and relocate any street furniture within the street; 
(g) execute any works to improve sight lines; 
(h) execute and maintain any works to provide hard and soft landscaping; 
(i) carry out re-lining and placement of road markings; 
(j) remove and install temporary and permanent signage; 
(k) make and maintain crossovers and passing places; 
(l) execute any works of surfacing or re-surfacing of the highway; and 
(m) (e)execute any works required for or incidental to any works referred to in sub-paragraphs 

(a),  to (l)b), (c) and (d. 
(2) Without limitation on the scope of the specific powers conferred by paragraph (1) but subject 

to paragraph (4), the undertaker may, for the purposes of constructing and maintaining any part of 
the authorised development, alter the layout of any street within the Order limits and the layout of 
any street having a junction with such a street; and, without limitation on the scope of that power, 
the undertaker may— 

(a) increase the width of the carriageway of the street by reducing the width of any kerb, 
splitter island, footpath, footway, cycle track or verge within the street; 

(b) alter the level or increase the width of any such kerb, splitter island, footpath, footway, 
cycle track or verge; and 

(c) reduce the width of the carriageway of the street. 
(3) The undertaker must restore to the reasonable satisfaction of the street authority any street 

which has been temporarily altered under this article. 
(4) The powers conferred by paragraph (2) are not to be exercised without the consent of the 

street authority, but such consent must not be unreasonably withheld. 
(5) In this article “apparatus” has the same meaning as in Part 3 of the 1991 Act. 

Permanent stopping up of streets 

14.—(1) Subject to the provisions of this article, the undertaker may, in connection with the 
carrying out of the authorised development— 

(a) stop up the street specified in columns (1) and (2) of Part 1 of Schedule 4 (Streets streets 
to be stopped up) to the extent specified in column (3) of that part of that Schedule; and 

(b) stop up the streets specified in columns (1) and (2) of Part 2 of Schedule 4 to the extent 
specified in column (3) of that part of that Schedule. 

(2) The street specified in columns (1) and (2) of Part 1 of Schedule 4 is not to be wholly or 
partly stopped up under this article unless— 

(a) the new street to be constructed and substituted for it, which is specified in column (4) of 
that Part of that Schedule, has been constructed and completed to the reasonable 
satisfaction of the street authority and is open for use; or 
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(b) a temporary alternative route for the passage of such traffic as could have used the street 
to be stopped up is first provided and subsequently maintained by the undertaker, to the 
reasonable satisfaction of the relevant highway authority, between the commencement 
and termination points for the stopping up of the street until the completion and opening 
of the new street in accordance with sub-paragraph (a). 

(3) Where a street has been stopped up under this article— 
(a) all rights of way over or along the street so stopped up are extinguished; and 
(b) the undertaker may appropriate and use for the purposes of the authorised development so 

much of the site of the street as is bounded on both sides by land owned by the 
undertaker. 

(4) Any person who suffers loss by the extinguishment of any private right of way or private 
means of access under this article is entitled to compensation to be determined, in case of dispute, 
under Part 1 of the 1961 Act. 

Temporary stopping up of streets and public rights of way 

15.—(1) Subject to paragraph (4) the undertaker, during and for the purposes of carrying out the 
authorised development, may temporarily stop up, alter or divert any street or public right of way 
or any part of a street or public right of way within the Order limits and may for any reasonable 
time— 

(a) divert the traffic from the street or public right of way; and 
(b) subject to paragraph (3), prevent all persons from passing along the street or public right 

of way. 
(2) Without limitation on the scope of paragraph (1) the undertaker may use any street or public 

right of way temporarily stopped up and lying within the Order limits as a temporary working site 
under the powers conferred by this article. 

(3) The undertaker must provide reasonable access for pedestrians going to or from premises 
abutting a street or public right of way affected by the temporary stopping up, alteration or 
diversion of a street under this article if there would otherwise be no such access. 

(4) The street specified in columns (1) and (2) of Part 1 of Schedule 5 (Streets streets to be 
stopped up temporarily for which a substitute is to be provided) is not to be wholly or partly 
stopped up under this article to the extent specified, by reference to the letters and numbers shown 
on the permanent and temporary stopping up and diversion plan, in column (3) of that Schedule, 
unless the temporary alternative route to be constructed and substituted for it, which is specified in 
column (4) of that Part of that Schedule, has been constructed and completed to the reasonable 
satisfaction of the street authority and is open for use. 

(5) Without limitation on the scope of paragraph (1), the undertaker may temporarily stop up the 
public rights of way described in Part 2 of Schedule 5 (Bridleways and footpaths streets to be 
stopped up temporarily suspended for which no substitute is to be provided during suspension) to 
the extent specified in column (3) of that part of that Schedule. 

(6) The undertaker may not temporarily stop up, alter, divert or use as a temporary working 
site— 

(a) any street or public right of way specified as mentioned in Schedule 3 (streets subject to 
street works) or paragraphs (4) or (5) without first consulting the street authority; and 

(b) any other street or public right of way without the consent of the street authority which 
may attach reasonable conditions to any consent in relation to the placing of street notices 
and traffic signs. 

(7) Any person who suffers loss by the suspension of any private right of way or private means 
of access under this article is entitled to compensation to be determined, in case of dispute, by the 
tribunal pursuant to Part 1 of the 1961 Act. 
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Bridleways, cycle tracks and footpaths 

16.—(1) With effect from the date of coming into force of this Order, the public right of way 
(being a footpath) specified in columns (1) and (2) of Part 1 of Schedule 6 (bridleways, cycle 
tracks and footpaths) and all private rights of way (if any) are stopped up to the extent specified in 
column (3) of that Part of that Schedule. 

(2) With effect from the date of coming in to force of this Order the section of footpath specified 
in column (4) of Part 1 of Schedule 6 is created. 

(3) Unless otherwise agreed with the relevant planning authority, the new public rights of way 
set out in Part 2 of Schedule 6 (public rights of way) and identified on the new highways plan are 
to be constructed by the undertaker in the specified locations and open for use from the date that 
part of the authorised development consisting of the new railway is first open for use. 

Access to works 

17. The undertaker may, for the purposes of the authorised development— 
(a) form and lay out means of access, or improve existing means of access, in the locations 

specified in columns (1) and (2) of Schedule 7 (Access access to works) and shown on 
the compounds, haul roads and access to works plan; and 

(b) with the approval of the relevant planning authority after consultation with the relevant 
highway authority, form and lay out such other means of access or improve existing 
means of access, at such locations within the Order limits as the undertaker reasonably 
requires for the purposes of the authorised development. 

Agreements with street authorities 

18.—(1) A street authority and the undertaker may enter into agreements with respect to— 
(a) the construction of any new street, including any structure carrying the street over or 

under a railway authorised by the Order; 
(b) the strengthening, improvement, repair or reconstruction of any street under the powers of 

this Order; 
(c) the maintenance of the structure of any bridge or tunnel carrying a street over or under 

any authorised railway; 
(d) any stopping up, alteration or diversion of a street under the powers conferred by this 

Order; or 
(e) the carrying out in the street of any of the works referred to in article 13(1) (street works 

and power to alter the layout etc. of streets); 
(2) Such an agreement may, without limitation on the scope of paragraph (1)— 

(a) make provision for the street authority to carry out any function under this Order which 
relates to the street in question; 

(b) include an agreement between the undertaker and the street authority specifying a 
reasonable time for the completion of the works; and 

(c) contain such terms as to payment and otherwise as the parties consider appropriate. 

Construction and maintenance of new or altered streets 

19.—(1) Any street to be constructed under this Order must be completed to the reasonable 
satisfaction of the street authority and unless otherwise agreed with the street authority, must be 
maintained by and at the expense of the undertaker for a period of 12 months from its completion 
and from the expiry of that period by and at the expense of the street authority. 

(2) Where a street is altered or diverted under this Order, the altered or diverted part of the street 
must, when completed to the reasonable satisfaction of the street authority, unless otherwise 
agreed with the street authority, be maintained by and at the expense of the undertaker for a period 
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of 12 months from its completion and from the expiry of that period by and at the expense of the 
street authority. 

(3) The date of completion of any works referred to in paragraphs (1) and (2) is to be agreed 
between the undertaker and the street authority, acting reasonably. 

Crossings 

Closure of level crossings and crossings over disused railway 

20.—(1) Subject to paragraph (3), the crossings specified in columns (1) and (2) of Part 1 of 
Schedule 8 (Closure closure of crossings) are to be permanently stopped up and discontinued. 

(2) Subject to paragraph (3), upon the stopping up and discontinuance of any crossing referred 
to in paragraph (1), all public or private rights of way (if any) over the part of the crossing 
specified in relation to it in column (3) of Part 1 of Schedule 8 are extinguished. 

(3) Paragraphs (1) and (2) are not to take effect with respect to the permanent stopping up and 
discontinuance of a crossing specified in columns (1), (2) and (3) of Part 1 of Schedule 8 until the 
replacement specified in relation to it in column (4) of that Part of that Schedule has been 
constructed and completed to the reasonable satisfaction of the street authority and is open for use. 

(4) The undertaker may, during and for the purposes of carrying out the authorised development, 
temporarily stop up the crossing specified in columns (1), (2) and (3) of Part 2 of Schedule 8 in 
accordance with paragraph (5). 

(5) Any temporary stopping up of the crossing specified in columns (1), (2) and (3) of Part 2 of 
Schedule 8 must not take place until a temporary alternative route is first provided by the 
undertaker in relation to it as specified in column (4) of that Part of that Schedule, to the 
reasonable satisfaction of the relevant highway authority, and such replacement route (or any 
subsequently agreed variation or substitute for that route) must be maintained and available for use 
at all reasonable times (unless the temporary alternative route is closed because it cannot be used 
safely) until Work No. 7 is completed and open for use. 

(6) The crossings specified in columns (1) and (2) of Part 3 of Schedule 8 (closure of crossings) 
are permanently stopped up and discontinued to the extent specified in column (3) of that part of 
that Schedule on the date this Order comes in to force. 

(7) Upon the permanent closure of each of the crossings referred to in paragraph (6), all public 
or private rights of way (if any) over the part of the crossings specified in relation to it in column 
(3) of Part 3 of Schedule 8 are extinguished. 

(8) Any person who suffers loss by the extinguishment or suspension of any private right of way 
under this article is entitled to compensation to be determined, in case of dispute, by the tribunal 
pursuant to Part 1 of the 1961 Act(a). 

(9) In this article and in Schedule 8 “crossing” includes a level crossing, a former level crossing 
and a permissive crossing of the railway or disused railway. 

Accommodation and occupation crossings 

21.—(1) Subject to paragraph (2) and regardless of anything in section 68 (accommodation 
works by Company) of the Railways Clauses Consolidation Act 1845 as incorporated in the 
Portishead Railway Acts or any other enactment or instrument, all public or private rights of way 
(if any) afforded by means of the accommodation or occupation facilities specified in columns (1) 
and (2) of Parts 1 and 2 of Schedule 9 (Accommodation accommodation and occupation 
crossings), including those specified in column (3) of Parts 1 and 2 of that Schedule, are 
extinguished. 

(2) Paragraph (1) does not take effect with respect to the extinguishment of the public or private 
rights of way (if any) by means of a facility specified in columns (1) and (2) of Part 1 of Schedule 

                                                                                                                                            
(a) 1961 c. 33.  Section 1 was amended by S.I. 2009/1307. 
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9 (Crossings extinguished: works requiredaccommodation and occupation crossings) until the 
works specified in relation to it in column (4) of Part 1 of that Schedule have been provided. 

(3) Paragraph (1) takes effect with respect to the extinguishment of the public or private rights 
of way (if any) specified in column (3) of Part 2 of Schedule 9 (Accommodation and occupation 
crossings for which no substitute is to be provided) by means of the facilities specified in column 
(1) and (2) of Part 2 of that Schedule 9 on the date this order comes into force. 

(4) Any person who suffers loss by the extinguishment of any private right of way under this 
article is entitled to compensation to be determined, in case of dispute, by the tribunal pursuant to 
Part 1 of the 1961 Act. 

PART 4 
Supplemental powers 

Discharge of water 

22.—(1) The undertaker may use any watercourse or any public sewer or drain for the drainage 
of water in connection with the carrying out, operation or maintenance of the authorised 
development and for that purpose may lay down, take up and alter pipes and may, on any land 
within the Order limits, make openings into, and connections with, the watercourse, public sewer 
or drain. 

(2) Any dispute arising from the making of connections to or the use of a public sewer or drain 
by the undertaker pursuant to paragraph (1) must be determined as if it were a dispute under 
section 106 of the Water Industry Act 1991(a) (right to communicate with public sewers). 

(3) The undertaker must not discharge any water into any watercourse, public sewer or drain 
except with the consent of the person to whom it belongs; and such consent may be given subject 
to such terms and conditions as that person may reasonably impose but must not be unreasonably 
withheld. 

(4) The undertaker must not make any opening into any public sewer or drain except— 
(a) in accordance with plans approved by the person to whom the sewer or drain belongs but 

such approval must not be unreasonably withheld; and 
(b) where that person has been given the opportunity to supervise the making of the opening. 

(5) The undertaker must not, in carrying out or maintaining works pursuant to this article, 
damage or interfere with the bed or banks of any watercourse forming part of a main river. 

(6) The undertaker must take such steps as are reasonably practicable to secure that any water 
discharged into a watercourse or public sewer or drain under the powers conferred by this article is 
as free as may be practicable from gravel, soil or other solid substance, oil or matter in suspension. 

(7) Nothing in this article overrides the requirement for an environmental permit under 
regulation 12(1)(b) of the Environmental Permitting (England and Wales) Regulations 2016(b). 

(8) In this article— 
(a) “public sewer or drain” means a sewer or drain which belongs to a sewerage undertaker, 

the Environment Agency, an internal drainage board or a local authority; and 
(b) other expressions, excluding watercourses, used both in this article and in the Water 

Resources Act 1991(c) have the same meaning as in that Act. 

                                                                                                                                            
(a) 1991 c. 56. Section 106 was amended by section 35(1) and (8) and section 43(2) of, and Schedule 2 to, the Competition and 

Service (Utilities) Act 1992 (c. 43) and sections 36(2) and 99 of the Water Act 2003 (c. 37) and paragraph 16(1) of 
Schedule 3 to the Flood and Water Management Act 2016 (c. 29). 

(b) S.I. 2016/1154.  There are amendments to regulation 12 which are not relevant to this Order. 
(c) 1991 c. 57. 
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Authority to survey and investigate land 

23.—(1) The undertaker may for the purposes of this Order enter on any land shown within the 
Order limits or which may be affected by the authorised development and— 

(a) survey or investigate the land; 
(b) without limitation on the scope of sub-paragraph (a), make trial holes in such positions on 

the land as the undertaker thinks fit to investigate the nature of the surface layer and 
subsoil and remove soil samples; 

(c) without limitation on the scope of sub-paragraph (a), carry out ecological or 
archaeological investigations on such land; and 

(d) place on, leave on and remove from the land apparatus for use in connection with the 
survey and investigation of land and making of trial holes. 

(2) No land may be entered or equipment placed or left on or removed from the land under 
paragraph (1), unless at least 14 days’ notice has been served on every owner and occupier of the 
land. 

(3) Any person entering land under this article on behalf of the undertaker— 
(a) must, if so required, before or after entering the land produce written evidence of 

authority to do so; and 
(b) may take onto the land such vehicles and equipment as are necessary to carry out the 

survey or investigation or to make the trial holes. 
(4) No trial holes may be made under this article— 

(a) on land located within the highway boundary without the consent of the relevant highway 
authority; or 

(b) in a private street without the consent of the street authority. 
(5) The undertaker must compensate the owners and occupiers of the land for any loss or 

damage arising by reason of the exercise of the powers conferred by this article, such 
compensation to be determined, in case of dispute, under Part 1 of the 1961 Act (determination of 
questions of disputed compensation). 

PART 5 
Powers of acquisition 

Compulsory acquisition of land 

24.—(1) The undertaker may acquire compulsorily so much of the Order land as is required for 
the authorised development or to facilitate, or is incidental to, it. 

(2) This article is subject to paragraph (327(3) of article 27 (compulsory acquisition of rights or 
imposition of covenants) article 31 (acquisition of subsoil or airspace only) and paragraph (833(8) 
of article 33 (temporary use of land for carrying out the authorised development). 

Modification of Part 1 of the 1965 Act 

25.—(1) Part 1 of the 1965 Act, as applied to this Order by section 125 (application of 
compulsory acquisition provisions) of the 2008 Act(a), is modified as follows. 

(2) In section 4A(1) (extension of time limit during challenge)(b) for “section 23 of the 
Acquisition of Land Act 1981 (application to High Court in respect of compulsory purchase 
order), the three year period mentioned in section 4” substitute “section 118 of the Planning Act 

                                                                                                                                            
(a) 2008 c. 29.  Section 125 is amended by Schedule 16 to the Housing and Planning Act 2016 (c. 22). 
(b) 1965 c. 56.  Section 4A(1) was inserted by section 202(1) of the Housing and Planning Act 2016 (c. 22). 
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2008 (legal challenges relating to applications for orders granting development consent), the five 
year period mentioned in article 26 (time limit for exercise of authority to acquire land 
compulsorily or take land temporarily) of the Portishead Branch Line (MetroWest Phase 1) Order 
202*”. 

(3) In section 11A (powers of entry: further notice of entry)(a)— 
(a) in subsection (1)(a), after “land” insert “under that provision”; 
(b) in subsection (2), after “land” insert “under that provision”. 

(4) In section 22(2) (expiry of time limit for exercise of compulsory purchase power not to 
affect acquisition of interests omitted from purchase), for “section 4 of this Act” substitute “article 
24 of the Portishead Branch Line (MetroWest Phase 1) Order 202*”. 

(5) In Schedule 2A (counter-notice requiring purchase of land not in notice to treat)(b)— 
(a) for paragraphs 1(2) and 14(2) substitute— 

“(2) But see article 31(3) (acquisition of subsoil, etc., only) of the Portishead Branch Line 
(MetroWest Phase 1) Order 202* , which excludes the acquisition of subsoil or airspace 
only from this Schedule;” 

and 
(b) after paragraph 29, end insert— 

“PART 4 
INTERPRETATION 

30. In this Schedule, references to entering on and taking possession of land do not 
include doing so under article 33 (temporary use of land for carrying out the authorised 
development) or 34 (temporary use of land for maintaining the authorised development) of 
the Portishead Branch Line (MetroWest Phase 1) Order 202*.” 

Time limit for exercise of authority to acquire land compulsorily or take land temporarily 

26.—(1) After the end of the period of 5 years beginning on the day on which the Order is 
made— 

(a) no notice to treat may be served under Part 1 of the 1965 Act; and 
(b) no declaration may be executed under section 4 (execution of declaration) of the 1981 

Act(c) as applied by article 30 (application of Compulsory Purchase (Vesting 
Declarations) Act 1981). 

(2) The authority conferred by article 33 (temporary use of land for carrying out the authorised 
development) ceases at the end of the period referred to in paragraph (1), except that nothing in 
this paragraph prevents the undertaker remaining in possession of land after the end of that period, 
if the land was entered and possession was taken before the end of that period. 

Compulsory acquisition of rights or imposition of covenants 

27.—(1) Subject to paragraphs (3) and (4) the undertaker may acquire compulsorily such rights 
over the Order land as may be required for any purpose for which that land may be acquired under 
article 24 (compulsory acquisition of land) by creating them as well as by acquiring rights already 
in existence. 

                                                                                                                                            
(a) 1965 c. 56.  Section 11A was inserted by section 186(3) of the Housing and Planning Act 2016 (c. 22). 
(b) 1965 c. 56.  Schedule 2A was amended by Schedule 17 to the Housing and Planning Act 2016 (c. 22). 
(c) 1981 c. 66.  Section 4 was amended by sections 184,185 and 199(2) of, and paragraphs 1 and 2 of Part 1 of Schedule 13 to, 

the Housing and Planning Act 2016 (c. 22). 
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(2) The undertaker may impose restrictive covenants affecting any part of the Order land 
which— 

(a) adjoins or will, on completion of the authorised railway works, adjoin Works Nos. 1, 1A, 
1B or 1C or as may be required for the purpose of protecting the authorised railway 
works; or 

(b) is required for the purposes of ecological or other mitigation. 
(3) In the case of the Order land specified in column (1) of Schedule 10 (Land land in which 

only new rights etc., may be acquired) the undertaker’s powers of compulsory acquisition are 
limited to the acquisition of such new rights in the land for the purpose specified in relation to that 
land in column (2) of that Schedule or the imposition of restrictive covenants in accordance with 
paragraph (2). 

(4) Subject to Schedule 2A (counter-notice requiring purchase of land) to the 1965 Act (as 
substituted by paragraph 5 of Schedule 11 (Modification modification of compensation and 
compulsory purchase enactments for creation of new rights or imposition of restrictions)) where 
the undertaker acquires a right over land or the benefit of a restrictive covenant, the undertaker is 
not required to acquire a greater interest in that land. 

(5) Schedule 11 (Modification of compensation and compulsory purchase enactments for 
creation of new rights or imposition of restrictions) has effect for the purpose of modifying the 
enactments relating to compensation and the provisions of the 1965 Act in their application in 
relation to the compulsory acquisition under this article of a right over land by the creation of a 
new right or the imposition of a restrictive covenant. 

(6) In any case where the acquisition of new rights under paragraph (1) or the imposition of a 
restriction under paragraph (2) is required for the purpose of diverting, replacing or protecting 
apparatus of a statutory undertaker, then 

(a) the undertaker or, 
(b) where the land acquisition powers are exercisable by Network Rail pursuant to an 

agreement made under article 11 (agreements with Network Rail), Network Rail, 
may transfer the power to acquire such rights or impose such restrictions to the relevant statutory 
undertaker. 

(7) The exercise by a statutory undertaker of any power in accordance with a transfer under 
paragraph (6) is subject to the same restrictions, liabilities and obligations as would apply under 
this Order if that power were exercised by the undertaker. 

(8) Subject to paragraph (9), where any power is transferred to a statutory undertaker in 
accordance with a transfer under paragraph (6) and the statutory undertaker— 

(a) is liable to pay compensation for the exercise of that power, and 
(b) fails to discharge that liability, 

the liability is enforceable against the undertaker. 
(9) Nothing in this article affects any agreement between the undertaker or Network Rail and 

any statutory undertaker receiving the benefit of any power transferred under paragraph (6). 

Private rights over land subject to compulsory acquisition or temporary possession 

28.—(1) Subject to the provisions of this article, all private rights over land subject to 
compulsory acquisition under this Order are extinguished— 

(a) from the date of acquisition of the land by the undertaker, whether compulsorily or by 
agreement; or 



 

 22

(b) on the date of entry onto the land by the undertaker under section 11(1) (powers of entry) 
of the 1965 Act(a) 

whichever is the earlier. 
(2) Subject to the provisions of this article, all private rights over land subject to the compulsory 

acquisition of rights or the imposition of restrictive covenants under this Order are extinguished in 
so far as their continuance would be inconsistent with the exercise of the right or the burden of the 
restrictive covenant— 

(a) from the date of the acquisition of the right or the benefit of the restrictive covenant by 
the undertaker , whether compulsorily or by agreement; or 

(b) on the date of entry onto the land by the undertaker under section 11(1) of the 1965 Act 
(power of entry), 

whichever is the earlier. 
(3) Subject to the provisions of this article, all private rights over land of which the undertaker 

takes temporary possession under this Order are suspended and unenforceable for as long as the 
undertaker remains in lawful possession of the land. 

(4) Any person who suffers loss by the extinguishment or suspension of any private right under 
this article is entitled to compensation to be determined, in case of dispute, under Part 1 
(determination of questions of disputed compensation) of the 1961 Act. 

(5) This article does not apply in relation to any right to which section 138 (extinguishment of 
rights, and removal of apparatus, of statutory undertakers etc.) of the 2008 Act(b) or article 37 
(Statutory undertakers and electronics communications code network operators) applies. 

(6) Paragraphs (1) to (3) have effect subject to— 
(a) any notice given by the undertaker before— 

(i) the completion of the acquisition of the land or the acquisition of the rights or the 
imposition of restrictive covenants over or affecting the land; 

(ii) the undertaker’s appropriation of it; 
(iii) the undertaker’s entry onto it; or 
(iv) the undertaker’s taking temporary possession of it, 
that any or all of those paragraphs do not apply to any right specified in the notice; and 

(b) any agreement made at any time between the undertaker and the person in or to whom the 
right in question is vested or belongs. 

(7) If any such agreement as is referred to in paragraph (6)(b)— 
(a) is made with a person in or to whom the right is vested or belongs; and 
(b) is expressed to have effect also for the benefit of those deriving title from or under that 

person,  
it is effective in respect of the persons so deriving title, whether the title was derived before or 
after the making of the agreement. 

(8) References in this article to private rights over land include any right of way, trust, incident, 
easement, liberty, privilege, right or advantage annexed to land and adversely affecting other land, 
including any natural right to support and include restrictions as to the user of land arising by 
virtue of a contract, agreement or undertaking having that effect. 

                                                                                                                                            
(a) 1965 c. 56.  Section 11(1) was amended by section 186(1) and (2), section 187(1) and (2) and section 188 of the Housing 

and Planning Act 2016 (c. 22), Schedule 4 to the Acquisition of Land Act 1981 (c. 67) and section 14 of, and paragraph 
12(1) of Schedule 5 to, the Church of England (Miscellaneous Provisions) Measure 2006 (2206 No. 1). 

(b) 2008 c. 29.  Section 138 was amended by section 23(4) of the Growth and Infrastructure Act 2013 (c. 27) and regulation 2 
of, and paragraph 12 of, Part 1 of Schedule 1 to S.I. 2017/1285. 
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Power to override easements and other rights 

29.—(1) Any authorised activity which takes place on land within the Order limits (whether the 
activity is undertaken by the undertaker or by any person deriving title from the undertaker or by 
any contractors, servants or agents of the undertaker) is authorised by this Order if it is done in 
accordance with the terms of this Order, notwithstanding that it involves— 

(a) an interference with an interest or right to which this article applies; or 
(b) a breach of a restriction as to the user of land arising by virtue of a contract. 

(2) Any authorised activity which takes place on land within the Order limits (whether the 
activity is undertaken by the undertaker or Network Rail or by any person authorised by them) is 
authorised by this Order if it is done in accordance with the terms of this Order, notwithstanding 
that it involves— 

(a) an interference with an interest or right to which this article applies; or 
(b) a breach of a restriction as to the user of land arising by virtue of a contract 

(3) The interests and rights to which this article applies include any right of way, trust, incident, 
easement, liberty, privilege, right or advantage annexed to land and adversely affecting other land, 
including any natural right to support and includes restrictions as to the user of land arising by the 
virtue of a contract. 

(4) Where an interest, right or restriction is overridden by paragraphs (1) or (2) compensation— 
(a) is payable under section 10 (further provision as to compensation for injurious affection) 

of the 1965 Act as applied by section 152 (compensation in cases where no right to claim 
in nuisance) of the 2008 Act(a); and 

(b) is to be assessed in the same manner and subject to the same rules as in the case of other 
compensation under those sections where— 
(i) the compensation is to be estimated in connection with a purchase under that Act; or 

(ii) the injury arises from the execution of works on or use of land acquired under that 
Act. 

(5) Where a relevant person— 
(a) is liable to pay compensation by virtue of paragraph (4); and 
(b) fails to discharge that liability, 

the liability is enforceable against the undertaker. 
(6) Nothing in this article is to be construed as authorising any act or omission on the part of any 

person which is actionable at the suit of any person on any grounds other than such an interference 
or breach as is mentioned in paragraphs (1) or (2) of this article. 

(7) Nothing in paragraph (6) affects any agreement between the undertaker and the relevant 
person receiving the benefit of the authorisation under paragraphs (1) or (2). 

(8) This article does not apply in relation to any right to which section 138 (extinguishment of 
rights, and removal of apparatus, of statutory undertakers etc.) of the 2008 Act or article 37 
(statutory undertakers and electronic communications code network operators) applies. 

(9) In this article— 
“authorised activity” means— 

(i) the erection, construction or maintenance of any part of the authorised development; 
(ii) the exercise of any power authorised by this Order; or 

(iii) the use of any Order land (including the temporary use of land) for the purposes of 
the authorised development. 

“relevant person” means— 

                                                                                                                                            
(a) 2008 c. 29.  Section 152 was amended by paragraph 293 of Schedule 1 to S.I. 2009/1307. 
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(iv) (i)a person deriving title under the undertaker; 
(v) (ii)Network Rail; or 

(vi) (iii)a person deriving title under Network Rail. 

Application of Compulsory Purchase (Vesting Declarations) Act 1981 

30.—(1) The 1981 Act applies as if this Order were a compulsory purchase order. 
(2) The 1981 Act, as applied by paragraph (1), has effect with the following modifications. 
(3) In section 5 (earliest date for execution of declaration)(a), in subsection (2), omit the words 

from “, and this subsection” to the end. 
(4) Omit section 5A (time limit for general vesting declaration)(b). 
(5) In section 5B (extension of time limit during challenge)(c) for “section 23 of the Acquisition 

of Land Act 1981 (application to High Court in respect of compulsory purchase order), the three 
year period mentioned in section 5A” substitute “section 118 (legal challenges relating to 
applications for orders granting development consent) of the Planning Act 2008, the five year 
period mentioned in article 26 of the Portishead Branch Line (MetroWest Phase 1) Order 202*”. 

(6) In section 6 (notices after execution of declaration)(d), in subsection (1)(b), for “section 15 
of, or paragraph 6 of Schedule 1 to, the Acquisition of Land Act 1981” substitute “section 134 
(notice of authorisation of compulsory acquisition) of the Planning Act 2008”. 

(7) In section 7 (constructive notice to treat)(e) in subsection (1)(a), omit “(as modified by 
section 4 of the Acquisition of Land Act 1981)”. 

(8) In Schedule A1 (counter-notice requiring purchase of land not in general vesting 
declaration)(f), for paragraph 1(2) substitute— 

“(2) But see article 31 (3) (acquisition of subsoil, etc., only) of the Portishead Branch 
Line (MetroWest Phase 1) Order 202* , which excludes the acquisition of subsoil or 
airspace only from this Schedule.” 

(9) References to the 1965 Act in the 1981 Act are to be construed as references to the 1965 Act 
as applied by section 125 (application of compulsory acquisition provisions) of the 2008 Act (and 
as modified by article 25 (modification of Part 1 of the 1965 Act)) to the compulsory acquisition 
of land under this Order. 

Acquisition of subsoil or airspace only 

31.—(1) The undertaker may acquire compulsorily so much of, or such rights in, the subsoil of 
or the airspace over the land referred to in article 24(1)  (compulsory acquisition of land) as may 
be required for any purpose for which that land may be acquired under that provision instead of 
acquiring the whole of the land. 

(2) Where the undertaker acquires any part of or rights in the subsoil of or the airspace over land 
under paragraph (1), the undertaker is not required to acquire an interest in any other part of the 
land. 

(3) The following do not apply in connection with the exercise of the power under paragraph (1) 
in relation to subsoil or airspace only— 

                                                                                                                                            
(a) 1981 c. 66.  Section 5 was amended by section 183 of, and Schedule 15 to, the Housing and Planning Act 2016 (c. 22). 
(b) 1981 c. 66.  Section 5A was inserted by section 182(2) of the Housing and Planning Act 2016 (c. 22). 
(c) 1981 c. 66.  Section 5B was inserted by section 202(2) of the Housing and Planning Act 2016 (c. 22). 
(d) 1981 c. 66.  Section 6 was amended by section 183 of, and paragraphs 4 and 7 of Schedule 15 to, the Housing and Planning 

Act 2016 (c. 22) and section 4 of, and paragraph 52(2) of Schedule 2 to, the Planning (Consequential Provisions) Act 1990 
(c. 11). 

(e) 1981 c. 66.  Section 7 was amended by section 199(2) of, and paragraphs 1 and 3 of Part 1 of Schedule 18 to, the Housing 
and Planning Act 2016 (c. 22). 

(f) 1981 c. 66.  Schedule A1 was inserted by paragraph 6 of Part 1 of Schedule 18 to the Housing and Planning Act 2016 (c. 
22). 
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(a) Schedule 2A (counter-notice requiring purchase of land not in notice to treat) to the 1965 
Act as modified by article 25 of this Order; 

(b) Schedule A1 (counter-notice requiring purchase of land not in general vesting 
declaration) to the 1981 Act; and 

(c) section 153(4A) (blighted land: proposed acquisition of part interest; material detriment 
test) of the 1990 Act(a). 

(4) Paragraphs (2) and (3) are to be disregarded where the undertaker acquires a cellar, vault, 
arch or other construction forming part of a house, building or manufactory or airspace above a 
house, building or manufactory. 

Rights under or over streets 

32.—(1) The undertaker may enter upon and appropriate so much of the subsoil of, or airspace 
over, any street within the Order limits as may be required for the purposes of the authorised 
development and may use the subsoil or air-space for the purposes of the authorised development. 

(2) Subject to paragraph (3), the undertaker may exercise any power conferred by paragraph (1) 
in relation to a street without the undertaker being required to acquire any part of the street or any 
easement or right in the street. 

(3) Paragraph (2) does not apply in relation to— 
(a) any subway or underground building; or 
(b) any cellar, vault, arch or other construction in, on or under a street which forms part of a 

building fronting onto the street. 
(4) Subject to paragraph (5), any person who is an owner or occupier of land in respect of which 

the power of appropriation conferred by paragraph (1) is exercised without the undertaker 
acquiring any part of that person’s interest in the land, and who suffers loss by the exercise of that 
power, is entitled to compensation to be determined, in case of dispute, under Part 1 of the 1961 
Act. 

(5) Compensation is not payable under paragraph (4) to any person who is an undertaker to 
whom section 85 (sharing of cost of necessary measures) of the 1991 Act applies in respect of 
measures of which the allowable costs are to be borne in accordance with that section. 

Temporary use of land for carrying out the authorised development 

33.—(1) The undertaker may, in connection with the carrying out of the authorised development 
but subject to article 26(1) (time limit for exercise of authority to acquire land compulsorily or 
take land temporarily)— 

(a) enter on and take temporary possession of— 
(i) the land specified in columns (1) and (2) of Schedule 12 (Land land of which 

temporary possession may be taken) for the purpose specified in relation to that land 
in column (3) of that Schedule relating to the part of the authorised development 
specified in column (4) of that Schedule; and 

(ii) any of the Order land in respect of which no notice of entry has been served under 
section 11 (powers of entry) of the 1965 Act(b) (other than in connection with the 
acquisition of rights or the imposition of covenants) and no declaration has been 
made under section 4 (execution of declaration) of the 1981 Act; 

(b) remove any buildings and vegetation from that land; 

                                                                                                                                            
(a) 1990 c. 8.  Section 153(4A) was inserted by section 200(2) of the Housing and Planning Act 2016 (c. 22). 
(b) 1965 c. 56.  Section 11(1) was amended by section 186(1) and (2), section 187(1) and (2) and section 188 of the Housing 

and Planning Act 2016 (c. 22), Schedule 4 to the Acquisition of Land Act 1981 (c. 67), section 14 of, and paragraph 12(1) 
of Schedule 5 to, the Church of England (Miscellaneous Provisions) Measure 2006 (2006 No. 1), and articles 5(1) and (2) 
of, and paragraphs 59 and 64 of Schedule 1 to, S.I. 2009/1307. 
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(c) construct temporary works (including the provision of means of access), security fencing 
and buildings on that land; 

(d) construct any works as are mentioned in Schedule 1 (Authorised authorised 
development); 

(e) carry out any other mitigation, ground or rock stability, catch fencing, geotechnical or 
strengthening works on that land; or 

(f) provide any temporary car parking or storage facilities on that land. 
(2) Not less than 14 days before entering on and taking temporary possession of land under this 

article the undertaker must serve notice of the intended entry on the owners and occupiers of the 
land and explain the purpose for which entry is taken in respect of land specified under paragraph 
(1)(a)(ii). 

(3) The undertaker must not, without the agreement of the owners of the land, remain in 
possession of any land under this article— 

(a) in the case of land specified in paragraph (1)(a)(i), after the end of the period of one year 
beginning with the date of completion of the part of the authorised development specified 
in relation to that land in column (4) of Schedule 12 (Land of which temporary possession 
may be taken); or 

(b) in the case of any land referred to in paragraph (1)(a)(ii), after the end of the period of one 
year beginning with the date of completion of the work for which temporary possession 
of the land was taken unless the undertaker has, before the end of that period, served a 
notice of entry under section 11 of the 1965 Act or made a declaration under section 4 of 
the 1981 Act in relation to that land. 

(4) Before giving up possession of land of which temporary possession has been taken under 
this article, the undertaker must remove all temporary works and restore the land to the reasonable 
satisfaction of the owners of the land; but is not required to— 

(a) replace a building removed under this article; 
(b) restore the land on which any permanent works have been constructed under paragraph 

(1)(d); 
(c) remove statutory undertakers’ apparatus or connections to such apparatus or any 

measures installed over or around statutory undertakers’ apparatus to protect that 
apparatus from the authorised development; or 

(d) remove any mitigation, ground or rock stability, catch fencing, geotechnical or 
strengthening works which have been placed on the land to 
(i) facilitate construction of the authorised development; 

(ii) protect any existing operational railway; or 
(iii) mitigate the effects of the authorised development. 

(5) The undertaker must pay compensation to the owners and occupiers of land of which 
temporary possession is taken under this article for any loss or damage arising from the exercise in 
relation to the land of the provisions of this article. 

(6) Any dispute as to a person’s entitlement to compensation under paragraph (5), or as to the 
amount of the compensation, is to be determined under Part 1 (determination of questions of 
disputed compensation) of the 1961 Act. 

(7) Without affecting article 41 (no double recovery), nothing in this article affects any liability 
to pay compensation under section 152 of the 2008 Act (compensation in case where no right to 
claim in nuisance) or under any other enactment in respect of loss or damage arising from the 
carrying out of the authorised development, other than loss or damage for which compensation is 
payable under paragraph (5). 

(8) The undertaker must not compulsorily acquire under this Order the land referred to in 
paragraph (1)(a)(i) except that the undertaker is not precluded from— 

(a) acquiring new rights over or imposing restrictive covenants affecting any part of that land 
under article 27 (compulsory acquisition of rights or imposition of covenants); or 
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(b) acquiring any part of the subsoil of or airspace over (or rights in the subsoil or of airspace 
over) that land under article 31 (acquisition of subsoil or airspace only). 

(9) Where the undertaker takes possession of land under this article, the undertaker is not 
required to acquire the land or any interest in it. 

(10) Section 13 of the 1965 Act (refusal to give possession to acquiring authority)(a) applies to 
the temporary use of land pursuant to this article to the same extent as it applies to the compulsory 
acquisition of land under this Order by virtue of section 125 (application of compulsory 
acquisition provisions) of the 2008 Act. 

Temporary use of land for maintaining the authorised development 

34.—(1) Subject to paragraph (2), at any time during the maintenance period relating to any of 
the authorised development, the undertaker may— 

(a) enter upon and take temporary possession of any Order land if such possession is 
reasonably required for the purpose of maintaining the authorised development; and 

(b) construct such temporary works (including the provision of means of access) and 
buildings on the land as may be reasonably necessary for that purpose. 

(2) Paragraph (1) does not authorise the undertaker to take temporary possession of— 
(a) any house or garden belonging to a house; or 
(b) any building (other than a house) if it is for the time being occupied. 

(3) The Unless paragraph 34(4) applies, the undertaker must serve notice of the intended entry 
on the owners and occupiers of the land not less than 28 days before entering upon and taking 
temporary possession of land under this article and that notice must state the purpose for which the 
undertaker intends to take possession of the land including the particulars of the part of the 
authorised development for which possession is to be taken. 

(4) The undertaker is not required to serve notice under paragraph (3) where the undertaker has 
identified a potential risk to the safety of one or more of— 

(a) the authorised development or any of its parts; 
(b) the public; or 
(c) the surrounding environment, 

and in such circumstances, the undertaker may enter the land under paragraph (1) subject to giving 
such notice (if any) as is reasonably practicable in the circumstances. 

(5) (4)The undertaker must only remain in possession of land under this article for so long as 
may be reasonably necessary to carry out the maintenance of the part of the authorised 
development for which possession of the land was taken. 

(6) (5)Before giving up possession of land of which temporary possession has been taken under 
this article, the undertaker must remove all temporary works and restore the land to the reasonable 
satisfaction of the owners of the land. 

(7) (6)The undertaker must pay compensation to the owners and occupiers of land of which 
temporary possession is taken under this article for any loss or damage arising from the exercise in 
relation to the land of the powers conferred by this article. 

(8) (7)Any dispute as to a person’s entitlement to compensation under paragraph (7)6, or as to 
the amount of the compensation, must be determined under Part 1 of the 1961 Act. 

(9) (8)Without affecting article 41 (no double recovery), nothing in this article affects any 
liability to pay compensation under section 152 of the 2008 Act (compensation in case where no 
right to claim in nuisance) or under any other enactment in respect of loss or damage arising from 
the execution of any works, other than loss or damage for which compensation is payable under 
paragraph (7)6. 
                                                                                                                                            
(a) 1965 c. 56.  Section 13 was amended by section 139(4)-(9) and section 62(3) of, paragraphs 27 and 28(1)-(3) of Schedule 

13 to, and Part 13 of Schedule 23 to, the Tribunals, Courts and Enforcement Act 2007 (c. 15). 
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(10) (9)Where the undertaker takes possession of land under this article, it is not required to 
acquire the land or any interest in it. 

(11) (10)Section 13 of the 1965 Act (refusal to give possession to the acquiring authority) 
applies to the temporary use of land pursuant to this article to the same extent as it applies to the 
compulsory acquisition of land under this Order by virtue of section 125 of the 2008 Act 
(application of compulsory acquisition provisions). 

(12) (11)In this article “the maintenance period”, in relation to any part of the authorised 
development means the period of 5 years beginning with the date on which that part of the 
authorised development is first open for use. 

Disregard of certain interests and improvements 

35.—(1) In assessing the compensation payable to any person on the acquisition from that 
person of any land under this Order, the tribunal must not take into account— 

(a) any interest in land; or 
(b) any enhancement of the value of any interest in land by reason of any building erected, 

works executed or improvement or alteration made on relevant land, 
if the tribunal is satisfied that the creation of the interest, the erection of the building, the execution 
of the works or the making of the improvement or alteration was not reasonably necessary and 
was undertaken with a view to obtaining compensation or increased compensation. 

(2) In paragraph (1) “relevant land” means the land acquired from the person concerned or any 
other land with which that person is, or was at the time when the building was erected, the works 
executed or the improvement or alteration made, directly or indirectly concerned. 

Set-off for enhancement in value of retained land 

36.—(1) In assessing the compensation payable to any person in respect of the acquisition from 
that person under this Order of any land (including the subsoil) the tribunal must set off against the 
value of the land so acquired any increase in value of any contiguous or adjacent land belonging to 
that person in the same capacity which will accrue to that person by reason of the construction of 
the authorised development. 

(2) In assessing the compensation payable to any person in respect of the acquisition from that 
person of any new rights over land (including the subsoil) or the imposition of restrictive 
covenants, under article 27 (compulsory acquisition of rights or imposition of covenants), the 
tribunal must set off against the value of the rights so acquired or restrictive covenants so 
imposed— 

(a) any increase in value of the land over which the new rights are acquired or restrictive 
covenants are imposed; and 

(b) any increase in the value of any contiguous or adjacent land belonging to that person in 
the same capacity, 

which will accrue to that person by reason of the construction of the authorised development. 
(3) The 1961 Act has effect, subject to paragraphs (1) and (2), as if this Order were a local 

enactment for the purposes of that Act. 

Statutory undertakers and electronics communications code network operators 

37.—(1) Subject to Schedule 16 (Protective Provisions), protective provisions), and paragraph 
(2) the undertaker may— 

(a) exercise the powers conferred by articles 24 (compulsory acquisition of land) and 27 
(compulsory acquisition of rights or imposition of covenants) in relation to so much of 
the Order land as belongs to statutory undertakers; and 

(b) extinguish the rights of, remove or reposition the apparatus belonging to statutory 
undertakers over or within the Order land. 
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(2) Paragraph (1)(b) has no effect in relation to apparatus in respect of which the following 
provisions apply— 

(a) Part 3 (street works in England and Wales) of the 1991 Act; or 
(b) article 42 (apparatus and rights of statutory undertakers in stopped up streets). 

Recovery of costs of new connections 

38.—(1) Where any apparatus of a public utility undertaker or of a public communications 
provider is removed under article 37 (statutory undertakers and electronic communications code 
network operators) any person who is the owner or occupier of premises to which a supply was 
given from that apparatus is entitled to recover from the undertaker compensation in respect of 
expenditure reasonably incurred by that person, in consequence of the removal, for the purpose of 
effecting a connection between the premises and any other apparatus from which a supply is 
given. 

(2) Paragraph (1) does not apply in the case of the removal of a public sewer but where such a 
sewer is removed under article 37 (statutory undertakers and electronic communications code 
network operators), any person who is— 

(a) the owner or occupier of premises the drains of which communicated with that sewer; or 
(b) the owner of a private sewer which communicated with that sewer, 

is entitled to recover from the undertaker compensation in respect of expenditure reasonably 
incurred by that person, in consequence of the removal, for the purpose of making the drain or 
sewer belonging to that person communicate with any other public sewer or with a private 
sewerage disposal plant. 

(3) In this article— 
“public communications provider” has the same meaning as in section 151(1) (interpretation 
of chapter 1) of the 2003 Act(a); and 
“public utility undertaker” has the same meaning as in the 1980 Act. 

PART 6 
Operations 

Operation and use of railways 

39.—(1) Network Rail may operate and use the railway authorised by this Order as a system, or 
part of a system, of transport for the carriage of passengers and goods. 

(2) Nothing in this Order, or in any enactment incorporated with or applied by this Order, affects 
the operation of Part 1 of the Railways Act 1993(b) (the provision of railway services). 

Operational land for purposes of the 1990 Act 

40. Development consent granted by this Order is to be treated as specific planning permission 
for the purposes of section 264(3)(a) of the 1990 Act (cases in which land is to be treated as 
operational land for the purposes of that Act). 

                                                                                                                                            
(a) 2003 c. 21.  There are amendments to section 151(1) which are not relevant to this Order. 
(b) 1993 c. 43.  
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PART 7 
Miscellaneous and general 

No double recovery 

41. Compensation is not payable in respect of the same matter both under this Order and under 
any other enactment, any contract or any rule of law, or under two or more or different provisions 
of this Order. 

Apparatus and rights of statutory undertakers in stopped up streets 

42.—(1) Where a street is stopped up under articles 14 (permanent stopping up of streets) or 15 
(temporary stopping up of streets and public rights of way), any statutory utility whose apparatus 
is under, in, on, along or across the street has the same powers and rights in respect of that 
apparatus, subject to the provisions of this article, as if this Order had not been made. 

(2) Where a street is permanently stopped up under article 14 any statutory utility whose 
apparatus is under, in, on, over, along or across the street may, and if reasonably requested to do 
so by the undertaker must— 

(a) remove the apparatus and place it or other apparatus provided in substitution for it in such 
other position as the utility may reasonably determine and have power to place it; or 

(b) provide other apparatus in substitution for the existing apparatus and place it in such 
position as described in sub-paragraph (a). 

(3) Subject to the following provisions of this article, the undertaker must pay to any statutory 
utility an amount equal to the cost reasonably incurred by the utility in or in connection with— 

(a) the execution of the relocation works required in consequence of the stopping up of the 
street; and 

(b) the doing of any other work or thing rendered necessary by the execution of the relocation 
works. 

(4) If in the course of the execution of relocation works under paragraph (2)— 
(a) apparatus of a better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus; or 
(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was, 
and the placing of apparatus of that type or capacity or of those dimensions or the placing of 
apparatus at that depth, as the case may be, is not agreed by the undertaker, or, in default of 
agreement, is not determined by arbitration to be necessary, then, if it involves cost in the 
execution of the relocation works exceeding that which would have been involved if the apparatus 
placed had been of the existing type, capacity or dimensions, or at the existing depth, as the case 
may be, the amount which, apart from this paragraph, would be payable to the statutory utility by 
virtue of paragraph (3) is to be reduced by the amount of that excess. 

(5) For the purposes of paragraph (4)— 
(a) an extension of apparatus to a length greater than the length of existing apparatus is not to 

be treated as a placing of apparatus of greater dimensions than those of the existing 
apparatus; and 

(b) where the provision of a joint in a cable is agreed, or is determined to be necessary, the 
consequential provision of a jointing chamber or of a manhole is to be treated as if it also 
had been agreed or had been so determined. 

(6) An amount which, apart from this paragraph, would be payable to a statutory utility in 
respect of works by virtue of paragraph (3) (and having regard, where relevant, to paragraph (4)) 
must, if the works include the placing of apparatus provided in substitution for apparatus placed 
more than 7 years and 6 months earlier so as to confer on the utility any financial benefit by 
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deferment of the time for renewal of the apparatus in the ordinary course, be reduced by the 
amount which represents that benefit. 

(7) Paragraphs (3) to (6) do not apply where the authorised development constitutes major 
highway works, major bridge works or major transport works for the purposes of Part 3 of the 
1991 Act, but instead— 

(a) the allowable costs of the relocation works are to be determined in accordance with 
section 85 (sharing of cost of necessary measures) of that Act and any regulations for the 
time being having effect under that section; and 

(b) the allowable costs are to be borne by the undertaker and the statutory utility in such 
proportions as may be prescribed by any such regulations. 

(8) In this article— 
“relocation works” means work executed, or apparatus provided, under paragraph (2); and 
“statutory utility” means a statutory undertaker for the purposes of the 1990 Act or a public 
communications provider as defined in section 151(1) (interpretation) of the 2003 Act. 

Felling or lopping of trees 

43.—(1) The undertaker may fell , prune, coppice, pollard, reduce in height or width or lop any 
tree or shrub within or overhanging land within the Order limits or cut back its roots, if it 
reasonably believes it to be necessary to do so to prevent the tree or shrub— 

(a) subject to paragraph 43(4), from obstructing or interfering with the construction, 
maintenance or operation of the authorised development or any apparatus used in 
connection with the authorised development; or 

(b) from constituting a danger to passengers or other persons using the authorised 
development. 

(2) The powers in paragraph (1) may be exercised in relation to any tree or shrub which is 
situated within a conservation area (designated under section 69 of the Planning (Listed Buildings 
and Conservation Areas) Act 1990)(a). 

(3) Action may not be taken under paragraph (2) unless the undertaker has given written notice 
to the relevant planning authority of the intended action (with sufficient particulars to identify the 
tree), and either— 

(a) the relevant planning authority has indicated in writing that it has no objection to the 
works or that they fall within an exemption in paragraph (4) or (5), or 

(b) six weeks have elapsed from the date of the notice and a tree preservation order has not 
been made in respect of the tree or shrub. 

(4) Paragraph (3) does not apply where consent would not be needed for the proposed action if 
the tree or shrub were subject to a tree preservation order. 

(5) Paragraph (3) shall not apply to any action which would be exempt in accordance with 
regulations under section 212 of the 1990 Act (disapplication of tree preservation offences). 

(6) The duty contained in section 213(1) of the 1990 Act (replacement of trees) does not apply 
to the undertaker in carrying out any activity authorised by paragraphs (2) and (3). 

(7) The authority given by paragraphs (2) and (3) constitutes an authorisation by an order 
granting development consent for the purposes of section 211(1A) of the 1990 Act. 

(8) (2)In carrying out any activity authorised by paragraph (1) or paragraphs (2) and (3), the 
undertaker must not unnecessarily damage any tree or shrub and must pay compensation to any 
person for any loss or damage arising from such activity. 

(9) (3)Any dispute as to a person’s entitlement to compensation under paragraph (2)this article, 
or as to the amount of compensation, must be determined under Part 1 of the 1961 Act. 

                                                                                                                                            
(a) 1990 c.9. 
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(10) The undertaker must not exercise the powers under paragraph (2) of this article after 
completion of construction. 

(11) (4)Nothing in paragraph (a) authorises works to any tree or shrub within the Avon Gorge 
Woodlands SAC in contravention of the Avon Gorge Vegetation Management Plan. 

Important Hedgerows 

44.—(1) The undertaker may, for the purposes of the authorised development— 
(a) subject to requirement 6 of schedule Schedule 2 (landscaping scheme – disused railway) 

and paragraph (2) below, remove any hedgerows within the Order limits that may be 
required for the purposes of carrying out the authorised development; andthose 
hedgerows specified in Part 1 of Schedule 13 (hedgerows to be removed); 

(b) remove any other hedgerows within the Order limits that may be required for the 
purposes of carrying out the authorised development where it is demonstrated by the 
undertaker to the relevant planning authority, and the relevant planning authority certifies 
accordingly, that the removal of the hedgerow would not give rise to any materially new 
or materially different environmental effects from those assessed in the environmental 
statement.; and 

(c) (b)remove the important hedgerow within the Order limits and specified in Part 2 of 
Schedule 13 (important hedgerow). 

(2) In carrying out any activity authorised by paragraph (1), the undertaker must not 
unnecessarily damage the hedgerow and must pay compensation to any person for any loss or 
damage arising from such activity. 

(3) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the 
amount of compensation, must be determined under Part 1 of the 1961 Act. 

(4) In this article “hedgerow” and “important hedgerow” have the same meaning as in the 
Hedgerows Regulations 1997(a). 

Defence to proceedings in respect of statutory nuisance 

45.—(1) Where proceedings are brought under section 82(1) of the Environmental Protection 
Act 1990(59b) (summary proceedings by person aggrieved by statutory nuisance) in relation to a 
nuisance falling within paragraph (g) of section 79(1) of that Act (noise emitted from premises so 
as to be prejudicial to health or a nuisance)(60c) no order may be made, and no fine may be 
imposed, under section 82(2) of that Act if— 

(a) the defendant shows that the nuisance— 
(i) relates to premises used by the undertaker for the purposes of or in connection with 

the construction or maintenance of the authorised development and that the nuisance 
is attributable to the carrying out of the authorised development in accordance with a 
notice served under section 60 (control of noise on construction site), or a consent 
given under section 61 (prior consent for work on construction site), of the Control 
of Pollution Act 1974(61d); or 

(ii) is a consequence of the construction or maintenance of the authorised development 
and that it cannot reasonably be avoided; or 

                                                                                                                                            
(a) 1997 S.I. 1160 
(59b) 1990 c. 43. There are amendments to this section which are not relevant to this Order 
(60c) 1990 c. 43.  Section 79(1) was amended by section 101 and 102 of the Clean Neighbourhood and Environment Act 2005 (c. 

16).  There are other amendments to the Act which are not relevant to this Order. 
(61d) 1974 c. 40. Section 61(2) was amended by section 133(2) of, and Schedule 7 to, the Building Act 1984 (c. 55).  

Section 61(9) was amended by Schedule 24 to the Environment Act 1995 (c. 25), and section 162 of, and paragraph 15 of 
Schedule 15 to, the Environmental Protection Act 1990 (c. 43). There are other amendments to the 1974 Act which are not 
relevant to this Order 
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(b) the defendant shows that the nuisance is a consequence of the use of the authorised 
development and that it cannot be reasonably avoided. 

(2) Section 61(9) (consent for work on construction site to include statement that it does not of 
itself constitute a defence to proceedings under section 82 of the Environmental Protection Act 
1990) of the Control of Pollution Act 1974, does not apply where the consent relates to the use of 
premises by the undertaker for the purposes of or in connection with the construction or 
maintenance of the authorised development. 

Traffic regulation 

46.—(1) Subject to the provisions of this article, the undertaker may at any time for the purposes 
of the construction, operation or maintenance of the authorised project permanently regulate traffic 
as described in Schedule 14 (Traffic Regulation), traffic regulation), in the manner specified in 
column (3) on those roads specified in column (1) and along the lengths and between the points 
specified, or to the extent otherwise described in column (2) of that Schedule. 

(2) Without limiting the scope of the specific powers conferred by paragraph (1) but subject to 
the provisions of this article and the consent of the traffic authority in whose area the road 
concerned is situated, the undertaker may, in so far as may be expedient or necessary for the 
purposes of or in connection with construction of the authorised development, at any time prior to 
the opening of the authorised development for use— 

(a) revoke, amend or suspend in whole or in part any order made, or having effect as if made, 
under the 1984 Act; 

(b) permit, prohibit or restrict the stopping, parking, waiting, loading or unloading of vehicles 
on any road; 

(c) authorise the use as a parking place of any road; 
(d) make provision as to the direction or priority of vehicular traffic on any road; and 
(e) permit or prohibit vehicular access to any road, 

(f)either at all times or at times, on days or during such periods as may be specified by the 
undertaker. 

(3) The undertaker must not exercise the powers in paragraph (1) unless it has— 
(a) given not less than 4 12 weeks’ notice in writing of its intention to do so to the chief 

officer of police and to the traffic authority in whose area the road is situated; and 
(b) advertised its intention in such manner as the traffic authority may specify in writing 

within 7 days of its receipt of notice of the undertaker’s intention in the case of sub–
paragraph (a). 

(4) Any prohibition, restriction or other provision made by the undertaker under paragraphs (1) 
or (2)— 

(a) has effect as if duly made by, as the case may be— 
(i) the traffic authority in whose area the road is situated as a traffic regulation order 

under the 1984 Act; or 
(ii) the local authority in whose area the road is situated as an order under section 32 

(power of local authorities to provide parking places) of the 1984 Act(62a), 
and the instrument by which it is effected may specify savings and exemptions (in 
addition to those mentioned in Schedule 14 (traffic regulation)) to which the prohibition, 
restriction or other provision is subject; and 

(b) is deemed to be a traffic order for the purposes of Schedule 7 to the Traffic Management 
Act 2004(63b) (road traffic contraventions subject to civil enforcement). 

                                                                                                                                            
(62a) 1984 c. 27.  Section 32 was amended by section 102 of, and Schedule 17 to, the Local Government Act 1985 (c. 51).  

There are other amendments to section 32 which are not relevant to this Order. 
(63b) 2004 c. 18. 
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(5) Any prohibition, restriction or other provision made under this article may be suspended, 
varied or revoked by the undertaker from time to time by subsequent exercise of the powers 
conferred by paragraph (2) at any time. 

(6) Before exercising the provisions of paragraph (2) the undertaker must consult the chief 
officer of police and the traffic authority in whose area the road is situated. 

(7) Expressions used in this article and in the 1984 Act have the same meaning in this article as 
in that Act. 

Application of the Land Compensation Act 1973 

47.—(1) Any regulations made by the Secretary of State under section 20 (sound proofing of 
buildings affected by public works) and 20A (power to make payments in respect of caravans and 
other structures affected by noise of public works) of the Land Compensation Act 1973(64a) 
which apply to a railway provided or used in the exercise of statutory powers apply to the railway 
comprised in the authorised development as if that railway was provided or used in the exercise of 
statutory powers. 

(2) Section 28 (power to pay expenses) of the Land Compensation Act 1973 has effect as if any 
works comprised in the authorised development were public works for the purposes of that 
section. 

Application of landlord and tenant law 

48.—(1) This article applies to— 
(a) any agreement for leasing to any person the whole or any part of the authorised 

development or the right to operate the same; and 
(b) any agreement entered into by the undertaker with any person for the construction, 

maintenance, use or operation of the authorised development, or any part of it, 
so far as any such agreement relates to the terms on which any land which is the subject of a lease 
granted by or under that agreement is to be provided for that person’s use. 

(2) No enactment or rule of law regulating the rights and obligations of landlords and tenants 
prejudices the operation of any agreement to which this article applies. 

(3) Accordingly, no such enactment or rule of law applies in relation to the rights and 
obligations of the parties to any lease granted by or under any such agreement so as to— 

(a) exclude or in any respect modify any of the rights and obligations of those parties under 
the terms of the lease, whether with respect to the termination of the tenancy or any other 
matter; 

(b) confer or impose on any such party any right or obligation arising out of or connected 
with anything done or omitted on or in relation to land which is the subject of the lease, in 
addition to any such right or obligation provided for by the terms of the lease; or 

(c) restrict the enforcement (whether by action for damages or otherwise) by any party to the 
lease of any obligation of any other party under the lease. 

Procedure in relation to further approvals, etc. 

49.—(1) Where any application is made to a relevant authority, the consent, agreement, 
certification or approval concerned must, if given, be given in writing and is not to be 
unreasonably withheld or delayed. 

                                                                                                                                            
(64a) 1973 c. 26. Section 20 was amended by subsection (6) and (12) of section 146 of, and Schedule 13 to, the Road 

Traffic Regulation Act 1984 (c. 27). Subsection (10) of section 20 was repealed by section 343(3) of, and Schedule 25 to, 
the Highway Act 1980 (c. 66) and subsection (11) was repealed by section 155 of, and Schedule 25 to, the Rent Act 1977 
(c. 42).  Section 20A was inserted by Schedule 15 to the Planning and Compensation Act 1991 (c. 34).  There are other 
amendments to the 1973 Act which are not relevant to this Order. 
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(2) If a relevant authority which has received an application fails to notify the undertaker of its 
decision before the end of the period of 28 days beginning with the date on which the application 
was received, the relevant authority is deemed to have given its consent, agreement, certification 
or approval, as the case may be. 

(3) Any application to which this article applies must include a written statement that the 
provisions of paragraph (2) apply to that application. 

(4) If before this Order comes into force the undertaker or any other person has taken any step in 
relation to an application to which this article applies, that step may be taken into account to 
determine whether the consent, agreement, certification or approval concerned should be granted 
provided that step would have been a valid step for the purpose of the application if it had been 
taken after this Order came into force. 

(5) Where any application is made to a relevant authority and the application includes 
submissions relating to the discharge of an obligation under Part 3 of Schedule 16 (Protective 
Provisionsprotective provisions) at the same time, paragraph (2) does not apply to that application. 

(6) Where a consent, agreement or approval is required or requested by the undertaker from a 
relevant planning authority under a requirement in Schedule 2 (requirements) then the procedure 
set out in Part 2 of Schedule 2 (procedure for approvals etc. under requirements) for obtaining 
such consent, agreement or approval, and appealing against the refusal or failure to approve or 
refuse such consent, agreement or approval, applies. 

(7) In this article— 
“application” means an application or request for any consent, agreement, certification or 
approval required or contemplated by articles 13 (street works and power to alter the layout 
etc. of streets), 15 (temporary stopping up of streets and public rights of way), 17 (access to 
works), 19 (construction and maintenance of new or altered streets), 22 (discharge of water), 
23 (authority to survey and investigate land) and 46 (traffic regulation); and 
“relevant authority” means the owner of a watercourse, public sewer or drain, a local 
authority, a traffic authority, a highway authority or a street authority. 

Service of notices 

50.—(1) A notice or other document required or authorised to be served for the purposes of this 
Order may be served— 

(a) by post; 
(b) by delivering it to the person on whom it is to be served or to whom it is to be given or 

supplied; or 
(c) with the consent of the recipient and subject to paragraphs (6) to (8) by electronic 

transmission. 
(2) Where the person on whom a notice or other document to be served for the purposes of this 

Order is a body corporate, the notice or document is duly served if it is served on the secretary or 
clerk of that body. 

(3) For the purposes of section 7 (references to service by post) of the Interpretation Act 
1978(65a) as it applies for the purposes of this article, the proper address of any person in relation 
to the service on that person of a notice or document under paragraph (1) is, if that person has 
given an address for service, that address, and otherwise— 

(a) in the case of the secretary or clerk of a body corporate, the registered or principal office 
of that body; and 

(b) in any other case, the last known address of that person at the time of service. 

                                                                                                                                            
(65a) 1978 c. 30. 
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(4) Where for the purposes of this Order a notice or other document is required or authorised to 
be served on a person as having any interest in, or as the occupier of, land and the name or address 
of that person cannot be ascertained after reasonable enquiry, the notice may be served by— 

(a) addressing it to that person by name or by the description of “owner”, or as the case may 
be “occupier”, of the land (describing it); and 

(b) either leaving it in the hands of a person who is or appears to be resident or employed on 
the land or leaving it conspicuously affixed to some building or object on or near the land. 

(5) Where a notice or other document required to be served or sent for the purposes of this Order 
is served or sent by electronic transmission the requirement may be taken to be fulfilled only 
where— 

(a) the recipient of the notice or other document to be transmitted has given consent to the 
use of electronic transmission in writing or by electronic transmission; 

(b) the notice or document is capable of being accessed by the recipient; 
(c) the notice or document is legible in all material respects; and 
(d) the notice or document is in a form sufficiently permanent to be used for subsequent 

reference. 
(6) Where the recipient of a notice or other document served or sent by electronic transmission 

notifies the sender within 7 days of receipt that the recipient requires a paper copy of all or part of 
that notice or other document the sender must provide such a copy as soon as reasonably 
practicable. 

(7) Any consent to the use of electronic communication given by a person may be revoked by 
that person in accordance with paragraph (8). 

(8) Where a person is no longer willing to accept the use of electronic transmission for any of 
the purposes of this Order— 

(a) that person must give notice in writing or by electronic transmission revoking any consent 
given by that person for that purpose; and 

(b) such revocation is final and takes effect on a date specified by the person in the notice but 
that date must not be less than 7 days after the date on which the notice is given. 

(9) This article must not be taken to exclude the employment of any method of service not 
expressly provided for by it. 

(10) In this article “legible in all material respects” means that the information contained in the 
notice or document is available to that person to no lesser extent than it would be if served, given 
or supplied by means of a notice or document in printed form. 

Crown rights 

51.—(1) Nothing in this Order affects prejudicially any estate, right, power, privilege, authority 
or exemption of the Crown and in particular, nothing in this Order authorises the undertaker or any 
licensee to take, use, enter upon or in any manner interfere with any land or rights of any 
description (including any portion of the shore or bed of the sea or any river, channel, creek, bay 
or estuary)— 

(a) (i)belonging to Her Majesty in right of the Crown and forming part of the Crown Estate 
without the consent in writing of the Crown Estate Commissioners; 

(b) (ii)belonging to Her Majesty in right of the Crown and not forming part of the Crown 
Estate without the consent in writing of the government department having the 
management of that land; or 

(c) (iii)belonging to a government department or held in trust for Her Majesty for the 
purposes of a government department without the consent in writing of that government 
department. 
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(2) Paragraph (1) does not apply to the exercise of any right under this Order for the compulsory 
acquisition of an interest in any Crown land (as defined in the 2008 Act) which is for the time 
being held otherwise than by or on behalf of the Crown. 

(3) A consent under paragraph (1) may be given unconditionally or subject to terms and 
conditions; and is deemed to have been given in writing where it is sent electronically. 

Amendment of local byelaws 

52.—(1) The local byelaws specified in Schedule 15 (amendment of local legislation) are hereby 
excluded and do not apply insofar as inconsistent with a provision of, or a power conferred by, this 
Order. 

(2) For the purpose of paragraph (1) a provision is inconsistent with the exercise of a power 
conferred by this Order if and insofar as (in particular)— 

(a) it would make it an offence to take action, or not to take action, in pursuance of the 
power; 

(b) action taken in pursuance of the power would cause the provision to apply so as to enable 
a person to require the taking of remedial or other action or so as to enable remedial or 
other action to be taken; 

(c) action taken in pursuance of a power or duty under the provision would or might interfere 
with the exercise of any work authorised by this Order. 

(3) Where any person notifies the undertaker in writing that anything done or proposed to be 
done by the undertaker or by virtue of this Order would amount to a contravention of a statutory 
provision of local application, the undertaker must as soon as reasonably practicable, and at any 
rate within 14 days of receipt of the notice, respond in writing setting out— 

(a) whether the undertaker agrees that the action taken or proposed does or would contravene 
the provision of local application; 

(b) if the undertaker does agree, the grounds (if any) on which the undertaker believes that 
the provision is excluded by this article; and 

(c) the extent of that exclusion. 

Protective provisions 

53. Schedule 16 (Protective Provisionsprotective provisions) has effect. 

Special category land 

54.—(1) On the exercise by the undertaker of the relevant Order power, the cycle track special 
category land is to vest in the undertaker and be discharged from all rights, trusts and incidents to 
which it was previously subject. 

(2) In this article— 
“the relevant Order power” means the powers exercisable over the cycle track special category 
land by the undertaker under article 24 (compulsory acquisition of land); 
“the cycle track special category land” means the land numbered 01/213 and 01/223 in the 
book of reference and on the land plan and forming part of an open space which may be 
acquired compulsorily under this Order. 

Documents to be certified 

55.—(1) As soon as practicable after the making of this Order, the undertaker must submit 
copies of each of the plans and documents set out in Schedule 17 (Documents documents to be 
Certifiedcertified) to the Secretary of State for certification as true copies of those plans and 
documents. 
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(2) Where any plan or document set out in Schedule 17 requires to be amended to reflect the 
terms of the Secretary of State’s decision to make the Order, that plan or document in the form 
amended to the Secretary of State’s satisfaction is the version of the plan or document required to 
be certified under paragraph (1). 

(3) A plan or document so certified will be admissible in any proceedings as evidence of the 
contents of the document of which it is a copy. 

(4) The undertaker must, following certification of the plans and documents in accordance with 
paragraph (1), make those plans and documents available in electronic form for inspection by 
members of the public. 

Arbitration 

56. Except where otherwise expressly provided for in this Order and unless otherwise agreed 
between the parties, any difference under any provision of this Order (other than a difference 
which falls to be determined by the tribunal) must be referred to and settled by a single arbitrator 
to be agreed between the parties or, failing agreement, to be appointed on the application of either 
party (after notice in writing to the other) by the President of the Institution of Civil Engineers. 
 
Signed by authority of the Secretary of State for Transport 
 
 Head of the Infrastructure Planning Unit 
Date Department for Transport 
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SCHEDULES 

 SCHEDULE 1 Article 5 

Authorised development 
A nationally significant infrastructure project as defined in sections 14 and 25 of the 2008 Act 
comprising— 

In the district of North Somerset: 

Work No. 1 – a railway of 2,264 metres in length shown on sheets 1, 1A, 2, and 3 of the works 
plans commencing at a point 96 metres north of the junction of Quays Avenue and Galingale Way, 
Portishead, using the track bed of the disused Portishead Branch Line railway, and terminating at a 
point 57 metres to the east of the bridge carrying Station Road (Portbury) over the disused 
Portishead Branch Line railway; 

Work No. 1A – a railway of 2,498 metres in length shown on sheets 3, 4, 5 and 6 of the works 
plans commencing at a junction with the termination of Work No. 1 at a point 57 metres to the 
east of the bridge carrying Station Road (Portbury) over the disused Portishead Branch Line 
railway, using the track bed of the disused Portishead Branch Line railway and terminating at a 
point 49 metres to the west of the bridge carrying the Parson Street to Royal Portbury Dock 
railway over public footpath LA8/5/40 between Avon Road and Lodway Close, Pill; 

Work No. 1B – a railway of 796 metres in length shown on sheets 6 and 7 of the works plans 
commencing at a junction with the termination of Work No. 1A at a point 49 metres west of the 
bridge carrying the Parson Street to Royal Portbury Dock railway over public footpath LA8/5/40 
between Avon Road and Lodway Close, Pill and terminating at a junction with Work No. 1C, at a 
point 86 metres to the north of the junction of the highways of Ham Green and Westward Drive, 
Pill; and 

Work No. 1C – a realignment of existing railway of 1003 for a distance of 1,003 metres in length 
being a realignment of the Parson Street to Royal Portbury Dock railway shown on sheets 6 and 7 
of the works plans, commencing at a point 262 metres north west of the bridge carrying that 
railway over public footpath LA8/5/40 between Avon Road and Lodway Close, Pill then 
terminating at a new junction with the Parson Street to Royal Portbury Dock railway, at a point 86 
metres to the north of the junction of the highways of Ham Green and Westward Drive, Pill, being 
part of the existing railway between Parson Street and Royal Portbury Dock. 

Associated development within the meaning of section 115(2) of the 2008 Act (development for 
which development consent may be granted)(66a) and within Order limits comprising— 

In the district of North Somerset: 

Work No. 2 – diversion of the highway of Quays Avenue, Portishead, of 181 metres in length, 
shown on sheets 1 and 1A of the works plans, from the junction of Quays Avenue and Galingale 
Way to a point west of the existing gyratory junction of Quays Avenue, Harbour Road and 
Phoenix Way, Portishead, together with connections to existing highways, widening of the 
southern footway of Harbour Road, landscaping, new bus waiting facilities, signage, lighting, 
pedestrian crossing facilities, pipes, drains, cables, ducts, troughs, telecommunications apparatus, 
conduits and apparatus for utilities as well as footways, and a connection to the pedestrian and 
cycle track forming part of Work No. 4; 

                                                                                                                                            
(66a) 2008 c. 29.  Section 115(2) was amended by section 160(3) of the Housing and Planning Act 2016 (c. 22). 
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Work No. 2A – surface water drain, of 27 metres in length, shown on sheets 1 and 1A of the 
works plans north from Phoenix Way, Portishead into the watercourse known as the Cut; 

Work No. 3 – a foot and cycle track, of 63 metres in length, shown on sheet 1 of the works plans, 
commencing at a junction with Work No. 4 east of the watercourse known as the Portbury Ditch, 
to a point west of Portbury Ditch, together with associated landscaping, signage, fencing, lighting, 
cables, ducts, troughs, telecommunication apparatus, conduits and apparatus for utilities; 

Work No. 4 – a car park of 4841 4,841 square metres in area, foot and cycle track of 275 metres 
in length and a new vehicular access to the highway of Harbour Road, shown on sheets 1 and 1A 
of the works plans, south of Harbour Road, Portishead and east of the Portbury Ditch, together 
with landscaping, lighting, signage, fencing, drainage in to the adjacent Portbury Ditch, to the west 
of Quays Avenue, Portishead; 

Work No. 5 – railway station, of 396 square metres in area, shown on sheets 1 and 1A of the 
works plans, to the south of Phoenix Way, Portishead, comprising platform, shelter, office, 
waiting area, storage and refuse area, seating, ticket vending machine, closed circuit television 
equipment, passenger help point, toilets, utilities connections, telecommunications equipment, 
public address system, information boards and displays, signage, lighting columns, fencing, 
acoustic barrier, landscaping, railway communications mast and surface water drain in to the 
adjacent watercourse known as the Cut; 

Work No. 6 – car park, of 4419 4,419 square metres in area, shown on sheets 1 and 1A of the 
works plans, to the south of Phoenix Way, Portishead, including mobility impaired spaces, 
drainage, lighting, fencing, landscaping, signage, cycle parking facilities and utilities apparatus, 
together with access from the highway of Phoenix Way; 

Work No. 7 – public foot and cycle track bridge over Work No. 1 shown on sheets 1 and 1A of 
the works plans to the south west of Trinity Primary School, Portishead together with connections 
to cycle tracks, lighting, drainage, signage, fencing and hardstandings; 

Work No. 7A – public foot and cycle track, of 273 metres in length, shown on sheets 1 and 1A of 
the works plans, from Phoenix Way, Portishead to connect with Works Nos.7 and 7C, to the south 
of Tansy Lane and north of Work No. 1, together with signage, drainage, lighting, fencing and 
landscaping; 

Work No. 7B – public foot and cycle track, of 150 metres in length, shown on sheets 1 and 1A of 
the works plans, from the diverted Quays Avenue, Portishead, to connect with Work No. 7 to the 
north of Galingale Way and to the south of Work No. 1, together with signage, drainage, lighting, 
fencing and landscaping; 

Work No. 7C – public foot and cycle track, of 18 metres in length, shown on sheets 1 and 1A of 
the works plans, from Work No. 7 north to Tansy Lane, Portishead, together with signage, 
drainage, lighting, fencing and landscaping; 

Work No. 7D – temporary construction compound, of 2876 2,876 square metres in area, shown 
on sheet 1 of the works plans, to the south of Tansy Lane, Portishead and to the north of Work No. 
1; 

Work No. 7E – underground electrical supply cables of 39.07 metres in length connecting from 
Work No. 7 to Tansy Lane, Portishead, shown on sheet 1 and 1A of the works plans; 

Work No. 8 – temporary construction haul road of 486 metres in length, shown on sheets 1 and 2 
of the works plans, to the south of, and parallel to, Work No. 1, from a point south of Fennel 
Road, Portishead, to the highway known as Sheepway, Portbury; 

Work No. 9 – permanent vehicular compound of 1862 1,862 square metres in area, road/rail 
vehicle access point and access road from the highway of Sheepway, shown on sheet 2 of the 
works plans, to the north-west of the bridge carrying the highway of Sheepway over Work No.1, a 
permanent diversion of the existing permissive cycle path and works to the existing car parking 
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area to the north-west of Sheepway, together with fencing, drainage, communications apparatus, 
ducts, troughs, utilities apparatus, hardstanding and means of access to the highway of Sheepway; 

Work No. 10 – temporary diversion of the existing permissive cycle path, of 156 metres in length, 
shown on sheet 2 of the works plans, on the north west side of the highway of Sheepway, opposite 
Shipway Gate Farm, Portbury; 

Work No. 10A – temporary construction compound of 2179 2,179 square metres in area shown 
on sheet 2 of the works plans, to the north-west of the highway of Sheepway opposite Shipway 
Gate Farm, Portbury; 

Work No 10B – temporary construction haul road to the north of the highway of Sheepway of 125 
metres in length shown on sheet 2 of the works plans opposite Shipway Gate Farm, Portbury; 

Work No. 10C – pond, of 586 square metres in area, shown on sheet 2 of the works plans, within 
the Portbury Wharf Ecology Park, Portbury; 

Work No. 11 – improvements to the existing agricultural access from Shipway Gate Farm, 
Portbury to the highway of Sheepway, shown on sheet 2 of the works plans, south of the disused 
Portishead Branch Line railway, including hardstanding, gate and visibility splays; 

Work No. 11A – temporary construction haul road, of 590 metres in length, shown on sheet 2 of 
the works plans, east from the highway of Sheepway, to the south of and parallel to the disused 
Portishead Branch Line railway to Work No. 12A together with temporary field accesses and 
hardstanding; 

Work No. 11B – temporary construction haul road of 269 metres in length shown on sheet 2 of 
the works plans, to the south of the highway of Sheepway at Shipway Gate Farm, Portbury, 
together with temporary field accesses and hardstanding; 

Work No. 12 – permanent new vehicular access to the A369 classified road known as Portbury 
Hundred, shown on sheet 3 of the works plans, including hardstanding, gate and visibility splays; 

Work No. 12A – temporary construction compound of 113,467 square metres in area, shown on 
sheets 2, 2B and 3 of the works plans, to the north of the A369 classified road known as Portbury 
Hundred and to the south of the disused Portishead Branch Line railway; 

Work No. 12B – pond and associated ecological works, shown on sheet 3 of the works plans, to 
the north of Work No.1 and south of the highway of Sheepway, Portbury; 

Work No. 13 – improvement of the existing access and parking area, shown on sheet 4 of the 
works plans, at The Drove, Portbury, to the north of the A369 classified road known as Portbury 
Hundred, including hardstanding and gates; 

Work No. 13A – temporary vehicle turning space of 575,617 .6 square metres in area, shown on 
sheet 4 of the works plans, south of the disused Portishead Branch Line railway, Portbury; 

Work No. 14 – improvement to bridleway LA15/21/20, shown on sheet 4 of the works plans, at 
its junction with the highway of Royal Portbury Dock Road, Portbury; 

Work No. 14A – improvement to bridleway LA8/66/10, shown on sheet 4 of the works plans, at 
its junction with the highway of Royal Portbury Dock Road, Portbury; 

Work No. 14B – realignment of the existing permissive cycling route of 144.36 metres in length, 
shown on sheet 4 of the works plans, under Royal Portbury Dock Road, Portbury; 

Work No. 15 – temporary path of 11 metres in length to connect bridleway LA8/66/10 with the 
highway of Marsh Lane, shown on sheet 5 of the works plans, on the western side of Marsh Lane, 
Easton in Gordano, and north of the disused Portishead Branch Line railway; 

Work No. 16 – realignment of the existing permissive cycling route, shown on sheet 5 of the 
works plans, of 90.35 metres in length parallel to the disused Portishead Branch Line railway 
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passing under the highway of Marsh Lane, Easton in Gordano, and connecting with bridleway 
LA8/67/10; 

Work No. 16A – temporary construction compound of 7509 7,509 square metres in area shown 
on sheet 5 of the works plans, beneath the Avonmouth Bridge of the M5 Special Road, Easton in 
Gordano; 

Work No. 16B – pond and associated ecological works, 16C – road rail access point shown on 
sheet 5 of the works plans, to the south of the disused Portishead Branch Line railway and west 
west of the Avonmouth Bridge of the M5 Special Road, Easton in Gordano; 

Work No. 16C – road rail access point shown on sheet 5 of the works plans, west of the 
Avonmouth Bridge of the M5 Special Road, Easton in Gordano; 

Work No. 16D – flood mitigation area of 4078 square metres in area, shown on sheet 5 of the 
works plans, to the south of the disused Portishead Branch Line railway and west of the M5 
Special Road, Easton in Gordano; 

Work No. 17 – temporary construction compound of 89293 89,293 square metres in area shown 
on sheets 5 and 6 of the works plans, at Lodway Farm, Pill, together with access to the highway of 
the Breaches, Easton in Gordano; 

Work No. 17A – temporary construction haul road, of 1078.35 1,078.35 metres in area shown on 
sheet 6 of the works plans between Work No. 17 and footpath LA8/5/40, Pill; 

Work No. 18 – bridleway of 211 metres in length shown on sheet 5 of the works plans, 
commencing at a point to the west of the M5 Special Road and passing under the Avonmouth 
Bridge of the M5 to join National Cycle Way Network Route 41 between the Avonmouth Bridge 
of the M5 Special Road and Pill; 

Work No. 19 – installation of new and alteration of existing railway signal equipment, troughs 
and cables, as shown on sheets 5 and 6 of the works plans, on the Bristol Port Company’s railway 
from Portbury Junction and a new railway signal at the Bristol Port Company’s Royal Portbury 
Dock; 

Work No. 20 – temporary diversion of part of National Cycle Network Route 41 of 83 metres in 
length shown on sheet 6 of the works plans, north from its existing alignment on the street north of 
the Parson Street to Royal Portbury Dock railway, west of Avon Road, Pill to connect with the 
western turning head of Avon Road, Pill; 

Work No. 20A – demolition of existing bridge carrying the Parson Street to Royal Portbury Dock 
railway over footpath LA8/5/40 and construction of new bridge and abutments, shown on sheet 6 
of the works plans, south of Avon Road Pill and north of Lodway Close, Pill; 

Work No. 20B – demolition of existing garages and temporary construction compound of 1990 
1,990 square metres in area, as shown on sheet 6 of the works plans, at Avon Road, Pill; 

Work No. 21 – car park of 2004 2,004 square metres in area, as shown on sheet 6 of the works 
plans, to the south of Severn Road and Monmouth Road, Pill, including landscaping, accesses to 
highway, drainage and attenuation tanks, signage, lighting, fencing, drainage, ducts, troughs, 
communications apparatus and utilities apparatus; 

Work No. 21A – road/rail access point, permanent railway maintenance compound of 820 square 
metres in area and principal supply point building, as shown on sheet 6 of the works plans, south 
of Severn Road, Pill, including landscaping, lighting, fencing, drainage, ducts, troughs, 
communications apparatus, utilities apparatus and associated access; 

Work No. 22 – new railway station, shown on sheet 6 of the works plans, comprising platform, 
ramp, signage, seating, ticket vending machine, closed circuit television equipment, demolition of 
No. 7 Station Road, passenger help point, information boards and displays, passenger refuge area, 
car park drop off point (including mobility impaired spaces) and cycle parking facilities, lighting, 
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fencing, landscaping, ground strengthening and stability works, communications apparatus, 
drainage and utilities apparatus, to the north west of Station Road, Pill; 

Work No. 22A – improved bus waiting facility, shown on sheet 6 of the works plans, on the 
highways of Lodway and Heywood Road, Pill, north of the Pill Memorial Club, Pill, together with 
retaining wall, lighting, drainage and alteration of utilities apparatus; 

Work No. 22B – temporary construction compound of 1067 1,067 square metres in area shown on 
sheet 6 of the works plans, within the car park of Pill Memorial Club, Lodway, Pill; 

Work No. 23 – temporary construction compound of 151 square metres in area, as shown on sheet 
6 of the works plans, beneath and to the north of Pill Viaduct, Underbanks, Pill; 

Work No. 24 – permanent vehicular compound of 2011 2,011 square metres in area, shown on 
sheet 8 of the works plans, south of Ham Green Lake, together with a road rail vehicle access 
point, permanent access south from the highway of Chapel Pill Lane to the compound and new 
fencing, lighting, landscaping, utilities connections, laying of electricity, water, drainage and 
communications conduits and apparatus together with a new access to Ham Green Lake and 
improvements to Chapel Pill Lane; 

Work No. 24A – temporary construction compound of 6653 6,653 square metres in area, shown 
on sheet 8 of the works plans, accessed from the highway of Chapel Pill Lane, Ham Green, Pill; 
and 

Work No. 25 – reconstruction of accommodation bridge known as Quarry Bridge No. 2, 
temporary construction compound and temporary ramp for construction access to the Parson 
Street to Royal Portbury Dock railway, shown on sheet 12 of the works plans. 

In the City and County of Bristol: 

Work No. 26 – permanent vehicular access, ramp, flood mitigation works and railway 
maintenance compound, of 2948 2,948 square metres in area shown on sheet 15 of the works 
plans, east of the highway of the A369 classified road known as Clanage Road, Ashton, north of 
the Bedminster Cricket Club; 

Work No. 26A – temporary construction compound of 3346 3,346 square metres in area, shown 
on sheet 15 of the works plans, east of the highway of the A369 classified road known as Clanage 
Road, Ashton, north of the Bedminster Cricket Club, 

Work No. 26B – permanent vehicular access to the highway of the A369 classified road known as 
Clanage Road, Ashton from the land to the north of the Bedminster Cricket Club, shown on sheet 
15 of the works plans; 

Work No. 27 – foot and cycle track and ramp of 140 metres in length, shown on sheets 15 and 16 
of the works plans, from the A370 classified road known as Ashton Road to Ashton Vale Road to 
the west of the Parson Street to Royal Portbury Dock railway, Ashton, together with alterations to 
utilities apparatus, drainage, fencing, lighting and landscaping; 

Work No. 27 – not used; 

Work No. 28 – improvement of the highway of Winterstoke Road at its junction with Ashton 
Vale Road, as shown on sheet 16 of the works plans, including extension of existing left turn lane 
in to Ashton Vale Road, retaining wall, works to divert and install utility apparatus and installation 
of a new traffic signal control system, Ashton; and 

Work No. 29 – temporary construction compound of 3176 3,176 square metres within the rail 
freight facility at Liberty Lane, Bristol, shown on sheet 17 of the works plans. 

And in connection with such works further associated development within the Order limits 
consisting of— 
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(a) permanent way (rail tracks) electrical equipment, power supply cubicles, cables, 
telecommunications apparatus, railway mobile communications masts and apparatus and 
signalling; 

(b) ramps, means of access (including temporary haul roads) and construction compounds; 
(c) embankments, aprons, abutments, shafts, foundations, retaining walls and structures, 

drainage, wing walls, fences, acoustic fences, catch fences, paths, access steps and 
culverts; 

(d) works to alter, divert, maintain, replace and repair apparatus (including statutory 
undertakers’ apparatus), including mains, sewers, pipes, drains and cables or for their 
protection; 

(e) works to clear, maintain and interfere with water courses other than a navigable water 
course; 

(f) landscaping and other works (including the creation of ponds) to mitigate any adverse 
effects of the construction, maintenance or operation of the authorised development 
described in the environmental statement; 

(g) works for the benefit or protection of land affected by the authorised development; 
(h) works required for the strengthening, improvement, maintenance or reconstruction of any 

streets; 
(i) works to level crossings; 
(j) works for the temporary diversion of public footpaths shown in the permanent and 

temporary stopping up and diversion plan; 
(k) trenching and cabling associated with the new signalling and communications masts; 
(l) strengthening earthworks and reconstructing retaining walls; 
(m) vegetation clearance, rock bolting and rock dowels and safeguarding of unstable slopes or 

rock faces by stone-picking and removal of loose rocks; 
(n) replacement or renewal of fencing; 
(o) repairs to existing underbridges and overbridges, adding barriers to bridge parapets and 

raising of bridge parapets; 
(p) alteration of the layout of any street permanently or temporarily, including but not limited 

to increasing or reducing the width of the carriageway of the street by increasing or 
reducing the width of any kerb, footway, cycle track or verge within the street, extending 
any footway or removing replacing, altering or providing splitter islands in streets; 

(q) works to place alter remove or maintain road furniture; 
(r) works to place, alter, divert, relocate, protect, remove or maintain the position of 

apparatus (including statutory undertakers’ apparatus), services, plant and other 
equipment in, under or above a street, or in other land, including mains, sewers, drains, 
pipes, lights, cables, cofferdams, fencing and other boundary treatments and to provide 
connections to adjoining land and buildings; 

(s) landscaping, re-grading, re-profiling, contouring, noise barriers, works associated with 
the provision of ecological and archaeological mitigation and other works to mitigate any 
adverse effects of the construction, maintenance or operation of the authorised 
development: 

(t) site preparation works, site clearance (including fencing and other boundary treatments, 
vegetation removal, demolition of existing structures and the creation of alternative 
highways or footpaths); earthworks (including soil stripping and storage and site 
levelling); 

(u) establishment of site construction compounds and working sites, temporary structures, 
storage areas (including storage of excavated material and other materials), temporary 
vehicle parking, construction fencing, perimeter enclosure, security fencing, construction 
related buildings, welfare facilities, office facilities, other ancillary accommodation, 
construction lighting, haulage roads and other buildings, machinery, apparatus, drainage 
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systems, temporary bridges over watercourses, storage ponds, processing plant, works 
and conveniences; 

(v) pavement, kerbing and paved areas; 
(w) signing, signals, street lighting, road markings, traffic management measures including 

temporary roads and such other works as are associated with the construction of the 
authorised development; and 

(x) such other works, including working sites and works compounds, as may be necessary or 
expedient for the purposes of or in connection with the construction of the authorised 
development and which do not give rise to any materially new or materially worse 
adverse environmental effects to those assessed in the environmental statement. 

 SCHEDULE 2 Article 5 and 49 

Requirements 

PART 1 
Requirements 

1. In this Part— 
“Ashton Vale Road and Winterstoke Road Highway Works Plan” means the plan to be 
certified as the Ashton Vale Road Highway Works Plan by the Secretary of State for the 
purposes of this Order; 
“Bridleway Extension under the Elevated M5 Plan” means the plan certified as the Bridleway 
Extension under the Elevated M5 Plan by the Secretary of State for the purposes of this Order; 
“Cattle Creep Proposed General Arrangement drawing” means the plan certified at the Cattle 
Creep Proposed General Arrangement drawing by the Secretary of State for the purposes of 
this Order; 
“Council’s archaeologist” means the chief archaeologist for the relevant planning authority; 
“currently operational railway land” means any part of the existing operational national 
railway network owned and managed by Network Rail that is within Order limits; 
“Easton in Gordano flood mitigation plan” means the plans certified as the Easton in Gordano 
flood mitigation plan by the Secretary of State for the purposes of this Order; 
“environmental master plan” means the plans certified as the environmental master plan by the 
Secretary of State for the purposes of this Order; 
“first commercial use” means the first use of Works Nos. 1, 1A and 1B for the carriage for 
fare paying passengers; 
“GCN strategy” means a strategy for the protection and relocation of great crested newts for 
the purposes of a stage of the authorised development; 
“fencing grades summary” means the summary of fencing types, based on plate 4.8 of the 
environmental statement and certified as the fencing grades summary by the Secretary of State 
for the purposes of this Order; 
“general arrangement plans” means the plans certified as the general arrangement plans by the 
Secretary of State for the purposes of this Order;“Great crested newt indicative pond design 
drawing” means the drawing certified as the Great crested newt indicative pond design 
drawing by the Secretary of State for the purposes of this Order; 
“GSM-R mast” means Global System for Mobile Communications-Railway mast provided for 
the purposes of driver- signaller communications; 
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“Habitat impacted by construction works within the Avon Gorge Woodlands SAC plan” 
means the plans certified as the Habitat impacted by construction works within the Avon 
Gorge Woodlands SAC plan by the Secretary of State for the purposes of this Order; 
“MOVA” means a traffic control strategy designed to maximise the operational efficiency of a 
highway junction or crossing by adjusting the green time required for each approach and 
assessing the number of vehicles approaching the signals, whilst determining the impact that 
queuing vehicles would have on the overall operation of the junction; 
“Portbury Hundred location of additional tree planting plans” means the plans certified as such 
by the Secretary of State for the purposes of this Order; 
“preparatory activities” means ecological mitigation works, archaeological investigations, 
boreholes, intrusive surveys, environmental surveys and monitoring, other investigations for 
the purpose of assessing ground conditions or the receipt and erection of construction plant 
and equipment, utility diversions or ground clearance works; 
“railway landscape plans (disused line)” means the plans certified as the railway landscape 
plans (disused line) by the Secretary of State for the purposes of this Order; and 
“stage” means one of the stages of the authorised development and such other associated 
development as is connected with that stage as is described in paragraph 3. 

Time limits 

2. The authorised development must not commence after 5 years of the date of this Order; 

Stages of authorised development 

3.—(1) The following stages apply to the authorised development in the District of North 
Somerset— 

(a) Stage 1 comprises Works Nos. 1, 1A, 5, 7, 7E, 9, 11, 11A, 12, 13, 14, 14A, 14B,  and 
16C, 16D being the new railway between Portishead and Station Road, Portbury; the new 
railway between old Portbury Station and Portbury Junction, the new Portishead Station; 
Trinity Primary School bridge; works at The Drove at Portbury; a road rail access point, 
at Easton in Gordano; works to bridleway at Royal Portbury Dock Road and Marsh Lane, 
Easton in Gordano, and flood attenuation works west of the M5 at Easton in Gordano; 

(b) Stage 1A comprises Works Nos. 7D, 8, 10, 10A, 12A, 13A, 15, 16A, 17 and 17A being 
haul roads south of Work No. 1, cycle path diversions and compounds at Sheepway 
together with any use of neighbouring Order land as a temporary compound, a temporary 
construction compound north of the A369 at Portbury; construction haul roads; a 
permanent access from A369 at Portbury, temporary vehicle turning circle east of the 
Drove and north of the A369 Portbury Hundred, a temporary construction compound 
under the M5 Special Road Avonmouth Bridge; a temporary construction compound and 
haul road at Lodway; 

(c) Stage 1B comprises Works Nos. 20, 20B, 23 and 24A and being demolition of garages at 
Avon Road, Pill, temporary diversion of bridleway to the west of Avon Road, Pill, 
temporary compound beneath Pill Viaduct, and a temporary construction compound at 
Chapel Pill Lane, Ham Green together with any use of neighbouring Order land as a 
temporary compound; 

(d) Stage 1C comprises Works Nos. 10B and 11B, being temporary haul roads to the north 
and south of Shipway Gate Farm, Sheepway; 

(e)Stage 1D comprises Work No. 11, being improvements to the existing agricultural access 
from Shipway Gate Farm, Sheepway; 

(e) (f)Stage 2 comprises Works Nos. 2, 2A, 3, 4, 6, and 7A-C being the diversion of Quays 
Avenue, Portishead, highway works at Harbour Road and Quays Avenue, Portishead; 
new highway drain; footpaths parallel to the disused Portishead Branch Line railway; 
public realm works and car parks at Portishead; 
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(g) Stage 3 comprises Works Nos. 10C, 12B and 16B, being new a pond within the Portbury 
Wharf Ecological Park, Portbury, a pond and ecological works south of Sheepway, 
Portbury, and a pond and ecological works to the west of the M5, Easton in Gordano; 

(f) Stage 3 comprises Work No. 11, being improvements to the existing agricultural access 
from Shipway Gate Farm, Sheepway; 

(g) (h)Stage 4 comprises Works Nos. 1B, 1C, 19, 20A, 21, 21A and 22 being works to the 
existing railway and to construct a railway between Portbury Junction and Pill Junction, 
installation of signalling equipment on the Bristol Port Company’s railway, works to 
replace an underbridge to the north of Avon Road, Pill; Pill Station; car park at Pill 
Station and permanent maintenance compound and road rail access point; 

(h) (i)Stage 4A comprises Work No. 18 being a bridleway from under the M5 Avonmouth 
Bridge to meet National Cycle Network route no. 41 on the east side of the M5 Special 
Road, Pill; 

(i) (j)Stage 4B comprises Work No. 24 being a permanent maintenance access at Ham 
Green; 

(j) (k)Stage 5 comprises Works Nos. 22A and 22B being modifications to an existing bus 
stop and temporary compound at Pill Memorial Club, Lodway; 

(k) (l)Stage 6 comprises Work No. 25 being the reconstruction of Quarry Bridge No. 2 and 
the associated temporary compound in the Avon Gorge, together with the minor works to 
the railway between Pill Tunnel and Clifton Overbridge. 

or such other stages of the Works that are agreed in writing with the relevant planning authority. 
(2) The following stages apply to the authorised development in the City and County of Bristol: 

(a) Stage 7 comprises Works Nos. 26, 26A and 26B, being a permanent road rail access point 
and compound, temporary construction compound at Clanage Road and new permanent 
access to the highway of Clanage Road, at Bower Ashton in Bristol; 

(b) Stage 8 comprises Work No. 27, being a new public cycle track ramp from the A370 
Ashton Road to Ashton Vale Road; 

(b) Stage 8 – not used; 
(c) Stage 9 comprises Work No. 28, being works to the public highway at the junction of 

Winterstoke Road and Ashton Vale Road, Bristol; and 
(d) Stage 10 comprises Work No. 29 being a temporary construction compound at the rail 

freight facility at South Liberty Lane, Bristol; 

or such other stages of the Works that are agreed in writing with the relevant planning authority. 
(3) The undertaker may submit for approval such part or parts of a stage as may be agreed with 

the relevant planning authority, and with the approval of the relevant planning authority carry out 
the approved parts of a stage without securing approval of those elements of a stage that are 
agreed with the relevant planning authority as remaining to be determined. 

(4) Any restriction in a requirement in this schedule Schedule that prevents a stage from 
commencing until details regarding that stage have been approved by the relevant planning 
authority does not prevent the undertaker carrying out any preparatory activities for that stage or 
the use of land within Order limits as a temporary construction compound. 

Submission and approval of detail design 

4.—(1) Those elements of the authorised development comprising the works listed in column 
(1) of the table in sub-paragraph (5) must not commence until the detail design for that element 
has been approved by the relevant planning authority. 

(2) The detail designs submitted to the relevant planning authority in accordance with paragraph 
(1) must reflect the principles of the relevant design drawings listed in column (3) of the table in 
paragraph (5) unless otherwise agreed with the relevant planning authority. 
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(3) Any changes from the design drawings must be in accordance with the principles set out in 
the environmental statement. 

(4) The relevant Work must be carried out in accordance with the detail designs approved by the 
relevant planning authority. 

(5) The elements of the authorised development to which paragraph (1) applies are: 
 

(1) 
Work No(s) 

(2) 
Description 

(3) 
Design drawing(s) 

(4) 
Relevant planning authority 

2, 2A, 3, 4, 6, 7A-
7D 

Portishead highways 
and car parks 

467470.BQ.04.20-
100 
467470.BQ.04.20-
101 
467470.BQ.04.20-
102 

North Somerset District 
Council 

5 Portishead Station W1097B-ARP-DRG-
EAR-300001 
W1097B-ARP-DRG-
EST-300003 
W1097B-ARP-DRG-
EST-300004 
W1097B-ARP-DRG-
EST-300005 

North Somerset District 
Council 

7 Trinity Primary 
School bridge and 
electrical connection 

W1097B-ARP-DRG-
EST-300006 
W1097B-ARP-DRG-
EST-300007 
W1097B-ARP-DRG-
EPT-300001 

North Somerset District 
Council 

9 Sheepway 
Compound  

467470.BQ.04.20-
400 
467470.BQ.04.20-
401 

North Somerset District 
Council 

12 Portbury Hundred 
Access 

467470.BQ.04.20-
600 

North Somerset District 
Council 

13 Wessex Water 
Compound Access 

467470.BQ.04.20-
570 

North Somerset District 
Council 

14, 14A Works to bridleways 
at Royal Portbury 
Dock Road 

467470.BQ.04.20-
530 

North Somerset District 
Council 

14B, 16 Realignment of 
permissive cycle 
path at Royal 
Portbury Dock Road 

467470.BQ.04.20-
550 
467470.BQ.04.20-
551 
467470.BQ.04.20-
552 

North Somerset District 
Council 

18 Bridleway extension 
from under M5 
Avonmouth Bridge 

467470.BQ.04.20-
520 

North Somerset District 
Council 

21 Pill Station – Severn 
Road Car Park 

467470.BQ.04.20-
207 

North Somerset District 
Council 

22 Pill Station and 
Forecourt 

467470.BQ.04.20-
209 
W1097B-ARP-DRG-
EST-300011 

North Somerset District 
Council 
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22A, 22B Bus stop on 
Heywood Road and 
Lodway, Pill at Pill 
Memorial Club 

467470.BQ.04.20-
290 
467470.BQ.04.20-
291 

North Somerset District 
Council 

24 Pill Tunnel Eastern 
Portal Compound 

467470.BQ.04.20-
219 
467470.BQ.04.20-
220 
467470.BQ.04.20-
221 

North Somerset District 
Council 

26, 26B Clanage Road 
Compound and 
replacement access 

467470.BQ.04.20-
621 

Bristol City Council 

27 Ashton Vale Road 
to A370 ramp 

674946.BD.29.01-
SK34 
674946.BD.29.01-
SK35 
674946.BD.29.01-
SK36  

Bristol City Council 

28 Winterstoke Road 
and Ashton Vale 
Road junction 

674946.BD.29.01-
SK31 

Bristol City Council 

Construction Environmental Management Plan etc. 

5.—(1) A stage of authorised development must not commence until the written Construction 
Environmental Management Plan (CEMP) for that stage has been approved by the relevant 
planning authority. 

(2) The CEMP for a stage must be in accordance with the principles set out in the environmental 
statement, the Master CEMP, the COCP and the CTMP - Construction Traffic Management Plan. 

(3) The CEMP for a stage must, where relevant to that stage, in particular include the 
following— 

(a) an external communications plan; 
(b) a pollution incident prevention and control plan; 
(c) a site waste management plan; 
(d) a construction traffic management plan; 
(e) a construction workers travel plan; 
(f) (e)a materials management plan; 
(g) (f)a plan for storage for reuse of stripped soils within land forming part of haul roads or 

temporary compounds; 
(h) (g)a construction flood plan and flood emergency preparedness plan for any construction 

site and compound located within undefended flood zone 2 or flood zone 3; 
(i) (h)a surface water management plan; 
(j) (i)measures for the protection of wildlife; 
(k) (j)a reptile and amphibian mitigation strategy; and 
(l) (k)nuisance management plans regarding noise and vibration, dust, air pollution and 

lighting; 
(4) The construction traffic management plan when required for a stage under sub-paragraph (3) 

must in particular and where relevant address— 
(a) construction traffic routes and operational hours; 
(b) site accesses; 
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(c) the management of junctions to and crossings of the public highway and other public 
rights of way; 

(d) the scheduling and timing of abnormal load movements; 
(e) temporary warning signs; 
(f) restrictions on vehicle turning movements in to and out of compounds on the A369 

Portbury Hundred classified road; and 
(g) measures to minimise dust and mud. 

(5) The relevant stage must be carried out in accordance with the COCP , and the approved 
CEMP and construction traffic management plan for that stage; 

(6) Where a part of the authorised development— 
(a) is not within a relevant stage or associated development connected with a relevant stage; 

or 
(b) does not consist of preparatory activities 

then that part of the authorised development must be carried out in accordance with the COCP and 
, the Master CEMP and the CTMP - Construction Traffic Management Plan. 

Landscaping scheme – disused railway 

6.—(1) Work Nos. 1 and 1A must not commence until a written landscaping scheme for those 
works, prepared in accordance with the principles of the railway landscape plans (disused line), 
has been submitted to and approved by the relevant planning authority. Works Nos. 1 and 1A must 
be carried out in accordance with the approved scheme or any variation to the scheme that has 
been approved by the relevant planning authority. 

(2) The submitted landscaping scheme must include details of— 
(a) location, number, species, size and planting density of any proposed planting; 
(b) cultivation, importing of materials and other operations to ensure plant establishment; 
(c) vegetation to be retained; 
(d) implementation timetables for all landscaping; and 
(e) proposals to take account of the presence of trees with trunks of a diameter of 100 

millimetres or more and to minimize the loss of such trees. 
(3) The written landscaping scheme for Work No. 1A must also contain measures to limit the 

impacts of the authorised development on the important hedgerow located between Work Nos. 1A 
and 17 and for the restoration of the important hedgerow following the cessation of use of Work 
No. 17. 

(4) Any tree or shrub planted as part of the approved railway landscaping scheme that, within a 
period of five years after plantingthe date that it is planted, is removed, uprooted, destroyed, dies 
or becomes,  in the opinion of the relevant planning authority, seriously damaged or diseased, 
must be replaced in the first available planting season with a specimen of the same species and 
size as that originally planted, unless the relevant planning authority gives written consent to any 
variation. 

Landscaping – other works 

7.—(1) All landscaping shown in principle on the relevant design drawings must be carried out 
in accordance with the landscaping details shown on the relevant drawing submitted to and 
approved by the relevant planning authority in accordance with requirement 4. The relevant work 
must not commence until an implementation timetable relevant to the approved landscaping has 
been submitted to and approved by the relevant planning authority. The landscaping must be 
carried out in accordance with the approved details and the approved implementation timetable. 

(2) Any tree or shrub planted as part of an the approved landscaping scheme that, within a 
period of ten five years after planting, the date that it is planted is removed, uprooted, destroyed, 
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dies or becomes,  in the opinion of the relevant planning authority, seriously damaged or diseased, 
must be replaced in the first available planting season with a specimen of the same species and 
size as that originally planted, unless the relevant planning authority gives written consent to any 
variation. 

(3) This requirement does not apply to Work Nos. 1, 1A, 1B or 1C or works subject to the Avon 
Gorge Vegetation Management Plan. 

Temporary fencing 

8.—(1) Prior to the commencement of a stage of the authorised development (or such part of 
that stage as may be agreed with the relevant planning authority) the relevant planning authority 
must receive for its approval a plan indicating the extent of temporary fencing that must be erected 
for the authorised development, together with a timetable for its installation and removal. 

(2) A part of the authorised development within a stage (or such part of that stage as may be 
agreed with the relevant planning authority) and being an area where temporary fencing is so 
indicated must not commence without the temporary fencing approved by the relevant planning 
authority having first been erected. 

(3) The approved temporary fencing must be retained and maintained to the reasonable 
satisfaction of the relevant planning authority until the cessation of works in that area. 

(4) After cessation of works in that area the relevant The fencing must be removed in 
accordance with the approved removal timetable to the satisfaction of the relevant planning 
authority. 

Highway accesses 

9.—(1) A stage of the authorised development must not commence until details of the siting, 
design and layout of any new or altered, permanent or temporary, access, and any temporary haul 
roads for that stage have been submitted to and approved by the relevant planning authority in 
consultation with the relevant highway authority. The submitted details must also include a 
timetable for carrying out the relevant activities. 

(2) The approved highway alterations and improvements, including any altered or new accesses 
and any temporary haul roads, for that stage must be implemented in accordance with the 
approved details and timetable. 

(3) Where the details submitted under paragraph (1) include details of temporary accesses and 
haul roads, the submitted details for such temporary accesses and haul roads must also include 
details for the removal of the temporary access and haul road and restoration of the land used for 
such access together with a timetable for removal of the accesses and haul road upon cessation of 
its use for the purposes of the authorised development. 

Archaeology 

10.—(1) Work Nos. 5, 9, 10, 10A, 10C, 12A, 12B, 16B, 16D17, 24, 24A, 26, 26A and 26B must 
not commence until a written scheme of investigation (WSI) or for a watching brief covering any 
areas of archaeological interest identified by the environmental statement relevant to that work 
has, after consultation with the Council’s archaeologist, been submitted to and approved by the 
relevant planning authority. 

(2) The WSI must identify areas where field work or a watching brief is required and the 
measures to be taken to protect, record or preserve any significant archaeological remains that may 
be found. 

(3) Where a WSI is required it must include a programme for post-investigation assessment and 
reporting and make provision for the publication and dissemination and for the archive deposition 
of the analysis and records of the site investigation as appropriate and commensurate with the 
archaeological material recovered. 
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(4) The watching brief and any archaeological works carried out under the WSI must be carried 
out by a suitably qualified person or body approved by the relevant planning authority. 

(5) The watching brief and post-investigation assessment and reporting must be completed in 
accordance with the programme set out in the approved WSI and the provision made for analysis, 
publication and dissemination of results and archive deposition has been secured where 
appropriate. 

(6) In addition to the WSI required for Work No. 17, any part of Work No. 17 must not 
commence until details of a temporary fence to be erected to protect the linear earthworks feature 
reference number HER47401 as identified on the environmental master plan has, after 
consultation with the Council’s archaeologist, been submitted to and approved by the relevant 
planning authority. 

(7) The fence approved pursuant to paragraph (6) must be erected in accordance with the 
approved details and in accordance with a programme specified by the relevant planning authority 
and must be maintained to the reasonable satisfaction of the relevant planning authority until the 
land is restored following cessation of use of Work No. 17. 

Surface and foul water drainage 

11.—(1) A stage of the authorised development must not commence until written details of the 
surface and (if any) foul water drainage system (including means of pollution control) have, after 
consultation with the lead local flood authority and the Environment Agency, been submitted to 
and approved by the relevant planning authority. 

(2) The approved drainage systems for the relevant stage must be constructed in accordance 
with the approved details unless agreed and thereafter managed and maintained in accordance with 
the approved details for the lifetime of the development unless otherwise in writing by agreed with 
the relevant planning authority after consultation with the lead local flood authority and the 
Environment Agency. 

(3) This requirement does not apply to currently operational railway land. 

Trees 

12.—(1) A stage of the authorised development must not commence until the relevant planning 
authority has confirmed that it has approved an arboricultural method statement for that stage 
prepared in accordance with BS:5837:2012 and detailing the proposed methods for protecting 
trees proposed to be retained, including a timetable for the installation and removal of the 
proposed protective measures. 

(2) The plan submitted must also identify areas of tree protective fencing to be erected prior to 
commencement of that stage of the authorised development. 

(3) The fencing shown on the approved plan is to be erected in accordance with the relevant 
arboricultural method statement and thereafter maintained and retained in its approved position 
during the construction period to the reasonable satisfaction of the relevant planning authority. 

(4) At the end of the construction period, the The protective fencing must be removed to the 
satisfaction of the relevant planning authority in accordance with the time period specified in the 
arboricultural method statement for that stage. 

Control of invasive plants outside of Avon Gorge Woodlands SAC 

13.—(1) A stage of the authorised development must not commence until, after consultation 
with the relevant planning authority, a written scheme to prevent the spread or emanation of 
invasive plant species from the authorised development has been submitted to and approved in 
writing by the relevant planning authority. 

(2) The approved scheme to prevent the spread or emanation of invasive plant species must be 
implemented before and maintained during the construction of the relevant stage of the authorised 
development. 
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(3) This requirement does not apply to the Avon Gorge Woodlands SAC. 

Avon Gorge Woodlands SAC 

14.—(1) Any part of the authorised development within the Avon Gorge Woodlands SAC must 
be carried out in accordance with the Avon Gorge Vegetation Management Plan. 

(2) Any part of the authorised development within the Avon Gorge Woodlands SAC consisting 
of— 

(i) foot accesses and steps; 
(ii) GSMR masts, antennae and associated equipment boxes; 

(iii) signal and associated equipment box; 
(iv) catch fences; 
(v) works to retaining walls and structures; or 

(vi) rock stabilization works 
must not commence before details of the location, siting and design of the relevant work, together 
with any required site clearance, working space and lay down areas, have been submitted to and 
approved by the relevant planning authority in consultation with Natural England. The details 
submitted for approval must be located within the areas shown for the relevant works on the 
general arrangement plans. The works must be carried out in accordance with the approved 
details. 

(3) Work to remove, install or replace security fencing in the Avon Gorge Woodlands SAC must 
not commence before details of the location, siting , colour and design of the fencing, together 
with any required site clearance and working space, have been submitted to and approved by the 
relevant planning authority in consultation with Natural England. The details submitted for 
approval must be located within the areas shown for fencing in the habitat impacted by 
construction works within the Avon Gorge Vegetation Management Plan and any permanent 
security fencing to be installed must be of a nature substantially in accordance with the details set 
out in the relevant part of the general arrangement plans and the fencing grades summary. The 
works must be carried out in accordance with the approved details and the installed fencing 
thereafter retained unless alternative type fencing is required for railway operational safety 
reasons. 

(4) Any temporary works within the Avon Gorge Woodlands SAC consisting of compounds or 
construction welfare facilities (including the temporary works that are part of Work No. 25) must 
not commence before the location, siting duration of use and details for the removal of the relevant 
facility has been approved by the relevant planning authority in consultation with Natural 
England. 

(5) The facilities described in paragraph (4) must be carried out as approved and the relevant 
facility must at the conclusion of the temporary works be removed to the satisfaction of the 
relevant planning authority in consultation with Natural England and in accordance with the 
approved details. 

(6) The mitigation and compensation works required by measures specified in the Avon Gorge 
Vegetation Management Plan within Order limits must be maintained as approved by must be 
carried out in accordance with the timetables set out in that document. The measures must 
thereafter be managed in accordance with the Avon Gorge Vegetation Management Plan to the 
satisfaction of the relevant planning authority in consultation with Natural England following first 
commercial use for the periods specified in the Avon Gorge Vegetation Management Plan.. 

(7) The undertaker must provide monitoring reports to the relevant planning authority and 
Natural England no later than 12 months following first commercial use in accordance with the 
provisions of the Avon Gorge Vegetation Management Plan. Thereafter monitoring reports must 
be provided as specified in the Avon Gorge Vegetation Management Plan. 

(6) The undertaker must provide monitoring reports to the relevant planning authority and 
Natural England no later than 12 months following first commercial use in accordance with the 
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provisions of the Avon Gorge Vegetation Management Plan.  Thereafter monitoring reports must 
be provided as provided for in the Avon Gorge Vegetation Management Plan. 

External lighting and control of artificial light emissions during construction 

15.—(1) A stage of the works (or such part of that stage as may be agreed with the relevant 
planning authority) must not commence until written details of any temporary external lighting to 
be installed in connection with the construction of that stage, including measures to prevent light 
spillage, have been submitted to and approved by the relevant planning authority; and any 
approved means of lighting must be installed in accordance with the approved details and retained 
for the duration of the construction period. 

(2) Any means of construction lighting approved under sub-paragraph (1) must be removed on 
completion of the relevant stage. 

Construction noisehours 

16.—(1) Except for— 
(a) works on any existing highway, 
(b) works on currently operational railway land; or 
(c) activities associated with such works within the compounds authorised by this Order 

to which no restriction on working hours applies under this Order, works to construct the 
authorised development must not take place other than within normal daytime working hours (6am 
6.30am to 6pm Monday to Saturday) unless paragraph (2) applies. 

(2) Construction work must not take place— 
(a) on Sundays, Bank or Public Holidays; or 
(b) outside the times specified in paragraph (1) 

except for such working which has been notified to and approved by the relevant planning 
authority and communicated to affected residents by an agreed notification procedure. 

(3) Nothing in this requirement prevents use of construction compounds for: 
(a) necessary preparation, before and after each shift, for items such as the management of 

materials and machinery, 
(b) staff briefings, 
(c) maintenance and cleaning of site welfare facilities; 
(d) Stockpile management and removal or redundant material; or 
(e) arrival of personnel on site and parking 

after 6am Monday to Saturday. 

Contaminated land and groundwater 

17.—(1) A Any stage of the authorised development must not commence until a written scheme 
applicable to that stage to deal with the contamination of any land, including groundwater, within 
the Order limits which is likely to cause significant harm to persons or pollution of controlled 
waters or the environment has, after consultation with the relevant planning authority and the 
Environment Agency, been submitted to and approved by the relevant planning authority. 

(2) The scheme must include an investigation and assessment report (including a desk based 
study), prepared by a specialist consultant approved by the relevant planning authority, to identify 
the extent of any contamination and the remedial measures to be taken with respect to any 
contaminants on the site. 

(3) The stage of the authorised development must be carried out in accordance with the 
approved scheme. 
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(4) Where the scheme sets out remedial measures to be taken with respect to any contaminants 
on the site, a verification plan must also be submitted providing details of the data that will be 
collected in order to demonstrate that the remedial measures are complete and identifying any 
requirements for longer-term monitoring of pollutant linkages, maintenance and arrangements for 
contingency action. 

(5) If, during development, contamination not previously identified is found to be present at the 
site, no further development (unless otherwise agreed in writing with the relevant planning 
authority) is to be carried out, until a remediation strategy detailing how this unsuspected 
contamination will be dealt with has, after consultation with the relevant planning authority and 
the Environment Agency, been submitted to and approved by the relevant planning authority. The 
remediation strategy must be implemented as approved. 

(6) (3)Paragraphs (1) and (2to (5) do not apply to any currently operational railway land. 

Works to Winterstoke Road, Bristol 

18.—(1) Work No. 28 (Winterstoke Road and Ashton Vale Road Junction) must not commence 
until the relevant planning authority, in consultation with the relevant highway authority, has 
approved the detail design for Work 28, to include— 

(a) an extended left turn lane on Winterstoke Road for vehicles in to Ashton Vale Road; and 
(b) details for the installation of a MOVA system or other traffic control measures designed 

to maximise the operational efficiency of the Winterstoke Road and Ashton Vale Road 
junction including provision for the movement of trains over the level crossing at Ashton 
Vale Road. 

(2) The detail design required by paragraph (1) to be submitted to the relevant planning 
authority must be in substantial accordance with the Ashton Vale Road and Winterstoke Road 
Highway Works Plan. 

(3) (2)Work No. 28 must be carried out in accordance with the approved details to the 
satisfaction of the relevant planning authority in consultation with the relevant highway authority 
prior to first commercial use. 

Temporary path south of Trinity Primary School, Portishead 

19.—(1) Work to lay out a temporary path between the points T1 and T2 on sheet 1 of the 
crossings to be extinguished plans must not commence until— 

(a) details of the siting, design and method of construction of the proposed temporary path; 
and 

(b) a statement detailing that the times at which the temporary path (or any replacement 
temporary path for which siting, design and method of construction has previously been 
approved by the relevant planning authority) will be available for use. 

have been approved in writing by the relevant planning authority. 
(2) The statement to be submitted in accordance with sub-paragraph (1)(b) must in particular 

explain that the temporary path (or any approved replacement)— 
(a) will be available for use between the hours of 08:00-16:30 Monday to Friday; and 
(b) will be available for use between daylight hours on Saturdays and Sundays. 

(3) The temporary path (or any replacement temporary path approved by the relevant planning 
authority) must be constructed in accordance with the approved details and must, following its 
construction, be retained and maintained as approved and available for use in accordance with the 
approved statement to the satisfaction of the relevant planning authority. 

(4) Any temporary path must be removed within a period of 6 months following the opening of 
Work No. 7 for public use. 
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Path at Marsh Lane, Easton in Gordano 

20.—(1) Work No. 15 must not commence until written details of the levels and surfacing of the 
Work have been submitted to and approved by the relevant planning authority in consultation with 
the relevant highway authority. The Work must be carried out in accordance with the approved 
details. 

(2) Following cessation of the construction haul road between Marsh Lane and the compounds 
located under the M5 Avonmouth Bridge and on Lodway Farm, Work No. 15 must be removed as 
soon as reasonably practicable within 6 months to the satisfaction of the relevant planning 
authority in consultation with the relevant highway authority unless otherwise agreed with the 
relevant planning authority in consultation with the relevant highway authority. 

Temporary Path path at Avon Road, Pill 

21.—(1) Work No. 20 must not commence until written details of the levels and surfacing of the 
Work have been submitted to and approved by the relevant planning authority in consultation with 
the relevant highway authority. The Work must be carried out in accordance with the approved 
details prior to commencement of Work No. 20A or 20B. Work No. 20 must thereafter be retained 
and available for use for the duration of the use of Work No. 20B as a construction compound. 

(2) Following cessation of use of Work No. 20B, Work No. 20 must be removed as soon as 
reasonably practicable within 6 months to the satisfaction of the relevant planning authority. 

Restoration of land used temporarily for construction 

22.—(1) Any land within the Order limits which is used temporarily for construction of the 
authorised development and not ultimately used for the purposes of the permanent works or 
approved landscaping, must be reinstated in accordance with such details the relevant planning 
authority in consultation with (if relevant) the relevant highway authority may approve, as soon as 
reasonably practicable and in any event within twelve months of completion of that part of the 
authorised development for which the land is used. 

(2) Paragraph (1) does not apply to any mitigation, ground or rock stability, catch fencing, 
geotechnical or strengthening works to which article 33(4)(d) (temporary use of land for carrying 
out the authorised development) applies and which have been placed on land which is used 
temporarily for the authorised development. 

Watercourses 

23.—(1) Work Nos. 1 and 1A must not commence until a scheme and programme (including 
timescale) for works proposed to any watercourse flowing under the authorised development has 
been submitted to and approved in writing by the relevant planning authority in consultation with, 
if relevant, the lead local flood authority, Environment Agency and IDB. The scheme submitted 
for approval must include details of the proposed clearance and repair works together with 
proposals for any temporary obstructions within the watercourse and any over pumping or other 
proposals for the maintenance of flow during the works. 

(2) The works to a watercourse to which paragraph (1) applies must be carried out and the 
watercourse subsequently reinstated in accordance with the approved scheme and programme. 

(3) Unless otherwise permitted under paragraph (1), throughout the period of construction, all 
watercourses must be maintained so that the flow of water is not impaired or the drainage on to 
and from adjoining land rendered less effective. 

For the protection of bats 

24.—(1) Work Nos. 1, 1A, 1B and 1C must not commence until written details of the proposed 
tree planting on the A369 Portbury Hundred classified road have been approved in writing by the 
relevant planning authority in consultation with the relevant highway authority and Natural 
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England. The details submitted for approval must accord with the Portbury Hundred location of 
additional tree planting plans. 

(2) The proposed tree planting on the A369 Portbury Hundred classified road must be carried 
out in accordance with the approved details to the reasonable satisfaction of the relevant planning 
authority in the first planting season after the details have been approved by the relevant planning 
authority unless the planting has already been carried out to the reasonable satisfaction of the 
relevant planning authority. 

(3) The required planting must be maintained to the reasonable satisfaction of the relevant 
planning authority for five years following completion. 

(4) No part of the authorised development must commence in the Avon Gorge Woodlands SAC 
until— 

(a) five artificial bat roosts have been installed in the locations shown on sheets 14, 17, 18 
and 19 of the environmental master plan; and 

(b) a grille has been installed at the entrance to the cave known as Adit Cave 7 in the location 
shown on sheet 19 of the environmental master plan 

to the satisfaction of the relevant planning authority. 

Permanent fencing outside of Avon Gorge Woodlands SAC 

25.—(1) A Subject to paragraphs 25(2) and 25(3) and without affecting requirement 31(4), a 
stage of the works must not commence until written details of any permanent security fencing to 
be installed in connection with that stage , together with a timetable for its installation, have been 
submitted to and approved by the relevant planning authority. 

(2) Where new fencing is to be provided that does not fall within a stage, and is outside of the 
Avon Gorge Woodlands SAC any permanent security fencing to be installed must be of a nature 
substantially in accordance with the details set out in the general arrangement plans and the 
Fencing Grades Summary. 

(3) (1)All permanent Any new permanent security fencing must be installed in accordance with 
the approved details and thereafter retained unless alternative type fencing is required for railway 
operational safety reasons. 

Permanent acoustic fencing 

26.—(1) Work Nos. 1 and 1A must not commence until written details of the proposed 
permanent acoustic mitigation fences, to be located to the south of the proposed Portishead station 
and at the disused Portbury Station at the locations shown on the general arrangement plans have 
been submitted to and approved by the relevant planning authority. 

(2) The dimensions of the acoustic mitigation fences must be between: 
(a) 200 and 210 metres in length and 2 metres in height from track bed level for the fence to 

be located to the south of the proposed Portishead station; and 
(b) 35 and 38 55 metres in length and 2.4 metres in height from track bed level for the fence 

to be located at the former Portbury Station. 
(3) The permanent acoustic fencing, or other means of enclosure, must be installed as approved 

prior to first commercial use of Work Nos. 1 and 1A and thereafter retained. 

Portishead Station 

27.—(1) Work No. 5 (Portishead Station) must not commence until written details of any 
permanent lighting to be installed in connection with that work, including measures to minimise 
light spillage, have been submitted to and approved by the relevant planning authority, the 
authority acknowledging the necessity for the lighting to comply with Railway Industry Standards. 

(2) Work No. 5 must not commence until written details of any GSM-R mast to be located at 
Portishead Station have been submitted to and approved by the relevant planning authority. The 
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GSM-R mast must not exceed 12 metres in height from the proposed track bed level of Work No. 
1 at Portishead Station. 

(3) Work No. 5 must not commence until written details of proposals for the inclusion of on-site 
energy generation to be incorporated within the detail design for Portishead Station have been 
submitted to and approved by the relevant planning authority. 

(4) Work No 5 must not commence until a Flood Risk Assessment (FRA) for this work has been 
submitted to and approved by the relevant planning authority in consultation with the Environment 
Agency. If the FRA concludes that Work No 5 is at risk of flooding then the FRA must include 
details of the mitigation, such as a flood emergency and evacuation plan, that would be required 
for the station and users to remain safe should a flood event occur. 

(5) (2)Work No. 5 must be carried out in accordance with the approved details. 
(6) First commercial use must not occur prior to the approval of a station travel plan for 

Portishead Station by the relevant planning authority. The content of the station travel plan must 
substantially reflect the outline station travel plan for Portishead station submitted as part of the 
Environmental Statement, as Volume 4, Technical Appendices, Appendix 16.1 Transport 
Assessment (Part 17 of 18) – Appendix M, Outline Station Travel Plans. 

Operational lighting – Pill Station 

28.—(1) Work No. 22 (Pill Station) must not commence until written details of any permanent 
lighting to be installed in connection with that Work, including measures to minimise light 
spillage, have been submitted to and approved by the relevant planning authority in consultation 
with Natural England, both acknowledging the necessity for the lighting to comply with Railway 
Industry Standards. 

(2) The submitted details must demonstrate to the reasonable satisfaction of the relevant 
planning authority that the lighting levels on the northern platform of the former Pill Station will 
not be above 0.5 lux as a result of the permanent lighting proposed or the provision of lighting 
screens to restrict light spill on to the northern platform. 

(3) Work No. 22 must not commence until written details of works to minimise light spill into 
the arches of the former stepped access to the northern platform of the former Pill Station have 
been submitted to and approved by the relevant planning authority in consultation with Natural 
England. 

(4) The approved works must be installed in accordance with the approved details prior to first 
commercial use and thereafter maintained to the reasonable satisfaction of the relevant planning 
authority for ten years. 

(5) First commercial use must not occur prior to the approval of a station travel plan for Pill 
Station by the relevant planning authority. The content of the station travel plan must substantially 
reflect the outline station travel plan for Pill station submitted as part of the Environmental 
Statement, as Volume 4, Technical Appendices, Appendix 16.1 Transport Assessment (Part 17 of 
18) – Appendix M, Outline Station Travel Plans. 

Operational lighting – highways, bridges, paths and car parks 

29.—(1) Any part of the authorised development which includes— 
(a) new highway lighting; 
(b) new permissive paths or public rights of way including new lighting; 
(c) lighting of Work No. 7; or 
(d) new car parks at Portishead or Pill including new lighting 

must not commence until written details of any permanent lighting to be installed in connection 
with the relevant work, including measures to prevent light spillage, have been submitted to and 
approved in writing by the relevant planning authority. 

(2) Any approved means of lighting must be installed in accordance with the approved details. 
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Flood compensation works at Marsh Lane, Easton in Gordano 

30.  The levels regrading forming Work No. 16D must be carried out in accordance with the 
Easton in Gordano flood mitigation plan to the reasonable satisfaction of the relevant planning 
authority prior to first commercial use.  The levels must thereafter be maintained. 

Works affecting M5 Junction 19 

30.—(1) Works Nos. 1- 24A must not commence until the undertaker has created a Traffic 
Management Working Group (J19 TMWG) to consider the impacts of the authorised development 
on Junction 19 of the M5 special road which must be organised by the undertaker and to which 
Highways England, Bristol Port Company, Network Rail and the relevant highway authority will 
be invited to participate. Unless agreed otherwise by the parties J19 TMWG will meet on a 
monthly basis for the duration of the construction period. 

(2) Works Nos. 1- 24A must not commence until the local planning authority has approved in 
writing a construction traffic management plan having first consulted with Highways England in 
respect of those works as they affect Junction 19 of the M5 (“J19 CTMP”) and detailing— 

(a) construction traffic routes (including HGV routes, construction traffic profile (for the 
duration of construction period disaggregated by daily movements, vehicle type 
(including abnormal loads) and construction activity) and operational hours; 

(b) the construction compounds to which the J19 CTMP will apply (“the J19 compounds”); 
(c) the management of junctions to and crossings of the public highway and other public 

rights of way; 
(d) the scheduling and timing of abnormal load movements; 
(e) temporary warning signs; 
(f) a scheme to encourage the use of public transport amongst contractors; 
(g) a monitoring strategy to include the provision of a monitoring report to be submitted to 

the J19 TMWG a minimum of one week in advance of the J19TMWG monthly meeting 
(h) a change process (in the event that any changes to the J19 CTMP are proposed during the 

construction phase) and a process to implement corrective measures if required; and 
(i) a construction worker travel plan, including car parking arrangements for staff and 

contractors. 
(3) All morning shift construction staff arriving by private car at the J19 compounds will be told 

in advance not to arrive between the hours of 7.30am and 9am (Monday to Friday) (“the restricted 
hours”). 

(4) Except in exceptional circumstances morning shift construction staff arriving by private car 
at the J19 compounds must not arrive within the restricted hours. 

(5) The undertaker must record and report to Highways England in the CTMP monitoring and 
reporting strategy the numbers of morning shift staff arriving by private car at the J19 compounds 
within the restricted hours together with the exceptional circumstances for such arrival; 

(6) The numbers of staff arriving by private car within the restricted hours at the J19 compounds 
in the absence of any exceptional circumstances must be reported to Highways England in 
accordance with (5) above together with the proposed steps to be taken by the undertaker to avoid 
any further such arrivals within the restricted hours. 

Clanage Road, Bristol 

31.—(1) Works 26, 26A and 26B must not commence until a flood plan which details— 
(a) the emergency and evacuation procedures for use of the temporary and permanent 

compound; 
(b) the location, height above ground level and the duration on site of the welfare facility on 

the temporary compound; and 
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(c) the means to remove materials stored at the temporary and permanent compound in the 
event of flooding; 

have been submitted to and approved in writing by the relevant planning authority in consultation 
with the Environment Agency and the lead local flood authority. The approved flood plan must 
thereafter be complied with to the satisfaction of the relevant planning authority. 

(2) 31.—31. The landscaping and planting forming part of Work No. 26 must be carried out,  in 
accordance with the relevant design drawing to the reasonable satisfaction of the relevant planning 
authority prior to first use of Work No. 26 as a permanent maintenance compound. Any tree or 
shrub planted as part of the landscaping that, within a period of five years after planting, is 
removed, dies or becomes, in the opinion of the relevant planning authority, seriously damaged or 
diseased, must be replaced in the first available planting season with a specimen of the same 
species and size as that originally planted, unless the relevant planning authority gives written 
consent to any variation. 

(3) (2)The regrading of the levels forming part of Work No. 26 must be carried out, in 
accordance with the Clanage Road, compound, landscaping and access plan , to the reasonable 
satisfaction of the relevant planning authority prior to first use of Work No. 26 as a permanent 
maintenance compound. The levels must thereafter be maintained. 

(4) Prior to the first use of Work No. 26 as a permanent maintenance compound details of the 
permanent paladin type fencing including colour height and location must be submitted to and 
approved by the relevant planning authority and once installed must be permanently maintained. 

New bridleway east of M5 Avonmouth Bridge 

32.—(1) Work No. 18 must not commence until the siting, design, landscaping and method of 
construction of the proposed bridleway have been submitted to and approved in writing by the 
relevant planning authority. The submitted details must adhere to the principles shown on the 
relevant design drawingBridleway Extension under the Elevated M5 Plan. 

(2) Work No. 18 must thereafter be carried out in accordance with the approved details to the 
reasonable satisfaction of the relevant planning authority.. 

Cattle Creep Bridge, Easton in Gordano 

33.—(1) Work No. 1B must not commence before the undertaker has provided to the relevant 
planning authority and the Environment Agency a topographic survey setting out the existing 
ground levels at Cattle Creep bridge, Easton in Gordano. 

(2) Works to Cattle Creep Bridge must be carried out and retained thereafter in accordance with 
the principles set out in the Cattle Creep Proposed General Arrangement drawing and in particular 
the arch of the Cattle Creep Underbridge must not be altered and the ground level beneath the 
Cattle Creep Underbridge must not be raised without the prior consent in writing of the relevant 
planning authority following consultation with the Environment Agency and (if relevant) the lead 
local flood authority. 

Trinity Primary School Bridge 

34.—(1) Work No 7 must not commence until details of any permanent lighting to be installed 
in connection with that work, including measures to minimise light spillage, have been submitted 
to and approved by the relevant planning authority. 

(2) Work No 7 must not commence until details of the location, design and colour of privacy 
screens, if required by the relevant planning authority, have been submitted to and approved by the 
relevant planning authority. 

Ramp between Ashton Vale Road and A370, Ashton 

33. —33. Work No. 27 must not commence until the siting, design, and method of 
construction of the proposed ramp have been submitted to and approved in writing by the relevant 
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planning authority in consultation with the relevant highway authority.  The submitted details 
must adhere to the principles shown on the relevant design drawings. 

(1)Work No. 27 must thereafter be carried out in accordance with the approved details to the 
reasonable satisfaction of the relevant planning authority. 

Ponds 

34. —34. Work Nos. 10C, 12B and 16B must not commence until the siting, design, and 
method of construction of the relevant work have been submitted to and approved in writing by 
the relevant planning authority in consultation with Natural England.  The submitted details for 
that Work must adhere to the principles shown on the Great crested newt indicative pond design 
drawing. 

(3) The relevant Work must thereafter Work No7 must be carried out in accordance with the 
approved details to the reasonable satisfaction of and thereafter the required details must be 
permanently retained. 

Perimeter Track between Marsh Lane and the compounds under the M5 Avonmouth Bridge 
and on Lodway Farm 

35.(1)—(1) Work Nos 16A and 17 must not commence until a pre-commencement survey of the 
perimeter track between Marsh Lane and Work Nos 16A and 17 (The Marsh Lane Track) has been 
undertaken and submitted to and approved by the relevant planning authority unless the relevant 
planning authority in consultation with Natural England confirms in writing that the proposed 
Work is no longer required.the relevant planning authority. The pre-commencement survey must 
include but not be limited to: 

(a) details of the current surfacing material; 
(b) details of the sub-structure; and 
(c) an assessment of whether the Marsh Lane Track as currently constructed would be able to 

take the volume of construction traffic for the authorised development that will need to 
access these works. 

(2) Based on the results of the pre-commencement survey a strategy (the Marsh Lane Track 
Strategy) must be submitted to and approved by the relevant planning authority. The Marsh Lane 
Track Strategy must include but not be limited to: 

(a) details of what, if any, measures are required to minimise damage to the perimeter track 
by construction vehicles using the Marsh Lane Track to access Work Nos 16A and 17; 

(b) a timescale for the implementation of any necessary measures; 
(c) a strategy for on-going maintenance and management of the Marsh Lane Track during 

construction of the authorised development; 
(d) a strategy for using the Marsh Lane Track in conjunction with the owner of the Marsh 

Lane Track and other parties permitted to use it by the owner; and 
(e) details of management measures to minimise dust generation from construction traffic for 

the authorised development. 
(3) Work Nos 16A and 17 must be carried out in accordance with the Marsh Lane Track 

Strategy. 
(4) Within six months of the cessation of the use of Marsh Lane Track for construction traffic 

for the authorised development a post-construction survey must be submitted to the relevant 
planning authority for approval. The post-construction survey must include but is not limited to: 

(a) details of the state of the Marsh Lane Track post construction; 
(b) details of what measures/repairs, if any, are required to ensure that the Marsh Lane Track 

is returned in the same or similar state to pre-commencement; and 
(c) a timetable for the implementation of any measures/repairs that would be required. 



 

 62

(5) Any measures/repairs (including, without limitation, any physical works required as a result 
of the pre-commencement strategy or the post-construction survey) must thereafter be carried out 
as approved by the relevant planning authority unless the permission of the street authority (as 
street authority and as owner) for the relevant measures/repairs to the Marsh Lane Track is not 
forthcoming. 

Pill Tunnel Eastern Portal Compound Access, Ham Green 

36. Work No 24 must not commence until written details of the levels and surfacing of the Work 
have been submitted to and approved by the relevant planning authority. Work No 24 must 
thereafter be carried out and retained in accordance with the approved details. 

Requirement for written approval 

37.35. Where under any of the above requirements the approval or agreement of the relevant 
planning authority or another person is required, that approval or agreement must be given in 
writing. 

Amendments to approved details 

38.36.—(1) With respect to any requirement which requires the authorised development or any 
part of it to be carried out in accordance with the details, plans or schemes approved under this 
Schedule, the approved details, plans or schemes are taken to include any amendments that may 
subsequently be approved in writing by the relevant planning authority in consultation with any 
other consultee specified in the requirement in question, or approved in writing by the relevant 
planning authority or another approval authority. 

(2) Any amendments to or variations from the approved detail, plans or schemes must be 
unlikely to give rise to any materially new or materially different environmental effects from those 
assessed in the environmental statement. 

Anticipatory steps towards compliance with any requirement 

39.37. If before this Order came into force the undertaker or any other person took any steps that 
were intended to be steps towards compliance with any provision of Part 1 of this Schedule, those 
steps may be taken into account for the purpose of determining compliance with that provision if 
they would have been valid steps for that purpose had they been taken after this Order came into 
force. 

PART 2 

Procedure for discharge of requirements 

Applications made under requirements 

40.38.—(1) Where an a valid application has been made to the relevant planning authority for 
any consent, agreement or approval required or contemplated by a requirement (including 
agreement or approval in respect of part of a requirement) included in this Order, the relevant 
planning authority must give notice to the undertaker of the decision on the application within a 
period of 8 weeks beginning with— 

(a) the day immediately following that on which the application is received by the relevant 
planning authority acknowledge the application; 

(b) the day immediately following that on which further information has been supplied by the 
undertaker under paragraph 39 41 (further information); 

or such longer period as may be agreed between the undertaker and the relevant planning 
authority. 
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(2) Subject to sub-paragraphs (3) and (4), in the event that the relevant planning authority does 
not determine an application within the period set out in sub-paragraph (1), the relevant planning 
authority is taken to have granted all parts of the application (without any condition or 
qualification) at the end of that period. 

(3) Where— 
(a) an application has been made to the relevant planning authority for any consent, 

agreement or approval required by a requirement included in this Order; 
(b) the relevant planning authority does not determine such application within the period set 

out in sub-paragraph (1); and 
(c) the application is accompanied by a report that considers it likely that the subject matter 

of the application is to give rise to any materially new or materially worse environmental 
effects in comparison with the authorised development as approved, 

then the application is taken to have been refused by the relevant planning authority at the end of 
that period. 

(4) Sub-paragraph (2) will only apply to an application made under requirements if— 
(a) at least 6 weeks have elapsed since the application was received by the relevant planning 

authority, 
(b) the undertaker has served on the relevant planning authority written notice that sub-

paragraph (2) will apply from a date specified in the notice (such date not being less than 
8 weeks from the date the application was received by the relevant planning authority), 
and 

(c) by the date specified in the notice (or such later date as the relevant planning authority 
may agree with the undertaker) the relevant planning authority has not determined the 
relevant application. 

Further information 

41.39.—(1) In relation to any part of an application made under this Schedule, the relevant 
planning authority has the right to request such further information from the undertaker as is 
necessary to enable the relevant planning authority to consider the application. 

(2) In the event that the relevant planning authority considers such further information to be 
necessary, the relevant planning authority must, within 20 business days of receipt of the 
application, notify the undertaker in writing specifying the further information required and (if 
applicable) to which part of the application it relates. In the event that the relevant planning 
authority does not give such notification within this 20 day period the relevant planning authority 
is deemed to have sufficient information to consider the application and is not subsequently 
entitled to request further information without the prior agreement of the undertaker. 

(3) Where further information is requested under this paragraph in relation to part only of an 
application, that part is treated as separate from the remainder of the application for the purposes 
of calculating the time periods referred to in paragraph 38 40 (applications made under 
requirements) and in this paragraph. 

Appeals 

42.40.—(1) The undertaker may appeal in the event that— 
(a) the relevant planning authority refuses an application for any consent, agreement or 

approval required or contemplated by any of the provisions of this Order or grants it 
subject to conditions; 

(b) the relevant planning authority does not give notice of its decision to the undertaker 
within the decision period specified in sub-paragraph (140(1) of paragraph 38 
(applications made under requirements); 

(c) on receipt of a request for further information under paragraph 39 41 (further 
information) the undertaker considers that either the whole or part of the specified 
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information requested by the relevant planning authority is not necessary for 
consideration of the application; or 

(d) on receipt of any further information requested, the relevant planning authority notifies 
the undertaker that the information provided is inadequate and requests additional 
information which the undertaker considers is not necessary for consideration of the 
application. 

(2) The appeal process is as follows— 
(a) any appeal by the undertaker must be made within 42 days of the date of the notice of the 

decision or determination, or (where no determination has been made) expiry of the 
decision period as determined under paragraph (1); 

(b) the undertaker must submit the appeal documentation to the Secretary of State and must 
on the same day provide copies of the appeal documentation to the relevant planning 
authority and the requirement consultees; 

(c) as soon as is practicable after receiving the appeal documentation, the Secretary of State 
must appoint a person to determine the appeal (“the appointed person”)(67a) and must 
notify the appeal parties of the identity of the appointed person and the address to which 
all correspondence for that person’s attention should be sent; 

(d) the relevant planning authority and the requirement consultees must submit written 
representations to the appointed person in respect of the appeal within 20 business days of 
the date on which the appeal parties are notified of the appointment of a person under 
paragraph (c) and must ensure that copies of their written representations are sent to each 
other and to the undertaker on the day on which they are submitted to the appointed 
person; 

(e) the appeal parties shall make any counter-submissions to the appointed person within 20 
business days of receipt of written representations under paragraph (d). 

(3) The appointed person must make a decision and notify it to the appeal parties, with reasons, 
as soon as reasonably practicable. 

(4) The appointment of the appointed person may be undertaken by a person appointed by the 
Secretary of State for this purpose instead of by the Secretary of State. 

(5) If the appointed person considers that further information is necessary to enable 
consideration of the appeal the appointed person must, as soon as practicable, notify the appeal 
parties in writing specifying the further information required, the appeal party from whom the 
information is sought, and the date by which the information is to be submitted. 

(6) Any further information required under sub-paragraph (5) is to be provided by the party from 
whom the information is sought to the appointed person and to other appeal parties by the date 
specified by the appointed person. Any written representations concerning matters contained in the 
further information must be submitted to the appointed person, and made available to all appeal 
parties within 10 business days of that date. 

(7) On an appeal under this paragraph, the appointed person may— 
(a) allow or dismiss the appeal; or 
(b) reverse or vary any part of the decision of the relevant planning authority (whether the 

appeal relates to that part of it or not), and may deal with the application as if it had been 
made to the appointed person in the first instance. 

(8) The appointed person may proceed to a decision on an appeal taking into account only such 
written representations as have been sent within the prescribed time limits, or set by the appointed 
person under this paragraph. 

(9) The appointed person may proceed to a decision even though no written representations have 
been made within the prescribed time limits, if it appears to the appointed person that there is 
sufficient material to enable a decision to be made on the merits of the case. 

                                                                                                                                            
(67a) Appointed by the Planning Inspectorate on behalf of the Secretary of State 
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(10) The decision of the appointed person on an appeal is to be final and binding on the appeal 
parties, and a court may entertain proceedings for questioning the decision only if the proceedings 
are brought by a claim for judicial review. 

(11) If an approval is given by the appointed person under this Schedule, it is deemed to be an 
approval for the purpose of any consent, agreement or approval required under the Order or for the 
purpose of this Schedule 2 (requirements) as if it had been given by the discharging authority. The 
discharging authority may confirm any determination given by the appointed person in identical 
form in writing but a failure to give such confirmation (or a failure to give it in identical form) is 
not to be taken to affect or invalidate the effect of the appointed person’s determination. 

(12) Except where a direction is given under sub-paragraph (13) requiring the costs of the 
appointed person to be paid by the relevant planning authority, the reasonable costs of the 
appointed person are to be met by the undertaker(68a). 

(13) On application by the relevant planning authority or the undertaker, the appointed person 
may give directions as to the costs of the appeal parties and as to the parties by whom the costs of 
the appeal are to be paid. In considering whether to make any such direction and the terms on 
which it is to be made, the appointed person must have regard to the Planning Practice Guidance 
published by the Department for Communities and Local Government on 6th March 2014 or any 
circular or guidance which may from time to time replace it. 

Interpretation of Part 2 of Schedule 2 

43.41. In this part of this Schedule— 
“the appeal parties” means the discharging authority, the undertaker and any requirement 
consultees; 
“business day” means a day other than Saturday or Sunday which is not Christmas Day, Good 
Friday or a bank holiday under section 1 (bank holidays) of the Banking and Financial 
Dealings Act 1971(69b); 
“requirement consultee” means any body named in a requirement which is the subject of an 
appeal as a body to be consulted by the relevant planning authority in discharging that 
requirement. 

 SCHEDULE 3 Article 13 

Streets subject to street works 
(1) 

Area 
(2) 

Street subject to street works 
In the District of North Somerset Harbour Road, Portishead 
In the District of North Somerset Haven View, Portishead 
In the District of North Somerset Phoenix Way, Portishead 
In the District of North Somerset Quays Avenue, Portishead 
In the District of North Somerset Tansy Lane, Portishead 
In the District of North Somerset Galingale Way, Portishead 
In the District of North Somerset Conference Avenue, Portishead 
In the District of North Somerset Sheepway, Portbury 
In the District of North Somerset Station Road, Portbury 
In the District of North Somerset The Portbury Hundred, Portbury 
In the District of North Somerset Royal Portbury Dock Road, Portbury 
                                                                                                                                            
(68a) The costs of the appointed person are calculated based on the applicable day rate for a Single Inspector as if he or she 

were appointed under section 78 and section 79 of the 2008 Act.  See the National Infrastructure Planning website for more 
information: https://infrastructure.planninginspectorate.gov.uk/application-process/application-fees/ 

(69b) 1971 c. 80. 
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In the District of North Somerset Marsh Lane, Easton in Gordano 
In the District of North Somerset Access road to the M5 Avonmouth Bridge east 

of Marsh Lane, Easton in Gordano 
In the District of North Somerset Severn Road, Pill 
In the District of North Somerset Access road to the M5 Avonmouth Bridge, 

west of Avon Road, Pill 
In the District of North Somerset Avon Road, Pill 
In the District of North Somerset Monmouth Court, Pill 
In the District of North Somerset Monmouth Road, Pill 
In the District of North Somerset Newport Road, Pill 
In the District of North Somerset Crusty Lane, Pill 
In the District of North Somerset Back Lane, Pill 
In the District of North Somerset Station Road, Pill 
In the District of North Somerset Chapel Row, Pill 
In the District of North Somerset Myrtle Hill, Pill 
In the District of North Somerset Sambourne Lane, Pill 
In the District of North Somerset Heywood Road, Pill 
In the District of North Somerset Lodway, Pill 
In the District of North Somerset Underbanks, Pill 
In the District of North Somerset Watchhouse Road, Pill 
In the District of North Somerset Macrae Road, Pill 
In the District of North Somerset Fitzharding Road, Pill 
In the District of North Somerset Ham Green, Pill 
In the District of North Somerset The Green, Ham Green, Pill 
In the District of North Somerset Hart LaneClose, Ham Green, Pill 
In the District of North Somerset Chapel Pill Lane, Ham Green, Pill 
In the City and County of Bristol Clanage Road, Bower Ashton 
In the City and County of Bristol Ashton Road, Ashton 
In the City and County of Bristol Ashton Gate Underpass, Ashton 
In the City and County of Bristol Winterstoke Road, Ashton 
In the City and County of Bristol Marsh Road, Ashton 
In the City and County of Bristol Ashton Vale Road, Ashton 

 SCHEDULE 4 Article 14 

Streets to be stopped up 

PART 1 
Street for which a substitute is to be provided 

(1) 
Area 

(2) 
Street to be stopped 

up 

(3) 
Extent of stopping up 

(4) 
New Highway to be 

substituted 
District of North 
Somerset 

Quays Avenue, 
Portishead 

160 metres of Quays 
Avenue shown by 
vertical zebra stripes 
the points marked A-
A and B-B on sheet 1 
of the permanent and 
temporary stopping up 
and diversion plan 

127 metres of new all-
purpose highway 
shown by stipple 
hatch between the 
points marked C-C 
and D-D on sheet 1 of 
the permanent and 
temporary stopping up 
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and diversion plan 
(Work No. 2) 

PART 2 

Streets for which no substitute is to be provided 
(1) 

Area 
(2) 

Street to be stopped up 
(3) 

Extent of stopping up 
In the District of North 
Somerset, Portishead 

All rights to use the former 
Moor Lane crossing south of 
Trinity Primary School 
Portishead  

Between the points marked S7 
and S8 on sheet 1of the 
permanent and temporary 
stopping up and diversion plan 

In the District of North 
Somerset, Portbury 

All rights to use crossing 
forming part of the Drove, 
north of the highway known as 
Portbury Hundred  

Between the points marked 
S17 and S18 on sheet 4 of the 
permanent and temporary 
stopping up and diversion plan 

 SCHEDULE 5 Article 15 

Streets to be stopped up temporarily 

PART 1 
Street to be stopped up temporarily for which a substitute is to be provided 

(1) 
Area 

(2) 
Street to be 

temporarily stopped 
up 

(3) 
Extent of temporary 

stopping up 

(4) 
Replacement to be 

provided 

In the District of 
North Somerset, Pill 

Unnamed street from 
Avon Road, Pill to the 
Avonmouth Bridge of 
the M5 Special Road 

Between the points 
marked TS4 and TS5 
on sheet 6 of the 
permanent and 
temporary stopping up 
and diversion plan 

Temporary route for 
non-motorised users 
and motorised 
vehicles of less than 
50 cc engine capacity 
between the points 
marked TS4 and 
TS4A shown on sheet 
6 of the permanent 
and temporary 
stopping up and 
diversion plan 

PART 2 
Bridleways and footpaths to be temporarily suspended for which no substitute is to be 

provided during suspension 
 

(1) 
Area 

(2) 
Bridleways and footpaths to be 

temporarily suspended 

(3) 
Extent of temporary 

suspension 
In the District of North 
Somerset, Easton in Gordano 

Public bridleway LA8/67/10 
from its junction with Marsh 

Between the points marked 
TS1 and TS2 on sheet 5 of the 
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Lane to its termination point 
under the Avonmouth Bridge 
of the M5 Special Road  

permanent and temporary 
stopping up and diversion plan 

In the District of North 
Somerset, Easton in Gordano 

Public footpath LA8/68/10 
from its junction with public 
bridleway LA8/67/10 to its 
junction with public footpaths 
LA8/6/5 and LA8/6/10 under 
the Avonmouth Bridge of the 
M5 Special Road 

Between the points marked 
TS2 and TS3 on sheet 5 of the 
permanent and temporary 
stopping up and diversion plan 

In the District of North 
Somerset, Pill 

Public footpath LA8/5/40 
between Lodway Close and 
Avon Road, Pill 

Between the points marked 
TS6 and TS7 on sheet 6 of the 
permanent and temporary 
stopping up and diversion plan 

In the District of North 
Somerset, Pill 

Public footpath LA8/4/10 
between Avon Road and 
Severn Road, Pill 

Between the points marked 
TS7 and TS8 on sheet 6 of the 
permanent and temporary 
stopping up and diversion plan 

 SCHEDULE 6 Article 16 

Bridleways, cycle tracks and footpaths 

PART 1 
Footpath to be diverted 

 
(1) 

Area 
(2) 

Footpath to be 
stopped up 

(3) 
Extent of Stopping up 

(4) 
New Footpath to be 

substituted 
City and County of 
Bristol, Ashton 

Part of footpath 
BCC/422/10 known as 
Barons Close Level 
Crossing or Ashton 
Containers Crossing, 
Ashton, Bristol 

Between the points 
marked S31 and S32 
on sheet 16 of the 
permanent and 
temporary stopping up 
and diversion plan 

507.50 metres of 
footpath BCC/422/10 
shown on sheet 16 of 
the permanent and 
temporary stopping up 
and diversion plan 

PART 2 
New public rights of way to be created 

 
(1) (2) 

Cycle track Between points CT1 and CT2 shown on Sheet 1 
of the new highways plan 

Cycle track Between points CT2 and CT3 shown on Sheet 1 
of the new highways plan 

Cycle track Between points CT4 and CT5 shown on Sheet 1 
of the new highways plan 

Cycle track Between points CT5 and CT6 shown on Sheet 1 
of the new highways plan 

Cycle track Between points CT6 and CT8 shown on Sheet 1 
of the new highways plan 
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Bridleway Between points B1 and B2 shown on Sheet 5 of 
the new highways plan 

 SCHEDULE 7 Article 17 

Access to works 
(1) 

Area 
(2) 

Description of access 
In the District of North Somerset Access from Harbour Road, Portishead shown 

as AW1.1 on sheet 1 of the compounds, haul 
roads and access to works plan 

In the District of North Somerset Access from Quays Avenue, Portishead shown 
as AW1.2 on sheet 1 of the compounds, haul 
roads and access to works plan  

In the District of North Somerset Access from Phoenix Way, Portishead shown 
as AW1.3 on sheet 1 of the compounds, haul 
roads and access to works plan 

In the District of North Somerset Access from Quays Avenue, Portishead shown 
as AW1.4 on sheet 1 of the compounds, haul 
roads and access to works plan  

In the District of North Somerset Access from the highway known as Sheepway 
to field to the north of the highway, south of the 
disused Portishead branch line, shown as 
AW2.1 on sheet 2 of the compounds, haul roads 
and access to works plan 

In the District of North Somerset Access from the highway known as Sheepway 
north of the disused Portishead branch line, 
shown as AW2.2 on sheet 2 of the compounds, 
haul roads and access to works plan 

In the District of North Somerset Access from the highway known as Sheepway 
to field to the south of the highway, south of the 
disused Portishead branch line, shown as 
AW2.3 on sheet 2 of the compounds, haul roads 
and access to works plan 

In the District of North Somerset Access from the highway known as Portbury 
Hundred, west of Station Road Portbury, shown 
as AW3.1 on sheet 3 of the compounds, haul 
roads and access to works plan 

In the District of North Somerset Access from the highway known as Sheepway, 
Portbury, shown as AW3.2 on sheet 3 of the 
compounds, haul roads and access to works 
plan 

In the District of North Somerset Access from the highway known as Station 
Road, Portbury, shown as AW3.3 on sheet 3 of 
the compounds, haul roads and access to works 
plan 

In the District of North Somerset Access from the highway known as Portbury 
Hundred, east of Station Road, Portbury, shown 
as AW4.1 on sheet 4 of the compounds, haul 
roads and access to works plan 

In the District of North Somerset Access from the highway known as Marsh 
Lane, Easton in Gordano, north of the disused 
Portishead Branch Line railway, shown as 
AW5.1 on sheet 5 of the compounds, haul roads 
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and access to works plan 
In the District of North Somerset Access from the highway known as the 

Breaches, Easton in Gordano, shown as AW5.2 
on sheet 5 of the compounds, haul roads and 
access to works plan 

In the District of North Somerset Access from the highway known as Marsh 
Lane, Easton in Gordano, south of the disused 
Portishead Branch Line railway, shown as 
AW5.3 on sheet 5 of the compounds, haul roads 
and access to works plan  

In the District of North Somerset Access from the highway known as Avon 
Road, Pill shown as AW6.1 on sheet 6 of the 
compounds, haul roads and access to works 
plan  

In the District of North Somerset Access from the highway known as Monmouth 
Road, Pill shown as AW6.2 on sheet 6 of the 
compounds, haul roads and access to works 
plan  

In the District of North Somerset Access from the highway known as 
Underbanks, Pill AW6.3 on sheet 6 of the 
compounds, haul roads and access to works 
plan  

In the District of North Somerset Access from the highway known as Station 
Road, Pill AW6.4 on sheet 6 of the compounds, 
haul roads and access to works plan  

In the District of North Somerset Access from the highway known as Lodway, 
Pill AW6.5 on sheet 6 of the compounds, haul 
roads and access to works plan  

In the District of North Somerset Access from the highway known as Chapel Pill 
Lane to new maintenance compound (and 
temporary construction compound), Ham 
Green, Pill, shown as AW8.1 on sheet 8 of the 
compounds, haul roads and access to works 
plan 

In the District of North Somerset Access from the highway known as Chapel Pill 
Lane to the unadopted part of Chapel Pill Lane, 
Ham Green, Pill, shown as AW8.2 on sheet 8 of 
the access to works plan 

In the District of North Somerset Access from the River Avon Tow Path, shown 
as AW10.1 on sheet 10 of the compounds, haul 
roads and access to works plan 

In the District of North Somerset Access on foot from the River Avon Tow Path, 
shown as AW11.1 on sheet 11 of the 
compounds, haul roads and access to works 
plan 

In the District of North Somerset Access from the A369 classified road known as 
Abbots Leigh Road, shown as AW11C.1 on 
sheet 11C of the compounds, haul roads and 
access to works plan 

In the District of North Somerset Access from the River Avon Tow Path, shown 
as AW12.1 on sheet 12 of the compounds, haul 
roads and access to works plan 

In the District of North Somerset Access from the River Avon Tow Path, shown 
as AW12.2 on sheet 12 of the compounds, haul 
roads and access to works plan 
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In the District of North Somerset Access on foot only from the River Avon Tow 
Path, shown as AW13.1 on sheet 13 of the 
compounds, haul roads and access to works 
plan 

In the City and County of Bristol Access from the highway known as Rownham 
Hill, shown as AW14.1 on sheet 14 of the 
compounds, haul roads and access to works 
plan 

In the City and County of Bristol Access from the highway known as Clanage 
Road, Bower Ashton, shown as AW15.1 on 
sheet 15 of the compounds, haul roads and 
access to works plan 

In the City and County of Bristol Access from the highway known as Clanage 
Road, Bower Ashton, shown as AW15.2 on 
sheet 15 of the compounds, haul roads and 
access to works plan 

In the City and County of Bristol Access from the highway known as 
Winterstoke Road, Ashton, shown as AW16.1 
on sheet 16 of the compounds, haul roads and 
access to works plan 

In the City and County of Bristol Access from the highway known as South 
Liberty Lane, Ashton, shown as AW17.1 on 
sheet 17 the compounds, haul roads and access 
to works plan 

 SCHEDULE 8 Article 20 

Closure of crossings 

PART 1 
Crossings: works required 

 
(1) 

Area 
(2) 

Crossing to be 
discontinued 

(3) 
Street or way to be 

stopped up 

(4) 
Replacement 

District of North 
Somerset, Portishead 

Quays Avenue, 
Portishead 

Crossing known as 
Quays Avenue 
Portishead between 
the points marked S1 
and S2 on sheet 1 of 
the crossings to be 
extinguished plans 

Work No. 2 

District of North 
Somerset, Portishead 

Pedestrian and cycle 
crossing between 
Galingale Way and 
Tansy Lane, 
Portishead at 129 
miles, 16 chains 

Crossing, between the 
points marked S5 and 
S6 on sheet 1 of the 
crossings to be 
extinguished plan 

Work No. 7 
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PART 2 

Crossings: temporary suspension 
 

(1) 
Area 

(2) 
Crossing to be 
discontinued 

(3) 
Street or way to be 

temporarily stopped 
up 

(4) 
Temporary 

Replacement 

District of North 
Somerset, Portishead 

Pedestrian and cycle 
crossing between 
Galingale Way and 
Tansy Lane, 
Portishead at 129 
miles, 16 chains 

Crossing, between the 
points marked S5 and 
S6 on sheet 1 of the 
crossings to be 
extinguished plans 

Pedestrian and cycle 
crossing on any 
reasonably direct 
route previously 
agreed by the relevant 
highway authority 
between the points 
marked T1 and T2 on 
sheet 1 of the 
crossings to be 
extinguished plan 

PART 3 

Crossings: No works required 
 
(1) 
Area 

(2) 
Level Crossing to be stopped 
up 

(3) 
Extent of stopping up 

In the District of North 
Somerset, Portishead 

The former Moor Lane 
crossing south of Trinity 
Primary School Portishead 

Between the points marked S7 
and S8 on sheet 1 of the 
crossings to be extinguished 
plans 

In the District of North 
Somerset, Portbury 

The crossing forming part of 
The Drove, north of the 
highway known as Portbury 
Hundred 

Between the points marked 
S17 and S18 on sheet 4 of the 
crossings to be extinguished 
plans 

 SCHEDULE 9 Article 21 

Accommodation and occupation crossings 

PART 1 
Crossings extinguished: works required 

 
(1) 

Area 
(2) 

Accommodation 
facility to be 
discontinued 

(3) 
Rights to be 
extinguished 

(4) 
Works to be provided 

In the District of 
North Somerset, 
Portbury 

Crossing at 128 miles 
46 chains at Shipway 
Gate Farm  

All rights (if any) to 
use the crossing at 
Shipway Gate Farm 
between points S9 and 

New gate and works 
on the highway 
known as Sheepway 
marked N1 on sheet 2 
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S10 shown on sheet 2 
of the crossings to be 
extinguished plans 

of the crossings to be 
extinguished plan 

In the District of 
North Somerset, 
Portbury 

Crossing at 128 miles 
39 chains at Shipway 
Gate Farm  

All rights (if any) to 
use the crossing at 
Shipway Gate Farm 
between the points 
S11 and S12 shown 
on sheet 2 of the 
crossings to be 
extinguished plans 

New gate and works 
on the highway 
known as Sheepway 
marked N1 on sheet 2 
of the crossings to be 
extinguished plans 

In the District of 
North Somerset, 
Portbury 

Crossing at 128 miles 
17 chains at Elm Tree 
Farm, Portbury  

All rights (if any) to 
use the crossing to the 
South of Sheepway 
and to the west of Elm 
Tree Farm between 
the points S13 and 
S14 shown on sheet 3 
of the crossings to be 
extinguished plans 

New gate and works 
on the highway 
known as Portbury 
Hundred marked N2 
on sheet 3 of the 
crossings to be 
extinguished plans 

PART 2 

Crossings for which no substitute is to be provided 
 

(1) 
Area 

(2) 
Crossing to be discontinued 

(3) 
Right to be extinguished 

In the District of North 
Somerset, Portishead 

Crossing at 129 miles 22 
chains, south of the Wessex 
Water pumping station, east of 
Quays Avenue Portishead  

All rights (if any) to use the 
crossing between the points 
marked S3 and S4 on sheet 1 
of the crossings to be 
extinguished plans 

In the District of North 
Somerset, Portbury 

Crossing at 127 miles 71 
chains north of the A369 
Portbury Hundred classified 
road 

All rights (if any) to use the 
crossing between the points 
marked S15 and S16 on sheet 
3 of the crossings to be 
extinguished plans 

In the District of North 
Somerset, Portbury 

Crossing at 127 miles 41 
chains north of the A369 
Portbury Hundred classified 
road known as Portbury No.3 
crossing 

All rights (if any) to use the 
crossing between the points 
marked S19 and S20 on sheet 
4 of the crossings to be 
extinguished plans 

In the District of North 
Somerset, Portbury 

Crossing at 127 miles 12 
chains north of Court House 
Farm, Portbury  

All rights (if any) to use the 
crossing between the points 
marked S21 and S22 on sheets 
4 and 5 of the crossings to be 
extinguished plans 

In the District of North 
Somerset, Easton in Gordano 

Crossing at 126 miles 74 
chains known as Manor Farm 
No.2 crossing, east of Marsh 
Lane, Easton in Gordano 

All rights (if any) to use the 
crossing between the points 
marked S25 and S26 on sheet 
5 the crossings to be 
extinguished plans 

In the District of North 
Somerset, Easton in Gordano 

Crossing at 126 miles 74 
chains known as Manor Farm 
No.1 crossing, east of Marsh 

All rights (if any) to use the 
crossing between the points 
marked S27 and 28 on sheet 5 
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Lane, Easton in Gordano the crossings to be 
extinguished plans 

In the District of North 
Somerset, Pill 

Crossing at 126 miles 56 
chains, south east of M5 
Avonmouth Bridge, Easton in 
Gordano 

All rights (if any) to use the 
crossing between the points 
marked S29 and S30 on sheet 
5 of the crossings to be 
extinguished plans 

 SCHEDULE 10 Article 27 

Land in which only new rights, etc., may be acquired 
(1) 

Number of land 
shown on the land 
plan 

(2) 
Purpose for which rights may be acquired 

01/97 To access (with or without vehicles plant and machinery) and to install, 
inspect, maintain, use, repair, cleanse, retain, renew, replace and remove a 
drainage pipe for the purpose of draining water from the adjoining highway. 

01/215, 01/225 To access (with or without vehicles plant and machinery) and to install, 
maintain, use, retain, repair, inspect, cleanse, renew, replace and remove a 
drainage pipe for the purpose of draining water from adjoining land. 

01/230, 01/231, 
01/232 

To access (with or without vehicles plant and machinery) and to install, 
maintain, use, repair, inspect, renew, replace and remove cables and other 
conduits for the purposes of the supply and distribution of electricity 
through the cables to adjoining land. 

01/252, 01/255, 
01/260, 01/270 

To access, pass and repass and remain upon the land (with or without 
vehicles plant and machinery) for all purposes in connection with access to 
adjoining land. 

02/19 To access and remain upon the land (with or without vehicles, plant and 
machinery) for the purpose of inspecting, reconstructing, maintaining, 
repairing, cleansing, clearing, refurbishing, replacing and removing a 
culvert, watercourse and head wall. 

02/32 To access and remain upon the land (with or without vehicles, plant and 
machinery) for the purpose of installing, inspecting, constructing, 
monitoring, maintaining, repairing, cleansing, clearing and refurbishing a 
pond. 

02/117 To access and remain upon the land (with or without vehicles plant and 
machinery) for the purpose of inspecting, reconstructing, maintaining, 
repairing, cleansing, clearing, refurbishing, replacing and removing a 
culvert, watercourse and head wall. 

02/121 To access, pass and repass and remain upon the land (with or without 
vehicles plant and machinery) for all purposes in connection with access to 
adjoining land. 

03/31 To access and remain upon the land (with or without vehicles plant and 
machinery) for the purpose of inspecting, reconstructing, maintaining, 
repairing, cleansing, clearing, refurbishing, replacing and removing a 
culvert, watercourse and head wall. 

03/69, 03/77, 03/78 To access and remain upon the land (with or without vehicles plant and 
machinery) for the purpose of inspecting, reconstructing, maintaining, 
repairing, cleansing, clearing, refurbishing, replacing and removing a 
culvert, watercourse and head wall. 

05/75, 05/85, 05/86 To access, pass and repass and remain upon the land with or without 
vehicles, plant and machinery and for all purposes in connection with 
access to neighbouring land.inspecting, reconstructing, maintaining, 
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repairing, cleansing, clearing, refurbishing, replacing and removing: 
(a) an accommodation bridge and associated walls, embankments and 
structures; and 
(b) a culvert, watercourse and head wall. 

05/100, 05/103, 
05/105, 05/112 

To access, pass and repass and remain upon the land with or without 
vehicles, plant and machinery (including road and rail vehicles) to access 
the national railway network and for all purposes in connection with access 
to neighbouring land. 

05/104, 05/165, 
05/171 

(i) To access, pass and repass and remain upon the land with or without 
vehicles, plant and machinery; 
(ii) To install, lay, maintain, use, transmit, retain, renew, repair, replace, 
inspect and remove railway signalling and communications apparatus; and 
(iii) To pass and repass with or without vehicles, plant and machinery 
(including rail vehicles) to access the national railway network. 

05/107, 05/108 To access, pass and repass and remain upon the land with or without 
vehicles, plant and machinery (including road and rail vehicles) and to 
access the national railway network, together with the right to use the land 
for the purpose of transferring road and rail maintenance vehicles onto the 
railway and removing road and rail maintenance vehicles from the railway. 

06/25, 06/55 (i) To access, pass and repass and remain upon the land with or without 
vehicles, plant and machinery; 
(ii) To alter or remove existing railway and to install, lay, retain, renew, 
repair, inspect and replace railway track and apparatus; 
(iii) To install , lay, inspect, maintain, use, transmit, retain, renew, repair, 
replace and remove railway signalling and communications apparatus; and 
(iv) To pass and repass with or without vehicles, plant and machinery 
(including rail vehicles) to access the national railway network. 

06/160, 06/280, 
06/285, 06/290, 
06/295, 06/300, 
06/305, 06/310, 
06/315 06/320, 
06/325, 06/330, 
06/335, 06/340, 
06/345, 06/350, 
06/355, 06/360, 
06/365, 06/370, 
06/375, 06/380, 
06/385, 06/390, 
06/395, 06/400, 
06/405, 06/410, 
06/415, 06/420, 
06/425, 06/430, 
06/435, 06/440, 
06/445, 06/450, 
06/455, 06/460, 
06/465, 06/470, 
06/475, 06/480, 
06485. 06/485, 
06/490, 06/495, 
06/500, 06/510, 
06/520 

(i) To insert, inspect, maintain, adjust, repair, remove, retain and renew soil 
nails at a depth at least 1 metre below the current surface of the land 
together with access for all necessary workmen, vehicles, machinery and 
other apparatus at any time in, through and under the land for those 
purposes; 
(ii) To enter, with any necessary workmen, contractors or other authorised 
persons and bring necessary plant, equipment, materials and vehicles onto 
the land and to remain thereon for so long as is reasonably required for the 
purposes of— 
(a) carrying out site soil and environmental surveys and environmental 
mitigation measures and geotechnical ecological archaeological and site 
investigations; and 
(b) making trial holes in such positions to investigate the nature of the 
surface layer and subsoil and taking soil samples. 
(iii) To undertake works to upgrade, stabilise, repair, improve, install or 
replace fences; and 
(iv) A restrictive covenant not to do anything or allow anything to be done 
on the land which may cause damage to the soil nails or other subsoil works 
or affect their proper and efficient operation.  

06/566 To install, lay, maintain, use, operate, retain, renew, repair, replace, inspect 
and remove electrical apparatus and to distribute electricity through the 
installed cables.. 

06/634, 06/644 To access, pass and repass and remain upon the land with or without plant 
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and machinery for the purposes of inspecting, repairing, maintaining 
renewing, replacing and removing railway and the abutment and arches of a 
viaduct on adjoining land. 

06/640 To access, pass and repass and remain upon the land with or without plant 
and machinery for the purposes of inspecting, repairing, maintaining, 
renewing, replacing and removing the abutment and arches of a viaduct on 
adjoining land. 

06/641, 06/642, 
06/643 

To access, pass and repass and remain upon the land with or without plant 
and machinery for the purposes of inspecting, repairing, maintaining 
renewing, replacing and removing a railway and the abutment and arches of 
a viaduct on adjoining land. 

06/646 To access, pass and repass and remain upon the land with or without plant 
and machinery for the purposes of inspecting, repairing, maintaining, 
renewing, replacing and removing a railway and the abutment and arches of 
a viaduct on adjoining land. 

07/71, 07/73, 
07/77, 07/78, 
07/130 

To access, pass and repass with or without vehicles (such vehicles being 
limited to no more than 3.5 tonnes laden in weight) to access the adjoining 
railway. 

08/12, 08/13 To access, pass and repass and remain upon the land with or without 
vehicles to access adjoining land. 

08/45 To access, pass and repass and remain upon the land with or without 
vehicles to access adjoining land. 

09/12, 09/13, 09/14 To access, remain upon, pass and repass and access adjoining land for the 
inspection, construction, operation, use and maintenance of the authorised 
development. 

 SCHEDULE 11 Article 27 

Modification of compensation and compulsory purchase enactments for 
creation of new rights or imposition of restrictions 

Compensation enactments 

1. The enactments for the time being in force with respect to compensation for the compulsory 
purchase of land apply, with the necessary modifications as respects compensation, in the case of a 
compulsory acquisition under this Order of a right by the creation of a new right or imposition of a 
restrictive covenant as they apply as respects compensation on the compulsory purchase of land 
and interests in land. 

2.—(1) Without limitation on the scope of paragraph 1, the Land Compensation Act 1961 has 
effect subject to the modifications set out in sub-paragraph (2). 

(2) For section 5A(5A) (relevant valuation date) of the 1961 Act(70a) substitute— 
“(5A) If— 

(a) the acquiring authority enters on land for the purpose of exercising a right in 
pursuance of a notice of entry under section 11(1) of the 1965 Act (as modified by 
paragraph 5(5) of Schedule 11 to Portishead Branch Line (MetroWest Phase 1) 
Order 202X(a) (“the 202X Order”); 

(b) the acquiring authority is subsequently required by a determination under 
paragraph 12 of Schedule 2A to the 1965 Act (as substituted by paragraph 5(8) of 
Schedule 11 to the 202X Order) to acquire an interest in the land; and 

                                                                                                                                            
(70a) 1961 c. 33.  Section 5A(5A) was inserted by paragraph 4(2) of Schedule 17(2) to the Housing and Planning Act 2016 

(c. 22). 
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(c) the acquiring authority enters on and takes possession of that land 
the authority is deemed for the purposes of subsection (3)(a) to have entered on that land 
where it entered on that land for the purpose of exercising that right.” 

3.—(1) Without limitation on the scope of paragraph 1, the Land Compensation Act 1973(71a) 
has effect subject to the modifications set out in sub-paragraph (2). 

(2) In section 44(1) (compensation for injurious affection), as it applies to compensation for 
injurious affection under section 7 (measure of compensation in case of severance) of the 1965 
Act as substituted by paragraph 5(3)— 

(a) for “land is acquired or taken from” substitute “a right or restrictive covenant over land is 
purchased from or imposed on”; and 

(b) for “acquired or taken from him” substitute “over which the right is exercisable or the 
restrictive covenant enforceable”. 

Application of Part 1 of the 1965 Act 

4. Part 1 (compulsory purchase under Acquisition of Land Act 1946) of the 1965 Act, as applied 
by section 125 (application of compulsory acquisition provisions) of the 2008 Act (and modified 
by article 25 (modification of Part 1 of the 1965 Act)) to the acquisition of land under article 24 
(compulsory acquisition of land), applies to the compulsory acquisition of a right by the creation 
of a new right, or to the imposition of a restrictive covenant under article 27(1) (compulsory 
acquisition of rights or imposition of covenants)— 

(a) with the modification specified in paragraph 5; and 
(b) with such other modifications as may be necessary. 

5.—(1) The modifications referred to in paragraph 4(a) are as follows. 
(2) References in the 1965 Act to land are, in the appropriate contexts, to be read (according to 

the requirements of the particular context) as referring to, or as including references to— 
(a) the right acquired or to be acquired, or the restriction imposed or to be imposed; or 
(b) the land over which the right is or is to be exercisable, or the restriction is or is to be 

enforceable. 
(3) For section 7 (measure of compensation in case of severance) of the 1965 Act substitute— 

“7. In assessing the compensation to be paid by the acquiring authority under this Act, 
regard must be had not only to the extent (if any) to which the value of the land over which 
the right is to be acquired or the restrictive covenant is to be imposed is depreciated by the 
acquisition of the right or the imposition of the covenant but also to the damage (if any) to 
be sustained by the owner of the land by reason of its severance from other land of the 
owner, or injuriously affecting that other land by the exercise of the powers conferred by 
this or the special Act.” 

(4) The following provisions of the 1965 Act (which state the effect of a deed poll executed in 
various circumstances where there is no conveyance by persons with interests in the land), that is 
to say— 

(a) section 9(4) (failure by owners to convey); 
(b) paragraph 10(3) of Schedule 1 (owners under incapacity); 
(c) paragraph 2(3) of Schedule 2 (absent and untraced owners); and 
(d) paragraphs 2(3) and 7(2) of Schedule 4 (common land) 

are modified to secure that, as against persons with interests in the land which are expressed to be 
overridden by the deed, the right which is to be compulsorily acquired or the restrictive covenant 
which is to be imposed is vested absolutely in the acquiring authority. 

                                                                                                                                            
(71a) 1973 c. 26. 
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(5) Section 11 (powers of entry) of the 1965 Act is modified to secure that, where the acquiring 
authority has served notice to treat in respect of any right or restriction, as well as the notice of 
entry required by subsection (1) of that section (as it applies to a compulsory acquisition under 
article 19 (construction and maintenance of new or altered streets)), it has power, exercisable in 
equivalent circumstances and subject to equivalent conditions, to enter for the purpose of 
exercising that right or enforcing that restriction; and sections 11A (powers of entry: further 
notices of entry), 11B (counter-notice requiring possession to be taken on specified date)(72a), 12 
(penalty for unauthorised entry)(73b) and 13 (entry on warrant in the event of obstruction) of the 
1965 Act are modified correspondingly. 

(6) Section 20 (protection for interests of tenants at will etc.) of the 1965 Act(74c) applies with 
the modifications necessary to secure that persons with such interests in land as are mentioned in 
that section are compensated in a manner corresponding to that in which they would be 
compensated on a compulsory acquisition under this Order of that land, but taking into account 
only the extent (if any) of such interference with such an interest as is actually caused, or likely to 
be caused, by the exercise of the right or the enforcement of the restrictive covenant in question. 

(7) Section 22 (interests omitted from purchase) of the 1965 Act as modified by article 25(4) 
(modification of Part 1 of the 1965 Act) is also modified so as to enable the acquiring authority, in 
circumstances corresponding to those referred to in that section, to continue to be entitled to 
exercise the right acquired or enforce the restrictive covenant imposed, subject to compliance with 
that section as respects compensation. 

(8) For Schedule 2A to the 1965 Act substitute— 

“SCHEDULE 2A 
COUNTER-NOTICE REQUIRING PURCHASE OF LAND 

Introduction 

1.—(1) This Schedule applies where an acquiring authority serve a notice to treat in 
respect of a right over, or restrictive covenant affecting, the whole or part of a house, 
building or factory and have not executed a general vesting declaration under section 4 
(execution of declaration) of the 1981 Act as applied by article 30 (application of the 
Compulsory Purchase (Vesting Declarations) Act 1981) of the Portishead Branch Line 
(MetroWest Phase 1) Order 202X in respect of the land to which the notice to treat relates. 

(2) But see article 31 (acquisition of subsoil or airspace only) of the Portishead Branch 
Line (MetroWest Phase 1) Order 202X which excludes the acquisition of subsoil or 
airspace only from this Schedule. 

2. In this Schedule “house” includes any park or garden belonging to a house. 

Counter-notice requiring purchase of land 

3. A person who is able to sell the house, building or factory (“the owner”) may serve a 
counter-notice requiring the authority to purchase the owner’s interest in the house, 
building or factory. 

4. A counter-notice under paragraph 3 must be served within the period of 28 days 
beginning with the day on which the notice to treat was served. 

                                                                                                                                            
(72a) 1965 c. 56.  Section 11B was inserted by section 187(3) of the Housing and Planning Act 2016 (c. 22). 
(73b) 1965 c. 56.  Section 12 was amended by paragraph 4 of Schedule 16 to the Housing and Planning Act 2016 (c. 22). 
(74c) 1965 c. 56.  Section 20 was amended by paragraph 4 of Schedule 15(1) to the Planning and Compensation Act 1991 (c. 34) 

and paragraph 70 of Schedule 1 to S.I. 2009/1307. 
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Response to counter-notice 

5. On receiving a counter-notice, the acquiring authority must decide whether to— 
(a) withdraw the notice to treat, 
(b) accept the counter-notice, or 
(c) refer the counter-notice to the Upper Tribunal. 

6. The authority must serve notice of their decision on the owner within the period of 3 
months beginning with the day on which the counter-notice is served (“the decision 
period”). 

7. If the authority decide to refer the counter-notice to the Upper Tribunal they must do so 
within the decision period. 

8. If the authority do not serve notice of a decision within the decision period they are to 
be treated as if they had served notice of a decision to withdraw the notice to treat at the end 
of that period. 

9. If the authority serve notice of a decision to accept the counter-notice, the compulsory 
purchase order and the notice to treat are to have effect as if they included the owner’s 
interest in the house, building or factory. 

Determination by Upper Tribunal 

10. On a referral under paragraph 7, the Upper Tribunal must determine whether the 
acquisition of the right or the imposition of the restrictive covenant would— 

(a) in the case of a house, building or factory, cause material detriment to the house, 
building or factory, or 

(b) in the case of a park or garden, seriously affect the amenity or convenience of the 
house to which the park or garden belongs. 

11. In making its determination, the Upper Tribunal must take into account— 
(a) the effect of the acquisition of the right or the imposition of the covenant, 
(b) the use to be made of the right or covenant proposed to be acquired or imposed, 

and 
(c) if the right or covenant is proposed to be acquired or imposed for works or other 

purposes extending to other land, the effect of the whole of the works and the use 
of the other land. 

12. If the Upper Tribunal determines that the acquisition of the right or the imposition of 
the covenant would have either of the consequences described in paragraph 10, it must 
determine how much of the house, building or factory the authority ought to be required to 
take. 

13. If the Upper Tribunal determines that the authority ought to be required to take some 
or all of the house, building or factory, the compulsory purchase order and the notice to 
treat are to have effect as if they included the owner’s interest in that land. 

14.—(1) If the Upper Tribunal determines that the authority ought to be required to take 
some or all of the house, building or factory, the authority may at any time within the 
period of 6 weeks beginning with the day on which the Upper Tribunal makes its 
determination withdraw the notice to treat in relation to that land. 

(2) If the acquiring authority withdraws the notice to treat under this paragraph they must 
pay the person on whom the notice was served compensation for any loss or expense 
caused by the giving and withdrawal of the notice. 

(3) Any dispute as to the compensation is to be determined by the Upper Tribunal.” 
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 SCHEDULE 12 Article 33 

Land of which temporary possession may be taken 
(1) 

Location 
(2) 

Number of land shown 
on land plan 

(3) 
Purpose for which 

temporary possession 
may be taken 

(4) 
Relevant part of the 

authorised 
development 

In the District of 
North Somerset, 
Portishead 

01/70, 01/75, 01/76, 
01/77 

Working space and 
access for 
construction 

Work No. 2 

In the District of 
North Somerset, 
Portishead 

01/91 Working space and 
access for 
construction 

Work No. 2A 

In the District of 
North Somerset, 
Portishead 

01/111, 01/112 Access, working 
space, materials 
storage, compound 
and lay down area for 
construction  

Work Nos. 1, 7, 7A, 
7C, 7D and 7E 

In the District of 
North Somerset, 
Portishead 

01/210 Access, working 
space for construction 
and ecological 
mitigation  

Work Nos. 1, 7 and 
7B 

In the District of 
North Somerset, 
Portishead 

01/211, 01/212, 
01/216 

Access, working 
space for construction 
and ecological 
mitigation 

Work Nos. 1, 7 and 
7B 

In the District of 
North Somerset, 
Portishead 

01/220, 01/221 Access, working 
space and materials 
storage, compound, 
lay down area for 
construction and 
diversionary route for 
path 

Work Nos. 1, 7, 7C, 
7D and 7E 

In the District of 
North Somerset, 
Portishead 

01/222 Access, working 
space for construction 

Work Nos. 1, 5, 7, 7A 
and 7D 

In the District of 
North Somerset, 
Portishead 

01/226 Access, working 
space, and ecological 
mitigation for 
construction 

Work Nos. 1, 5 and 
7A 

In the District of 
North Somerset, 
Portishead 

01/240, 01/241, 
01/250 

Access, working 
space for construction 
and ecological 
mitigation 

Work Nos. 1 and 7 

In the District of 
North Somerset, 
Portishead 

01/251, 01/265 Access, working 
space for construction 
and diversionary route 
for path 

Work Nos. 1 and 7 

In the District of 
North Somerset, 
Portishead 

01/296, 01/297 Access, working 
space for construction 
and ecological 
mitigation 

Work No. 1 

In the District of 
North Somerset, 
Portishead 

01/310 Access, haul road, 
materials storage and 
working space for 

Work Nos. 1, 1A, 1B, 
1C and 8 
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construction 
In the District of 
North Somerset, 
Portbury 

02/05, 02/06, 02/07, 
02/08, 02/10, 02/16, 
02/20 02/26, 02/27 

Access and ecological 
mitigation 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

02/30 Access, working 
space for construction 
and ecological 
mitigation 

Work Nos. 1, 9  and 
10C9  

In the District of 
North Somerset, 
Portbury 

02/31, 02/32 Access, working 
space for construction  
and ecological 
mitigation 

Work No. 10C1 

In the District of 
North Somerset, 
Portbury 

02/35 Temporary 
construction 
compound and 
materials storage 

Work Nos. 1, 9 and 
10A 

In the District of 
North Somerset, 
Portbury 

02/36, 02/37 Temporary diversion 
of permissive cycle 
path 

Work Nos .9 and 10A 

In the District of 
North Somerset, 
Portbury 

02/40, 02/41, 02/45, 
02/46, 02/75, 02/76, 
02/82 

Access, construction 
haul road, material 
storage and ecological 
mitigation works 

Work Nos. 1, 1A, 1B, 
1C and 8 

In the District of 
North Somerset, 
Portbury 

02/60, 02/65, 02/120 Access, haul road, 
material storage and 
working space for 
construction 

Work Nos. 1, 1A, 1B, 
1C and 11A 

In the District of 
North Somerset, 
Portbury 

02/85, 02/122 Access, haul road, 
visibility splays and 
working space for 
construction 

Work Nos. 1, 1A, 1B, 
1C and 11A 

In the District of 
North Somerset, 
Portbury 

02/116 working space and 
access for 
construction and 
ecological mitigation 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

02/118 working space and 
access for 
construction and 
ecological mitigation 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

02/145 Access, materials 
storage, temporary 
construction 
compound and 
working space 

Work Nos. 1, 1A, 1B, 
1C, 7, 12, 12A, 20A 
and 22 

In the District of 
North Somerset, 
Portbury 

02a/10, 02a/15 Access, haul road 
visibility splays and 
working space 

Work Nos. 8, 11 and 
11A 

In the District of 
North Somerset, 
Portbury 

02b/05  Access, materials 
storage, temporary 
construction 
compound and 
working space 

Work Nos. 1, 1A, 1B, 
1C, 7, 12, 12A, 20A 
and 22 

In the District of 
North Somerset, 
Portbury 

03/10 Access, materials 
storage, temporary 
construction 
compound and 

Work Nos. 1, 1A, 1B, 
1C, 7, 12, 12A, 20A 
and 22 
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working space 
In the District of 
North Somerset, 
Portbury 

03/21 Access, working 
space and 
environmental 
mitigation works 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

03/35, 03/36, 03/37, 
03/38 

Access and 
environmental 
mitigation works 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

03/47, 03/67, 03/68 Access, working 
space and 
environmental 
mitigation works 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

03/65 Working space and 
works to adjacent 
disused station 
platform 

Work No. 1 

In the District of 
North Somerset, 
Portbury 

03/71, 03/76 Access, material 
storage, working 
space and 
environmental 
mitigation 

Work No. 1A 

In the District of 
North Somerset, 
Portbury 

03/80 Access, working 
space and visibility 
splay 

Work No. 1A 

In the District of 
North Somerset, 
Portbury 

04/06, 04/07, 04/08 Access, working 
space and 
environmental 
mitigation 

Work No. 1A 

In the District of 
North Somerset, 
Portbury 

04/10, 04/13, 04/15 Access, material 
storage, working 
space and 
environmental 
mitigation 

Work No. 1A 

In the District of 
North Somerset, 
Portbury 

04/20 Access, turning space, 
materials storage, 
working space and 
environmental 
mitigation 

Work Nos. 1, 1A, 1B, 
1C and 13 

In the District of 
North Somerset, 
Portbury 

04/25, 04/46 Access, visibility 
splays, working space 
and environmental 
mitigation 

Work No. 13 

In the District of 
North Somerset, 
Portbury 

04/41 Access, visibility 
splays, working space 
and environmental 
mitigation 

Work No. 13 

In the District of 
North Somerset, 
Portbury 

04/42 Access, working 
space, materials 
storage and 
environmental 
mitigation 

Work Nos. 1, 1A, 1B, 
1C and 13 

In the District of 
North Somerset, 
Portbury 

04/55 Working space and 
vegetation clearance 

Work No.14 

In the District of 
North Somerset, 

04/90 Working space and 
vegetation clearance 

Work Nos. 1A, 14A 
and 14B 
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Easton in Gordano 
In the District of 
North Somerset, 
Easton in Gordano 

04/105 Working space and 
vegetation clearance 

Work No. 1A 

In the District of 
North Somerset, 
Easton in Gordano 

05/10  Working space, access 
and vegetation 
clearance 

Work Nos . 1A and 15 

In the District of 
North Somerset, 
Easton in Gordano 

05/17, 05/18 Access to works Work Nos. 1, 1A, 16, 
16A, 16B, 16C, 16D, 
17, 18, 19, 20A and 
22 

In the District of 
North Somerset, 
Easton in Gordano 

05/25, 05/106 Access and vegetation 
clearance 

Work Nos. 1, 1A, 16, 
16A, 16B, 16C, 16D, 
17, 18, 19, 20A and 
22 

In the District of 
North Somerset, 
Easton in Gordano 

05/26, 05/28 Working space, access 
and vegetation 
clearance 

Work Nos. 1, 1A, 16, 
16A, 16B, 16C, 16D, 
17, 18, 19, 20A and 
22 

In the District of 
North Somerset, 
Easton in Gordano 

05/113 Working space, access 
and vegetation 
clearance 

Work Nos. 1, 1A, 16, 
16A, 16B, 16C, 16D, 
17, 18, 19, 20A and 
22 

In the District of 
North Somerset, 
Easton in Gordano 

05/150, 05/152 Access, materials 
storage, temporary 
construction 
compound and 
working space 

Work Nos. 1, 1A, 1B, 
1C, 16, 16A, 16B, 
16C, 16D, 17, 17A, 
18, 20A and 22 

In the District of 
North Somerset, 
Easton in Gordano 

05/170 Temporary 
construction 
compound, materials 
storage 

Work Nos. 1, 1A, 1B, 
1C, 16, 16A, 16B, 
16C, 16D, 18, 19, 20A 
and 22 

In the District of 
North Somerset, 
Lodway 

06/15 Working space, access 
and vegetation 
clearance 

Work No. 1A 

In the District of 
North Somerset, 
Lodway 

06/30 Access, materials 
storage, temporary 
construction 
compound and 
working space 

Work Nos. 1, 1A, 1B, 
1C, 16, 16A, 16B, 
16C, 16D, 17, 17A, 
18, 20A and 22 

In the District of 
North Somerset, 
Lodway 

06/35,06/36, 06/40, 
06/45, 06/50, 06/65 

Working space and 
access to works 

Work Nos. 1A, 1B, 
1C, 17, 17A, 18 and 
20A 

In the District of 
North Somerset, Pill 

06/60, 06/105 Working space , 
oversail for crane and 
access to works 

Work Nos. 1B, 1C, 
20, 20A and 20B 

In the District of 
North Somerset, Pill 

06/61, 06/62, 06/63 Temporary diversion 
of cycle path 

Work Nos. 1B, 1C, 
20, 20A and 20B 

In the District of 
North Somerset, Pill 

06/70, 06/75, 06/85, 
06/90, 06/95, 06/100, 
06/140, 06/145, 
06/155 

Working space and 
access to works 

Work Nos. 1B, 1C, 
20A and 20B 

In the District of 
North Somerset, Pill 

06/190 Access to works Work Nos. 1B, 1C, 
20A and 20B 

In the District of 06/532, 06/535 Working space and Work Nos. 22A and 
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North Somerset, Pill access to works 22B  
In the District of 
North Somerset, Pill 

06/533 Temporary compound Work Nos. 22A and 
22B 

In the District of 
North Somerset, Pill 

06/550, 06/555, 
06/556 

Access to Works Work Nos. 1B, 1C 
and 22 

In the District of 
North Somerset, Pill 

06/596, 06/597, 
06/598 

Access to Works, 
demolition and 
replacement of wall 

Work Nos. 1B, 1C 
and 20A 

In the District of 
North Somerset, Pill 

06/632, 06/633, 
06/636 

Access to Works Work Nos. 1B and 1C 

In the District of 
North Somerset, Pill 

06/647, 06/661, 
06/666, 06/705, 
06/710, 06/730 

Working space and 
access to works 

Work Nos. 1B and 1C 

In the District of 
North Somerset, Pill 

07/05, 07/10, 07/15, 
07/20, 07/25, 07/30, 
07/35, 07/36, 07/44, 
07/46, 07/51, 07/52, 
07/53, 07/55, 07/56, 
07/58, 07/59, 07/60, 
07/65, 07/70, 07/80, 
07/85, 07/90, 07/100, 
07/105, 07/110, 
07/111, 07/112, 
07/113, 07/114, 
07/116, 07/117, 
07/121 

Working space access 
to works and 
embankment 
strengthening 

Work Nos. 1B and 1C 

In the District of 
North Somerset, Ham 
Green 

08/11, 08/20, 08/26  Working space and 
access to works 

Work Nos. 24 and 
24A 

In the District of 
North Somerset, Ham 
Green 

08/21, 08/22, 08/23, 
08/24 

Access to works Installation of fencing 
and minor works to 
Parson Street to Royal 
Portbury Dock 
railway 

In the District of 
North Somerset, Pill 

08/50, 08/60, 08/61 Access to works Work Nos. 24 and 
24A 

In the District of 
North Somerset, 
Abbots Leigh 

08/71 Access to works and 
materials storage 

Installation of fencing 
and minor works to 
Parson Street to Royal 
Portbury Dock 
railway  

In the District of 
North Somerset, 
Abbots Leigh 

09/11 Access to works and 
materials storage 

Installation of fencing 
and minor works to 
Parson Street to Royal 
Portbury Dock 
railway 

In the District of 
North Somerset, 
Abbots Leigh 

09/20 Access to works and 
materials storage 

Storage of materials, 
installation of fencing 
and minor works to 
Parson Street to Royal 
Portbury Dock 
railway  

In the District of 
North Somerset, 
Abbots Leigh 

09/22, 09/23, 09/25 Access to works  Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
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to Royal Portbury 
Dock railway 

In the District of 
North Somerset, 
Abbots Leigh 

10/06 Access to works  Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway 

In the City and 
County of Bristol, 
Abbots Leigh 

10/11 Access to works Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway 

In the City and 
County of Bristol, 
Abbots Leigh 

10/25 Access to works Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway 

In the District of 
North Somerset, 
Abbots Leigh 

10/30 Access to works Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway 

In the District of 
North Somerset, 
Abbots Leigh 

10/35 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
adjacent Parson Street 
to Royal Portbury 
Dock railway, 
ecological mitigation, 
installation of fencing 
and access for minor 
works, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11/06 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting, and rock 
picking for the 
protection of the 
adjacent Parson Street 
to Royal Portbury 
Dock railway, 
ecological mitigation, 
installation of fencing 
and access for minor 
works 

In the District of 
North Somerset, 
Abbots Leigh 

11/07 Access to works 
working space and 
environmental 
mitigation 

Access for vegetation 
clearance and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
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mitigation 
In the City and 
County of Bristol, 
Abbots Leigh 

11/10, 11/15 Access to works and 
working space  

Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway, 
ecological mitigation 

In the City and 
County of Bristol, 
Abbots Leigh 

11/20 Access to works and 
working space 

Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway, 
ecological mitigation 

In the City and 
County of Bristol, 
Abbots Leigh 

11/25 Access to works and 
working space 

Installation of fencing, 
works to retaining 
walls and minor 
works to Parson Street 
to Royal Portbury 
Dock railway, 
ecological mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11/41, 11/42 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
adjacent railway, 
installation of fencing 
and access for minor 
works to Parson Street 
to Royal Portbury 
Dock railway, 
ecological mitigation. 

In the District of 
North Somerset, 
Abbots Leigh 

11/61 Access to works  Vegetation clearance 
and rock picking for 
the protection of 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11/65, 11/70, 11/75,  Access to works  Vegetation clearance 
and rock picking for 
the protection of 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11/80 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
adjacent railway, 
installation of fencing 
and access for minor 
works to Parson Street 
to Royal Portbury 
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Dock railway, 
ecological mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11a/05 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of Parson 
Street to Royal 
Portbury Dock 
railway, ecological 
mitigation. 

In the District of 
North Somerset, 
Abbots Leigh 

11a/10, 11a/15 Access to works  Access for vegetation 
clearance and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11b/05, 11b/10, 
11b/15, 11b/20, 
11b/30, 11b/35 

Access to works  Access for vegetation 
clearance and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11b/25 Access to works  Micro compound, 
access for vegetation 
clearance and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

11c/05, 11c/10, 
11c/15 

Access to works  Access for vegetation 
clearance and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the District of 
North Somerset, 
Abbots Leigh 

12/07 12/10, 12/20, 
12/21, 12/30 

Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Work No. 25, 
vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation, installation 
of fencing and access 
for minor works to 
railway 

In the City and 12/25 Access to works  Work No. 25 
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County of Bristol, 
Abbots Leigh 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation, installation 
of fencing and access 
for minor works to 
railway. 

In the District of 
North Somerset, 
Abbots Leigh 

13/07, 13/31, 13/32 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation, installation 
of fencing and access 
for minor works to 
railway 

In the City and 
County of Bristol, 
Abbots Leigh 

13/33, 13/36, 13/40 Access to works  Work No. 25 
Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation, installation 
of fencing and access 
for minor works to 
railway 

In the District of 
North Somerset, 
Abbots Leigh 

13/55 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation, installation 
of fencing and access 
for minor works to 
existing railway 

In the District of 
North Somerset, 
Abbots Leigh 

14/05 Access to works, rock 
picking, rock bolting, 
vegetation clearance, 
working space and 
environmental 
mitigation 

Vegetation clearance, 
rock bolting and rock 
picking for the 
protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation 

In the City and 
County of Bristol 

14/10, 14/25, 14/35 Access to works  Work No. 25 
Vegetation clearance, 
rock bolting and rock 
picking for the 
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protection of the 
Parson Street to Royal 
Portbury Dock 
railway, ecological 
mitigation, installation 
of fencing and access 
for minor works to 
railway 

In the City and 
County of Bristol 

15/15 Temporary 
construction 
compound, materials 
storage and access to 
works  

Work Nos. 26, 26A, 
installation of fencing 
and access for minor 
works to Parson Street 
to Royal Portbury 
Dock railway 

In the City and 
County of Bristol 

16/56, 16/57. 16/58, 
16/61, 16/62, 16/63, 
16./75, 16/80, 16/85 

Access to works Work No. 28 

In the City and 
County of Bristol 

17/05, 17/10, 17/15, 
17/20 

Temporary 
construction 
compound, materials 
storage and access to 
works 

Work No. 29 

In the City and 
County of Bristol 

17/10, 17/15 Access to works Work No. 29 

 SCHEDULE 13 Article 44 

Hedgerows 

PART 1 
Hedgerows to be removed 

 
(1) 
Location of hedgerow 

(2) 
Work to be carried out 

(3) 
Relevant part of the authorised 

North of Sheepway and east of 
Fennel Way along the south 
side of the disused railway line 
shown marked H2/1 on sheet 2 
of the hedgerow location plan. 

Removal of part of a hedgerow 
to allow for the temporary 
construction haul road. 
Hedgerow to be replanted on 
completion of works. 

Work no. 8 

North side of Sheepway west 
of bridge over disused railway 
line shown marked H2/2 on 
sheet 2 of the hedgerow 
location plan. 

Removal of part of a hedgerow 
to allow for the temporary 
construction haul road 
crossing over 
Sheepway. Hedgerow to be 
replanted on completion of 
works. 

Work no. 8 

South side of Sheepway west 
of bridge over disused railway 
line shown marked H2/3 on 
sheet 2 of the hedgerow 
location plan. 

Removal of end of the 
hedgerow to allow for the 
temporary construction haul 
road east of Sheepway. 
Hedgerow to be replanted on 
completion of works. 

Work no. 11A 

South side of the disused Removal of end of the Work no. 11A 
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railway line east of Shipway 
Gate Farm shown marked 
H2/4 on sheet 2 of the 
hedgerow location plan. 

hedgerow to allow for the 
temporary construction haul 
road. Hedgerow to be 
replanted on completion of 
works. 

South side of the disused 
railway line east of Shipway 
Gate Farm shown marked 
H2/5 on sheet 2 of the 
hedgerow location plan. 

Removal of end of the 
hedgerow to allow for the 
temporary construction haul 
road. Hedgerow to be 
replanted on completion of 
works. 

Work no. 11A 

South side of the disused 
railway line east of Shipway 
Gate Farm shown marked 
H2/6 on sheet 2 of the 
hedgerow location plan. 

Removal of end of the 
hedgerow to allow for the 
temporary construction haul 
road. Hedgerow to be 
replanted on completion of 
works. 

Work no. 12A 

South of the disused railway 
line and north of the Portbury 
Hundred, shown marked H3/1 
on sheet 2 of the hedgerow 
location plan. 

Removal of part of hedgerow 
for access within the 
construction compound. 
Hedgerow to be replanted on 
completion of works. 

Work no. 12A 

Lodway Farm on southern 
boundary of the disused 
railway line, shown marked 
H5/1 on sheets 5 and 6 of the 
hedgerow location plan. 

Removal of part of hedgerow 
adjacent to the disused line. 
Hedgerow to be replanted on 
completion of works. 

Works no. 1A and 17 

Lodway Farm, shown marked 
H5/2 on sheets 5 and 6 of the 
hedgerow location plan. 

Removal of part of hedgerow 
for access within the 
construction compound. 
Hedgerow to be replanted on 
completion of works. 

Work no. 17 

South side of Chapel Pill Lane, 
Ham Green, Pill, shown 
marked H8/1 on sheet 8 of the 
hedgerow location plan. 

Removal of part of hedgerow 
for new access. 

Work no. 24 

PART 2 
Important Hedgerow 

 
(1) 

Area 
(2) 

Reference of hedgerow 
In the district of North Somerset, at Lodway, 
Pill 

The important hedgerow marked 1 on the 
important hedgerow plan 

 SCHEDULE 14 Article 46 

Traffic Regulation 
 
In the district of North Somerset 

(1) 
Road 

(2) 
Extent 

(3) 
Measure 



 

 91

Harbour Road, Portishead Between the junction of 
Harbour Road with Harbour 
Road (leading to Harbour 
Road Trading Estate) and the 
junction of Harbour Road with 
re-aligned Quays Avenue, as 
shown coloured red on the 
permanent traffic regulation 
order plans (Portishead 
Station) 

Prohibition of waiting at any 
time. 

Quays Avenue, Portishead  Between the junction of Quays 
Avenue with the realigned 
Harbour Road to the junction 
of Quays Avenue with 
Wyndham Way as shown 
coloured red on the permanent 
traffic regulation order plans 
(Portishead Station) 

Prohibition of waiting at any 
time. 

Phoenix Way, Portishead Between the junction of 
Phoenix Way with the 
realigned Quays Avenue to a 
point 47 metres west of the 
junction of Phoenix Way with 
Marjoram Way as shown 
coloured red on the permanent 
traffic regulation order plans 
(Portishead Station) 

Prohibition of waiting at any 
time (save for designated 
parking bays). 

Portbury Hundred, Portbury At a point 457 metres west of 
the junction of the A369 
Portbury Hundred classified 
road and Station Road, 
Portbury, either on to or from 
the highway known as 
Portbury Hundred at the 
location shown on the 
permanent traffic regulation 
order plans (A369 Portbury 
Hundred) 

Prohibition of right turn 
manoeuvres  

Monmouth Road, Pill From the junction of 
Monmouth Road with Crusty 
Lane to the junction of 
Monmouth Road with Station 
Road as shown coloured red 
on the permanent traffic 
regulation order plans (Pill 
Station) 

Prohibition of waiting at any 
time. 

Station Road, Pill From the junction of Station 
Road with Monmouth Road to 
the junction of Station Road 
with Heywood Road as shown 
in the locations coloured red 
on the permanent traffic 
regulation order plans (Pill 
Station) 

Prohibition of waiting at any 
time. 

New Road, Chapel Row and 
Myrtle Hill, Pill 

To the extent shown coloured 
red on the permanent traffic 

Prohibition of waiting at any 
time. 
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regulation order plans (Pill 
Station) 

Sambourne Lane, Pill To the extent shown coloured 
red on the permanent traffic 
regulation order plans (Pill 
Station) 

Prohibition of waiting at any 
time. 

Macrae Road, The Sanctuary 
and Hart Close gyratory, Ham 
Green, Pill 

At the junction of Macrae 
Road and Hart Close, as 
shown coloured red on the 
permanent traffic regulation 
order plans (Ham Green) 

Prohibition of waiting at any 
time. 

Junction of Ham Green and 
Macrae Road, Ham Green, Pill 

At the junction of Ham Green 
and Macrae Road as shown 
coloured red on the permanent 
traffic regulation order plans 
(Ham Green) 

Prohibition of waiting at any 
time. 

 

 SCHEDULE 15 Article 52 

Amendment of Local Legislation 
Byelaws 

(1) 
Title 

(2) 
Byelaw to be disapplied 

North Somerset Levels Internal Drainage Board 
Land Drainage Byelaws 2004 

Byelaw 3 (control of introduction of water and 
increases in flow or volume of water); 
Byelaw 7 (detrimental substances not to be put 
in watercourses); 
Byelaw 10 (no obstructions within 9 metres of 
the Edge of the Watercourse); 
Byelaw 14 (vehicles not to be driven on banks); 
Byelaw 15 (banks not to be used for storage); 
Byelaw 17 (fences, excavations, pipes, etc.); 
Byelaw 24 (damage to property of the Board). 

 SCHEDULE 16 Article 53 

Protective Provisions 

PART 1 
Protection for Network Rail Infrastructure Limited 

1. The following provisions of this Part of this Schedule have effect, unless otherwise agreed in 
writing between the undertaker and Network Rail and, in the case of paragraph 15, any other 
person on whom rights or obligations are conferred by that paragraph. 

2. In this Schedule— 
“construction” includes execution, placing, alteration and reconstruction and “construct” and 
“constructed” have corresponding meanings; 
“the engineer” means an engineer appointed by Network Rail for the purposes of this Order; 
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“network licence” means the network licence, as the same is amended from time to time, 
granted to Network Rail Infrastructure Limited by the Secretary of State in exercise of his 
powers under section 8 (licences) of the Railways Act l993(75a); 
“Network Rail” means Network Rail Infrastructure Limited and any associated company of 
Network Rail Infrastructure Limited which holds property for railway purposes, and for the 
purpose of this definition “associated company” means any company which is (within the 
meaning of section 1159 (meaning of “subsidiary” etc.) of the Companies Act 2006(76b)) the 
holding company of Network Rail Infrastructure Limited, a subsidiary of Network Rail 
Infrastructure Limited or another subsidiary of the holding company of Network Rail 
Infrastructure Limited; 
“plans” includes sections, designs, design data, software, drawings, specifications, soil reports, 
calculations, descriptions (including descriptions of methods of construction), staging 
proposals, programmes and details of the extent, timing and duration of any proposed 
occupation of railway property; 
“railway operational procedures” means procedures specified under any access agreement (as 
defined in the Railways Act 1993) or station lease; 
“railway property” means any railway belonging to Network Rail Infrastructure Limited 
and— 
(a) any station, land, works, apparatus and equipment belonging to Network Rail 

Infrastructure Limited or connected with any such railway; and 
(b) any easement or other property interest held or used by Network Rail Infrastructure 

Limited for the purposes of such railway or works, apparatus or equipment; and 
“specified work” means so much of any of the authorised development as is situated upon, 
across, under, over or within 15 metres of, or may in any way adversely affect, railway 
property. 

3.—(1) Where under this Part of this Schedule Network Rail is required to give its consent or 
approval in respect of any matter, that consent or approval is subject to the condition that Network 
Rail complies with any relevant railway operational procedures and any obligations under its 
network licence or under statute. 

(2) In so far as any specified work or the acquisition or use of railway property is or may be 
subject to railway operational procedures, Network Rail must— 

(a) co-operate with the undertaker with a view to avoiding undue delay and securing 
conformity as between any plans approved by the engineer and requirements emanating 
from those procedures; and 

(b) use their reasonable endeavours to avoid any conflict arising between the application of 
those procedures and the proper implementation of the authorised development pursuant 
to this Order. 

4.—(1) The undertaker must not exercise the powers conferred by articles 24 (compulsory 
acquisition of land) or 27 (Compulsory acquisition of rights or imposition of covenants) or the 
powers conferred by section 11(3) (powers of entry) of the 1965 Act in respect of any railway 
property unless the exercise of such powers is with the consent of Network Rail. 

(2) The undertaker must not in the exercise of the powers conferred by this Order prevent 
pedestrian or vehicular access to any railway property, unless preventing such access is with the 
consent of Network Rail. 

(3) The undertaker must not exercise the powers conferred by sections 271 (extinguishment of 
rights of statutory undertakers: preliminary notices) or 272 (extinguishment of rights of electronic 

                                                                                                                                            
(75a) 1993 c. 43.  Section 8 was amended by regulation 2(2) and Part 1 paragraph 1(d) of the Schedule to S.I. 2015/1682, 

sections 216 and 274 of and Schedule 17 to the Transport Act 2000 (c. 38), sections 1(1) and 59(6) of, and Schedule 1 and 
13 to, the Railways Act 2005 (c. 14), section 16(5) of, and Schedule 2 to, the Railways and Transport Safety Act 2003 (c. 
20). 

(76b) 2006 c. 46. 
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communications code network operators: preliminary notices) of the 1990 Act(77a), as applied by 
article 37 (statutory undertakers and electronic communications code network operators), in 
relation to any right of access of Network Rail to railway property, but such right of access may be 
diverted with the consent of Network Rail. 

(4) The undertaker must not under the powers of this Order acquire or use or acquire new rights 
over any railway property except with the consent of Network Rail. 

(5) Where Network Rail is asked to give its consent pursuant to this paragraph, such consent 
must not be unreasonably withheld but may be given subject to reasonable conditions. 

5.—(1) The undertaker must before commencing construction of any specified work supply to 
Network Rail proper and sufficient plans of that work for the reasonable approval of the engineer 
and the specified work must not be commenced except in accordance with such plans as have been 
approved in writing by the engineer or settled by arbitration. 

(2) The approval of the engineer under sub-paragraph (1) must not be unreasonably withheld, 
and if by the end of the period of 28 days beginning with the date on which such plans have been 
supplied to Network Rail the engineer has not intimated his disapproval of those plans and the 
grounds of disapproval the undertaker may serve upon the engineer written notice requiring the 
engineer to intimate his approval or disapproval within a further period of 28 days beginning with 
the date upon which the engineer receives written notice from the undertaker. If by the expiry of 
the further 28 days the engineer has not intimated his approval or disapproval, the engineer shall 
be deemed to have approved the plans as submitted. 

(3) If by the end of the period of 28 days beginning with the date on which written notice was 
served upon the engineer under sub-paragraph (2), Network Rail gives notice to the undertaker 
that Network Rail desires itself to construct any part of a specified work which in the opinion of 
the engineer will or may affect the stability of railway property or the safe operation of traffic on 
the railways of Network Rail then, if the undertaker desires such part of the specified work to be 
constructed, Network Rail must construct it with all reasonable dispatch on behalf of and to the 
reasonable satisfaction of the undertaker in accordance with the plans approved or deemed to be 
approved or settled under this paragraph, and under the supervision (where appropriate and if 
given) of the undertaker. 

(4) When signifying approval of the plans the engineer may specify any protective works 
(whether temporary or permanent) which in his opinion should be carried out before the 
commencement of the construction of a specified work to ensure the safety or stability of railway 
property or the continuation of safe and efficient operation of the railways of Network Rail or the 
services of operators using the same (including any relocation de-commissioning and removal of 
works, apparatus and equipment necessitated by a specified work and the comfort and safety of 
passengers who may be affected by the specified works), and such protective works as may be 
reasonably necessary for those purposes must be constructed by Network Rail or by the 
undertaker, if Network Rail so desires, and such protective works must be carried out at the 
expense of the undertaker in either case with all reasonable dispatch and the undertaker must not 
commence the construction of the specified works until the engineer has notified the undertaker 
that the protective works have been completed to the engineer’s reasonable satisfaction. 

6.—(1) Any specified work and any protective works to be constructed by virtue of paragraph 
5(4) must, when commenced, be constructed— 

(a) with all reasonable dispatch in accordance with the plans approved or deemed to have 
been approved or settled under paragraph 5; 

(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction 
of the engineer; 

(c) in such manner as to cause as little damage as is possible to railway property; and 

                                                                                                                                            
(77a) 1990 c. 8.  Section 272 was amended by section 406(1) of and paragraph 103 of Schedule 17 to the Communications 

Act 2003 (c. 21). 
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(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free, 
uninterrupted and safe use of any railway of Network Rail or the traffic thereon and the 
use by passengers of railway property. 

(2) If any damage to railway property or any such interference or obstruction shall be caused by 
the carrying out of, or in consequence of the construction of a specified work, the undertaker must, 
notwithstanding any such approval, make good such damage and must pay to Network Rail all 
reasonable expenses to which Network Rail may be put and compensation for any loss which it 
may sustain by reason of any such damage, interference or obstruction. 

(3) Nothing in this Part of this Schedule imposes any liability on the undertaker with respect to 
any damage, costs, expenses or loss attributable to the negligence of Network Rail or its servants, 
contractors or agents or any liability on Network Rail with respect of any damage, costs, expenses 
or loss attributable to the negligence of the undertaker or its servants, contractors or agents. 

7. The undertaker must— 
(a) at all times afford reasonable facilities to the engineer for access to a specified work 

during its construction; and 
(b) supply the engineer with all such information as the engineer may reasonably require with 

regard to a specified work or the method of constructing it. 

8. Network Rail must at all times afford reasonable facilities to the undertaker and its agents for 
access to any works carried out by Network Rail under this Part of this Schedule during their 
construction and must supply the undertaker with such information as it may reasonably require 
with regard to such works or the method of constructing them. 

9.—(1) If any permanent or temporary alterations or additions to railway property, are 
reasonably necessary in consequence of the construction of a specified work, or during a period of 
24 months after the completion of that work in order to ensure the safety of railway property or the 
continued safe operation of the railway of Network Rail, such alterations and additions may be 
carried out by Network Rail and if Network Rail gives to the undertaker reasonable notice of its 
intention to carry out such alterations or additions (which must be specified in the notice), the 
undertaker must pay to Network Rail the reasonable cost of those alterations or additions 
including, in respect of any such alterations and additions as are to be permanent, a capitalised 
sum representing the increase of the costs which may be expected to be reasonably incurred by 
Network Rail in maintaining, working and, when necessary, renewing any such alterations or 
additions. 

(2) If during the construction of a specified work by the undertaker, Network Rail gives notice 
to the undertaker that Network Rail desires itself to construct that part of the specified work which 
in the opinion of the engineer is endangering the stability of railway property or the safe operation 
of traffic on the railways of Network Rail then, if the undertaker decides that part of the specified 
work is to be constructed, Network Rail must assume construction of that part of the specified 
work and the undertaker must, notwithstanding any such approval of a specified work under 
paragraph 5(3), pay to Network Rail all reasonable expenses to which Network Rail may be put 
and compensation for any loss which it may suffer by reason of the execution by Network Rail of 
that specified work. 

(3) The engineer must, in respect of the capitalised sums referred to in this paragraph and 
paragraph 10(a) provide such details of the formula by which those sums have been calculated as 
the undertaker may reasonably require. 

(4) If the cost of maintaining, working or renewing railway property is reduced in consequence 
of any such alterations or additions a capitalised sum representing such saving must be set off 
against any sum payable by the undertaker to Network Rail under this paragraph. 

10. The undertaker must repay to Network Rail all reasonable fees, costs, charges and expenses 
reasonably incurred by Network Rail— 

(a) in constructing any part of a specified work on behalf of the undertaker as provided by 
paragraph 5(3) or in constructing any protective works under the provisions of paragraph 
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5(4) including, in respect of any permanent protective works, a capitalised sum 
representing the cost of maintaining and renewing those works; 

(b) in respect of the approval by the engineer of plans submitted by the undertaker and the 
supervision by the engineer of the construction of a specified work; 

(c) in respect of the employment or procurement of the services of any inspectors, signalmen, 
watchmen and other persons whom it shall be reasonably necessary to appoint for 
inspecting, signalling, watching and lighting railway property and for preventing, so far 
as may be reasonably practicable, interference, obstruction, danger or accident arising 
from the construction or failure of a specified work; 

(d) in respect of any special traffic working resulting from any speed restrictions which may 
in the opinion of the engineer, require to be imposed by reason or in consequence of the 
construction or failure of a specified work or from the substitution of diversion of 
services which may be reasonably necessary for the same reason; and 

(e) in respect of any additional temporary lighting of railway property in the vicinity of the 
specified works, being lighting made reasonably necessary by reason or in consequence 
of the construction or failure of a specified work. 

11.—(1) In this paragraph— 
“EMI” means, subject to sub-paragraph (2), electromagnetic interference with Network Rail 
apparatus generated by the operation of the authorised development where such interference is 
of a level which adversely affects the safe operation of Network Rail’s apparatus; and 
“Network Rail’s apparatus” means any lines, circuits, wires, apparatus or equipment (whether 
or not modified or installed as part of the authorised development) which are owned or used 
by Network Rail for the purpose of transmitting or receiving electrical energy or of radio, 
telegraphic, telephonic, electric, electronic or other like means of signalling or other 
communications. 

(2) This paragraph applies to EMI only to the extent that such EMI is not attributable to any 
change to Network Rail’s apparatus carried out after approval of plans under paragraph 5(1) for 
the relevant part of the authorised development giving rise to EMI (unless the undertaker has been 
given notice in writing before the approval of those plans of the intention to make such change). 

(3) Subject to sub-paragraph (5), the undertaker must in the design and construction of the 
authorised development take all measures necessary to prevent EMI and must establish with 
Network Rail (both parties acting reasonably) appropriate arrangements to verify their 
effectiveness. 

(4) In order to facilitate the undertaker’s compliance with sub-paragraph (3)— 
(a) the undertaker must consult with Network Rail as early as reasonably practicable to 

identify all Network Rail’s apparatus which may be at risk of EMI, and thereafter must 
continue to consult with Network Rail (both before and after formal submission of plans 
under paragraph 5(1)) in order to identify all potential causes of EMI and the measures 
required to eliminate them; 

(b) Network Rail must make available to the undertaker all information in the possession of 
Network Rail reasonably requested by the undertaker in respect of Network Rail’s 
apparatus identified pursuant to sub-paragraph (a); and 

(c) Network Rail must allow the undertaker reasonable facilities for the inspection of 
Network Rail’s apparatus identified pursuant to sub-paragraph (a). 

(5) In any case where it is established that EMI can only reasonably be prevented by 
modifications to Network Rail’s apparatus, Network Rail must not withhold its consent 
unreasonably to modifications of Network Rail’s apparatus, but the means of prevention and the 
method of their execution must be selected in the reasonable discretion of Network Rail, and in 
relation to such modifications sub-sub- paragraph 5(1) has effect subject to this sub-paragraph. 

(6) If at any time prior to the commencement of regular revenue-earning operations on the 
authorised railway comprised in the authorised development and notwithstanding any measures 
adopted pursuant to sub-paragraph (3), the testing or commissioning of the authorised 
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development causes EMI then the undertaker must immediately upon receipt of notification by 
Network Rail of such EMI either in writing or communicated orally (such oral communication to 
be confirmed in writing as soon as reasonably practicable after it has been issued) forthwith cease 
to use (or procure the cessation of use of) the undertaker’s apparatus causing such EMI until all 
measures necessary have been taken to remedy such EMI by way of modification to the source of 
such EMI or (in the circumstances, and subject to the consent, specified in sub-paragraph (5)) to 
Network Rail’s apparatus. 

(7) In the event of EMI having occurred— 
(a) the undertaker must afford reasonable facilities to Network Rail for access to the 

undertaker’s apparatus in the investigation of such EMI; 
(b) Network Rail must afford reasonable facilities to the undertaker for access to Network 

Rail’s apparatus in the investigation of such EMI; and 
(c) Network Rail must make available to the undertaker any additional material information 

in its possession reasonably requested by the undertaker in respect of Network Rail’s 
apparatus or such EMI. 

(8) Where Network Rail approves modifications to Network Rail’s apparatus pursuant to sub-
paragraphs (5) or (6)— 

(a) Network Rail must allow the undertaker reasonable facilities for the inspection of the 
relevant part of Network Rail’s apparatus; 

(b) any modifications to Network Rail’s apparatus approved pursuant to those sub-
paragraphs must be carried out and completed by the undertaker in accordance with 
paragraph 6(6). 

(9) To the extent that it would not otherwise do so, the indemnity in paragraph 15(1) applies to 
the costs and expenses reasonably incurred or losses suffered by Network Rail through the 
implementation of the provisions of this paragraph (including costs incurred in connection with 
the consideration of proposals, approval of plans, supervision and inspection of works and 
facilitating access to Network Rail’s apparatus) or in consequence of any EMI to which sub-
paragraph (6) applies. 

(10) For the purpose of paragraph 10(a) any modifications to Network Rail’s apparatus under 
this paragraph shall be deemed to be protective works referred to in that paragraph. 

(11) In relation to any dispute arising under this paragraph the reference in article 56 
(arbitration) to the Institution of Civil Engineers shall be read as a reference to the Institution of 
Electrical Engineers. 

12. If at any time after the completion of a specified work, not being a work vested in Network 
Rail, Network Rail gives notice to the undertaker informing it that the state of maintenance of any 
part of the specified work appears to be such as adversely affects the operation of railway 
property, the undertaker must, on receipt of such notice, take such steps as may be reasonably 
necessary to put that specified work in such state of maintenance as not adversely to affect railway 
property. 

13. The undertaker must not provide any illumination or illuminated sign or signal on or in 
connection with a specified work in the vicinity of any railway belonging to Network Rail unless 
it has first consulted Network Rail and it must comply with Network Rail’s reasonable 
requirements for preventing confusion between such illumination or illuminated sign or signal and 
any railway signal or other light used for controlling, directing or securing the safety of traffic on 
the railway. 

14. Any additional expenses which Network Rail may reasonably incur in altering, 
reconstructing or maintaining railway property under any powers existing at the making of this 
Order by reason of the existence of a specified work must, provided that 56 days’ previous notice 
of the commencement of such alteration, reconstruction or maintenance has been given to the 
undertaker, be repaid by the undertaker to Network Rail. 
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15.—(1) The undertaker must pay to Network Rail all reasonable costs, charges, damages and 
expenses not otherwise provided for in this Part of this Schedule which may be occasioned to or 
reasonably incurred by Network Rail— 

(a) by reason of the construction or maintenance of a specified work or the failure thereof or 
(b) by reason of any act or omission of the undertaker or of any person in its employ or of its 

contractors or others whilst engaged upon a specified work; 
and the undertaker must indemnify and keep indemnified Network Rail from and against all 
claims and demands arising out of or in connection with a specified work or any such failure, act 
or omission: and the fact that any act or thing may have been done by Network Rail on behalf of 
the undertaker or in accordance with plans approved by the engineer or in accordance with any 
requirement of the engineer or under the engineer’s supervision shall not (if it was done without 
negligence on the part of Network Rail or of any person in its employ or of its contractors or 
agents) excuse the undertaker from any liability under the provisions of this sub-paragraph. 

(2) Network Rail must give the undertaker reasonable notice of any such claim or demand and 
no settlement or compromise of such a claim or demand shall be made without the prior consent of 
the undertaker. 

(3) The sums payable by the undertaker under sub-paragraph (1) shall include a sum equivalent 
to the relevant costs. 

(4) Subject to the terms of any agreement between Network Rail and a train operator regarding 
the timing or method of payment of the relevant costs in respect of that train operator, Network 
Rail must promptly pay to each train operator the amount of any sums which Network Rail 
receives under sub-paragraph (3) which relates to the relevant costs of that train operator. 

(5) The obligation under sub-paragraph (3) to pay Network Rail the relevant costs shall, in the 
event of default, be enforceable directly by any train operator concerned to the extent that such 
sums would be payable to that operator pursuant to sub-paragraph (4). 

(6) In this paragraph— 
“the relevant costs” means the costs, direct losses and expenses (including loss of revenue) 
reasonably incurred by each train operator as a consequence of any restriction of the use of 
Network Rail’s railway network as a result of the construction, maintenance or failure of a 
specified work or any such act or omission as mentioned in subparagraph (1); and 
“train operator” means any person who is authorised to act as the operator of a train by a 
licence under section 8 (licences) of the Railways Act 1993. 

16. Network Rail must, on receipt of a request from the undertaker, from time to time provide 
the undertaker free of charge with written estimates of the costs, charges, expenses and other 
liabilities for which the undertaker is or will become liable under this Part of this Schedule 
(including the amount of the relevant costs mentioned in paragraph 15) and with such information 
as may reasonably enable the undertaker to assess the reasonableness of any such estimate or 
claim made or to be made pursuant to this Part of this Schedule (including any claim relating to 
those relevant costs). 

17. In the assessment of any sums payable to Network Rail under this Part of this Schedule there 
must not be taken into account any increase in the sums claimed that is attributable to any action 
taken by or any agreement entered into by Network Rail if that action or agreement was not 
reasonably necessary and was taken or entered into with a view to obtaining the payment of those 
sums by the undertaker under this Part of this Schedule or increasing the sums so payable. 

18. The undertaker and Network Rail may, subject in the case of Network Rail to compliance 
with the terms of its network licence, enter into, and carry into effect, agreements for the transfer 
to the undertaker of— 

(a) any railway property shown on the lands plans and described in the book of reference; 
(b) any lands, works or other property held in connection with any such railway property; and 
(c) any rights and obligations (whether or not statutory) of Network Rail relating to any 

railway property or any lands, works or other property referred to in this paragraph. 
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19. Nothing in this Order, or in any enactment incorporated with or applied by this Order, 
prejudices or affects the operation of Part I of the Railways Act 1993. 

20. The undertaker must give written notice to Network Rail if any application is proposed to be 
made by the undertaker for the Secretary of State’s consent, under article 10 (consent to transfer of 
benefit of order) of this Order and any such notice must be given no later than 28 days before any 
such application is made and must describe or give (as appropriate)— 

(a) the nature of the application to be made; 
(b) the extent of the geographical area to which the application relates; and 
(c) the name and address of the person acting for the Secretary of State to whom the 

application is to be made. 

21. The undertaker must no later than 28 days from the date that the plans and documents 
submitted to and certified by the Secretary of State in accordance with article 55 (documents to be 
certified) are certified by the Secretary of State, provide a set of those plans and documents to 
Network Rail in the form of a computer disc with read only memory. 

PART 2 

Protection for Electricity, Gas, Water, Petroleum and Sewerage Undertakers 

22. In this Part of this Schedule “North Somerset District Council” shall mean the undertaker 
and where relevant any person to whom the powers contained in this Order are conferred in so far 
as that person’s activities in reliance on the powers in this Order affect the land and apparatus of 
the relevant statutory undertaker 

23. For the protection of the undertakers referred to in this Part of this Schedule the following 
provisions, unless otherwise agreed in writing between North Somerset District Council and the 
undertaker concerned, have effect. 

24. In this Part of this Schedule— 
“alternative apparatus” means alternative apparatus adequate to enable the undertaker in 
question to fulfil its statutory functions in a manner not less efficient than previously; 
“apparatus” means— 
(a) in the case of an electricity undertaker, electric lines or electrical plant (as defined in the 

Electricity Act 1989(78a)), belonging to or maintained by that undertaker; 
(b) in the case of a gas undertaker, any mains, pipes or other apparatus belonging to or 

maintained by a gas transporter for the purposes of gas supply; 
(c) in the case of a water undertaker, mains, pipes or other apparatus belonging to or 

maintained by that undertaker for the purposes of water supply; and 
(d) in the case of a sewerage undertaker— 

(i) any drain or works vested in the undertaker under the Water Industry Act 1991(79b); 
and 

(ii) any sewer which is so vested or is the subject of a notice of intention to adopt given 
under section 102(4) (adoption of sewers and disposal works) of that Act(80c) or an 
agreement to adopt made under section 104 (agreements to adopt sewer, drain or 
sewage disposal works, at future date) of that Act, 

                                                                                                                                            
(78a) 1989 c. 29. 
(79b) 1991 c. 56. 
(80c) 1991 c. 56.  Section 102(4) was amended by section 56 of and Schedule 7 to the Water Act 2014 (c. 21), and section 96(1) 

of the Water Act 2003 (c. 37). 
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and includes a sludge main, disposal main (within the meaning of section 219 (general 
interpretation) of that Act) or sewer outfall and any manholes, ventilating shafts, pumps 
or other accessories forming part of any such sewer, drain or works, 

and includes any structure in which apparatus is or is to be lodged or which gives or will give 
access to apparatus; 

“functions” includes powers and duties; 
“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 
apparatus or alternative apparatus under, over or upon land; and 
“undertaker” means— 
(a) any licence holder within the meaning of Part 1 of the Electricity Act 1989(81a); 
(b) a gas transporter within the meaning of Part 1 of the Gas Act 1986(82b); 
(c) a water undertaker within the meaning of the Water Industry Act 1991; and 
(d) a sewerage undertaker within the meaning of Part 1 of the Water Industry Act 1991, 

for the area of the authorised development, and in relation to any apparatus, means the undertaker 
to whom it belongs or by whom it is maintained. 

25. This Part of this Schedule does not apply to apparatus in respect of which the relations 
between North Somerset District Council and the undertaker are regulated by the provisions of 
Part 3 of the 1991 Act. 

26. Regardless of any provision in this Order or anything shown on the land plans, North 
Somerset District Council must not acquire any apparatus otherwise than by agreement. 

27.—(1) If, in the exercise of the powers conferred by this Order, North Somerset District 
Council acquires any interest in any land in which any apparatus is placed, that apparatus must not 
be removed under this Part of this Schedule and any right of an undertaker to maintain that 
apparatus in that land must not be extinguished until alternative apparatus has been constructed 
and is in operation to the reasonable satisfaction of the undertaker in question. 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, 
appropriated or used under this Order, North Somerset District Council requires the removal of 
any apparatus placed in that land, it must give to the undertaker in question written notice of that 
requirement, together with a plan and section of the work proposed, and of the proposed position 
of the alternative apparatus to be provided or constructed and in that case (or if in consequence of 
the exercise of any of the powers conferred by this Order an undertaker reasonably needs to 
remove any of its apparatus) North Somerset District Council must, subject to sub-paragraph (3), 
afford to the undertaker the necessary facilities and rights for the construction of alternative 
apparatus in other land of North Somerset District Council and subsequently for the maintenance 
of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 
other land of the undertaker, or the undertaker is unable to afford such facilities and rights as are 
mentioned in sub-paragraph (2), in the land in which the alternative apparatus or part of such 
apparatus is to be constructed, the undertaker in question must, on receipt of a written notice to 
that effect from the undertaker, as soon as reasonably possible use its best endeavours to obtain the 
necessary facilities and rights in the land in which the alternative apparatus is to be constructed. 

(4) Any alternative apparatus to be constructed in land of North Somerset District Council under 
this Part of this Schedule is to be constructed in such manner and in such line or situation as may 
be agreed between the undertaker in question and the undertaker or in default of agreement settled 
by arbitration in accordance with article 56 (arbitration). 

                                                                                                                                            
(81a) 1989 c. 29.  A new section 6 was substituted by section 30 of the Utilities Act 2000 (c. 27) and was further amended 

by sections 136 and 145(5) – (7) of and Schedules 19 and 23(1) to the Energy Act 2004 (c. 20), S.I. 2012/2400 and S.I. 
2011/2704.  There are other amendments to section 6 but none are relevant to this Order. 

(82b) 1986 c. 44. A new section 7 was substituted by section 5 of the Gas Act 1995 (c. 45), and was further amended by 
section 76 of the Utilities Act 2000 (c. 27). 
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(5) The undertaker in question must, after the alternative apparatus to be provided or constructed 
has been agreed or settled by arbitration in accordance with article 56 (arbitration), and after the 
grant to the undertaker of any such facilities and rights as are referred to in sub-paragraph (2) or 
(3), proceed without unnecessary delay to construct and bring into operation the alternative 
apparatus and subsequently to remove any apparatus required by North Somerset District Council 
to be removed under the provisions of this Part of this Schedule. 

(6) Regardless of anything in sub-paragraph (5), if North Somerset District Council gives notice 
in writing to the undertaker in question that it desires itself to execute any work, or part of any 
work in connection with the construction or removal of apparatus in any land of North Somerset 
District Council, that work, instead of being executed by the undertaker, must be executed by 
North Somerset District Council without unnecessary delay under the superintendence, if given, 
and to the reasonable satisfaction of the undertaker. 

(7) Nothing in sub-paragraph (6) authorises North Somerset District Council to execute the 
placing, installation, bedding, packing, removal, connection or disconnection of any apparatus, or 
execute any filling around the apparatus (where the apparatus is laid in a trench) within 300 
millimetres of the apparatus. 

28.—(1) Where, in accordance with the provisions of this Part of this Schedule, North Somerset 
District Council affords to an undertaker facilities and rights for the construction and maintenance 
in land of North Somerset District Council of alternative apparatus in substitution for apparatus to 
be removed, those facilities and rights are to be granted upon such terms and conditions as may be 
agreed between North Somerset District Council and the undertaker in question or in default of 
agreement settled by arbitration in accordance with article 56 (arbitration). 

(2) In settling those terms and conditions in respect of alternative apparatus to be constructed in 
or along any railway, the arbitrator must— 

(a) give effect to all reasonable requirements of Network Rail for ensuring the safety and 
efficient operation of the railway which forms or is to form part of Network Rail’s 
network and for securing any subsequent alterations or adaptations of the alternative 
apparatus which may be required to prevent interference with any proposed works of 
Network Rail or North Somerset District Council or the traffic on the railway; and 

(b) so far as it may be reasonable and practicable to do so in the circumstances of the 
particular case, give effect to the terms and conditions, if any, applicable to the apparatus 
constructed in or along the railway for which the alternative apparatus is to be substituted. 

(3) If the facilities and rights to be afforded by North Somerset District Council in respect of any 
alternative apparatus, and the terms and conditions subject to which those facilities and rights are 
to be granted, are in the opinion of the arbitrator less favourable on the whole to the undertaker in 
question than the facilities and rights enjoyed by it in respect of the apparatus to be removed and 
the terms and conditions to which those facilities and rights are subject, the arbitrator must make 
such provision for the payment of compensation by North Somerset District Council to that 
undertaker as appears to the arbitrator to be reasonable having regard to all the circumstances of 
the particular case. 

29.—(1) Not less than 28 days before starting the execution of any works of the type referred to 
in paragraph 27(2) that are near to, or will or may affect, any apparatus the removal of which has 
not been required by North Somerset District Council under paragraph 27(2), North Somerset 
District Council must submit to the undertaker in question a plan, section and description of the 
works to be executed. 

(2) Those works are to be executed only in accordance with the plan, section and description 
submitted under sub-paragraph (1) and in accordance with such reasonable requirements as may 
be made in accordance with sub-paragraph (3) by the undertaker for the alteration or otherwise for 
the protection of the apparatus, or for securing access to it, and the undertaker is entitled to watch 
and inspect the execution of those works. 

(3) Any requirements made by an undertaker under sub-paragraph (2) must be made within a 
period of 21 days beginning with the date on which a plan, section and description under sub–
paragraph (1) are submitted to it. 
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(4) If an undertaker in accordance with sub-paragraph (3) and in consequence of the works 
proposed by North Somerset District Council, reasonably requires the removal of any apparatus 
and gives written notice to North Somerset District Council of that requirement, paragraphs 23 to 
28 apply as if the removal of the apparatus had been required by North Somerset District Council 
under paragraph 27(2). 

(5) Nothing in this paragraph precludes North Somerset District Council from submitting at any 
time or from time to time, but in no case less than 28 days before commencing the execution of 
any works, a new plan, section and description instead of the plan, section and description 
previously submitted, and having done so the provisions of this paragraph apply to and in respect 
of the new plan, section and description. 

(6) North Somerset District Council is not required to comply with sub-paragraph (1) in a case 
of emergency but in that case it must give to the undertaker in question notice as soon as is 
reasonably practicable and a plan, section and description of those works as soon as reasonably 
practicable subsequently and must comply with sub-paragraph (2) in so far as is reasonably 
practicable in the circumstances. 

30.—(1) Subject to the following provisions of this paragraph, North Somerset District Council 
must repay to an undertaker the reasonable expenses incurred by that undertaker in, or in 
connection with, the inspection, removal, alteration or protection of any apparatus or the 
construction of any new apparatus (including costs or compensation payable in connection with 
the acquisition of land for that purpose) which may be required in consequence of the execution of 
any such works as are referred to in paragraph 27(2). 

(2) The value of any apparatus removed under the provisions of this Part of this Schedule is to 
be deducted from any sum payable under sub-paragraph (1), that value being calculated after 
removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 
(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 
dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 
placed at a depth greater than the depth at which the existing apparatus was; 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of 
apparatus at that depth, as the case may be, is not agreed by North Somerset District Council or, in 
default of agreement, is not determined by arbitration in accordance with article 56 (arbitration) to 
be necessary, then, if such placing involves cost in the construction of works under this Part of this 
Schedule exceeding that which would have been involved if the apparatus placed had been of the 
existing type, capacity or dimensions, or at the existing depth, as the case may be, the amount 
which apart from this sub-paragraph would be payable to the undertaker in question by virtue of 
sub-paragraph (1) is to be reduced by the amount of that excess. 

(4) For the purposes of sub-paragraph (3)— 
(a) an extension of apparatus to a length greater than the length of existing apparatus must 

not be treated as a placing of apparatus of greater dimensions than those of the existing 
apparatus; and 

(b) where the provision of a joint in a cable is agreed, or is determined to be necessary, the 
consequential provision of a jointing chamber or of a manhole must be treated as if it also 
had been agreed or had been so determined. 

(5) An amount which apart from this sub-paragraph would be payable to an undertaker in 
respect of works by virtue of sub-paragraph (1) must, if the works include the placing of apparatus 
provided in substitution for apparatus placed more than 7 years and 6 months earlier so as to 
confer on the undertaker any financial benefit by deferment of the time for renewal of the 
apparatus in the ordinary course, be reduced by the amount which represents that benefit. 

31.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 
construction of any such works referred to in paragraph 27(2), any damage is caused to any 
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apparatus (other than apparatus the repair of which is not reasonably necessary in view of its 
intended removal for the purposes of those works) or property of an undertaker, or there is any 
interruption in any service provided, or in the supply of any goods, by any undertaker, North 
Somerset District Council must— 

(a) bear and pay the cost reasonably incurred by that undertaker in making good such 
damage or restoring the supply; and 

(b) make reasonable compensation to that undertaker for any other expenses, loss, damages, 
penalty or costs incurred by the undertaker, 

by reason or in consequence of any such damage or interruption. 
(2) Nothing in sub-paragraph (1) imposes any liability on North Somerset District Council with 

respect to any damage or interruption to the extent that it is attributable to the act, neglect or 
default of an undertaker, its officers, servants, contractors or agents. 

(3) An undertaker must give North Somerset District Council reasonable notice of any such 
claim or demand and no settlement or compromise is to be made without the consent of North 
Somerset District Council which, if it withholds such consent, has the sole conduct of any 
settlement or compromise or of any proceedings necessary to resist the claim or demand. 

32. Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 
regulating the relations between North Somerset District Council or Network Rail and an 
undertaker in respect of any apparatus laid or erected in land belonging to North Somerset District 
Council or Network Rail on the date on which this Order is made. 

PART 3 
Protection for Operators of Electronic Communications Code Networks 

33.—(1) For the protection of any operator, the following provisions, unless otherwise agreed in 
writing between the undertaker and the operator, have effect. 

(2) In this Part of this Schedule— 
“conduit system” has the same meaning as in the electronic communications code and 
references to providing a conduit system are to be construed in accordance with paragraph 
1(3A) of that code; 
“electronic communications apparatus” has the same meaning as in the electronic 
communications code; 
“the electronic communications code” has the same meaning as in Chapter 1 of Part 2 of the 
2003 Act(83a); 
“electronic communications code network” means— 
(a) so much of an electronic communications network or conduit system provided by an 

electronic communications code operator as is not excluded from the application of the 
electronic communications code by a direction under section 106 (application of the 
electronic communications code) of the 2003 Act; and 

(b) an electronic communications network which the Secretary of State is providing or 
proposing to provide; 

“electronic communications code operator” means a person in whose case the electronic 
communications code is applied by a direction under section 106 of the 2003 Act; and 
“operator” means the operator of an electronic communications code network. 

34. The exercise of the powers of article 37 (statutory undertakers and electronic 
communications code network operators) is subject to paragraph 23 of Schedule 2 to the 
Telecommunications Act 1984(84a). 
                                                                                                                                            
(83a) See section 106. 
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35.—(1) Subject to sub-paragraphs (2) to (4), if as the result of the authorised development or its 
construction, or of any subsidence resulting from any of the works comprised in the authorised 
development— 

(a) any damage is caused to any electronic communications apparatus belonging to an 
operator (other than apparatus the repair of which is not reasonably necessary in view of 
its intended removal for the purposes of those works) or other property of an operator; or 

(b) there is any interruption in the supply of the service provided by an operator, 
the undertaker must bear and pay the cost reasonably incurred by the operator in making good 
such damage or restoring the supply and must— 

(c) (a)make reasonable compensation to an operator for loss sustained by it; and 
(d) (b)indemnify an operator against claims, demands, proceedings, costs, damages and 

expenses which may be made or taken against, or recovered from, or incurred by, an 
operator by reason, or in consequence of, any such damage or interruption. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any 
damage or interruption to the extent that it is attributable to the act, neglect or default of an 
operator, its officers, servants, contractors or agents. 

(3) The operator must give the undertaker reasonable notice of any such claim or demand and no 
settlement or compromise of the claim or demand may be made without the consent of the 
undertaker which, if it withholds such consent, has the sole conduct of any settlement or 
compromise or of any proceedings necessary to resist the claim or demand. 

(4) Any difference arising between the undertaker and the operator under this paragraph is to be 
referred to and settled by arbitration under article 56 (arbitration). 

36. This Part of this Schedule does not apply to— 
(a) any apparatus in respect of which the relations between the undertaker and an operator 

are regulated by the provisions of Part 3 of the 1991 Act; or 
(b) any damage, or any interruption, caused by electro-magnetic interference arising from the 

construction or use of the authorised development. 

37. Nothing in this part of this Schedule affects the provisions of any enactment or agreement 
regulating the relations between the undertaker or Network Rail and an operator in respect of any 
apparatus laid or erected in land belonging to the undertaker or Network Rail on the date on which 
this Order is made. 

PART 4 
Protection for the Environment Agency 

38.—(1) For The following provisions apply for the protection of the Agency, the following 
provisions,  unless otherwise agreed in writing between the undertaker and the Agency, have 
effect. 

(2) In this Part of this Schedule— 
“the Agency” means the Environment Agency; 
“construction” includes execution, placing, altering, replacing, relaying and removal and 
“construct” and “constructed” are to be construed accordingly; 
“drainage work” means any main river and includes any land which provides or is expected to 
provide flood storage capacity for any main river and any bank, wall, embankment or other 
structure, or any appliance, constructed or used for land drainage, flood defence or tidal 
monitoring; 

                                                                                                                                            
(84a) 1984 c. 12. 
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“the fishery” means any waters containing fish and fish in, or migrating to or from, such 
waters and the spawn, spawning ground, habitat or food of such fish; 
“main river” means all watercourses shown as such on the statutory main river maps held by 
the Agency and the Department for Environment Food and Rural Affairs including any 
structure or appliance for controlling or regulating the flow of water in or out of the channel; 
“plans” includes sections, drawings, calculations, specifications and method statements; and 
“specified work” means so much of any work or operation authorised by this Order as is in, 
on, under, over or within 16 metres of a drainage work or is otherwise likely to— 
(a) affect any drainage work or the volumetric rate of flow of water in or flowing to or from 

any drainage work; 
(b) affect the flow, purity or quality of water in any watercourse or other surface waters or 

ground water; 
(c) cause obstruction to the free passage of fish or damage to any fishery; 
(d) affect the conservation, distribution or use of water resources; or 
(e) affect the conservation value of the main river and habitats in its immediate vicinity; 

39. —(3) Before beginning to construct any specified work, the undertaker must submit to the 
Agency plans of the specified work and such further particulars available to it as the Agency may 
within 28 days of the receipt of the plans reasonably requires. 

(1) Any such specified work must not be constructed except in accordance with such plans as 
may be approved in writing by the Agency, or determined under paragraph 50. 

(2) Any approval of the Agency required under this paragraph— 
(a) must not be unreasonably withheld or delayed; 
(b) is deemed to have been given if it is neither given nor refused within 2 months of the 

submission of the plans for approval or receipt of further particulars if such particulars 
have been required by the Agency and, in the case of a refusal, accompanied by a 
statement of the grounds of refusal; and 

(c) may be given subject to such reasonable requirements as the Agency may make for the 
protection of any drainage work or the fishery or for the protection of water resources, or 
for the prevention of flooding or pollution or in the discharge of its environmental duties. 

(3) The Agency must use its reasonable endeavours to respond to the submission of any plans 
before the expiration of the period mentioned in sub-paragraph (3)(b). 

40.  Without limiting paragraph 39, the requirements which the Agency may make under that 
paragraph include conditions requiring the undertaker, at its own expense, to construct such 
protective works, whether temporary or permanent, before or during the construction of the 
specified works (including the provision of flood banks, walls or embankments or other new 
works and the strengthening, repair or renewal of existing banks, walls or embankments) as are 
reasonably necessary— 

(a) to safeguard any drainage work against damage; or 
(b) to secure that its efficiency for flood defence purposes is not impaired and that the risk of 

flooding is not otherwise increased, 
by reason of any specified work. 

41. —(4) Subject to sub-paragraph (2), any specified work, and all protective works required 
by the Agency under paragraph 40, must be constructed— 

(a) without unreasonable delay in accordance with the plans approved or deemed to have 
been approved or settled under this Part of this Schedule; and 

(b) to the reasonable satisfaction of the Agency 
and the Agency is entitled by its officer to watch and inspect the construction of such works. 
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(2) The undertaker must give to the Agency not less than 14 days’ notice in writing of its 
intention to commence construction of any specified work and notice in writing of its completion 
not later than 7 days after the date on which it is completed. 

(3) If the Agency reasonably requires, the undertaker must construct all or part of the 
protective works so that they are in place prior to the construction of any specified work. 

(4) If any part of a specified work or any protective work required by the Agency is 
constructed otherwise than in accordance with the requirements of this Part of this Schedule, the 
Agency may by notice in writing require the undertaker at the undertaker’s own expense to 
comply with the requirements of this Part of this Schedule or (if the undertaker so elects and the 
Agency in writing consents, such consent not to be unreasonably withheld or delayed) to remove, 
alter or pull down the work and, where removal is required, to restore the site to its former 
condition to such extent and within such limits as the Agency reasonably requires. 

(5) Subject to sub-paragraph (6) and paragraph 46, if within a reasonable period, being not 
less than 28 days from the date when a notice under sub-paragraph (4) is served upon the 
undertaker, it has failed to begin taking steps to comply with the requirements of the notice and 
subsequently to make reasonably expeditious progress towards their implementation, the Agency 
may execute the works specified in the notice and any expenditure incurred by it in so doing is 
recoverable from the undertaker. 

(6) In the event of any dispute as to whether sub-paragraph (4) is properly applicable to any 
work in respect of which notice has been served under that sub-paragraph, or as to the 
reasonableness of any requirement of such a notice, the Agency must not except in emergency 
exercise the powers conferred by sub-paragraph (5) until the dispute has been finally determined. 

42. —42. Subject to sub-paragraph (6), and except to the extent that the Agency or another 
person is liable to maintain any such work and is not precluded by the exercise of the powers 
conferred by this Order from doing so, the undertaker must from the commencement of the 
construction of the specified works maintain in good repair and condition and free from 
obstruction any drainage work which is situated within the limits of deviation and on land held by 
the undertaker for the purposes of or in connection with the specified works, whether or not the 
drainage work is constructed under the powers conferred by this Order or is already in existence. 

(1) If any such drainage work which the undertaker is liable to maintain is not maintained to 
the reasonable satisfaction of the Agency, the Agency may by notice in writing require the 
undertaker to repair and restore the work, or any part of such work, or (if the undertaker so elects 
and the Agency in writing consents, such consent not to be unreasonably withheld or delayed), to 
remove the work and restore the site to its former condition, to such extent and within such limits 
as the Agency reasonably requires. 

(2) Subject to paragraph 46, if, within a reasonable period being not less than 28 days 
beginning with the date on which a notice in respect of any drainage work is served under sub-
paragraph (2) on the undertaker, the undertaker has failed to begin taking steps to comply with the 
reasonable requirements of the notice and has not subsequently made reasonably expeditious 
progress towards their implementation, the Agency may do what is necessary for such compliance 
and may recover any expenditure reasonably incurred by it in so doing from the undertaker. 

(3) If there is any failure by the undertaker to obtain consent or comply with conditions 
imposed by the Agency in accordance with the provisions of this Part of this Schedule the Agency 
may serve written notice requiring the undertaker to cease all or part of the specified works and 
the undertaker must cease the specified works or part of them until it has obtained the consent or 
complied with the condition unless the cessation of the specified works or part of them would 
cause greater damage than compliance with the written notice. 

(4) In the event of any dispute as to the reasonableness of any requirement of a notice served 
under sub-paragraph (2), the Agency must not except in a case of emergency exercise the powers 
conferred by sub-paragraph (3) until the dispute has been finally determined. 

(5) This paragraph does not apply to drainage works which are vested in the Agency, or 
which the Agency or another person is liable to maintain and is not prescribed by the powers of 
the Order from doing so. 
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43.  Subject to paragraph 46, if by reason of the construction of any specified work or of the 
failure of any such work the efficiency of any drainage work for flood defence purposes is 
impaired, or that drainage work is otherwise damaged, such impairment or damage must be made 
good by the undertaker to the reasonable satisfaction of the Agency and if the undertaker fails to 
do so, the Agency may make good the impairment or damage and recover any expenditure 
incurred by the Agency in so doing from the undertaker. 

44.  If by reason of construction of the specified work the Agency’s access to flood defences 
or equipment maintained for flood defence purposes is materially obstructed, the undertaker must 
provide such alternative means of access that will allow the Agency to maintain the flood defence 
or use the equipment no less effectively than was possible before the obstruction within 24 hours 
of the undertaker becoming aware of such obstruction. 

45. —(5) The undertaker must take all such measures as may be reasonably practicable to 
prevent any interruption of the free passage of fish in the fishery during the construction of any 
specified work. 

(1) If by reason of— 
(a) the construction of any specified work; or 
(b) the failure of any such work, 

damage to the fishery is caused, or the Agency has reason to expect that such damage may be 
caused, the Agency may serve notice on the undertaker requiring it to take such steps as may be 
reasonably practicable to make good the damage, or, as the case may be, to protect the fishery 
against such damage. 

(2) Subject to paragraph 46, if within such time as may be reasonably practicable for that 
purpose after the receipt of written notice from the Agency of any damage or expected damage to 
a fishery, the undertaker fails to take such steps as are described in sub-paragraph (2), the Agency 
may take those steps and any expenditure incurred by the Agency in so doing shall be recoverable 
from the undertaker. 

(3) Subject to paragraph 46, in any case where immediate action by the Agency is reasonably 
required in order to secure that the risk of damage to the fishery is avoided or reduced, the Agency 
may take such steps as are reasonable for the purpose, and may recover from the undertaker any 
expenditure reasonably incurred in so doing provided that notice specifying those steps is served 
on the undertaker as soon as reasonably practicable after the Agency has taken, or commenced to 
take, the steps specified in the notice. 

46. —(6) Nothing in paragraphs 41(5), 42(3), 43, 45(3) and (4) authorises the Agency to 
execute works on or affecting a railway which forms or is to form part of Network Rail’s network 
without the prior consent in writing of Network Rail. 

(1) Consent under sub-paragraph (1) must not be unreasonably withheld or delayed. 

47.  The undertaker must indemnify the Agency in respect of all costs, charges and expenses 
which the Agency may reasonably incur or have to pay or which it may sustain— 

(a) in the examination or approval of plans under this Part of this Schedule; and 
(b) in the inspection of the construction of the specified works or any protective works 

required by the Agency under this Part of this Schedule; and 
(c) the carrying out of any surveys or tests by the Agency which are reasonably required in 

connection with the construction of the specified works. 

48. —(7) The undertaker must indemnify the Agency and keep it indemnified from all claims, 
demands, proceedings, costs, damages, expenses or loss, which may be reasonably made or taken 
against, recovered from, or incurred by, the Agency by reason of— 

(a) any damage to any drainage work so as to impair its efficiency for the purposes of flood 
defence; 

(b) any damage to the fishery; 
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(c) any raising or lowering of the water table in land adjoining the authorised development or 
any sewers, drains and watercourses; 

(d) any flooding or increased flooding of any such lands; or 
(e) inadequate water quality in any watercourse or other surface waters or in any 

groundwater; 
which is caused by the construction of any of the specified works or any act or omission of the 
undertaker, its contractors, agents or employees whilst engaged upon the work. 

(2) The Agency must give to the undertaker reasonable notice of any such claim or demand 
and no settlement or compromise may be made without the agreement of the undertaker, such 
agreement not to be unreasonably withheld or delayed. 

49.  The fact that any work or thing has been executed or done by the undertaker in 
accordance with a plan approved or deemed to be approved by the Agency, or to its satisfaction, or 
in accordance with any directions or award of an arbitrator, does not relieve the undertaker from 
any liability under the provisions of this Part of this Schedule. 

“emergency” means a situation which— 
(a) is unexpected, in that there is little or no warning, or aspects of the event could not have 

reasonably been predicted in advance; 
(b) is a serious event presenting a risk of harm or damage to people, property or the 

environment; and 
(c) requires a need for urgent action, in that immediate action is required to address the risk 

of harm, repair or prevent a worsening of the situation; and 
“relevant watercourse” has the same meaning as in article (powers in relation to relevant 
watercourses). 

(8) Where in the exercise of the powers conferred by this Order, the undertaker proposes to 
interfere with or obstruct access by the Agency to a relevant watercourse, it must give the Agency 
56 days’ written notice of that requirement. 

39.—(1) Where in the exercise of the powers conferred by this Order, the undertaker proposes to 
interfere with or obstruct access by the Agency to a relevant watercourse, it must give the Agency 
56 days’ written notice of that requirement. 

(2) Except in cases of emergency where the undertaker interferes with or obstructs access by the 
Agency to a relevant watercourse and it is not possible for the undertaker to give the Agency the 
notice required under sub-paragraph (1), a suitable alternative access must be provided prior to 
and for the duration of any such interference. 

40. If, in the exercise of the powers conferred by this Order, the undertaker acquires any interest 
of the Agency in any land or proposes to interfere with, or remove, any of the Agency’s apparatus 
it must give the Agency 56 days’ written notice before any such interest is acquired or any 
apparatus is interfered with or removed. 

41. The undertaker must indemnify the Agency in respect of all costs, charges and expenses 
which it may reasonably incur or which it may sustain in the examination of plans or other matters 
under this Part of this Schedule. 

42.50. Any dispute arising between the undertaker and the Agency under this Part of this 
Schedule, if the parties agree,  is to be determined by arbitration under in accordance with article 
56 (arbitration), but otherwise is to be determined by the Secretary of State for Environment, Food 
and Rural Affairs or its successor and the Secretary of State for Transport or its successor acting 
jointly on a reference to them by the undertaker or the Agency, after notice in writing by one to 
the other of this Order. 
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PART 5 
Protection for the Bristol Port CompanyFirst Corporate Shipping Limited 

43.51. The provisions of this Part have effect unless otherwise agreed in writing between the 
undertaker and the Bristol Port Company and apply subject always to the provisions of paragraph 
54(5).BPC. 

44.52. —(1) In this Part— 
“access works” means works— 
(a) on, over or under or otherwise affecting a private street or any public right of way on 

BPC’s property, including the kerbs, splitter islands, footways, verges and carriageway of 
such street and any road markings, signing, signals, and other street furniture; 

(b) to alter, modify, improve, create or provide any means of access (whether temporary or 
otherwise) on or across BPC’s property or to or from any private street or any other part 
of BPC’s property or to or from any dock public road; 

(c) to alter the layout of any private street or any public right of way on BPC’s property; and 
(d) to position or install plant or equipment on or over any private street or any public right of 

way on BPC’s property, 
and includes, without limitation on the scope of the foregoing, any works under article 13 (street 
works and power to alter layout etc., of streets) or article 17 (access to works) in respect of or 
affecting any private street or any public right of way on BPC’s property; 

“ancillary works” means embankments, earthworks, retaining structures or works, planting, 
landscaping or other mitigation, fencing and all other works falling within the descriptions of 
the further associated development set out in paragraphs (a) to (x) (inclusive) of Schedule 1; 
“BPC” means First Corporate Shipping Limited (registered company number 2542406), 
trading as The Bristol Port Company, being the statutory harbour authority and competent 
harbour authority for the Port; 
“BPC’s property” means the whole and each of every part of all the leasehold and freehold 
land and rights and the benefit of all covenants, owned by or vested in BPC at Avonmouth, 
Chittening and Portbury— 
(a) upon, across, under, over or in respect of or affecting which any powers conferred by this 

Order may be exercised; or 
(b) upon, across, under or over which there is situated anything over or in respect of which 

any such powers may be exercised, 
“and includes, without limitation on the scope of the foregoing, the Port’s railway and any private 
street but does not include the Court House Farm terminable access” means the existing crossing 
at grade over the disused Portishead Branch Line which is described in ; 

“BPC’s representative” means the person appointed by BPC from time to time to be its 
representative for the purposes of this Order; 
“certified documents” means any and all of the plans and documents certified by the Secretary 
of State for the purpose of this Order; 
“construction” includes execution, placing, alteration and reconstruction and “construct” and 
“constructed” have corresponding meanings; 
“construction access rights” means any and all powers conferred on the undertaker by this 
Order to exercise temporary powers of access over any land with or without vehicles, plant 
and equipment including, without limitation on the scope of the foregoing, any ancillary 
powers to remove buildings and vegetation from that land and to construct works for the 
purpose of providing a means of access; 
“Court House Farm easement” means a Deed of Grant of Easement dated 4 September 2017 
made between Network Rail and First Corporate Shipping Limited t/a The Bristol Port 
Company; 
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“engineer” means an engineer appointed by the Port for the purposes of this Order; 
“Court House Farm terminable access” means the existing crossing at grade over the disused 
Portishead Branch Line which is described in the Court House Farm easement; 
“dock public road” means each of the streets known as Marsh Lane, Royal Portbury Dock 
Road (including the roundabout at its junction with Portbury Way and Gordano Way), 
Redland Avenue, Gordano Way, Garonor Way and Portbury Way to the extent that it is 
maintainable highway; 
“drainage works” means works— 
(a) to create, alter or remove any culvert or other crossing over, under or affecting any 

watercourse or drainage ditch on, over or under BPC’s property or which drains water to 
or from BPC’s property; and 

(b) to make any opening or connection into any watercourse belonging to or to lay down, 
take up or alter any pipes for that purpose; 

“environmental protection works” means measures reasonably required to be carried out on or 
in respect of Work No. 18 to protect the scrub environment and water bodies established and 
managed by BPC; 
“highway access land” means any and all of parcels 5/30, 5/61, 5/62, 5/65 and 5/70; 
“landscaping works” means— 
(a) removing, cutting back, felling, lopping, pruning or reducing in any way any hedge, 

hedgerow, tree, shrub or other vegetation on BPC’s property; and 
(b) planting new or replacement hedges, hedgerows, trees, shrubs or other vegetation on 

BPC’s property 
and includes, without limitation on the scope of the foregoing, any works on BPC’s property under 
article 43 (felling or lopping of trees) or article 44 (hedgerows); 

“maintainable highway” has the same meaning as in section 86(1) of the 1991 Act; 
“Marsh Lane track” means the private street referred to in Schedule 3 and there described as 
Access Road to the M5 Avonmouth Bridge east of Marsh Lane, Easton-in-Gordano; 
“plans and sections” “plans” includes sections, elevations, designs and design data, drawings, 
calculations, specifications, programmes, method statements, assessments of risk relating to 
the construction, carrying out, maintenance and, where appropriate, removal of any work; 
“Port” means the port and harbour of Bristol Port Company; 
“Port operational property” means such land as is held by the Port and used exclusively by the 
Port for its operational purposes and includes the Port’s railway but does not include the Court 
House Farm terminable access; 
“Port property” means any property belonging to the Port but does not include the Court 
House Farm terminable access; 
“Port’s railway” means the railway owned by the Port BPC leading from Portbury Junction, 
Pill to the Royal Portbury Dock; 
“powers of temporary possession” means the powers conferred by article 33 (temporary use of 
land for carrying out the authorised development); 
“preparatory activities” means ecological mitigation works, archaeological investigations, 
boreholes, intrusive surveys, environmental surveys and monitoring, other investigations for 
the purpose of assessing ground conditions or the receipt and erection of construction plant 
and equipment, utility diversions or ground clearance works but excluding any such activities 
carried out under article 23 (authority to survey and investigate land) or the powers conferred 
by section 11(3) (powers of entry) of the 1965 Act as applied by this Order in respect of any of 
BPC’s property; 
“private street” means any street on BPC’s property which is not a maintainable highway; 
“railway rights land” means any and all of parcels 5/95, 5/100, 5/105, 5/122, 5/137, 5/140, 
5/141, 6/10, 6/15, 6/20 6/55, 6/60 and 6/80; 
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“relevant works” means that part of Work 1C that is on the Port’s railway and Works Nos. 14, 
14A, 14B, 15, 16, 16A, 16C, 18, 19 and 20; 
“specified work” means means— 
(a) that part of Work 1C that is on the Port’s railway; 
(b) the whole of Work Nos. 14, 14A, 15, 16, 16A, 16C, 18, 19 and 20; and 
(c) so much of all other parts of the authorised development and of any works to be carried 

out under the powers conferred by article 33 as is situated upon, across, under, over or 
within 5 metres of , or may in any way adversely affect, Port operational property.BPC’s 
property, including all environmental mitigation and restoration measures; 

(2) In this Part— 
(a) references to the undertaker include references to any person to or in which any or all of 

the benefit of the provisions of this Order and any related statutory powers are transferred 
or are vested pursuant to any provision of this Order and any person which may by virtue 
of any agreement made pursuant to article 11 (agreements with Network Rail) whether 
alone or jointly with another exercise any or all of the powers contained in this Order; 

(b) references to numbered parcels are to the parcels of land so numbered in the book of 
reference; 

(c) references to a requirement to consult include that consultation must take place in good 
faith and in a timely manner with the provision of all reasonably necessary information 
and so that the party concerned must act reasonably in taking into account the reasonable 
comments made by the other party in response; and 

(d) references to BPC’s consent, agreement or approval are to BPC’s prior consent, 
agreement or approval given in writing. 

45.53. Nothing in this Order affects— 
(a) any right of the Port BPC to use the Court House Farm terminable access; or 
(b) the provisions of the Deed of Grant of Easement dated 4 September 2017 made between 

Network Rail and First Corporate Shipping Limited t/a The Bristol Port Company Court 
House Farm easement or any other agreement relating to the Court House Farm 
terminable access 

and accordingly the following provisions of this Part of this Schedule do not apply as regards the 
Court House Farm terminable access. 

46. The undertaker must give written notice to BPC if any application is proposed to be made by 
the undertaker for the Secretary of State’s consent under article 10 (consent to transfer of benefit 
of order) and any such notice must be given no later than 28 days before any such application is 
made and must describe or give (as appropriate)— 

(a) the nature of the application to be made; 
(b) the extent of the geographical area to which the application relates; and 
(c) the name and address of the person acting for the Secretary of State to whom the 

application is to be made. 

47.—(1) No agreement made under article 11 (agreements with Network Rail) may authorise or 
permit the exercise by Network Rail, or by the undertaker, or by Network Rail and the undertaker 
jointly, of any powers and rights of Network Rail and the undertaker (as the case may be) under 
any BPC contract or affecting any of BPC’s property. 

(2) In sub-paragraph (1), “BPC contract” means all and any contracts, licences, easements and 
other agreements, permissions and consents to which BPC is a party or of which it has the benefit. 

Watercourses and drainage 

48.—(1) No part of any impounded dock at the Port is included within the definition of 
“watercourse” for any purpose of this Order. 
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(2) 54.Where under this Part of this Schedule the Port is required to give its consent or approval 
in respect of any matter, that consent or approval must not The undertaker must not without BPC’s 
consent (such consent not to be unreasonably withheld or delayed but may be subject to 
reasonable conditions.which may be given subject to reasonable conditions) create any new 
discharges for water into any watercourse belonging to or used by BPC. 

(3) Without limitation on the scope of sub-paragraph (2), any consent given by BPC under this 
paragraph— 

(a) may be given subject to reasonable conditions as to the quantities of water permitted to be 
discharged and as to the duration of any use of the relevant watercourse by the 
undertaker; and 

(b) does not obviate the need for the undertaker to obtain any further consents required in 
relation to the activity concerned. 

(4) In the exercise of any power under article 22 (discharge of water), the undertaker must not 
damage or interfere with the bed or banks of any watercourse in, on, over or under BPC’s 
property. 

Surveys 

49.—(1) The undertaker must not exercise the powers conferred by article 23 (authority to 
survey and investigate land) or the powers conferred by section 11(3) (powers of entry) of the 
1965 Act as applied by this Order in respect of any of BPC’s property— 

(a) outside the Order limits except to the extent that BPC agrees for the purpose of carrying 
out non-intrusive surveys, investigations and monitoring only; 

(b) other than to the extent that the exercise of such powers is necessary in connection with 
carrying out the authorised development; and 

(c) other than by prior agreement with BPC on each and every occasion, such agreement not 
to be unreasonably withheld or delayed but which may be given subject to reasonable 
conditions, and on at least 14 days’ notice. 

(2) When requesting BPC’s agreement to access under sub-paragraph (1) the undertaker must 
provide to BPC full details of the property to which access is requested, the activities proposed 
(including risk assessments and method statements and intended duration of the activities), the 
identity of the persons who would undertake them and any apparatus that might be left on the 
affected property. 

(3) BPC is, without limitation on the scope of sub-paragraph (1)(c)— 
(a) entitled to refuse access as requested by the undertaker on any occasion for operational 

reasons, in which case BPC must act reasonably and without delay in seeking to offer 
alternative arrangements; and 

(b) entitled as a condition of its agreement on any occasion to require the production of 
evidence of the existence of adequate insurance with insurers of repute, the proceeds of 
which will be available to cover all liability, costs, claims, expenses and demands which 
may arise as a result of that access. 

(4) The undertaker must remove any equipment left on, over or under BPC’s property as soon as 
reasonably possible after completion of the relevant surveys and investigations. 

(5) The undertaker must, at its own expense, deliver to BPC as soon as reasonably practicable 
after their production on a non-reliance basis copies in an electronic format of all survey and 
ground investigation reports carried out in respect of BPC’s property under the powers conferred 
by article 23 or the powers conferred by section 11(3) of the 1965 Act as applied by this Order, 
which reports BPC may use and provide to others (on a non-reliance basis) free of cost in 
connection with works and operations at the Port. 
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Streets, access and public rights of way 

50.—(1) The undertaker must not in carrying out any works or exercising the powers conferred 
by this Order cause pedestrian or vehicular access to or across any of BPC’s property (including 
access for cargo operations but excluding access over the Court House Farm terminable access) to 
be interfered with or obstructed, other than with the consent of BPC, not to be unreasonably 
withheld or delayed, or, if the carrying out of works or exercising the powers relate to a dock 
public road, unless the undertaker has first consulted with BPC. 

(2) Without limitation on the scope of sub-paragraph (1), the undertaker must not exercise any 
powers under— 

(a) article 13(1) (street works and power to alter layout etc., of streets) in respect of or so as 
to affect the Marsh Lane track other than by prior agreement with BPC such agreement 
not to be unreasonably withheld or delayed but which may be given subject to reasonable 
conditions; 

(b) article 13(1) in respect of or so as to affect any dock public road unless it has first 
consulted with BPC; or 

(c) article 13(2) in respect of or so as to affect any private street on any part of BPC’s 
property. 

(3) With the exception of the locations specified in columns (1) and (2) of Schedule 7 and 
shown on sheet 5 of the compounds, haul roads and access to works plan as AW5.1 (access from 
the highway known as Marsh Lane, Easton in Gordano, north of the disused Portishead Branch 
railway line) and AW5.3 (access from the highway known as Marsh Lane, Easton in Gordano, 
south of the disused Portishead Branch railway line) the undertaker must not pursuant to any 
powers in this Order carry out any works to create or improve any means of access affecting any 
private street or any public right of way on BPC’s property or any other part of BPC’s property or 
any dock public road. 

(4) In carrying out any access works, the undertaker must not so far as reasonably practicable 
interfere with or obstruct the free, uninterrupted and safe use by other traffic of any street or 
interfere with street furniture, signage and lighting masts. 

(5) Without limitation on the scope of sub-paragraph (1), the undertaker must not exercise any 
powers under article 15(1) (temporary stopping up of streets and public rights of way) in respect 
of: 

(a) the Marsh Lane track (except to the extent permitted by article 15(5)) or any other private 
street; or 

(b) Royal Portbury Dock Road without BPC’s consent, such consent not to be unreasonably 
withheld or delayed but which may be given subject to reasonable conditions. 

(6) Despite any provision in this Order, the undertaker must not, except with the agreement of 
BPC, exercise any power under article 15 or article 46 to use or to authorise the use of any private 
street or any dock public road or any public right of way on BPC’s property as a temporary 
working site or as a parking place. 

(7) The undertaker must exercise the power granted to it under paragraph (5) of article 15 to stop 
up public rights of way LA8/67/10 and LA/8/68/10 to the extent specified in column (3) of Part 2 
of Schedule 5 (Bridleways and footpaths to be temporarily suspended for which no substitute is to 
be provided during suspension), throughout the period of operation or use of the Lodway Farm 
construction compound to be constructed as Work No. 17 and the temporary construction 
compound located under the M5 Avonmouth Bridge. 

(8) Despite paragraphs (1) and (2) of article 19— 
(a) any street constructed under this Order on BPC’s property; and 
(b) the altered or diverted part of any street altered or diverted under this Order on BPC’s 

property 
must be maintained by and at the expense of the relevant highway authority at all times from its 
completion. 
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(9) If the undertaker acquires, whether compulsorily or by agreement, any of BPC’s property 
within the Order limits, or any right or interest in or over such property, which property is subject 
to a public right of way, from the date of the acquisition of the relevant land, right or interest or 
from the date of entry onto the land by the undertaker under section 11(1) of the 1965 Act (power 
of entry), whichever is the earlier, any liability or responsibility of BPC to the relevant highway 
authority for or in respect of the maintenance of that public right of way is extinguished and that 
public right of way shall after that date instead be maintained by and at the expense of the relevant 
highway authority. 

(10) Without limitation on the scope of any other provision in this Part if any damage to any 
public right of way on BPC’s property is caused in the exercise of any powers under this Order or 
by carrying out of, or in consequence of the construction of, any works under this Order, the 
undertaker must make good such damage and pay to BPC all reasonable expenses to which BPC 
may be put by reason of any such damage. 

(11) The undertaker must not exercise any powers under article 13, article 15 or article 46 
(traffic regulation) over or in respect of any part of BPC’s property or any dock public road after 
completion of construction of the authorised development. 

Acquisition and use of land 

51.55.—(1) The undertaker must not exercise the powers conferred by article 23 (authority to 
survey and investigate land) or the powers conferred by section 11(3) (powers of entry) of the 
1965 Act as applied by this order in respect of any Port operational property unless the exercise of 
such powers is with the consent of the Port.section 271 (extinguishment of rights of statutory 
undertakers: preliminary notices) of the 1990 Act in relation to any rights of BPC over or in 
respect of the railway rights land. 

(2) If the undertaker acquires any interest in the railway rights land, whether compulsorily or by 
agreement, no rights of BPC over or in respect of the railway rights land so acquired must be 
extinguished. 

(1) The undertaker must not in the exercise of the powers conferred by this Order prevent 
pedestrian or vehicular access to any property of the Port, unless preventing such access is with 
the consent of the Port. 

(2) The undertaker must before carrying out any works or exercising the powers conferred by 
article 13 (Street works and power to alter the layout etc. of streets) in relation to the Royal 
Portbury Dock Road, and in carrying out the works or exercising such power ensure that access to 
the Royal Portbury Dock is not materially impeded. 

(3) The undertaker must not under the powers conferred by this Order acquire or use or 
acquire new rights over any Port operational property except with the consent of the Port. 

Use of land and execution, maintenance and use of the authorised development 

52.—(1) Despite any provision in this Order or anything shown on the land plan, the undertaker 
must not except with the agreement of BPC— 

(a) exercise any powers of temporary possession over or in respect of parcel 5/75 or (if and 
to the extent they form part of BPC’s property) parcel 5/85 or parcel 5/86 unless BPC 
fails, within 14 days of a request by the undertaker, to make available for exercise by the 
undertaker in substitution for the exercise of the relevant powers temporary rights of 
access over other land which are sufficient (whether alone or in conjunction with the 
exercise by the undertaker of other powers under this Order) to enable the undertaker to 
gain access in connection with the construction of the authorised development, with such 
vehicles, plant and equipment as may be necessary, from access point AW5.3 shown on 
the compounds, haul roads and access to works plan to the accommodation bridge (and 
associated walls, embankments and structures) on land adjacent to parcel 05/86 and to the 
culvert, watercourse and head wall situated on land adjacent to parcel 05/85; or 

(b) other than any construction access rights which may be authorised by or pursuant to the 
terms of this Order over the Marsh Lane track or parcels 05/75, 05/103, 05/104, 05/107, 
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05/108, 05/165, 05/171 06/25, any part of 05/112 that is not part of the Marsh Lane 
Access Track, or over bridleways and footpaths that are open to the public), exercise any 
construction access rights over BPC’s property or otherwise use any part of BPC’s 
property for the purpose of gaining access to any part of the authorised development or to 
any other land or in connection with the construction or maintenance of the authorised 
development. 

53.—(1) If required to do so by BPC (acting reasonably), the undertaker must at its cost and 
expense procure that surveys are carried out to a specification approved by BPC (acting 
reasonably) to show the condition of any land of which temporary possession is taken under article 
33 (together with all associated structures) before the undertaker’s use of it begins and after that 
use ends. 

(2) The undertaker must promptly after receipt of reasonable demand by BPC and at the 
undertaker’s cost and expense make good any and all damage and wear and tear caused to any part 
of BPC’s property which is used by the undertaker in connection with the construction or 
maintenance of the authorised development where in BPC’s reasonable opinion the rectification of 
such damage, wear or tear is necessary in the interests of safety or security. 

(3) If required to do so by BPC (acting reasonably), the undertaker must permit BPC to inspect 
the execution of all works of rectification being carried out under this paragraph in order to ensure 
compliance by the undertaker with the requirements of this paragraph. 

54.—(1) The undertaker must present to BPC not less than three months before the intended 
date of commencing construction the draft programme for the execution of each part of the 
authorised development on BPC’s property. 

(2) The undertaker must consult with BPC in relation to the draft programme and must present 
its final programme for the execution of the authorised development on BPC’s property to BPC 
not less than four weeks before the intended date of commencing construction. 

(3) The undertaker must not enter on or take temporary possession of any part of BPC’s 
property unless it has served at least 14 days’ written notice on BPC of its intended entry onto that 
part. 

(4) In this paragraph “intended date of commencing construction” means the first date on which 
the undertaker wishes to commence construction of any part of the authorised development on, 
under or over any part of BPC’s property, including carrying out any preparatory activities. 

(5) In the exercise of any powers of temporary possession in respect of any part of BPC’s 
property and in the commencement and execution of the authorised development on BPC’s 
property the undertaker must— 

(a) proceed diligently with the works affecting each part of BPC’s property; and 
(b) notify BPC in writing of the completion of the relevant part of the authorised 

development affecting each part of BPC’s property within fourteen days of its 
completion. 

(6) In the exercise of any powers of temporary possession in respect of any part of BPC’s 
property the undertaker must not— 

(a) except with the agreement of BPC, provide or authorise the provision of car parking or 
storage (for materials or other items) facilities on any part of BPC’s property other than 
within Work No. 16A; 

(b) demolish or remove any buildings; or 
(c) except as BPC agrees, construct or carry out on BPC’s property any works comprising 

fencing, any mitigation works, ground or rock stability, geotechnical or strengthening 
works other than works which are of a temporary nature. 

(7) In addition to and without limitation on the scope of the undertaker’s other obligations under 
this Order (including those in article 33(4) and Schedule 2), before giving up possession of any 
part of BPC’s property in respect of which any powers of temporary possession have been 
exercised the undertaker must remove any works constructed in contravention of sub-paragraph 
(6) or paragraph 55. 
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Works 

55. Despite any provision of this Order or anything shown on the certified documents except as 
BPC may agree— 

(a) no part of Work No. 14 or any ancillary works associated with Work No. 14 must be 
constructed or maintained on parcel 04/55; and 

(b) other than works of a temporary nature, no ancillary works associated with any relevant 
works or with Work No. 1A or Work No. 1B must be constructed or maintained upon, 
across, under or over BPC’s property of which only temporary possession is taken under 
this Order. 

56.—56. The undertaker must before commencing construction of any work on any Port 
operational property supply to the Port —(1) The undertaker must before commencing 
construction of any specified work supply to BPC proper and sufficient plans of that work for the 
reasonable BPC’s approval of the Port’s engineer and the specified work must not be commenced 
or executed except in accordance with such plans as have been approved in writing by the 
engineer or settled by arbitrationBPC. 

(2) The Subject to sub-paragraph (3), BPC’s approval of the engineer under sub-paragraph (1) 
must not be unreasonably withheld or delayed, and if by the end of the period of 28 days 
beginning with the date on which such plans have been supplied to the Port the engineer has not 
intimated disapproval of those plans and the grounds of disapproval the undertaker may serve 
upon the engineer written notice requiring the engineer to intimate approval or disapproval within 
a further period of 28 days beginning with the date upon which the engineer receives written 
notice from the undertaker. If by expiry of the further period of 28 days the engineer has not 
intimated approval or disapproval, the engineer is deemed to have approved the plans as 
submitted.but may be given subject to reasonable conditions. 

(3) BPC’s approval to plans must not be unreasonably withheld or delayed, but may be given 
subject to reasonable conditions— 

(a) in respect of all or any of Work No. 1C on BPC Property, if and in so far as the proposed 
works comprise and, following design development, are broadly consistent with the 
works shown on drawings W1097B-ARP-DRG-ECV-000305, W1097B-ARP-DRG-
ECV-000330 and W1097B-ARP-DRG-ECV-000331; 

(b) in respect of Work No. 19 if and in so far as the proposed works comprise and, following 
design development, are broadly consistent with the Bridleway Extension Under the 
Elevated M5 Plan, and 

(c) in respect of Work No. 16C, if and in so far as the proposed works comprise only work 
necessary to renew the level crossing in modern equivalent form. 

(4) Where under sub-paragraph (2) or (3) BPC’s approval to plans submitted by the undertaker 
under sub-paragraph (1) cannot be unreasonably withheld or delayed if by the end of the period of 
28 days beginning with the date on which such plans have been supplied to BPC, BPC has not 
intimated disapproval of those plans and the grounds of disapproval the undertaker may serve 
upon BPC written notice requiring BPC to intimate approval or disapproval within a further period 
of 28 days beginning with the date upon which BPC receives written notice from the undertaker. If 
by expiry of the further period of 28 days BPC has not intimated approval or disapproval, BPC is 
deemed to have approved the plans as submitted. 

(5) (2)When signifying approval of the plans the engineer submitted under sub-paragraph (1), 
BPC may specify any protective works (whether temporary or permanent) which in the engineer’s 
BPC’s opinion should be carried out before the commencement of the construction of a specified 
work to ensure the safety or stability of the Port’s BPC’s property or the continuation of safe and 
efficient operation of the Port’s  (including the Port’s railway ) and such protective works as may 
be reasonably necessary for those purposes are to be constructed by the Port BPC but at the 
expense of the undertaker, or if the Port BPC so desires such protective works must be carried out 
by the undertaker at its own expense without unnecessary delaywith all reasonable dispatch, and 
the undertaker must not commence the construction of the specified works work until the engineer 
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BPC has notified the undertaker that the protective works have been completed to the engineer’s 
BPC’s reasonable satisfaction. 

(6) When signifying approval of plans submitted under sub-paragraph (1) in relation to Work 
No. 18, BPC may specify any environmental protection works which in BPC’s reasonable opinion 
should be implemented before the commencement of, or during, the construction of Work No. 18 
and such environmental protection works as may be reasonably necessary for those purposes are 
to be implemented by BPC but at the expense of the undertaker, or if BPC so desires such 
environmental protection works must be implemented by the undertaker at its own expense with 
all reasonable dispatch, and except to the extent BPC may agree the undertaker must not 
commence the construction of the specified work until BPC has notified the undertaker that any 
and all relevant environmental protection works have been implemented to BPC’s reasonable 
satisfaction. 

57.—(1) Any specified work and any protective works (and any environmental protection works 
connected with Work No. 18) to be constructed or implemented by virtue of paragraph 56(356(5) 
or 56(6) must, when commenced, be constructed without unreasonable delay and implemented 
with all reasonable dispatch in accordance with the plans approved or deemed to have been 
approved or settled under paragraph 55—56— 

(a) under the BPC’s supervision (where appropriate and if given) and to the BPC’s 
reasonable satisfaction of the engineer; 

(b) in such manner as to cause as little damage as is possible to the Port’s BPC’s property; 
and 

(c) so far as is reasonably practicable, so as not to interfere with or obstruct the free, 
uninterrupted and safe and efficient operation of the Port (including use of the Port’s 
railway or the traffic on it). 

(2) If any damage to Port BPC’s property or any such interference or obstruction is caused by 
the carrying out of, or in consequence of the construction of, a specified work, the undertaker 
must, regardless of any approval described in paragraph 55(156(1), make good such damage and 
pay to the Port BPC all reasonable expenses to which the Port BPC may be put and compensation 
for any loss which it may sustain by reason of any such damage, interference or obstruction. 

(3) Nothing in this Part of this Schedule imposes— 
(a) any liability on the undertaker with respect to any damage, costs, expenses or loss 

attributable to the negligence of the Port BPC or its servants, contractors or agents; or 
(b) any liability on Port BPC with respect to any damage, costs, expenses or loss attributable 

to the negligence of the undertaker or its servants, contractors or agents. 

58. The undertaker must— 
(a) at all times afford reasonable facilities to the engineer BPC’s representative (or to a 

person nominated by BPC’s representative) for access to a specified work during its 
construction; and 

(b) supply the engineer BPC with all such information as the engineer BPC’s representative 
may reasonably require with regard to a specified work or the method of constructing it. 

59. The Port BPC must at all times afford reasonable facilities to the undertaker and its agents 
for access to any works carried out by the Port BPC under this Part of this Schedule during their 
construction and must supply the undertaker with such information as it may reasonably require 
with regard to such works or the method of constructing them. 

60.—(1) If any permanent or temporary alterations or additions to Port operational BPC’s 
property, or any protective works under paragraph 56(356(5), are reasonably necessary during the 
construction of a specified work, or during a period of 12 months after the opening for public use 
of any part of the authorised development that includes a specified work, in consequence of the 
construction of that specified work, such alterations and additions may be carried out by the Port 
BPC and if the Port BPC gives to the undertaker reasonable notice of its intention to carry out 
such alterations or additions, the undertaker must pay to the Port BPC all costs reasonably and 
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properly incurred in constructing those alterations or additions including, in respect of any such 
alterations and additions as are to be permanent, a capitalised sum representing the increase of the 
costs which may be expected to be reasonably incurred by the Port BPC in maintaining, working 
and, when necessary, renewing any such alterations or additions. 

(2) If the cost of maintaining, working or renewing Port operational BPC’s property is reduced 
in consequence of any such alterations or additions a capitalised sum representing such saving 
must be set off against-any sum payable by the undertaker to the Port BPC under this paragraph. 

61. The undertaker must repay to the Port BPC all fees, costs, charges and expenses reasonably 
and properly incurred by the Port—BPC— 

(a) in constructing any part of a specified work on behalf of the undertaker as provided by 
paragraph 56(1) or in constructing any protective works under the provisions of 
paragraph 56(356(5) including, in respect of any permanent protective works, a 
capitalised sum representing the cost of maintaining and renewing those works; 

(b) in respect of the BPC’s representative’s approval by the engineer of plans submitted by 
the undertaker and the supervision by the engineer BPC of the construction of a specified 
work and otherwise in connection with the implementation of the provisions of this Part 
of this Schedule; 

(c) in respect of the employment or procurement of the services of any inspectors and other 
persons whom it is reasonably necessary to appoint for inspecting, watching and lighting 
Port BPC’s property (including the Port’s railway) and for preventing, so far as may be 
reasonably practicable, interference, obstruction, danger or accident arising from the 
construction or failure of a specified work; and 

(d) in respect of any additional temporary lighting of Port operational BPC’s property in the 
vicinity of the specified works, being lighting made reasonably necessary by reason or 
consequence of the construction or failure of a specified work. 

62. If at any time after the completion of a specified work, not being a work vested in the Port , 
the Port  BPC gives notice to the undertaker informing it that the state of maintenance of any part 
of the specified work appears to be such as adversely affects Port operational propertythe 
operation or use of any of BPC’s property (including the Port’s railway) in connection with 
carrying on BPC’s statutory undertaking, the undertaker must, on receipt of such notice, take such 
steps as may be reasonably necessary to put that specified work in such state of maintenance as 
not to adversely to affect Port operational the operation or use of such property in that connection. 

63. Any additional expenses which the Port BPC may reasonably incur in altering, 
reconstructing, working , or maintaining Port operational property under any powers existing at 
the making of this Order any of BPC’s property in connection with carrying on BPC’s statutory 
undertaking by reason of the existence of a specified work, provided that 56 days’ previous notice 
of the commencement of such alteration, reconstruction, working or maintenance has been given 
to the undertaker, are to be repaid by the undertaker to the PortBPC. 

64.—(1) The undertaker must pay to the Port BPC all costs, charges, damages and expenses not 
otherwise provided for in this Part of this Schedule (but subject to article 41 (no double recovery)) 
which may be occasioned to or reasonably and properly incurred by the Port —BPC— 

(a) by reason of the construction, working or , maintenance of a specified work or the failure 
of such a work; or 

(b) by reason of any act or omission of the undertaker or of any person in its employ or of its 
contractors or others whilst engaged upon a specified work; 

and the undertaker must indemnify the Port BPC from and against all costs, claims and demands 
arising out of or in connection with a specified work or any such failure, act or omission; and the 
fact that any act or thing may have been done by Port BPC on behalf of the undertaker or in 
accordance with plans approved by the engineer BPC or in accordance with any requirement of 
the engineer BPC’s representative or under the engineer’s BPC’s representative’s supervision will 
not (if it was done without negligence on the part of Port BPC or of any person in its employ or of 
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its contractors or agents) excuse the undertaker from any liability under the provisions of this sub-
paragraph. 

(2) The Port BPC must give the undertaker reasonable notice of any such claim or demand made 
by a third party as soon as reasonably practicable after BPC becomes aware of it and must make 
no settlement or compromise of such a claim or demand in excess of £10,000 without the prior 
consent of the undertaker .(such consent not to be unreasonably withheld or delayed). 

65. The Port  BPC must, on receipt of a request from the undertaker, from time to time provide 
free of charge with written estimates of the costs, charges, expenses and other liabilities for which 
the undertaker is or will become liable under this Part of this Schedule (including the amount of 
the relevant costs mentioned in paragraph 64) and with such information as may reasonably enable 
the undertaker to assess the reasonableness of any such estimate or claim made or to be made 
under this Part of this Schedule (including any claim relating to those relevant costs). 

66. In the assessment of any sums payable to the Port BPC under this Part of this Schedule there 
must not be taken into account any increase in the sums claimed that is attributable to any action 
taken by or any agreement entered into by the Port BPC if that action or agreement was not 
reasonably necessary and was taken or entered into with a view to obtaining the payment of those 
sums by the undertaker under this Part of this Schedule or increasing the sums so payable. 

BPC’s apparatus 

67.—(1) Despite any provision of this Order or anything shown on the land plan— 
(a) the undertaker must not acquire any of BPC’s apparatus other than by agreement; 
(b) any right of BPC to maintain any of BPC’s apparatus in land must not be extinguished 

other than with BPC’s agreement; and 
(c) the undertaker must not alter, divert, remove, replace, reposition, relocate or repair any of 

BPC’s apparatus other than with BPC’s consent (not to be unreasonably withheld or 
delayed in respect of any specified work). 

(2) In this paragraph “BPC’s apparatus” means all and any gas, oil and water pipes, water tanks, 
cisterns, drains and drainage works, sewers, pumps, electric and communication wires, cables and 
plant, ducts, conduits, governors, transformers, meters and any other service media, surface water 
interceptors (and whether in all cases for drainage, gas, oil, water, electricity, telephone, 
television, data and information transmission or any other service) on BPC’s property. 

The Port’s railway 

68. For the purpose of this Order— 
(a) no part of the Port’s railway is, or will become by virtue of this Order or the execution of 

the authorised development, existing operational railway or operational railway; and 
(b) no part of BPC’s property or of any other land over which the Port’s railway is located 

(whether or not that land is owned by BPC) is, or will become by virtue of this Order or 
the execution of the authorised development, operational railway land or currently 
operational railway land or form part of the railway authorised by this Order to which 
article 39 (operation and use of railways) applies. 

Trees and other vegetation 

69.—(1) Despite any provision in this Order and anything shown on the certified documents, in 
the exercise of any powers under this Order and in the construction, maintenance and operation of 
the authorised development the undertaker must not— 

(a) plant new or replacement trees, hedges, hedgerows, shrubs or other vegetation on BPC’s 
property otherwise than with BPC’s consent, such consent not to be unreasonably 
withheld or delayed; or 
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(b) remove, cut back, fell or lop, prune or reduce in any way any other hedge, tree, shrub or 
other vegetation on BPC’s property otherwise than with BPC’s consent, such consent not 
to be unreasonably withheld or delayed. 

General 

70. The undertaker must in the exercise of any powers under this Order and in the construction, 
maintenance and operation of the authorised development secure compliance with and 
implementation of all and any applicable conditions attached to any relevant consent, agreement 
or approval given by BPC for the purpose of this Part. 

71. Article 49 (procedure in relation to further approvals, etc) will not apply in relation to any 
consent, agreement or approval from BPC required under this Order. 

PART 6 
Protection for CLH PipelinesExolum Pipeline System Ltd 

72.67.  The provisions of this Part have effect for the protection of the CLH Exolum undertaker 
referred to in this Part unless otherwise agreed in writing between the undertaker and the CLH 
Exolum undertaker. 

73.68. In this Part— 
“alternative apparatus” means alternative apparatus adequate to enable the CLH Exolum 
undertaker to fulfil its statutory functions in a manner not less efficient than previously; 
“apparatus” means the pipeline, or any part of it, belonging to belonging to or maintained by 
the CLH Exolum undertaker, which is within the Order limits, and includes any structure in 
which that apparatus is or is to be lodged or which gives or will give access to apparatus; 
“functions” includes powers and duties; 
“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 
apparatus or alternative apparatus under, over or upon land; and 
“CLH Exolum undertaker” means CLH Exolum Pipeline Systems (CLH-PS) Limited System 
Ltd (registered company number 949722309497223) or any successor in title to the CLH 
Exolum undertaker in respect of the apparatus. 

74.69. Despite any provision of this Order or anything shown on the land plan, the undertaker 
must not acquire any apparatus otherwise than by agreement. 

75.70.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 
interest in any land in which the apparatus is placed, that apparatus must not be removed under 
this Part and any right of the CLH Exolum undertaker to maintain that apparatus in that land must 
not be extinguished until alternative apparatus has been constructed and is in operation to the 
reasonable satisfaction of the CLH Exolum undertaker. 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, 
appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 
in that land, it must give to the CLH Exolum undertaker written notice of that requirement, 
together with a plan and section of the work proposed. 

(3) If alternative apparatus or any part of such apparatus is to be constructed as a consequence of 
the removal of apparatus placed in the land referred to in sub-paragraph (2), the CLH Exolum 
undertaker, must on receipt of a written notice to that effect from the undertaker, as soon as 
reasonably possible use its best endeavours to obtain the necessary facilities and rights in other 
land in which the alternative apparatus is to be constructed. 

(4) The CLH Exolum undertaker must, after the alternative apparatus to be provided or 
constructed has been agreed or settled by arbitration in accordance with article 56 (arbitration), 
and after the grant to the CLH Exolum undertaker of any such facilities and rights as are referred 
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to in sub-paragraph (3), proceed without unnecessary delay to construct and bring into operation 
the alternative apparatus and subsequently to remove any apparatus required by the undertaker to 
be removed under the provisions of this Part. 

(5) Regardless of anything in sub-paragraph (4), if the undertaker gives notice in writing to the 
CLH Exolum undertaker that it desires itself to execute any work, or part of any work in 
connection with the construction or removal of apparatus, that work, instead of being executed by 
the CLH Exolum undertaker, must be executed by the undertaker without unnecessary delay under 
the superintendence, if given, and to the reasonable satisfaction of the CLH Exolum undertaker. 

(6) Nothing in sub-paragraph (5) authorises the undertaker to execute the placing, installation, 
bedding, packing, removal, connection or disconnection of any apparatus, or execute any filling 
around the apparatus (where the apparatus is laid in a trench) within 300 millimetres of the 
apparatus. 

76.71.—(1) Not less than 28 days before starting the execution of any works of the type referred 
to in paragraph 70(275(2) that are near to, or will or may affect, any apparatus the removal of 
which has not been required by the undertaker under that sub-paragraph, the undertaker must 
submit to the CLH Exolum undertaker a plan, section and description of the works to be executed. 

(2) Those works must be executed only in accordance with the plan, section and description 
submitted under sub-paragraph (1) and in accordance with such reasonable requirements as may 
be made in accordance with sub-paragraph (3) by the CLH Exolum undertaker for the alteration or 
otherwise for the protection of the apparatus, or for securing access to it, and the CLH Exolum 
undertaker is entitled to watch and inspect the execution of those works. 

(3) In relation to works which will or may be situated on, over, under or within 15 metres 
measured in any direction of the apparatus or (wherever situated) will impose any load directly 
upon the apparatus or involve embankment works within 15 metres of the apparatus, the 
information to be submitted to the Exolum undertaker under sub-paragraph 76(1) shall be 
submitted not less than 35 days before the works are started and shall include a method statement 
describing: 

(a) the exact position of the works; 
(b) the level at which the works are to be constructed or renewed; 
(c) the manner of their construction or renewal; 
(d) the position of the apparatus; and 
(e) by way of detailed drawings, every alteration proposed to be made to the apparatus 

to permit the Exolum undertaker to assess whether any protective works or monitoring of 
adjoining activities or works are necessary, acting reasonably. 

(4) (2)Any requirements made by the CLH Exolum undertaker under sub-paragraph (2) must be 
made within a period of 28 days beginning with the date on which a plan, section and description 
under sub-paragraph (1) are re submitted to it. 

(5) (3)If the CLH Exolum undertaker in accordance with sub-paragraph (34) and in consequence 
of the works proposed by the undertaker, reasonably requires the removal of any apparatus and 
gives written notice to the undertaker of that requirement, paragraph 70 75 applies as if the 
removal of the apparatus had been required by the undertaker under sub-paragraph (2) of that 
paragraph. 

(6) (4)Nothing in this paragraph precludes the undertaker from submitting at any time or from 
time to time, but in no case less than 28 days before commencing the execution of any works, a 
new plan, section and description instead of the plan, section and description previously 
submitted, and having done so the provisions of this paragraph apply to and in respect of the new 
plan, section and description. 

(7) (5)The undertaker is not required to comply with sub-paragraph (1) in a case of emergency 
but in that case it must give to the CLH Exolum undertaker notice as soon as is reasonably 
practicable and a plan, section and description of the works referred to in sub-paragraph (1) as 
soon as reasonably practicable subsequently and must comply with sub-paragraph (2) and sub-
paragraph (3) in so far as is reasonably practicable in the circumstances. 
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(8) Where, in the reasonable opinion of the Exolum undertaker or the undertaker, anything done 
in the exercise of the powers conferred by this Order might interfere with the cathodic protection 
forming part of apparatus or any apparatus might interfere with the proposed or existing cathodic 
protection forming part of the undertaker’s works, the Exolum undertaker and the undertaker must 
co-operate in carrying out any tests which they consider reasonably necessary for ascertaining the 
nature and extent of such interference, and measures reasonably necessary for providing or 
preserving such cathodic protection. 

77.72.—(1) Subject to the following provisions of this paragraph, the undertaker must repay to 
the CLH Exolum undertaker the proper and reasonable expenses reasonably incurred by the CLH 
Exolum undertaker in, or in connection with, the inspection, removal, alteration or protection of 
any apparatus. 

(2) The value of any apparatus removed under the provisions of this Part of the Schedule is to be 
deducted from any sum payable under paragraph 71(177(1), that value being calculated after 
removal. 

78.73.—(1) If in accordance with the provisions of this Part— 
(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 
dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 
placed at a depth greater than the depth at which the existing apparatus was, and the 
placing of apparatus of that type or capacity or of those dimensions or the placing of 
apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default 
of agreement, is not determined by arbitration in accordance with article 56 (arbitration) 
to be necessary, then, if such placing involves cost in the construction of works under this 
Part exceeding that which would have been involved if the apparatus placed had been of 
the existing type, capacity or dimensions, or at the existing depth, as the case may be, the 
amount which apart from this sub-paragraph would be payable to the CLH Exolum 
undertaker by virtue of paragraph 71(177(1) is to be reduced by the amount of that 
excess. 

(2) For the purposes of sub-paragraph (1), the extension of the apparatus to a length greater than 
the length of the existing apparatus is not to be treated as a placing of apparatus of greater 
dimensions than those of the existing apparatus. 

(3) An amount which apart from this sub-paragraph would be payable to the CLH Exolum 
undertaker in respect of works by virtue of paragraph 71(177(1) must, if the works include the 
placing of apparatus provided in substitution for apparatus placed more than 7 years and 6 months 
earlier so as to confer on the CLH Exolum undertaker any financial benefit by deferment of the 
time for renewal of the apparatus in the ordinary course, be reduced by the amount which 
represents that benefit. 

79.74. Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 
regulating the relations between the undertaker or Network Rail and the CLH Exolum undertaker 
in respect of any apparatus laid or erected in land belonging to the undertaker or Network Rail on 
the date on which this Order is made. 

PART 7 
For the protection of Western Power Distribution Limited (South West) Plc 

Application 

80.75. For the protection of Western Power Distribution Limited (South West) plc as referred to 
in this Part of this 7 of Schedule 16 the following provisions, unless otherwise agreed in writing 
between the undertaker and Western Power Distribution Limited (South West) plc , have effect. 
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Interpretation 

81.76. In this Part of this Schedule— 
“alternative apparatus” means alternative apparatus adequate to enable WPD to fulfil its 
statutory functions in a manner not less efficient than previously; 
“alternative rights” means all and any necessary legal easements, consents, or permissions 
required by WPD in order to permit or authorise a diversion; 
“apparatus” means electric lines or electrical plant as defined in the Electricity Act 1989, 
belonging to or maintained by WPD; 
“diversion” means an alteration to the WPD network in order to enable or facilitate the 
authorised development; 
“functions” includes powers and duties; 
“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 
apparatus or alternative apparatus under, over or upon land; 
“plan” or “plans” includes all designs, drawings, specifications, method statements, 
programmes, calculations, risk assessments and other documents that are reasonably necessary 
to properly and sufficiently describe and assess the works to be executed; 
“specified work” means so much of any of the authorised development that is carried out 
within 6 metres of any apparatus; 
“WPD” means Western Power Distribution (South West) plc (company number 
0236698502366894) whose registered office is at Avonbank, Feeder Road, Bristol , BS2 0TB; 
“WPD network” means WPD’s distribution network operated pursuant to its distribution 
licence issued pursuant to section 6 (licences authorising supply etc.) of the Electricity Act 
1989; and 

for the avoidance of doubt, all other terms as defined in article 2 (interpretation) of this Order. 

Precedence of 1991 Act in respect of apparatus in streets 

82.77. This Part of this Schedule does not apply to apparatus in respect of which the relations 
between the undertaker and WPD are regulated by the provisions of Part 3 (street works in 
England and Wales) of the 1991 Act. 

No acquisition or extinguishment except by agreement 

83.78. Regardless of any provision in this Order or anything shown on the land planplans, the 
undertaker must not acquire any apparatus otherwise than by agreement. 

Removal of apparatus 

84.79.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 
interest in any land in which any apparatus is placed or requires that WPD’s apparatus is relocated 
or diverted, that apparatus must not be removed under this Part of this Schedule and any right of 
WPD to maintain that apparatus in that land must not be extinguished until alternative apparatus 
has been constructed and is in operation and access to it has been provided if necessary to the 
reasonable satisfaction of WPD in accordance with sub-paragraphs (2) to (11) . 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, 
appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 
in that land, it must give to WPD written notice of that requirement, together with a plan and 
section of the work proposed, and of the proposed position of the alternative apparatus to be 
provided or constructed and in that case (or if in consequence of the exercise of any of the powers 
conferred by this Order WPD reasonably needs to remove any of its apparatus) the undertaker 
must, subject to sub-paragraph (3sub-paragraphs (2)(2)(a), (2)(b) and (2)(c), afford to WPD the 
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necessary facilities and rights for the construction of alternative apparatus in other land owned or 
controlled by the undertaker and subsequently for the maintenance of that apparatus. 

(a) (2)If, for the purpose of executing any works, the undertaker requires to remove or divert 
any apparatus placed within the Order land, and alternative apparatus or any part of such 
alternative apparatus is to be constructed in land other than the Order land as a 
consequence of the removal or diversion of apparatus, then the undertaker shall use its 
reasonable endeavours to obtain alternative rights in other land in which the alternative 
apparatus is to be constructed. 

(b) (3)Should the undertaker not be able to obtain the alternative rights required under sub-
paragraph (a)3 then the undertaker and WPD shall use reasonable endeavours to agree a 
reasonably practicable and mutually agreeable alternative engineering solution which 
does not require alternative apparatus to be constructed in land other than Order land and 
does not require alternative rights. 

(c) (4)If alternative apparatus or any part of such apparatus is to be constructed elsewhere 
than in other land of the undertaker and the undertaker is unable to afford such facilities 
and rights as are mentioned in sub-paragraph (a)3 and an alternative engineering solution 
cannot be agreed in accordance with sub-paragraph (b)4, WPD shall on receipt of written 
notice to that effect from the undertaker, take such steps as are reasonable in the 
circumstances to obtain the necessary facilities and rights in the land in which the 
alternative apparatus is to be constructed save that this obligation shall not extend to a 
requirement on WPD to use its compulsory purchase powers to this end unless WPD 
elects to do so. 

(3) (5)Any alternative apparatus required pursuant to sub-paragraph (2) must be constructed in 
such manner and in such line or situation as may be agreed between WPD and the undertaker or in 
default of agreement settled in accordance with paragraph 8287. 

(4) (6)WPD must, after the alternative apparatus to be provided or constructed has been agreed 
or settled pursuant to paragraph 8287, and after the grant to WPD of any such facilities and rights 
as are referred to in sub-paragraph (2), proceed without unnecessary delay to construct and bring 
into operation the alternative apparatus and subsequently to remove any apparatus required by the 
undertaker to be removed under the provisions of this Part of this Schedule. 

(5) (7)Regardless of anything in sub-paragraph (4)7, if the undertaker gives notice in writing to 
WPD that it desires itself to execute any work, or part of any work in connection with the 
construction or removal of apparatus in any land of the undertaker, that work, instead of being 
executed by WPD, must be executed by the undertaker without unnecessary delay under the 
superintendence, if given, and to the reasonable satisfaction of WPD. 

(6) (8)Nothing in sub-paragraph (5)8 authorises the undertaker to execute the placing, 
installation, bedding, packing, removal, connection or disconnection of any apparatus, or execute 
any filling around the apparatus (where the apparatus is laid in a trench) within 600 millimetres of 
the apparatus. 

(7) (9)Where, in accordance with the provisions of this Part of this Schedule, the undertaker 
affords to WPD facilities and rights for the construction and maintenance in land of the undertaker 
of alternative apparatus in substitution for apparatus to be removed, those facilities and rights must 
be granted upon such terms and conditions as may be agreed between the undertaker and WPD or 
in default of agreement settled in accordance with paragraph 8287. 

(8) (10)In settling those terms and conditions in respect of alternative apparatus to be 
constructed in the land of the undertaker, the expert must— 

(a) give effect to all reasonable requirements of the undertaker for ensuring the safety and 
efficient operation of the authorised development and for securing any subsequent 
alterations or adaptations of the alternative apparatus which may be required to prevent 
interference with any proposed works of the undertaker; and 

(b) so far as it may be reasonable and practicable to do so in the circumstances of the 
particular case, give effect to the terms and conditions, if any, applicable to the apparatus 
constructed in the land for which the alternative apparatus is to be substituted. 
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(9) (11)If the facilities and rights to be afforded by the undertaker in respect of any alternative 
apparatus, and the terms and conditions subject to which those facilities and rights are to be 
granted, are in the opinion of the expert less favourable on the whole to WPD than the facilities 
and rights enjoyed by it in respect of the apparatus to be removed and the terms and conditions to 
which those facilities and rights are subject, the expert must make such provision for the payment 
of compensation by the undertaker to WPD as appears to the expert to be reasonable having regard 
to all the circumstances of the particular case. 

(10) (12)If in accordance with the provisions of this Part of this Schedule WPD require that 
alternative apparatus of better type, of greater capacity or of greater dimensions, or at a greater 
depth is necessary in substitution for existing apparatus which for WPD’s network requirements is 
over and above what is necessary as a consequence of and for the purpose of the authorised 
development WPD must deduct the cost of such additional requirements from the amount payable 
by the undertaker pursuant to sub-paragraph 81(186(1). 

(11) For the purposes of sub–paragraph (10)13)— an extension of apparatus to a length greater 
than the length of existing apparatus is not to be treated as a placing of apparatus of greater 
dimensions than those of the existing apparatus; and. 

(12) (b)where the provision of a joint in a cable is agreed, or is determined to be necessary, the 
consequential provision of a jointing chamber or of a manhole is to be treated as if it also had been 
agreed or had been so determined. 

85.80.—(1) Not less than 28 days before the undertaker intends to start the execution of any 
specified work, the undertaker must submit to WPD a plan, section and description of the works to 
be executed. Any submission must note the time limits imposed on WPD under sub-paragraph (3) 
below. 

(2) Subject to sub-paragraph (3) below the undertaker must not commence any works to which 
sub-paragraph (1) applies until WPD has given written approval of the plan so submitted, and 
identified any reasonable requirements it has in relation to the carrying out of the works such 
approval not to be unreasonably withheld or delayed. 

(3) If by the expiry of 21 days beginning with the date on which a plan, section and description 
under sub-paragraph (1) are submitted WPD has not advised the undertaker in writing of its 
approval or disapproval of the plans and any reasonable requirements for the alteration or 
otherwise for the protection of the apparatus, or for securing access to it, it shall be deemed to 
have approved the plans, sections or descriptions as submitted. 

(4) The works referred to in sub-paragraph (1) must be executed only in accordance with the 
plan, section and description submitted under sub-paragraph (1) and in accordance with any 
reasonable requirements as may be notified in accordance with sub-paragraph (2) by WPD and 
WPD is entitled to watch and inspect the execution of those works. 

(5) At all times when carrying out any works authorised under the Order the undertaker must 
comply with WPD’s Avoidance of Danger from Electricity Overhead Lines and Underground 
Cables (2014), the Energy Network Association’s A Guide to the Safe Use of Mechanical Plant in 
the Vicinity of Electricity Overhead Lines (undated), the Health and Safety Executive’s GS6 
Avoiding Danger from Overhead Power Lines and the Health and Safety Executive’s HSG47 
Avoiding Danger from Underground Services (Third Addition) (2014) as the same may be 
replaced from time to time. 

(6) If WPD, in accordance with sub–paragraph (2) and in consequence of the works proposed by 
the undertaker, reasonably requires the removal of any apparatus and gives written notice to the 
undertaker of that requirement subject to sub-paragraph (3), paragraphs 75 to 79 80 to 84 apply as 
if the removal of the apparatus had been required by the undertaker under sub-paragraph 
79(284(2). 

(7) Nothing in this paragraph 80 85 precludes the undertaker from submitting at any time or 
from time to time, but in no case less than 28 days before commencing the execution of any 
works, a new plan, section and description instead of the plan, section and description previously 
submitted, and having done so the provisions of this paragraph apply to and in respect of the new 
plan, section and description. 
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(8) The undertaker is not required to comply with sub–paragraph (1) in a case of emergency but 
in that case it must give to WPD notice as soon as is reasonably practicable and a plan, section and 
description of those works as soon as reasonably practicable subsequently and must comply with 
sub–paragraph (2) in so far as is reasonably practicable in the circumstances. 

Expenses and costs 

86.81.—(1) Subject to the following provisions of this paragraph, the undertaker must pay to 
WPD the proper and reasonable expenses reasonably incurred by WPD in, or in connection with, 
the inspection, removal, alteration or protection of any apparatus or the construction of any 
alternative apparatus arising as a result of the powers conferred upon the undertaker pursuant to 
this Order. 

(2) Subject to sub-paragraphs (3) and (4), if by reason or in consequence of the construction of 
any specified work, any damage is caused to any apparatus (other than apparatus the repair of 
which is not reasonably necessary in view of its intended removal for the purposes of those works) 
or property of WPD the undertaker is to— 

(a) bear and pay the cost reasonably incurred by WPD in making good such damage or 
restoring the supply; and 

(b) reimburse WPD for any other expenses, loss, damages, penalty or costs reasonably and 
properly incurred by WPD up to a maximum amount of £500,000 per event of such 
damage, by reason or in consequence of any such damage or interruption. 

(3) Nothing in sub-paragraph (2) imposes any liability on the undertaker with respect to any 
damage or interruption to the extent that it is attributable to the act, neglect or default of WPD, its 
officers, servants, contractors or agents. 

(4) WPD must give the undertaker reasonable notice of any such claim or demand and no 
settlement or compromise is to be made without the consent of the undertaker which, if it 
withholds such consent, is to have the sole conduct of any settlement or compromise or of any 
proceedings necessary to resist the claim or demand. 

(5) WPD shall not be liable to the undertaker for any losses or costs incurred by the undertaker 
resulting from delays to the authorised development as a result of its failure to undertake works to 
deliver any alternative apparatus. 

Expert determination 

87.82.—(1) Article 56 (arbitration) applies to any difference as to the legal interpretation of this 
Part of this Schedule and as provided for in sub–paragraph (7). 

(2) Save as provided for in sub–paragraph (187(1) or sub–paragraph (7) any difference under 
this Part of this Schedule must be referred to and settled by a single independent and suitable 
person who holds appropriate professional qualifications and is a member of a professional body 
relevant to the matter in dispute acting as an expert, such person to be agreed by the differing 
parties or, in the absence of agreement, identified by the President of the Institution of Civil 
Engineers. 

(3) All parties involved in settling any difference must use all reasonable endeavours to do so 
within 14 days from the date of a dispute first being notified in writing by one party to the other 
and in the absence of the difference being settled within that period the expert must be appointed 
within 21 days of the notification of the dispute. 

(4) The fees of the expert are payable by the parties in such proportions as the expert may 
determine or, in the absence of such determination, equally. 

(5) The expert must— 
(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 21 days of the expert’s appointment; 
(b) permit a party to comment on the submissions made by the other party within 14 days of 

receipt of the submission; 
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(c) issue a decision within 28 days of receipt of the submissions under sub-paragraph 
(5)(a(5)(b); and 

(d) give reasons for the decision. 
(6) The expert must consider where relevant— 

(a) the development outcome sought by the undertaker; 
(b) the ability of the undertaker to achieve its outcome in a timely and cost-effective manner; 
(c) the nature of the power sought to be exercised by the undertaker; 
(d) the effectiveness, cost and reasonableness of proposals for mitigation arising from any 

party; and 
(e) any other important and relevant consideration. 

(7) Any determination by the expert is final and binding, except in the case of manifest error in 
which case the difference that has been subject to expert determination may be referred to and 
settled by arbitration under article 56 (arbitration). 

88.83. Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 
regulating the relations between the undertaker or Network Rail and WPD in respect of any 
apparatus laid or erected in land belonging to the undertaker or Network Rail on the date on which 
this Order is made. 

89. The provisions of Part 2 of this Schedule do not apply in relation to WPD or any apparatus 
of WPD. 

PART 8 
For the mutual protection of National Grid and the Railway Undertaker 

Preliminary 

Application 

90. For the protection of National Grid and the railway undertaker referred to in this Part of this 
Schedule the following provisions will, unless otherwise agreed in writing between the railway 
undertaker and National Grid, have effect. 

Interpretation 

91. In this Part of this Schedule— 
“1991 Act” means the New Roads and Street Works Act 1991; 
“2016 Order” means the National Grid (Hinkley Point C Connection Project) Order 2016 as 
amended; 
“alternative apparatus” means appropriate alternative apparatus to the satisfaction of National 
Grid to enable it to fulfil its statutory functions in a manner no less efficient than previously; 
“apparatus” means electric lines or electrical plant as defined in the Electricity Act 1989, 
belonging to or maintained by National Grid, together with any replacement apparatus and 
such other apparatus constructed that becomes operational apparatus of National Grid for the 
purposes of transmission, distribution and/or supply and includes any structure in which 
apparatus is or will be lodged or which gives or will give access to apparatus; 
“authorised works” has the same meaning as is given to the term “authorised development” in 
article 2 of this Order and includes any associated development authorised by the Order and 
for the purposes of this Part of this Schedule includes the use and maintenance of the 
authorised works and construction of any works authorised by this Schedule; 
“commence” has the same meaning as in article 2 of this Order and commencement shall be 
construed to have the same meaning; 
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“existing apparatus” means apparatus which is sited in, over, or under land on 19 April 2021 
and belonging to or maintained by National Grid on that date “existing electricity tower” shall 
be construed accordingly; 
“functions” includes powers and duties; 
“ground mitigation scheme” means a scheme approved by the railway undertaker (such 
approval not to be unreasonably withheld or delayed) setting out the necessary measures (if 
any) for a ground subsidence event; 
“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets 
out the apparatus which is to be subject to such monitoring, the extent of land to be monitored, 
the manner in which ground levels are to be monitored, the timescales of any monitoring 
activities and the extent of ground subsidence which, if exceeded, shall require the railway 
undertaker to submit for National Grid’s approval a ground mitigation scheme; 
“ground subsidence event” means any ground subsidence identified by the monitoring 
activities set out in the ground monitoring scheme that has exceeded the level described in the 
ground monitoring scheme as requiring a ground mitigation scheme; 
“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 
apparatus or alternative apparatus under, over, across, along or upon such land; 
“maintain” and “maintenance” shall include the ability and right to do any of the following in 
relation to any apparatus or alternative apparatus of National Grid including construct, use, 
repair, alter, inspect, renew or remove the apparatus; 
“National Grid” means National Grid Electricity Transmission plc (registered company 
number 2366977); 
“plan” or “plans” include all designs, drawings, specifications, method statements, soil 
reports, programmes, calculations, risk assessments and other documents that are reasonably 
necessary properly and sufficiently to describe and assess the works to be executed; 
“parent company” means a parent company of the railway undertaker acceptable to and which 
shall have been approved by National Grid acting reasonably; 
“railway property” means – 
(a) any railway belonging to the railway undertaker; 
(b) any stations, land, works, apparatus and equipment belonging to the railway undertaker 

and connected with any such railway; and 
(c) any easement or other property interest held or used by the railway undertaker for the 

purposes of such railway or works, apparatus or equipment; 
“railway undertaker” means the undertaker as defined in article 2 of this Order and, in relation 
to property owned by Network Rail, Network Rail; 
“the relevant authorised development” means so much of any of the authorised development 
or activities undertaken in association with the authorised development as will or may be 
situated under, over, or within 15 metres measured in any direction of any apparatus proposed 
to be constructed or installed by National Grid under the powers of the 2016 Order; 
“the relevant 2016 Order development” means so much of any of the development authorised 
under the 2016 Order as will or may be situated under, over or within 15 metres of, or which 
may in any way adversely affect, railway property; 
“specified railway works” means any of the authorised works or activities undertaken in 
association with the authorised works which: 
(a) will or may be situated over, or within 15 metres measured in any direction of any 

existing apparatus the removal of which has not been required by the railway undertaker 
under paragraph 99(2) or otherwise; and/or 

(b) may in any way adversely affect any existing apparatus the removal of which has not 
been required by the railway undertaker under paragraph 99(2) or otherwise. 
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92. Except for paragraphs 7 (apparatus of National Grid in stopped up streets), 11 (retained 
apparatus), 12 (expenses) and 13 (indemnity) of this Schedule which will apply in respect of the 
exercise of all or any powers under the Order affecting the rights and apparatus of the railway 
undertaker, the other provisions of this Schedule do not apply to apparatus in respect of which the 
relations between the railway undertaker and National Grid are regulated by the provisions of Part 
3 of the 1991 Act. 

93. The provisions of the 2016 Order take effect subject to the provisions of this Part. 

94. The provisions of Part 2 of this Schedule do not apply in relation to National Grid or any 
apparatus of National Grid. 

Duty to co-operate 

95.—(1) The railway undertaker and National Grid will co-operate and work together to secure 
that the works proposed to be carried out by National Grid under the powers of the 2016 Order 
and the authorised works to be carried out by the railway undertaker under this Order will so far as 
reasonably possible be programmed, and arrangements for the carrying out of those works will be 
made, so as, so far as reasonably possible, to avoid undue delay or any conflict arising between the 
carrying out of those proposed works and the implementation of the authorised development. 

(2) Any consent, agreement or approval by National Grid or the railway undertaker under this 
Part of this Schedule must not be unreasonably withheld or delayed. 

Provisions for the protection of National Grid 

Apparatus of National Grid in stopped up streets 

96.—(1) Without prejudice to the generality of any other protection afforded to National Grid 
elsewhere in the Order, where any street is stopped up under article 14 (permanent stopping up of 
streets), if National Grid has any apparatus in the street or accessed via that street National Grid 
will be entitled to the same rights in respect of such apparatus as it enjoyed immediately before the 
stopping up and the railway undertaker will grant to National Grid, or will procure the granting to 
the National Grid of, legal easements reasonably satisfactory to it in respect of such apparatus and 
access to it prior to the stopping up of any such street or highway. 

(2) Notwithstanding the temporary stopping up or diversion of any highway under the powers of 
article 15 (temporary stopping up of streets and public rights of way), National Grid will be at 
liberty at all times to take all necessary access across any such stopped up highway and/or to 
execute and do all such works and things in, upon or under any such highway as may be 
reasonably necessary or desirable to enable it to maintain any apparatus which at the time of the 
stopping up or diversion was in that highway. 

Acquisition of land 

97.—(1) Regardless of any provision in this Order or anything shown on the land plans or 
contained in the book of reference to the Order, the railway undertaker may not acquire or 
extinguish any land interest or apparatus or override any easement and/or other interest of 
National Grid, including any rights contained in the 2016 Order, otherwise than by agreement. 

(2) The railway undertaker and National Grid agree that where there is any inconsistency or 
duplication between the provisions set out in this Part of this Schedule relating to the relocation 
and/or removal of existing apparatus (including but not limited to the payment of costs and 
expenses relating to such relocation and/or removal of apparatus) and the provisions of any 
existing easement, rights, agreements and licences granted, used, enjoyed or exercised by National 
Grid and/or other enactments relied upon by National Grid as of right or other use in relation to 
the apparatus, then the provisions in this Schedule shall prevail. 

(3) Any agreement or consent granted by National Grid under paragraph 100 or any other 
paragraph of this Part of this Schedule, shall not be taken to constitute agreement under paragraph 
(1). 
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Provisions relating to existing apparatus 

Removal of existing apparatus 

98.—(1) If, in the exercise of the agreement reached in accordance with paragraph 97 or in any 
other authorised manner, the railway undertaker acquires any interest in any land in which any 
apparatus is placed or requires that National Grid’s existing apparatus is relocated or diverted, that 
apparatus must not be removed under this Part of this Schedule and any right of National Grid to 
maintain that existing apparatus in that land must not be extinguished, until alternative apparatus 
has been constructed, and is in operation to the reasonable satisfaction of National Grid in 
accordance with sub-paragraphs (2) to (5) inclusive. 

(2) If, for the purpose of executing any works in, on, under or over any land purchased, held, 
appropriated or used under this Order, the railway undertaker requires the removal of any existing 
apparatus placed in that land, it must give to National Grid 56 days’ advance written notice of that 
requirement, together with a plan of the work proposed, and of the proposed position of the 
alternative apparatus to be provided or constructed and in that case (or if in consequence of the 
exercise of any of the powers conferred by this Order National Grid reasonably needs to remove 
any of its apparatus) the railway undertaker must, subject to sub-paragraph (3), afford to National 
Grid to its satisfaction (taking into account paragraph 99(1) below) the necessary facilities and 
rights for the construction of alternative apparatus in other land of or land secured by the railway 
undertaker and subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 
other land of or land secured by the railway undertaker, or the railway undertaker is unable to 
afford such facilities and rights as are mentioned in sub-paragraph (2), in the land in which the 
alternative apparatus or part of such apparatus is to be constructed, National Grid must, as soon as 
is reasonably possible and on receipt of a written notice to that effect from the railway undertaker, 
take such steps as are reasonable in the circumstances in an endeavour to obtain the necessary 
facilities and rights in the land in which the alternative apparatus is to be constructed save that this 
obligation shall not extend to the requirement for National Grid to use its compulsory purchase 
powers to this end unless it elects to so do. 

(4) Any alternative apparatus to be constructed in land of or land secured by the railway 
undertaker under this Part of this Schedule must be constructed in such manner and in such line or 
situation as may be agreed between National Grid and the railway undertaker or in default of 
agreement settled by arbitration in accordance with article 56 (arbitration). 

(5) National Grid must, after the alternative apparatus to be provided or constructed has been 
agreed or settled by arbitration in accordance with article 56, and subject to the grant to National 
Grid of any such facilities and rights as are referred to in sub-paragraph (2) or (3), proceed without 
unnecessary delay to construct and bring into operation the alternative apparatus and subsequently 
to remove any apparatus required by the railway undertaker to be removed under the provisions of 
this Part of this Schedule. 

Facilities and rights for alternative apparatus 

99.—(1) Where, in accordance with paragraph 98 of this Part of this Schedule, the railway 
undertaker affords to or secures for National Grid facilities and rights in land for the construction, 
use, maintenance and protection of alternative apparatus in substitution for apparatus to be 
removed, those facilities and rights must be granted upon such terms and conditions as may be 
agreed between the railway undertaker and National Grid and must be no less favourable on the 
whole to National Grid than the facilities and rights enjoyed by it in respect of the apparatus to be 
removed unless otherwise agreed by National Grid. 

(2) If the facilities and rights to be afforded by the railway undertaker and agreed with National 
Grid under paragraph (1) above in respect of any alternative apparatus, and the terms and 
conditions subject to which those facilities and rights are to be granted, are less favourable on the 
whole to National Grid than the facilities and rights enjoyed by it in respect of the apparatus to be 
removed and the terms and conditions to which those facilities and rights are subject, the matter 
will be referred to arbitration in accordance with article 56 (arbitration) and the arbitrator shall 
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make such provision for the payment of compensation by the railway undertaker to National Grid 
as appears to the arbitrator to be reasonable having regard to all the circumstances of the particular 
case. 

Retained existing apparatus 

100.—(1) Not less than 56 days before the commencement of any specified railway works that 
are near to, or will or may affect, any existing apparatus the removal of which has not been 
required by the railway undertaker under paragraph 98(2) or otherwise, the railway undertaker 
must submit to National Grid a plan of the works to be executed and seek from National Grid 
details of the underground extent of their electricity tower foundations. 

(2) In relation to specified railway works which will or may be situated on, over, under or within 
(i) 15 metres measured in any direction of any existing apparatus, or (ii) involve embankment 
works within 15 metres of any existing apparatus, the plan to be submitted to National Grid under 
sub-paragraph (1) must include a method statement and describe— 

(a) the exact position of the works; 
(b) the level at which these are proposed to be constructed or renewed; 
(c) the manner of their construction or renewal including details of excavation, positioning of 

plant; 
(d) the position of all existing apparatus as provided by National Grid under sub-paragraph 

(1); 
(e) by way of detailed drawings, every alteration proposed to be made to or close to any such 

apparatus; 
(f) any intended maintenance regimes; and 
(g) an assessment of risks of rise of earth issues. 

(3) In relation to any works which will or may be situated on, over, under or within 10 metres of 
any part of the foundations of an existing electricity tower or between any two or more existing 
electricity towers, the plan to be submitted under sub-paragraph (1) must, in addition to the 
matters set out in sub- paragraph (2), include a method statement describing— 

(a) details of any cable trench design including route, dimensions, clearance to pylon 
foundations; 

(b) demonstration that pylon foundations will not be affected prior to, during and post 
construction; 

(c) details of load bearing capacities of trenches; 
(d) details of cable installation methodology including access arrangements, jointing bays 

and backfill methodology; 
(e) a written management plan for high voltage hazard during construction and ongoing 

maintenance of the cable route; 
(f) written details of the operations and maintenance regime for the cable, including 

frequency and method of access; 
(g) assessment of earth rise potential if reasonably required by National Grid’s engineers; and 
(h) evidence that trench bearing capacity is to be designed to 26 tonnes to take the weight of 

overhead line construction traffic. 
(4) The railway undertaker must not commence any works to which sub-paragraphs (2) or (3) 

apply until National Grid has given written approval of the plan so submitted or they have been 
settled by arbitration under article 56 (arbitration). 

(5) Any approval of National Grid required under sub-paragraphs (2) or (3)— 
(a) may be given subject to reasonable conditions for any purpose mentioned in sub-

paragraphs (6) or (8); and 
(b) must not be unreasonably withheld. 
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(6) In relation to any work to which sub-paragraphs (2) or (3) apply, National Grid may require 
such modifications to be made to the plans as may be reasonably necessary for the purpose of 
securing its apparatus against interference or risk of damage or for the purpose of providing or 
securing proper and convenient means of access to any existing apparatus. 

(7) Works to which this paragraph applies must only be executed in accordance with the plan, 
submitted under sub-paragraph (1) or as relevant sub-paragraph (5), as approved or as amended 
from time to time by agreement between the railway undertaker and National Grid and in 
accordance with such reasonable requirements as may be made in accordance with sub-paragraphs 
(6) or (8) by National Grid for the alteration or otherwise for the protection of the apparatus, or for 
securing access to it, and National Grid will be entitled to watch and inspect the execution of those 
works. 

(8) Where National Grid requires any protective works to be carried out by itself or by the 
railway undertaker (whether of a temporary or permanent nature) such protective works, inclusive 
of any measures or schemes required and approved as part of the plan approved pursuant to this 
paragraph, must be carried out to National Grid’s satisfaction prior to the commencement of any 
authorised works (or any relevant part thereof) for which protective works are required and 
National Grid shall give 56 days’ notice of such works from the date of submission of a plan 
pursuant to this paragraph (except in an emergency). 

(9) If National Grid in accordance with sub-paragraphs (6) or (8) and in consequence of the 
works proposed by the railway undertaker, reasonably requires the removal of any existing 
apparatus and gives written notice to the railway undertaker of that requirement, paragraphs 90 to 
92 and 94 to 96 apply as if the removal of the apparatus had been required by the railway 
undertaker under paragraph 98(2). 

(10) Nothing in this paragraph precludes the railway undertaker from submitting at any time or 
from time to time, but in no case less than 56 days before commencing the execution of the 
authorised works, a new plan, instead of the plan previously submitted, and having done so the 
provisions of this paragraph shall apply to and in respect of the new plan. 

(11) The railway undertaker will not be required to comply with sub-paragraph (1) where it 
needs to carry out emergency works as defined in the 1991 Act but in that case it must give to 
National Grid notice as soon as is reasonably practicable and a plan of those works and must— 

(a) comply with sub-paragraphs (6), (7) and (8) insofar as is reasonably practicable in the 
circumstances; and 

(b) comply with sub-paragraph (12) at all times. 
(12) At all times when carrying out any works authorised under the Order, the railway 

undertaker must comply with National Grid’s policies for development near overhead lines EN43-
8 and HSE’s guidance note 6 “Avoidance of Danger from Overhead Lines”. 

Expenses 

101.—(1) Subject to the following provisions of this paragraph, the railway undertaker must pay 
to National Grid on demand all charges, costs and expenses reasonably anticipated or incurred by 
National Grid in, or in connection with, the inspection, removal, relaying or replacing, alteration 
or protection of any existing apparatus or the construction of any new or alternative apparatus 
which may be required in consequence of the execution of any authorised works as are referred to 
in this Part of this Schedule including without limitation— 

(a) any costs reasonably incurred by or compensation properly paid by National Grid in 
connection with the acquisition of rights or the exercise of statutory powers for such 
existing apparatus including without limitation all costs incurred by National Grid as a 
consequence of National Grid; 
(i) using its own compulsory purchase powers to acquire any necessary rights under 

paragraph 98(3); and/or 
(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting 

National Grid; 
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(b) in connection with the cost of the carrying out of any diversion work or the provision of 
any alternative apparatus; 

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant 
apparatus; 

(d) the approval of plans; 
(e) the carrying out of protective works, plus a capitalised sum to cover the cost of 

maintaining and renewing permanent protective works; 
(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the 

installation or removal of any temporary works reasonably necessary in consequence of 
the execution of any such works referred to in this Part of this Schedule. 

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any 
apparatus removed under the provisions of this Part of this Schedule and which is not re-used as 
part of the alternative apparatus, that value being calculated after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 
(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 
dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 
placed at a depth greater than the depth at which the existing apparatus was situated, 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of 
apparatus at that depth, as the case may be, is not agreed by the railway undertaker or, in default of 
agreement, is not determined by arbitration in accordance with article 56 (arbitration) to be 
necessary, then, if such placing involves cost in the construction of works under this Part of this 
Schedule exceeding that which would have been involved if the apparatus placed had been of the 
existing type, capacity or dimensions, or at the existing depth, as the case may be, the amount 
which apart from this sub-paragraph would be payable to National Grid by virtue of sub-paragraph 
(1) will be reduced by the amount of that excess save where it is not possible in the circumstances 
to obtain the existing type of apparatus at the same capacity and dimensions or place at the 
existing depth in which case full costs will be borne by the railway undertaker. 

(4) For the purposes of sub-paragraph (3)— 
(a) an extension of apparatus to a length greater than the length of existing apparatus will not 

be treated as a placing of apparatus of greater dimensions than those of the existing 
apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be 
necessary, the consequential provision of a jointing chamber or of a manhole will be 
treated as if it also had been agreed or had been so determined. 

(5) Any amount which apart from this sub-paragraph would be payable to National Grid in 
respect of works by virtue of sub-paragraph (1) will, if the works include the placing of apparatus 
provided in substitution for apparatus placed more than 7 years and 6 months earlier so as to 
confer on National Grid any financial benefit by deferment of the time for renewal of the 
apparatus in the ordinary course, be reduced by the amount which represents that benefit. 

102.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 
construction of any such works authorised by this Part of this Schedule or in consequence of the 
construction, use, maintenance or failure of any of the authorised works by or on behalf of the 
railway undertaker or in consequence of any act or default of the railway undertaker (or any 
person employed or authorised by him) in the course of carrying out such works, including 
without limitation works carried out by the railway undertaker under this Part of this Schedule or 
any subsidence resulting from any of these works, any damage is caused to any apparatus or 
alternative apparatus (other than apparatus the repair of which is not reasonably necessary in view 
of its intended removal for the purposes of the authorised works) or property of National Grid, or 
there is any interruption in any service provided, or in the supply of any goods, by National Grid, 
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or National Grid becomes liable to pay any amount to any third party, the railway undertaker 
will— 

(a) bear and pay on demand the cost reasonably incurred by National Grid in making good 
such damage or restoring the supply; and 

(b) make reasonable compensation to that undertaker for any other expenses, loss, damages, 
penalty or costs incurred by the undertaker. 

(2) The fact that any act or thing may have been done by National Grid on behalf of the railway 
undertaker or in accordance with a plan approved by National Grid or in accordance with any 
requirement of National Grid or under its supervision will not (unless sub-paragraph (3) applies), 
excuse the railway undertaker from liability under the provisions of sub-paragraph (1) unless 
National Grid fails to carry out and execute the works properly with due care and attention and in 
a skilful and workman like manner or in a manner that does not accord with the approved plan. 

(3) Nothing in sub-paragraph (1) shall impose any liability on the railway undertaker in respect 
of any damage or interruption to the extent that it is attributable to the neglect or default of 
National Grid, its officers, servants, contractors or agents. 

(4) National Grid must give the railway undertaker reasonable notice of any such third party 
claim or demand and no settlement or compromise must, unless payment is required in connection 
with a statutory compensation scheme, be made without first consulting the railway undertaker 
and considering their representations. 

Enactments and agreements 

103. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by 
agreement in writing between National Grid and the railway undertaker, nothing in this Part of this 
Schedule shall affect the provisions of any enactment or agreement regulating the relations 
between the railway undertaker and National Grid in respect of any apparatus laid or erected in 
land belonging to the railway undertaker on the date on which this Order is made. 

Co-operation 

104. Where in consequence of the proposed construction of any of the authorised works, the 
railway undertaker or National Grid requires the removal of apparatus under paragraph 98(2) or 
National Grid makes requirements for the protection or alteration of apparatus under paragraph 
100, the railway undertaker shall use its best endeavours to co-ordinate the execution of the works 
in the interests of safety and the efficient and economic execution of the authorised development 
and taking into account the need to ensure the safe and efficient operation of National Grid’s 
undertaking and National Grid shall use its best endeavours to co-operate with the railway 
undertaker for that purpose. 

Access 

105. If in consequence of the agreement reached in accordance with paragraph 97(1) or the 
powers granted under this Order the access to any apparatus is materially obstructed, the railway 
undertaker must provide such alternative means of access to such apparatus as will enable 
National Grid to maintain or use the apparatus no less effectively than was possible before such 
obstruction 

Provisions for the protection of National Grid’s proposed works and for the railway undertaker 

106. As soon as reasonably practicable after the coming into force of this Order, and in any 
event no later than 70 days before commencing a part of the relevant 2016 Order development, 
National Grid will give the railway undertaker plans of the works to be carried out including in 
particular a method statement and the exact position of the works and sufficient details to enable 
the engineer to ascertain the impact of the works on railway property and on the carrying out of 
the authorised works and for the railway undertaker to give the details set out in paragraph 107. 
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107.—(1) As soon as reasonably practicable after the coming into force of this Order, and in any 
event no later than 56 days before commencing any of the relevant authorised development, the 
railway undertaker will give National Grid plans of the works to be carried out comprised in that 
development which must include a method statement and describe the position of the proposed 
apparatus as provided by National Grid under sub-paragraph (1) and the matters set out in 
paragraph 100(2)(a) to 100(2)(c) and 100(2)(e) to 100(2)(g). 

(2) In relation to any works which will or may be situated on, over or within 10 metres of any 
part of the foundations of a proposed electricity tower or between any two or more proposed 
electricity towers, the plan to be submitted under sub- paragraph (1) must, in addition to the 
matters set out in that sub-paragraph, include a method statement describing the matters set out in 
paragraph 100(3) so far as relevant in this scenario. 

(3) Paragraphs 100(4) to 100(8) and 100(10) to 100(12) apply in relation to works to which sub-
paragraph (1) or (2) applies. 

108. Part 4 of Schedule 15 to the 2016 Order (protection for railway interests) has effect as if 
any reference to Network Rail included a reference to the railway undertaker and if references to 
railway property included the authorised development. 

General 

Arbitration 

109. Any difference or dispute arising between the railway undertaker and National Grid under 
this Part of this Schedule must, unless otherwise agreed in writing between the railway undertaker 
and National Grid, be determined by arbitration in accordance with article 56 (arbitration). 

Notices 

110. The plans submitted to National Grid by the railway undertaker pursuant to paragraph 100 
must be sent to National Grid Plant Protection at plantprotection@nationalgrid.com or such 
other address as National Grid may from time to time appoint instead for that purpose and notify 
to the railway undertaker in writing. 

PART 9 
For the protection of Wales and West Utilities (“WWU”) 

111. In this Part of this Schedule “North Somerset District Council” shall mean the undertaker 
and where relevant any person to whom the powers contained in this Order are conferred in so far 
as that person’s activities in reliance on the powers in this Order affect the land and apparatus of 
WWU. 

112. For the protection of WWU in this Part of this Schedule the following provisions, unless 
otherwise agreed in writing between North Somerset District Council and WWU, have effect. 

113. In this Part of this Schedule— 
“alternative apparatus” means alternative apparatus adequate to enable WWU to fulfil its 
statutory functions in a manner not less efficient than previously; 
“apparatus” means any mains, pipes or other apparatus belonging to or maintained by WWU 
for the purposes of gas supply and includes any structure in which apparatus is or is to be 
lodged or which gives or will give access to apparatus; 
“functions” includes powers and duties; 
“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 
apparatus or alternative apparatus under, over or upon land; and 
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“WWU” means Wales & West Utilities Limited (Company No. 05046791) whose registered 
office is at Wales & West House, Spooner Close Coedkernew, Newport, South Wales, NP10 
8FZ, a gas transporter within the meaning of Part 1 of the Gas Act 1986(a). 

114. This Part of this Schedule does not apply to apparatus in respect of which the relations 
between North Somerset District Council and WWU are regulated by the provisions of Part 3 of 
the 1991 Act. 

115. Regardless of any provision in this Order or anything shown on the land plans, North 
Somerset District Council must not acquire any apparatus otherwise than by agreement. 

116.—(1) If, in the exercise of the powers conferred by this Order, North Somerset District 
Council acquires any interest in any land in which any apparatus is placed, that apparatus must not 
be removed under this Part of this Schedule and any right of WWU to maintain that apparatus in 
that land must not be extinguished until alternative apparatus has been constructed and is in 
operation to the reasonable satisfaction of WWU. 

(2) If, for the purpose of executing any works authorised by this Order in, on, over, or under any 
land purchased, held, appropriated or used under this Order, North Somerset District Council 
requires the removal of any apparatus placed in that land, it must give to WWU written notice of 
that requirement, together with a plan and section of the work proposed, and of the proposed 
position of the alternative apparatus to be provided or constructed and in that case (or if in 
consequence of the exercise of any of the powers conferred by this Order WWU reasonably needs 
to remove any of its apparatus) North Somerset District Council must, subject to sub-paragraph 
(3), afford to WWU the necessary facilities and rights for the construction of alternative apparatus 
in other land of North Somerset District Council and subsequently for the maintenance of that 
apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 
other land of North Somerset District Council, or North Somerset District Council is unable to 
afford such facilities and rights as are mentioned in sub-paragraph (2), in the land in which the 
alternative apparatus or part of such apparatus is to be constructed, WWU must, on receipt of a 
written notice to that effect from North Somerset District Council, as soon as reasonably 
practicable use reasonable endeavours to obtain the necessary facilities and rights in the land in 
which the alternative apparatus is to be constructed, or agree with North Somerset District Council 
an alternative route for the alternative apparatus over land in respect of which it is possible for 
North Somerset District Council to obtain the relevant facilities and rights. For the avoidance of 
doubt, WWU shall not be obliged to exercise its compulsory purchase powers pursuant to the Gas 
Act 1986 in order to obtain any such facilities or rights and WWU shall retain an absolute 
discretion as to whether it shall choose to exercise those powers. 

(4) Any alternative apparatus to be constructed in land of North Somerset District Council under 
this Part of this Schedule is to be constructed in such manner and in such line or situation as may 
be agreed between WWU and North Somerset District Council, or in default of agreement settled 
by arbitration in accordance with article 56 (arbitration). 

(5) WWU must, after the alternative apparatus to be provided or constructed has been agreed or 
settled by arbitration as referred to in sub-paragraph (4) in accordance with article 56 (arbitration), 
and after the grant to WWU of any such facilities and rights as are referred to in sub-paragraph (2) 
or (3), proceed as soon as reasonably practicable to construct and bring into operation the 
alternative apparatus and subsequently to remove any apparatus required by North Somerset 
District Council to be removed under the provisions of this Part of this Schedule. 

(6) Regardless of anything in sub-paragraph (5), if North Somerset District Council gives notice 
in writing to WWU that it desires itself to execute any work, or part of any work in connection 
with the construction or removal of apparatus in any land of North Somerset District Council, that 
work, instead of being executed by WWU, must be executed by North Somerset District Council 

                                                                                                                                            
(a) 1986 c. 44. A new section 7 was substituted by section 5 of the Gas Act 1995 (c.45), and was further amended by section 

76 of the Utilities Act 2000 (c. 27). 
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without unnecessary delay under the superintendence, if given, and to the reasonable satisfaction 
of WWU. 

(7) Nothing in sub-paragraph (6) authorises North Somerset District Council to execute the 
placing, installation, bedding, packing, removal, connection or disconnection of any apparatus, or 
execute any filling around the apparatus (where the apparatus is laid in a trench) within 300 
millimetres of the apparatus. 

117.—(1) Where, in accordance with the provisions of this Part of this Schedule, North 
Somerset District Council affords to WWU facilities and rights for the construction and 
maintenance in land of North Somerset District Council of alternative apparatus in substitution for 
apparatus to be removed, those facilities and rights are to be granted upon such terms and 
conditions as may be agreed between North Somerset District Council and WWU or in default of 
agreement settled by arbitration in accordance with article 56 (arbitration). 

(2) In settling those terms and conditions in respect of alternative apparatus to be constructed in 
or along any railway of North Somerset District Council, the arbitrator must— 

(a) give effect to all reasonable requirements of Network Rail and North Somerset District 
Council for ensuring the safety and efficient operation of the railway which forms or is to 
form part of Network Rail’s network and for securing any subsequent alterations or 
adaptations of the alternative apparatus which may be required to prevent interference 
with any proposed works of Network Rail or North Somerset District Council or the 
traffic on the railway; and 

(b) so far as it may be reasonable and practicable to do so in the circumstances of the 
particular case, give effect to the terms and conditions, if any, applicable to the apparatus 
constructed in or along the railway for which the alternative apparatus is to be substituted. 

(3) If the facilities and rights to be afforded by North Somerset District Council in respect of any 
alternative apparatus, and the terms and conditions subject to which those facilities and rights are 
to be granted, are in the opinion of the arbitrator less favourable on the whole to WWU than the 
facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms and 
conditions to which those facilities and rights are subject, the arbitrator must make such provision 
for the payment of compensation by North Somerset District Council to WWU as appears to the 
arbitrator to be reasonable having regard to all the circumstances of the particular case. 

118.—(1) Not less than 28 days before starting the execution of any works of the type referred 
to in paragraph 116(2) that are near to, or will or may affect, any apparatus the removal of which 
has not been required by North Somerset District Council under paragraph 116(2), North Somerset 
District Council must submit to WWU a plan, section and description of the works to be executed. 

(2) Those works are to be executed only in accordance with the plan, section and description 
submitted under sub-paragraph (1) and in accordance with such reasonable requirements as may 
be made in accordance with sub-paragraph (3) by WWU for the alteration or otherwise for the 
protection of the apparatus, or for securing access to it, and WWU is entitled to watch and inspect 
the execution of those works. 

(3) Any requirements made by WWU under sub-paragraph (2) must be made within a period of 
21 days beginning with the date on which a plan, section and description under subparagraph (1) 
are submitted to it. 

(4) If WWU in accordance with sub-paragraph (3) and in consequence of the works proposed by 
North Somerset District Council, reasonably requires the removal of any apparatus and gives 
written notice to North Somerset District Council of that requirement, paragraphs 111 to 116 apply 
as if the removal of the apparatus had been required by North Somerset District Council under 
paragraph116(2). 

(5) Nothing in this paragraph precludes North Somerset District Council from submitting at any 
time or from time to time, but in no case less than 28 days before commencing the execution of 
any works, a new plan, section and description instead of the plan, section and description 
previously submitted, and having done so the provisions of this paragraph apply to and in respect 
of the new plan, section and description. 
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(6) North Somerset District Council is not required to comply with sub-paragraph (1) in a case 
of emergency, but in that case it must give to WWU notice as soon as reasonably practicable and a 
plan, section and description of those works as soon as reasonably practicable if possible before 
carrying out those works, or if not, as soon as reasonably practicable afterwards and must comply 
with sub-paragraph (2) in so far as is reasonably practicable in the circumstances. 

(7) For the avoidance of doubt, whenever North Somerset District Council carries out any works 
in the vicinity of any apparatus of WWU and whether or not WWU has made any requirements 
pursuant to sub-paragraph (2) above, North Somerset District Council shall comply with: 

(a) all applicable health and safety laws, including the Construction (Design and 
Management) Regulations 2015; 

(b) the Pipeline Safety Regulations 1996; and 
(c) the safety guidance published from time to time by WWU and the HSE. 

119.—(1) Subject to the following provisions of this paragraph, North Somerset District Council 
must repay to WWU the reasonable expenses incurred by WWU in, or in connection with, the 
inspection, removal, alteration or protection of any apparatus or the construction of any new 
apparatus (including: a) costs or compensation payable in connection with the acquisition of land 
for that purpose; and b) any reasonable legal or other professional costs properly incurred relating 
to any such works to apparatus, or to the provision of alternative apparatus) which may be 
required in consequence of the execution of any such works as are referred to in paragraph 116(2). 

(2) If in accordance with the provisions of this Part of this Schedule WWU require that 
alternative apparatus of better type, of greater capacity or of greater dimensions, or at a greater 
depth is necessary in substitution for existing apparatus which for WWU’s requirements is over 
and above what is necessary as a consequence of and for the purpose of the authorised 
development WWU must deduct the cost of such additional requirements from the amount 
payable by North Somerset District Council pursuant to sub-paragraph 119(1). 

(3) For the purposes of sub–paragraph 119(2) an extension of apparatus to a length greater than 
the length of existing apparatus is not to be treated as a placing of apparatus of greater dimensions 
than those of the existing apparatus. 

(4) For the avoidance of doubt and subject to paragraph 114, the provisions of paragraph 118(1) 
above shall require North Somerset District Council to repay the full costs of any works carried 
out to WWU’s apparatus, or in order to protect that apparatus, or in consequence of any works 
carried out in the vicinity of that apparatus by North Somerset District Council. 

120.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 
construction of any such works referred to in paragraph 116(2), any damage is caused to any 
apparatus (other than apparatus the repair of which is not reasonably necessary in view of its 
intended removal for the purposes of those works) or property of WWU, or there is any 
interruption in any service provided, or in the supply of any goods, by WWU, North Somerset 
District Council must— 

(a) bear and pay the cost reasonably incurred by WWU in making good such damage or 
restoring the supply; and 

(b) make reasonable compensation to WWU for any other expenses, loss, damages, penalty 
or costs incurred by WWU, 

by reason or in consequence of any such damage or interruption. 
(2) Nothing in sub-paragraph (1) imposes any liability on North Somerset District Council with 

respect to any damage or interruption to the extent that it is attributable to the act, neglect or 
default of WWU, its officers, servants, contractors or agents. 

(3) WWU must give North Somerset District Council reasonable notice of any such claim or 
demand and no settlement or compromise is to be made without the consent of North Somerset 
District Council which, if it withholds such consent, has the sole conduct of any settlement or 
compromise or of any proceedings necessary to resist the claim or demand. 



 

 139

121. Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 
regulating the relations between North Somerset District Council or Network Rail and WWU in 
respect of any apparatus laid or erected in land belonging to North Somerset District Council or 
Network Rail on the date on which this Order is made. 

122. The provisions of Part 2 of this Schedule do not apply in relation to WWU or any apparatus 
of WWU. 

PART 10 
For the protection of the National Trust 

123.—(1) The provisions of this Part of this Schedule have effect for the protection of the Trust 
unless otherwise agreed in writing between the undertaker and the Trust. 

(2) In this Part of this Schedule— 
“activities” means vegetation clearance, removal of loose rocks, rock scaling, insertion of rock 
bolts and erecting catch fences and associated stays, cables and anchors; 
“construction” includes execution, placing, erecting and insertion, and “construct” and 
“constructed” have corresponding meanings; 
“emergency” means a situation which— 
(a) is unexpected, in that there is little or no warning, or aspects of the event could not have 

reasonably been predicted in advance; 
(b) is a serious event presenting a risk of harm or damage to people, property or the 

environment; and 
(c) requires a need for urgent action, in that immediate action is required to address the risk 

of harm, repair or prevent a worsening of the situation; 
“plans” includes sections, designs, design data, software, drawings, specifications, soil reports, 
calculations, descriptions (including descriptions of methods of construction), staging 
proposals, programmes and assessments of risk relating to the construction, carrying out, 
maintenance and, where appropriate, removal of any work and details of the extent, timing and 
duration of any proposed occupation of property belonging to the Trust for the purpose of 
engaging in the activities; 
“Quarry Bridge 2 works” means the reconstruction of the accommodation bridge under the 
railway at 122 miles 74 chains providing access to the property of the Trust; 
“the Trust” means The National Trust for Places of Historic Interest or Natural Beauty 
(Registered Charity 205846); and 
“Trust property” means any property belonging to the Trust. 

Powers of compulsory acquisition 

124. The powers of article 27 (compulsory acquisition of rights or imposition of covenants) and 
article 31 (Acquisition of subsoil or airspace only) may only be exercised in relation to Trust 
property with the consent of the Trust. 

Works provisions 

125.—(1) The undertaker must before commencing activities on Trust property or the Quarry 
Bridge 2 works under the powers of the Order supply to the Trust proper and sufficient plans and 
method statements for the proposed activities for the reasonable approval of the Trust and the 
activities must not be commenced except in accordance with such plans and method statements as 
have been approved in writing by the Trust or settled in accordance with paragraph 132. 

(2) The approval of the Trust under sub-paragraph (1) must not be unreasonably withheld, and if 
by the end of the period of 28 days beginning with the date on which such plans have been 
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supplied to the Trust the Trust has not indicated its disapproval of those plans and the grounds of 
disapproval the undertaker may serve upon the Trust written notice requiring the Trust to intimate 
its approval or disapproval within a further period of 14 days beginning with the date upon which 
Trust receives written notice from the undertaker. If by the expiry of the further 14 days the Trust 
has not intimated its approval or disapproval, the Trust will be deemed to have approved the plans 
as submitted. 

126.—(1) Any activities to be carried out by virtue of paragraph 125 must, when commenced, 
be carried out— 

(a) with all reasonable dispatch in accordance with the plans approved or deemed to have 
been approved or settled under paragraph 125; 

(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction 
of the Trust; 

(c) in such manner as to cause as little damage as is possible to the Trust’s property; and 
(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free, 

uninterrupted and safe access to Trust property. 
(2) If any damage to Trust property or any such interference or obstruction shall be caused by 

the carrying out of, or in consequence of the entry on to Trust property, the undertaker must, 
notwithstanding any such approval, make good such damage and must pay to the Trust all 
reasonable expenses to which the Trust may be put by reason of any such damage, interference or 
obstruction. 

(3) Nothing in this Part of this Schedule imposes— 
(a) any liability on the undertaker with respect to any damage, costs, expenses or loss 

attributable to the negligence of the Trust or its servants, contractors or agents; or 
(b) any liability on the Trust with respect to any damage, costs, expenses or loss attributable 

to the negligence of the undertaker or its servants, contractors or agents. 

127. The undertaker must— 
(a) at all times afford reasonable facilities to the Trust for access to inspect the activities of 

the undertaker on Trust property; and 
(b) supply the Trust with all such information as the Trust may reasonably require with 

regard to activities of the undertaker on Trust property. 

128.—(1) Subject to sub-paragraph (2) the undertaker must not in the exercise of the powers 
conferred by this Order prevent pedestrian or vehicular access to any Trust property, unless 
preventing such access is with the consent of the Trust or is in the case of an emergency. 

(2) Sub-paragraph (1) does not apply to the Quarry Bridge 2 works while they are under 
construction, save that access to any Trust property must not be prevented in the case of an 
emergency. 

129.—(1) Subject to sub-paragraph (2) where in the exercise of the powers conferred by this 
Order, the undertaker proposes to interfere with or obstruct access by the Trust to Trust property, 
it must give the Trust 56 days’ written notice of that requirement. 

(2) Sub-paragraph (1) does not apply in the case of an emergency. 

130. Where under this Part of this Schedule the Trust is required to give its consent or approval 
in respect of any matter, that consent or approval must not be unreasonably withheld or delayed 
but may be subject to reasonable conditions. 

131. The undertaker must repay to the Trust all costs, charges and expenses which it may 
reasonably incur or which it may sustain— 

(a) in the examination of plans under this Part of this Schedule; 
(b) in respect of the approval of plans submitted by the undertaker and the supervision by the 

Trust of the carrying out or construction of any activities or the Quarry Bridge 2 works 
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and otherwise in connection with the implementation of the provisions of this Part of this 
Schedule; and 

(c) in respect of the employment or procurement of the services of any persons whom it is 
reasonably necessary to appoint for inspecting and watching the activities of the 
undertaker on Trust property. 

Expert determination 

132.—(1) Article 56 (arbitration) applies to any difference as to the legal interpretation of this 
Part of this Schedule and as provided for in sub–paragraph (7). 

(2) Save as provided for in sub–paragraph (1) or sub–paragraph (7) any difference under this 
Part of this Schedule must be referred to and settled by a single independent and suitable person 
who holds appropriate professional qualifications and is a member of a professional body relevant 
to the matter in dispute acting as an expert, such person to be agreed by the differing parties or, in 
the absence of agreement, identified by the President of the Institution of Civil Engineers. 

(3) All parties involved in settling any difference must use all reasonable endeavours to do so 
within 14 days from the date of a dispute first being notified in writing by one party to the other 
and in the absence of the difference being settled within that period the expert must be appointed 
within 21 days of the notification of the dispute. 

(4) The fees of the expert are payable by the parties in such proportions as the expert may 
determine or, in the absence of such determination, equally. 

(5) The expert must— 
(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 21 days of the expert’s appointment; 
(b) permit a party to comment on the submissions made by the other party within 14 days of 

receipt of the submission; 
(c) issue a decision within 28 days of receipt of the submissions under sub-paragraph (5)(a); 

and 
(d) give reasons for the decision. 

(6) The expert must consider where relevant— 
(a) the development outcome sought by the undertaker; 
(b) the ability of the undertaker to achieve its outcome in a timely and cost-effective manner; 
(c) the nature of the power sought to be exercised by the undertaker; 
(d) the effectiveness, cost and reasonableness of proposals for mitigation arising from any 

party; and 
(e) any other important and relevant consideration. 

(7) Any determination by the expert is final and binding, except in the case of manifest error in 
which case the difference that has been subject to expert determination may be referred to and 
settled by arbitration under article 56 (arbitration). 

 SCHEDULE 17 Article 55 

Documents to be Certified 
1.Documents for certification that they are true copies of the documents referred to in this Order— 

(1) 
Document 

(2) 
Drawing Number 

(3) 
Revision 

Ashton Vale Road and 
Winterstoke Road Highway 
Works Plan 

674946.BD.29.01-SK31 Rev L 2 
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The Avon Gorge Vegetation 
Management Plan 

- [This column to be populated 
prior to close of examination]2 

The book of reference - 4 
Cattle Creep Proposed General 
Arrangement drawing 

W1097B-ARP-DRG-ECV-
300003 and W1097B-ARP-
DRG-ECV-300004 

1 

The COCP - 2 
The compounds, haul roads 
and access to works plan 

674946.BQ.42.01-380 -
386674946.BQ.42.01-388-
389674946.BQ.42.01-391 to 
674946.BQ.42.01-
397674946.BQ.42.01-
399674946.BQ.42.01-402to 
674946.BQ.42.01-403 Rev G 

4 

The crossings to be 
extinguished plans 

674946.BQ.42.01-410 to 
674946.BQ.42.01-426 Rev F 

2 

CTMP – Construction Traffic 
Management Plan 

- 1 

The design drawings See requirement 4 See requirement 4 
Easton in Gordano flood 
mitigation planEarthworks 

467470.BQ.04.20-
SK20W1097B-ARP-DRG-
EGE-300001 Rev A02 to 
W1097B-ARP-DRG-EGE-
300008 Rev A02 

1 

The environmental master plan 674946-001-024-A ES-C 3 
The environmental statement - - 
General arrangement plans 674946.BQ.42.01-570 to 

674946.BQ.42.01-593 Rev J 
4 

Great crested newt indicative 
pond design drawing 

467470.BQ.04.20-SK455  

Habitat impacted by 
construction works within the 
Avon Gorge Woodlands SAC 
plan 

674946-004-004-A Rev ES-A 1 

The hedgerow location plan 674946.BQ.42.01-600 A 1 
The important hedgerow plan 674946-006-020-A 2 
The land plan - 3 
The Master CEMP - 3 
The new highways plan 674946.BQ.42.01-510-511 

674946.BQ.42.01-515 
674946.BQ.42.01-525-526 

 

The permanent and temporary 
stopping up and diversion plan 

674946.BQ.42.01-480 to 
674946.BQ.42.01- 481 
674946.BQ.42.01-481 
674946.BQ.42.01-484 
674946.BQ.42.01-485to 
674946.BQ.42.01-486 
674946.BQ.42.01-496 

2 

The permanent traffic 
regulation order plans 

467470.BQ.04.20-160 
467470.BQ.04.20-215 
467470.BQ.04.20-225 
467470.BQ.04.20.601 

1 

Portbury Hundred location of 
additional tree planting plans 

467470.BQ.04.20-610 to 
467470.BQ.04.20-611 

1 
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467470.BQ.04.20-612 
467470.BQ.04.20-613 

Railway landscape plans 
(disused line) 

674946.BJ.35.01-01 to 
674946.BJ.35.01-08 Rev I 

3 

Section drawings 
(Longitudinal Profile of 
Railway Alignment and Cross 
Section Plans) 

W1097B-ARP-DRG-ETR-
001301 to 
W1097B-ARP-DRG-ETR-
1309 
467470.BQ.04.20-104 Rev B 
467470.BQ.04.20-219 Rev B 
467470.BQ.04.20-292 Rev B 
467470.BQ.04.20-410 Rev B 
467470.BQ.04.20-531 Rev B 
467470.BQ.04.20-630 Rev B 
467470.BQ.04.20-SK300-
SK304 Rev I 
674946.BD.29.01-SK33 Rev 
A 

1 

The works plans 674946.BQ.42.01-301 to 
674946.BQ.42.01-
321674946.BQ.42.01-300 to 
674946.BQ.42.01-324 

6 

The National Cycle Network 
(NCN) temporary and 
permanent work plans 

467470.BQ.04.20-530 Rev H 
467470.BQ.04.20-540 Rev I 
467470.BQ.04.20-550 Rev E 
467470.BQ.04.20-551 Rev E 
467470.BQ.04.20-552 Rev F 
467470.BQ.04.20-553 Rev E 
467470.BQ.04.20-554 Rev B 

2 

The new highways plan 674946.BQ.42.01-510 to 
674946.BQ.42.01-511 Rev G 
674946.BQ.42.01-515 Rev G 
674946.BQ.42.01-525 to 
674946.BQ.42.01-526 Rev G 

2 

 
EXPLANATORY NOTE 

(This note is not part of the Order) 

This Order authorises North Somerset District Council to construct a new railway on the 
formation of the disused Portishead Branch Line railway and to carry out works to upgrade the 
existing freight only Parson Street to Royal Portbury Dock railway to allow it to be used for 
passenger railway services. 

The purpose of this Order is to allow passenger services to run between Portishead and Bristol and 
to connect into the wider national railway network. The railway will, once open to passenger 
services, be owned and maintained by Network Rail Infrastructure limited. 

The works also necessitate the diversion of an existing public footpath that crosses the railway at 
Barons Close, Ashton, Bristol. 

The Order permits North Somerset District Council to acquire, compulsorily or by agreement, land 
and rights in land and to use land for this purpose. 

The Order also makes provision in connection with the maintenance of the new section of railway. 

A copy of the Order plans and the book of reference mentioned in this Order and certified in 
accordance with article 55 (documents to be certified) of this Order may be inspected free of 
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charge during working hours at the offices of North Somerset District Council at Town Hall, 
Walliscote Grove Road, Weston–super–Mare BS23 1UJ or (during periods in which restrictions 
on movement are in place under the Health Protection (Coronavirus, Restrictions) (All Tiers) 
(England) Regulations 2020 (S.I. 2020/1374) (or other relevant Government legislation)) on the 
website https://metrowestphase1.org/final-dco-examination-documents/. 
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